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1.   Contractor Protection from Competition  
 
1.1   Contractor Protection 
A Contractor receiving an initial base period award or an option period award for this contract shall, during the 
respective base or option period of this contract, be protected from the subsequent competition of other Contractors 
after that initial award within the limitations of the Cargo Preference Act of 1904. This Contractor protection 
encourages initial full and open competition, protects the integrity of the contracting process, facilitates a 
streamlined acquisition process, promotes DOD’s sealift readiness goals implemented in the Voluntary Intermodal 
Sealift Agreement (VISA) priorities, and complies with applicable law.  The Cargo Preference Act of 1904 also has 
the effect of establishing a ceiling price; it states that charges to the U.S. Government may not be higher than the 
charges for transporting like goods for private persons. 
 
1.2  Cargo Preference 
The availability of U.S. flag service shall be evaluated at the time of Task Order (booking) award based on Carrier 
submitted vessel schedules located in IBS. Additional contracts may be awarded to Contractor’s at any time during 
the contract to Carriers offering a higher level of flag-service on a specific lane.   
 
1.3   VISA Status 
In that VISA status relates to a Contractor’s VISA commitment and whereas VISA Priority relates to both VISA 
commitment of the Contractor and flag status of a particular service, the VISA status of an offeror shall be evaluated 
at the time of Task Order (booking) award based on Carrier submitted vessel schedules in IBS.   
 
1.4   Late Rates  
1.4.1   USTRANSCOM shall not accept proposals of service and rates from Contractors that were not awarded 
any contracts as a result of this solicitation unless the Contractor is offering U.S. flag service or combination U.S. 
flag service that cannot otherwise be obtained from Contractors that were awarded contracts. In such case, Exhibit 2, 
paragraph 1.2 applies.  
 
1.4.2   The Contracting Officer shall negotiate rates when capacity from Contractors with initially awarded rates is 
not available to meet requirements or a new service will provide a higher U.S. flag service or combinations of U.S. 
flag service than otherwise available to the U.S. Government under initially awarded rates.  Rates for ocean and 
single factor service accepted after initial award will be marked as late and used only when the late rates involve a 
service with a higher U.S. flag service than the service otherwise available to the U.S. Government under initially 
awarded rates; or capacity from Contractors with initially awarded rates is not available to meet the requirement.   
 
1.5 Option Years Rate Additions 
Contractors awarded a contract during the basic contract period may offer rates on additional routes during the 
option year rate refresh on routes they do not have accepted rates on for the basic contract period. Contractors who 
had accepted rates on these routes during the basic contract period are not protected from this new competition on 
those routes during any option period; the protection described in Exhibit 2, section 1.4 above does not apply to this 
situation.  All Contractors with accepted rates on the same routes for an option period and any extension shall 
compete equally for all cargo volumes based on procedures outlined in Exhibit 4, Ordering Procedures.  A similar 
ability to offer new service on a route shall not exist at the time of contract extension, if any; the offer of new rate at 
time of contract extension would be processed under Exhibit 2, paragraph 1.4.2. 
 
2. Maritime Clauses 
 
2.1 Liability for Lost or Damaged Cargo.  
2.1.1  Application of Carriage of Goods by Sea Act (COGSA).  For containers, the United States Carriage of Goods 
by Sea Act 46 U.S.C. 1300 et seq. (hereinafter “COGSA” or “the Act”) is incorporated and shall apply to the ocean 
transportation of all goods, including goods in containers stowed on deck, under any Shipping Order with the same 
force and effect as if the Act applied to such carriage by express provision therein.  For the purpose of interpreting 
Section 4 of the Act, "Limitation of Liability", the act of loading cargo into, or upon, a container shall not transform 
such containerized cargo into a single COGSA “package” (as defined herein).  For example, the act of loading 
multiple boxes, bundles, or pieces of cargo into a container does not convert all boxes, bundles, or pieces of cargo 
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into a single COGSA “package.”  The limitation of liability set out in Section 4 of the Act shall apply to each 
package in a container and the government packing list itemizing the cargo in the container is prima facie the 
controlling document for determining how many “packages” are in a container.  The Government packing list is the 
document completed by the origin shipper listing the items in a container. 
 
For breakbulk, COGSA is incorporated and shall apply to the ocean transportation of all goods, under any Shipping 
Order with the same force and effect as if the Act applied to such carriage by express provision therein. The COGSA 
limitation of liability for cargo not in packages is to each measurement ton of cargo. If the Government through its 
booking system (currently IBS) indicates an order is being shipped “breakbulk,” the COGSA limitation of liability 
will be valued by the measurement ton of breakbulk cargo regardless of whether other shipping documents (i.e. 
shipping manifest, etc.) refer to the breakbulk cargo as a single “piece,” “unit,” or other single item.  The IBS 
booking document indicating “breakbulk” is the controlling document between the parties.  
 
For all cargo, container and breakbulk, the carriage of cargo under any Shipping Order issued pursuant to this 
contract shall not be deemed or construed to be the carriage of cargo pursuant to special terms and conditions as 
provided for in Section 6 of the Act; and nothing in this solicitation is intended to relieve the contractor or the vessel 
from liability for loss or damage to or in connection with the goods arising from negligence, fault or failure in the 
duties and obligations provided by the Act or to lessen such liability otherwise than as provided therein.   
 
COGSA shall apply from the point of delivery to the Contractor to the point of delivery to the Consignee whether in 
connection with intermodal or ocean-only transportation under this Contract.  Accordingly, COGSA shall apply in 
determining the limits of a Contractor’s liability, as set forth above, for loss or damage to cargo booked under this 
Contract arising at any time in the custody of the Contractor. 
 
When the application of COGSA would not result in a limitation on liability, this contract also excludes any 
limitation on liability. 
 
Upon U.S. Senate ratification of the United Nations Commission on International Trade Law (UNCITRAL) 
Convention on the Carriage of Goods Wholly or Partly by Sea (the Convention) or entry into force of the 
Convention (whichever event occurs first), the package limitation provisions of the Convention shall substitute for 
or otherwise stand in the place of the COGSA package limitation for the purpose of determining the limits of a 
Contractor’s liability for loss or damage to US Government cargo arising at any time in the custody of the 
Contractor.   
 
Pursuant to the Contract Disputes Act, the Government has 6 years from discovery of loss or damaged cargo, to file 
a claim with the contractor.  However, the Government will take all reasonable steps to provide notice of loss as 
soon as it is discovered. 
 
2.1.2  Application of COGSA for Non-Government Owned Cargo. 
For containers, the United States Carriage of Goods by Sea Act 46 U.S.C. 30701 et seq. (hereinafter "COGSA" or 
"the Act") is incorporated and shall apply to the ocean transportation by the Contractor of all goods, including goods 
in containers stowed on deck, owned by a non-government cargo owner under any Shipping Order with the same 
force and effect as if the Act applied to such carriage by express provision therein. For the purpose of interpreting 
Section 4 of the Act, "Limitation of Liability", the act of loading cargo into, or upon, a container shall not transform 
such containerized cargo into a single COGSA “package” (as defined herein) For example, act of loading multiple 
boxes, bundles, or pieces of cargo into a container does not convert all boxes, bundles, or pieces of cargo into a 
single COGSA “package.” The limitation of liability set out in Section 4 of the Act shall apply to each package in a 
container and the shipper or government packing list itemizing the cargo in the container is prima facie the 
controlling document for determining how many “packages” are in a container.  The shipper packing list is the 
document completed by the origin shipper listing the items in a container.   
 
For breakbulk, COGSA is incorporated and shall apply to the ocean transportation of all goods, under any Shipping 
Order with the same force and effect as if the Act applied to such carriage by express provision therein.    The 
COGSA limitation of liability for cargo not in packages is to each measurement ton of cargo.  If the shipper through 
its booking system indicates an order is being shipped “breakbulk,” the COGSA limitation of liability will be valued 
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by the measurement ton of breakbulk cargo regardless of whether other shipping documents (i.e. shipping manifest, 
etc.) refer to the breakbulk cargo as a single “piece,” “unit,” or other single item.  The shipper booking document 
indicating “breakbulk” is the controlling document between the parties and will determine whether cargo is valued 
as a “package” or by the measurement ton. 
 
For all cargo, container and breakbulk, the carriage of cargo under any Shipping Order issued pursuant to this 
contract shall not be deemed or construed to be the carriage of cargo pursuant to special terms and conditions as 
provided for in Section 6 of the Act; and nothing in this solicitation is intended to relieve the contractor or the vessel 
from liability to the non-government cargo owner for loss or damage to or in connection with the goods arising from 
negligence, fault or failure in the duties and obligations provided by the Act or to lessen such liability otherwise than 
as provided therein. COGSA shall apply from the point of delivery to the Contractor to the point of delivery to the 
Consignee whether in connection with intermodal or ocean-only transportation under this Contract. Accordingly, 
COGSA shall apply in determining the limits of a Contractor’s liability, as set forth above, for loss or damage to 
cargo booked under this Contract arising at any time in the custody of the Contractor. 
 
When the application of COGSA would not result in a limitation on liability, this contract also excludes any 
limitation on liability. 
 
Upon U.S. Senate ratification of the United Nations Commission on International Trade Law (UNCITRAL) 
Convention on the Carriage of Goods Wholly or Partly by Sea (the Convention) or entry into force of the 
Convention (whichever event occurs first), the package limitation provisions of the Convention shall substitute for 
or otherwise stand in the place of the COGSA package limitation for the purpose of determining the limits of a 
Contractor’s liability for loss or damage to US Government cargo arising at any time in the custody of the 
Contractor.  
 
Pursuant to the Contract Disputes Act, the Government has 6 years from discovery of loss or damaged cargo, to file 
a claim with the contractor.  However, the Government will take all reasonable steps to provide notice of loss as 
soon as it is discovered. 
 
2.1.3  Application of COGSA for Barge Service. 
If the Contractor provides service via a barge system, the following additional provisions apply.  The Contractor will 
be liable for cargo claims in accordance with the Carriage of Goods by Sea Act, 46 USC 1300 et seq. from the time 
the cargo is loaded on a barge to the time the cargo is discharged from the barge.  On any voyage, the Contractor 
will not invoke limitation of ship owner’s liability under 46 USC 183 for aggregate losses or damages to cargo in 
barges to a value less than the limitation value of the tug(s) and barges at time of completion of the voyage.  A barge 
will not be deemed to be a package within the meaning of the five hundred (500) dollar package limitation in 
Section 1304 of Title 46 of the United States Code.  All containerized cargo in or on barges will be considered to be 
stowed underdeck.   
 
The Government will not be liable for any damage sustained by a barge or tug while alongside a loading or 
discharging facility, except to the extent that it would be liable for such damage to an oceangoing vessel alongside 
such facility under the law and other terms of this contract.  All barges will be equipped with sufficient battery-
operated mooring lights, when required.  
 
When the application of COGSA would not result in a limitation on liability, this contract also excludes any 
limitation on liability. 
 
Upon U.S. Senate ratification of the United Nations Commission on International Trade Law (UNCITRAL) 
Convention on the Carriage of Goods Wholly or Partly by Sea (the Convention) or entry into force of the 
Convention (whichever event occurs first), the package limitation provisions of the Convention shall substitute for 
or otherwise stand in the place of the COGSA package limitation for the purpose of determining the limits of a 
Contractor’s liability for loss or damage to US Government cargo arising at any time in the custody of the 
Contractor.  
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Pursuant to the Contract Disputes Act, the Government has 6 years from discovery of loss or damaged cargo, to file 
a claim with the contractor.  However, the Government will take all reasonable steps to provide notice of loss as 
soon as it is discovered. 
 
2.1.4  The COGSA liability limitations are not applicable to the Government’s recovery from the Contractor for the 
cost of non-conforming transportation for pilfered or stolen cargo, including, but not limited, to enhanced ITV or 
enhanced security.  This recovery is limited to the amount paid for the services by the Government. 
 
2.1.5  Increased Liability for Lost or Damaged Cargo 
Lost or Damaged Cargo.  The contractor is required to deliver cargo to final destination in the same condition it was 
tendered by the shipper.  The contractor is liable for cargo that is lost, damaged, or in any way altered from the 
tendered condition.  For all bookings, the contractor is liable for lost or damaged cargo up to the liability limitation, 
or the actual amount of the loss or damage to the cargo, whichever is less.  Should a shipper desire to declare the 
value of its booked cargo in an amount greater than the liability limitation, the shipper will order the “increased 
value” at the time of booking which obligates the contractor to be liable for damage and loss up to the amount stated 
below, or the actual value of the lost cargo, whichever is less.   
 
Up to $75,000 
 
Up to $100,000 
 
Up to $200,000 
 
Up to $500,000 
 
Up to $1,000,000 
 
Up to $1,250,000 
 
Up to $1,500,000 
 
2.1.6  Increased liability for lost or damaged cargo will be solicited and ordered in accordance with Exhibit 3, PWS, 
paragraph 2.A.2.  
 
2.1.7  A “booking” covers all cargo booked under a single PCFN and the contractor is liable to the shipper for lost or 
damaged cargo up to the amount declared in the booking, or the actual value of the lost cargo, whichever is less.   
 
2.1.8  Notice.  Pursuant to the Contract Disputes Act, the Government has 6 years from discovery of loss or 
damaged cargo, to file a claim with the contractor.  However, the Government will take all reasonable steps to 
provide notice of loss as soon as it is discovered. 
 
2.2   Scope of Voyage (Liberties).  U.S. Government cargo, by its very nature, may require special diligence in 
the prosecution of a voyage at sea.  In some cases, the highly sensitive nature of military cargo may require 
extraordinary handling to ensure the safety and security of the cargo as well as that of our warfighters in the field.  
Accordingly, the diversion of U.S. Government cargo at sea requires the unique conditions set forth below.  
 
2.2.1 Diversion of Cargo.  In any situation, whatsoever or wheresoever occurring and whether existing or 
anticipated before commencement of or during the voyage, which in the judgment of the contractor or master of the 
vessel is likely to give rise to capture, seizure, detention, damage, delay or disadvantage to or loss of the vessel or 
any part of her cargo, or to make it unsafe, imprudent, or unlawful for any reason to begin or continue the voyage or 
to enter or discharge the goods at the port of discharge, or to give rise to delay or difficulty in arriving, discharging 
at or leaving the port of discharge or the usual place of discharge in such port, the master, whether or not proceeding 
toward or entering or attempting to enter the port of discharge or reaching or attempting to reach the usual place of 
discharge therein or attempting to discharge U.S. Government Cargo (the Cargo) may, upon notification to the 
Contracting Officer as described in Exhibit 2, paragraph 2.2.1.1 below, discharge the Cargo into another port, depot, 
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lazarette, craft, or other place, or retain the goods on board until the return trip or until such other time as would be 
prudent in the ordinary course of the Contractor’s business.  
 
2.2.1.1 Notice of Diversion.  The Notice described in Exhibit 2, paragraph 2.2.1 above shall include, at a 
minimum, a description of the cargo to be diverted (container number, Transportation Control Number, etc.), the 
conditions giving rise to the Contractor’s planned diversion of the Cargo, the diversion planned and any other 
measures deemed necessary by the Contractor to protect the Cargo.  The Contractor or his designated representative 
shall provide such Notice in a manner and place consistent with the provisions of this agreement (e.g., electronic 
mail), but it is understood that such  notice may be delayed if it would put the vessel, her crew or cargo at risk of 
loss, damage or injury.   
 
2.2.1.2 Equitable Adjustment, Carrier Proposed Course of Action.  After notification to the Contracting 
Officer and approval by the Contracting Officer of the Contractor’s proposed course of action, the contractor may 
submit a request for an equitable adjustment to the contract for the reasonable, allocable, incurred costs to 
implement the approved course of action.  It is understood that the contractor may be required to act before 
Contracting Officer approval to prevent risk of loss, damage or injury to the vessel, her crew or cargo.  If the 
contractor acts before notice to and approval by the Contracting Officer, the contractor shall nonetheless be entitled 
to reasonable, allocable, incurred costs if the Contracting Officer finds that the actions were prudent and necessary 
for the security and protection of government cargo.  In no case shall an equitable adjustment duplicate 
compensation provided in a USC-8 rate, accessorial charge or similar charge or otherwise reimburse the Contractor 
for costs chargeable (by the Contractor) to or otherwise allocable to a non-USC-8shipper.  If the Contractor has been 
paid for delivery to destination, the Contracting Officer will consider this fact in evaluating any request for an 
equitable adjustment or potential government claim for a windfall to the Contractor. 
 
2.2.1.3 Mutual Agreement. Where the Contracting Officer determines that the Contractor’s planned diversion of 
the Cargo is not in the best interest of the U.S. Government, the Contracting Officer shall so advise the Contractor as 
soon as practicable.  Thereafter, the Contracting Officer and the Contractor shall, with all due diligence and good 
faith, endeavor to mutually agree upon the prudent disposition of the Cargo.    
 
2.2.1.4 Responsibility for the Cargo.  Where the Contracting Officer determines that the Contractor's planned 
diversion of the Cargo is not in the best interest of the U.S. Government and the Contracting Officer and the 
Contractor cannot timely agree upon the disposition of the Cargo, the Contractor shall comply with the Contracting 
Officer’s direction to the Contractor to deliver the cargo to a port of the U.S. Government's choice and to make any 
other arrangements for the cargo the Contracting Officer deems necessary to protect the Government's interest.   
 
2.2.1.5 Equitable Adjustment for U.S. Government Directed Course of Action.  The Contractor may submit a 
request for an equitable adjustment to the contract for reasonable, allocable costs incurred to carry out the 
Contracting Officer’s direction if such costs are caused by the need to respond to the special situation and would not 
have been incurred in performing the contract of carriage except for the special situation.  This equitable adjustment 
includes costs associated with cargo on the vessel that is not transported under this contract to the extent these costs 
exceed costs allocable to any non-USC-8 shipper under any Scope of Voyage (Liberties) or similar clause in any 
contract between the Contractor and a non-USC-8 shipper.  In no case shall an equitable adjustment duplicate 
compensation provided in a USC-8 freight rate, accessorial charge or similar charge or otherwise reimburse the 
Contractor for costs chargeable (by the Contractor) to or otherwise allocable to a non-USC-8 shipper. If the 
Contractor has been paid for delivery to destination, the Contracting Officer will consider this fact in evaluating any 
request for an equitable adjustment or any government claim for a windfall to the Contractor. 
 
2.2.1.6 In any event, the Contractor shall at all times be responsible to assure the security and protection of the 
cargo until relieved of such responsibility by the U.S. Government or its designated agent. 
 
2.2.2 Liberties.  The Contractor, the master and the vessel shall have liberty to comply with any orders or 
directions as to loading, departure, arrival, routes, ports of call, stoppages, discharge, destination, delivery or 
otherwise howsoever given by the government of any nation or department thereof or any person acting or 
purporting to act with the authority of such government or of any department thereof (or by any committee or person 
having, under the terms of the war risk insurance on the vessel, the right to give such orders or directions). Delivery 
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or other disposition of the goods in accordance with such orders or directions shall excuse delay in performance to 
the extent that such order or direction persists in prevention of performance.  (See compensable Delay Clause below 
in Para 6.) The vessel may carry seized contraband, explosives, munitions, warlike stores, hazardous cargo, and may 
sail armed or unarmed and with or without convoy. 
 
2.2.3 The vessel shall have the liberty to deviate for the purpose of saving life and property, to tow or to be 
towed, to sail with or without pilots, or to go into dry dock or into ways with or without cargo on board.  However, 
in no case shall the Contractor be entitled to extra compensation for such a deviation and the Contractor shall not be 
relieved of responsibility for delivery of cargo to the destination named in the Shipping Order. 
  
 
2.3  Strikes 
2.3.1 Loading Port – In the event the vessel or the loading of the vessel is delayed by reason of strikes or 
stoppage of work, the Contractor may, at the loading port dispatch the vessel with such portion of the cargo as may 
then be on board. 
 
2.3.2 Discharge Port – In the event the vessel or discharge of the vessel is delayed by reason of strikes or 
stoppage of work, the Contractor at the discharge port may discharge the cargo still on board or with the approval of 
the U.S. Government dispose of the cargo or any part of it at the U.S. Government’s risk and expense. 
 
2.4  Amended Jason Clause 
In the event of accident, danger, damage, or disaster, before or after commencement of the voyage resulting from 
any cause whatsoever, whether due to negligence or not, for which, or for the consequence of which, the contractor 
is not responsible, by statute, contract, or otherwise, the goods, Shippers, consignees, or owners of the goods shall 
contribute with the contractor in general average to the payment of any sacrifices, losses or expenses of a general 
average nature that may be made or incurred, and shall pay salvage and special charges incurred in respect of the 
goods.  If a salvaging vessel is owned or operated by the contractor, salvage shall be paid for as fully as if such 
salvaging vessel or vessels belonged to strangers. 
 
2.5  General Average 
General average shall be adjusted, stated and settled, according to York-Antwerp Rules 2004 and subsequent 
Amendments, if any, thereto at such port or place in the United States as may be selected by the contractor, and as to 
matters not provided for by those Rules, according to the laws and usages at the Port of New York. In such 
adjustment, disbursements in foreign currencies shall be exchanged into United States money at the rate prevailing 
on the dates made and allowances for damage to cargo claimed in foreign currency shall be converted at the rate 
prevailing on the last day of discharge at the port or place of final discharge of such damaged cargo from the ship. 
 
2.6  Liens 
 
2.6.1 Seizure of Cargo: The Contractor agrees that it will not assert any type of lien, including a maritime lien, on 
any cargo shipped by the U.S. Government under this Contract. The Contractor further agrees that it will not take 
any action to seize, arrest, hold, or otherwise detain such cargo through any judicial process in the U.S. or any 
foreign country. The Contractor agrees to insert this clause in all subcontracts at any level and to expend any 
resources necessary to expeditiously enforce the provisions of this clause against such subcontractors. 
 
2.6.2   Freight: There shall be no liens, including maritime liens, asserted on any freights payable by the U.S. 
Government under this contract. The Contractor agrees to insert this clause in all subcontracts at any level and to 
expend any resources necessary to expeditiously enforce the provisions of this clause against such subcontractors. 
 
2.7   Force Majeure 
The acts of God, enemies, fire, restraint of princes, rulers of people, and all dangers and accidents of the seas, rivers, 
machinery, boilers and steam navigation, and errors of navigation throughout this Contract are mutually excepted.  
In other words, such situations excuse delay in performance (similar to paragraph (f) of FAR 52.212-4) by either 
party to this contract to the extent that the situation persists in preventing performance.  This clause does not address 
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liability for loss/damage to cargo (see, instead, “Liability for Lost or Damaged Cargo” section), liability for 
costs/damages resulting from delay in performance, or matters other than excusable delay.   
 
3.  War Risk 
 
3.1  Compensation  
In the event it is necessary for the Contractor to pay additional premiums to extend the coverage of crew, hull and 
machinery, protection and indemnity insurance and insurance covering the loss and damage of cargo while aboard 
the vessel at sea (not applicable to inland cargo) to include war risks, or to pay crew war risk bonuses as a result of 
the vessel entering the war risk area, the Contractor shall include any and all costs associated with war risk in the 
appropriate ocean rate when the normal routing of one or more of the vessels carrying the shipment involves 
transiting a Listed Area designated by Lloyd's Market Association's Joint War Committee.   
 
In the event that a new war risk location is designated to the Joint War Committee’s designation list after the final 
award of approved contract rates the Government will resolve the difference by either a rate refresh to the 
appropriate ocean lane, request for equitable adjustment (REA), or the addition of an accessorial surcharge.  The 
Contracting Officer’s approach to resolve the new designation will depend on the circumstances surrounding the 
event. 
 
3.2  Alternatives 
If Commercial Marine, War Risk, and Liability Insurance is not available or if Marine, War Risk, and Liability 
Insurance through the Secretary of Transportation under Sections 1202-1205 of the Merchant Marine Act of 1936, 
46 App. U.S.C. 1282-1285, is available at a lesser rate, the Contracting Officer reserves the right to require 
Contractors to obtain the necessary Marine, War Risk, and Liability Insurance from the Secretary of Transportation. 
Further, in the event that the Secretary of Defense, or his/her authorized designee, is authorized to provide and does 
provide indemnification to the Secretary of Transportation under Section 1205 of the Merchant Marine Act, 1936, 
46 App. U.S.C. 1285, for Marine, War Risk, and Liability coverage without premium, the Contracting Officer 
reserves the right to require the Contractor to obtain such insurance from the Department of Transportation and no 
premiums as set forth in Exhibit 2, paragraph 3.1 above will be paid to the Contractor by the U.S. Government. 
 
4. Cargo Claims 
The Government will process cargo claims in accordance with the Defense Transportation Regulation, Volume II, 
Chapter 210, and the Contractor agrees to cooperate with Government efforts to resolve claims for loss or damage to 
Government cargo.   
 
5.      Rejection and Price Reduction for Non-Conforming Transportation Services   
 
5.1 The Contractor recognizes that the Contracting Officer ordinarily must reject services that are non-
conforming in a major or critical aspect or are otherwise incomplete.  To the extent the transportation of cargo 
results in loss or damage of cargo, the purpose of the transportation is frustrated and the non-conformance in the 
transportation service is major/critical. 
 
5.2 The Contracting Officer may evaluate the conformity of transportation to contract requirements in addition 
to evaluating whether lost/damaged cargo complies with contract requirements.  If cargo is found to be lost or 
damaged, either before or after acceptance by the Government of the cargo, and the loss/damage is due to fault or 
liability of the Contractor under the contract, the Contracting Officer may - in addition to any action related to the 
lost/damaged cargo - take any of the following actions related to non-conforming transportation: 
 
      a) Notify the Contractor of the non-conforming transportation; 
    b) Request the Contractor to address fault or liability for loss or damage to cargo and corresponding non-
conforming transportation; 

c) Reject the non-conforming transportation in whole or in part, as may be warranted; 
d) Seek a price reduction or other consideration in whole or in part, to the extent the transportation is non-

conforming. 
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5.3 The Contracting Officer shall not revoke acceptance of transportation services, reject transportation 
services, or implement a price reduction until the Contractor has been provided notice and an opportunity to 
demonstrate that the transportation services conformed to the contract of carriage as booked. 
 
6.   Compensable Delays 
 
6.1 Other clauses in this contract (such as FAR 52.212-4 paragraph f; Exhibit 2, section 2.7 force majeure; 
Exhibit 2, paragraph 2.2 Scope of Voyage (Liberties); etc.) cover delay in performance or frustration of performance 
in certain situations.  Exhibit 2, Section 2.2 Scope of Voyage (Liberties) provides for monetary equitable 
adjustment, but only in the case of maritime (not in-land) transportation where attempted delivery to the destination 
port has been abandoned. 
 
6.2   Situations where the U.S. Government Causes a Delay.  This clause addresses compensation/financial 
liability in other situations.  Specifically, to the extent action or inaction by the U.S. Government in either its 
contractual or sovereign capacity, causes a delay in Contractor performance, the Contractor shall be entitled to an 
equitable adjustment for costs incurred directly related to the safety and security of U.S. Government cargo or 
related to efforts to deliver the cargo as contracted.  Such cost shall be reasonable, supported by appropriate 
documentation and subject to audit.  The Contractor shall be entitled to such equitable adjustment under this contract 
to the extent that: 
 

a) The U.S. Government action or inaction is otherwise not compensable under other provisions of this 
contract; and 

b) The U.S. Government action or inaction interferes with or prevents performance of a contractual 
obligation by a reasonable Contractor; and  

c) The Contractor’s actions or inactions have not contributed to the Government caused delay; and 
d) The Contractor has exercised due diligence to mitigate the delay or the financial consequences of such 

delay.  
 
6.2.1   In no case shall an equitable adjustment duplicate compensation provided in a USC-8 freight rate, 
accessorial charge or similar charge or otherwise reimburse the Contractor for costs chargeable (by the Contractor) 
to or otherwise allocable to a non-USC-8 shipper. 
 
6.3  Situations where neither the Contractor nor the U.S. Government Cause Delay.  To the extent delays in 
Contractor performance are caused by third parties, natural causes, or any cause other than those within the control 
of either the Contractor or the U.S. Government, this clause apportions risk.  In such situations, the Contractor may 
be entitled to an equitable adjustment for costs incurred directly related to the safety and security of U.S. 
Government cargo or related to efforts to deliver the cargo as contracted.  Such cost shall be reasonable, supported 
by appropriate documentation and subject to audit. The Contractor shall be entitled to an equitable adjustment to the 
extent that: 
 

a) The subject delay is caused by an extraordinary event not within the control of either the U.S. 
Government or the Contractor.  An extraordinary event is uncommon or unusual and beyond the control of a 
reasonable Contractor exercising customary foresight and sound business practices; and 

b) The extraordinary event is otherwise not compensable under other provisions of this contract; and 
c) The extraordinary event interferes with or prevents performance of a contractual obligation by a 

reasonable Contractor; and  
d) The Contractor has exercised due diligence to mitigate the delay or the financial consequences of such 

delay. 
 
6.4 Exigency Areas.  With respect to declared Exigency Areas (contained in Exhibit 3, PWS, Exigency 
Annex), the scope of equitable adjustment is hereby broadened to the extent that action or inaction by any 
government, not just the U.S. Government, delays Contractor performance in a declared Exigency Area or at the 
border of a declared Exigency Areas. In all other respects, the terms of Paragraph 6.2 above shall apply to Exigency 
Areas. 
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6.4.1 In no case shall an equitable adjustment duplicate compensation provided in a USC-8 freight rate, 
or otherwise reimburse the Contractor for costs chargeable (by the Contractor) is allocable to a non-USC-8 shipper. 
 
7.   Equitable Adjustments  
 
7.1  Where the Government causes delay, or where neither the Contractor nor the U.S. Government cause the 
delay, and the Contractor accrues costs due to the delay, pursuant the Compensable Delays clause  Exhibit 2,  
section  6, these costs shall not be invoiced under Attachment 6 as pass-through charges.  These alleged additional 
costs, charges, or third-party reimbursement costs shall be submitted in accordance with FAR 52.212-4(c) and (d).  
 
7.2   Examples of costs that shall be submitted in accordance with FAR 52.212-4(c) and (d) include, but are not 
limited to, Government-caused delay costs, customs delay costs, border delay costs, destination delay costs, gate 
delay costs, and costs relating to a requested Contract modification and/or costs relating to an alleged Contract 
change. 
 
8.   Fuel Surcharge, FAR 252.247-7003 Exception: This contract contains the clause 252.247-7003, Pass-
Through of Motor Carrier Fuel Surcharge Adjustment to the Cost Bearer.  Carriers are excepted from the 
requirements of 252.247-7003 if its subcontracts with motor carriers effectively pass the equivalent Fuel Adjustment 
Factor provided in this contract, regarding fuel-related surcharge adjustments, to the person, corporation, or entity 
that directly bears the cost of fuel for shipments transported under this contract.  Carriers shall provide, upon 
request, copies of subcontracts demonstrating a fuel surcharge clause is included in the subcontract. 
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SECTION 1 – BACKGROUND 

1.A SDDC Role 
1.A.1 As a component command of the United States Transportation Command (USTRANSCOM), the 
Military Surface Deployment and Distribution Command (SDDC) provides ocean terminal, commercial 
ocean liner and distribution services to deploy, sustain and redeploy US forces on a global basis.  
 
1.A.2 SDDC is responsible for surface transportation (with the exception of ocean charters) and is the 
interface between Department of Defense (DoD) shippers and the commercial surface transportation 
industry. This includes movement of DoD member household goods and privately owned vehicles. SDDC 
also provides transportation for troops and materiel to ports of departure in the US and overseas and 
manages numerous ports throughout the world. 

1.B Purpose of the Universal Service Contract (USC) and its place within the Defense 
Transportation System (DTS) 
To fulfill its mission of providing global surface deployment command, control and distribution operations 
to meet National Security objectives in peace and war, it is necessary for SDDC to provide ocean and 
intermodal distribution services for delivering Defense Transportation System (DTS) cargo anywhere in the 
world, usually on a door-to-door basis.  DTS cargo consists of military equipment and related supplies 
including supermarket-type commodities shipped by the Defense Commissary Agency (DECA), 
department store merchandise shipped by Army and Air Force Exchange Service (AAFES) and  Navy 
Exchange Command  (NEXCOM), supplies shipped by the Defense Logistics Agency (DLA) and General 
Services Administration (GSA), and mail shipped by the Military Postal Service (MPSA).   DTS cargo is 
shipped in substantial, recurring and consistent volumes on many trade routes.   The Universal Service 
Contract is the primary (but not exclusive) contract tool for moving DTS cargo when movement by ocean 
is required.  

SECTION 2 – SCOPE  

2.A Scope 

2.A.1 Overview 
2.A.1.1  This contract’s purpose is to provide international cargo transportation and distribution services 
using ocean common or contract carriers, as defined in the Shipping Act of 1984, offering regularly 
scheduled commercial liner service for requirements that may arise in any part of the world, including 
service covered by the Jones Act.  Contractors shall be capable of providing ocean, intermodal, and related 
transportation and distribution services to support their offered services as required herein.  This contract is 
primarily for requirements sponsored by the DoD, to include items not owned by DOD, such as Foreign 
Military Sales (FMS), Humanitarian Assistance Programs (HAP), shipments from commercial entities for 
use by DoD (e.g. Defense Logistics Agency’s Prime Vendor Program), Household Goods (HHG) and 
Privately Owned Vehicles (POVs) owned by DOD employees, and shipments by the armed forces of allied 
nations.  In addition, this contract may be used for shipments by US federal government agencies other than 
DoD.  This contract shall apply to services performed in peacetime as well as those provided in exigency 
areas, for which there is a Exigency Annex to cover any special requirements for such areas.  This contract 
is not subject to terms or conditions of Contractors' tariffs.  The accepted booking, in conjunction with the 
terms contained in this contract, constitutes the contract of carriage. 
 
2.A.1.2  This contract applies to both Unit Movement Cargo and Other Than Unit Movement (OTUM) 
Cargo.  Unit Movement Cargo is described by Unit Line Numbers (ULNs) and Plan Identifications (PIDs) 
in the Joint Operation Planning and Execution System (JOPES) -- whether contingency, exercise or 
administrative in nature – whether characterized as deployment, redeployment or retrograde cargo. 
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2.A.2 Rate Modifications  
2.A.2.1  Included in the scope of this contract are transportation services and services ancillary to 
transportation that were not priced at the time of award or during annual (or other periodic) rate refreshes, 
including but not limited to: 
 

1.   Additional routes or subroutes, whether ocean or inland   
2.   Accessorial rates if none established for a particular location or routing 
3.   Excepted Cargoes Breakbulk/RORO – see definitions in Exhibit 3, PWS, Section 8 
4.   Excepted Cargoes Container – see definitions Exhibit 3, PWS, Section 8 
5.    Increased Liability for Lost or Damaged Cargo, see Exhibit 2, Additional Clauses, paragraph 

2.1.5. 
 
2.A.2.2  These rates shall be solicited, either on a one-time-only (OTO) basis for a specific cargo 
movement or on an ongoing basis if projected frequency or volume is sufficient. 
 
2.A.2.3  OTOs shall be competitively ordered in accordance with Exhibit 4.  Ongoing rates are awarded 
through CARE with a process similar to that used during the annual rate refresh. 
 

SECTION 3 – GENERAL REQUIREMENTS  

3.A General/Administrative 

3.A.1 Use of English Language 
All documentation and verbal notices shall be provided in the English language.  If required by local law or 
regulation, additional language(s) may be used.  When supporting documents are required, and such 
documents are not in English, contractor must provide an accompanying translation into English. 

3.A.2 Hazardous Cargo  
3.A.2.1  The US Government shall provide accurate and timely hazardous cargo documentation in 
accordance with applicable laws and regulations.  
 
3.A.2.2  The Contractor may refuse to transport hazardous cargo either by land or by ocean, which does not 
conform in all respects to applicable laws and regulations or contractor’s policy.  
 
3.A.2.3   For Bookings from Door involving Hazardous Cargo, Contractor may, at its discretion, not 
schedule a pickup of HazMat cargo from origin if it has not received HazDecs or if HazDecs do not 
conform to Contractor’s policies or procedures.  However, once pickup from Door has occurred, Contractor 
is permitted to halt further transport only in accordance with Exhibit 3, PWS, paragraph 3.A.2.2 or at 
Government direction, but not due to Contractor’s internal policies or procedures.   

3.A.3 Quality Control, Reporting, and Records 
3.A.3.1  The Contractor shall utilize its commercial quality control processes/plan (QCP) to ensure quality 
service is provided throughout the term of the contract. 
 
3.A.3.2  The Contractor shall promptly notify the appropriate Contracting Officer Representative (COR) of 
any problems or failures that may affect performance.  Upon request, the Contractor shall provide the COR 
with a written plan of corrective action, including a proposed timeline, within 10 business days after such 
request.  This plan shall describe proposed Contractor actions to correct the problem or deficiency and 
bring performance back in compliance with identified performance standards.   
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3.A.3.3  The CORs shall monitor Contractor performance and compliance with the terms and the 
conditions of the contract using standard techniques such as inspections, US Government-generated   
management reports, Contractor reports and customer feedback, or as otherwise indicated herein. The 
Contractor shall attend periodic meetings called by the COR or the Contracting Officer to discuss 
operations and problem areas. 
 
3.A.3.4  Retention of Records  
The Contractor shall maintain and, upon request, provide to the Contracting Officer such documentation 
deemed relevant to performance of transportation services ordered under the terms of this contract.  
Records will be maintained and available to the Contracting Officer throughout the term of the contract and 
for three years after final payment in accordance with FAR 52.212-5(d). 

3.A.4 Responsibility for Charges and Taxes  
The Contractor shall pay all dues, charges and taxes customarily levied on the vessel; however the amount 
thereof may be levied. The Contractor shall pay all taxes levied on the freight charges. The US Government 
shall pay all dues, charges, duties, and taxes customarily levied on the cargo; however the amount thereof 
may be assessed – in some of these cases, the Contractor shall be advised by the COR or Contracting 
Officer to pay such fees, which in turn will entitle the Contractor be reimbursed by SDDC using procedures 
in Exhibit 3, PWS, Attachment 6.   

3.A.5 Space Commitment 
Provided the booking offer is made at least 5 business days prior to local cutoff, Contractor must make 
available 10% of vessel capacity for the booking of Government cargo on each US flag vessel sailing from 
Continental United States (CONUS) on the designated routes listed below: 
 
 

Outbound Routes/Zones  

01 West Coast to Far East 

05/11 East & Gulf Coasts to Europe & UK 

6A/12A 
 
 

East & Gulf Coast to Western Mediterranean 
 
 

07/13 
East & Gulf Coasts to Middle East, South Asia, 
Indian Ocean 

This space commitment also applies to all routes (Inbound, Outbound, and Interport) covered by the Jones 
Act, and from the West Coast to Guam. 

Other than as listed in the Exigency Annex, cargo in this category is the only cargo that must be accepted 
by Contractor.  This Space Commitment requirement does not require Contractor to accept Hazardous 
Material bookings that Contractor does not normally accept.  Counteroffers to RDD are permitted, provided 
that the counteroffered date is no longer than fourteen (14) calendar days beyond the offered RDD.  
Carriers refusing such cargo may be placed into Limited Use status by the Contracting Officer in 
accordance with Exhibit 3, PWS, paragraph 3.G.2.2. 

3.A.6 Schedule Maintenance 
3.A.6.1  For all ocean routes for which Contractor has ocean rates under this contract, Contractor must 
provide, maintain, and update regular vessel schedules in Integrated Booking System (IBS) at least 45 days 
prior to sail date.  For “Short Sails” of 3 days or less, the Contractor shall provide schedules in IBS 15 days 
in advance of vessel sailing.  If the schedule input by Contractor into IBS changes, Contractor must update 
the change into IBS. 
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3.A.6.2  The Contractor shall accept, reject, or counter on the same working day to a request for routing 
proposals received prior to 1430 local time. For a request received after 1430 local time, the Contractor 
shall respond by 1200 local time of the next working day.   
  
3.A.6.3  Contractor proposal shall include the military voyage number obtained from IBS.  Request for 
routing proposals shall be submitted by email until this information can be requested and replied to via 
EDI.   
 
3.A.6.4  Vessel schedule changes that occur prior to vessel cutoff date may result in cancellation of booked 
cargo at no cost to the US Government. 

3.A.7 Service Changes 
3.A.7.1  Notification 
 
3.A.7.1.1  The Contractor has the contractual right to make permanent changes in its offered service, 
including cessation of such service.  In the latter case, the affected rates (both ocean and inland rates 
to/from any ports no longer serviced) will be deleted from the Rate Guide.  The Contractor shall notify the 
Contracting Officer at least 45 days prior to implementation of permanent changes in the Contractor’s 
commercial offered service. All bookings accepted prior to notification of permanent service change shall 
be performed in accordance with the booking and all terms contained herein. 
 
3.A.7.1.2  Dry-Dock Initiated Service Change 
The Contractor shall notify the cognizant SDDC OO by e-mail of scheduled dry dockings of US flag 
vessels at least 45 days prior to the scheduled dry-dock date and update IBS accordingly.  The Contracting 
Officer must be notified in writing of any emergency dry-dock requirement affecting published schedules 
of US flag vessels, and update IBS accordingly. 

3.A.8 Customer Service Assistance 
3.A.8.1  The Contractor shall submit a list of points of contact who can respond to US Government 
activities to provide expert assistance in answering questions, exchanging information, and resolving 
problems – including at least one primary and alternate point of contact available for urgent matters on a 24 
hour basis 7 days a week.  The list shall designate which points of contact are available on a 24/7 basis, and 
which are available only on a more limited basis, and advise the hours during which the latter are available.  
The Contractor shall provide this list within one calendar week of contract award, and at the time of award 
of any option years.  Should there be any intervening changes to the list, the Contractor will advise of any 
changes within one calendar week of any such change. 

3.A.9 Electronic Commerce / Electronic Data Interchange (EDI) 
3.A.9.1  The Contractor shall use Electronic Data Interchange (EDI) or IBS Ocean Carrier Interface (OCI) 
module (or successor system) as the primary means for interfacing with SDDC for all bookings.  

3.A.9.2  The Contractor shall use the Defense Transportation Electronic Data Interchange (DTEDI) 
approved Implementation Convention (IC) for the ANSI X 12 300, 301, 303, 304 and 315 transaction sets 
in compliance with their approved concepts of operations. Versions 3060, 4010 or later are required. The 
Contractor shall implement changes to business processes contained in revisions to Transaction Set IC  and 
their controlling concepts of operations as may be approved by the Defense Transportation Electronic 
Board (DTEB). These changes shall be implemented in accordance with schedules approved by the DTEB. 
 
3.A.9.3  The Contractor shall receive or transmit, as appropriate, the following transactions sets: 
 
3.A.9.3.1  Contractor receiving order data, 300 (Delivery order, the booking, including increases and 
decreases) 
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3.A.9.3.2  Contractor ordering confirmation data, 301 (Confirmation of order, Contractor to Ordering 
Officer/COR) 
 
3.A.9.3.3  Cancellation data from Ordering Officer, 303 (Ordering Officer Cancellation)  
 
3.A.9.3.4  Shipping Instructions, 304  
 
3.A.9.3.5  Contractor shipment status reporting data, 315 
 
3.A.9.4  Shipment Status Reporting: The Contractor shall provide accurate shipment status reports using 
the 315 transaction sets. Transactions shall be submitted in ANSI X-12 EDI standard or OCI to SDDC. 
Exhibit 3, PWS, Attachment 1, Table 1 identifies specific events that require reporting. The Contractor 
shall submit all reports within 24 hours of accomplishment. 
 
3.A.9.4.1  Details regarding each type of EDI transaction can be found in Exhibit 3, PWS, Attachment 1. 

3.A.10 Operational Reports   
The Contractor shall submit operational reports as specified in Exhibit 3, PWS, Attachment 2. 

3.A.11 Vessel Cutoffs, Late Gates, and Expedited Origin Linehaul  
3.A.11.1  Vessel Cutoffs 
The Contractor shall provide local cutoffs in IBS Web Vessel Schedule Module and keep SDDC apprised 
of changes.  
 
3.A.11.2  Origin Cutoffs 
If the Contractor does not provide a local cutoff in IBS, the default local cutoff is close of business 1 
working day before the vessel cutoff at the port with an additional day for each 300 miles from the inland 
origin point to the port, rounded to the nearest whole day.  If the local cutoff falls on a weekend, the cutoff 
shall be the final workday of that week. 
 
3.A.11.3  Late Gates 
The Contractor shall lift cargo to the booked vessel when cargo is received after the Contractor's vessel 
cutoff at no additional charge, if mutually agreeable arrangements have been made with the Contractor for 
a late gate. 
 
3.A.11.4  Expedited Origin Linehaul to POE 
For container cargo, Contractors shall provide expedited origin linehaul from origin to the booked port of 
embarkation (POE) when ordered at time of booking by the Ordering Officer. Contractor shall be paid at 
the rates in the Rate Guide for the specific origin/port combination ordered in the booking. No payment 
shall be made if the requested level of service is not provided as booked.  

3.A.12 Required Delivery Date (RDD)  
3.A.12.1  The Contractor shall deliver all cargo by the Required Delivery Date (RDD) specified in the 
accepted booking, unless consignee is unable to accept delivery prior to RDD, in which case Contractor 
shall receive consideration for on-time delivery by requesting an RDD extension via the D-RAP process, 
and providing supporting documentation if requested by OO.  However, Contractor must exercise due 
diligence to deliver cargo as soon as consignee is able to accept delivery. 

3.A.12.2  In those cases when, prior to RDD, the Government directs staging (HG/HR), or authorizes a 
delay (SD/BD/A1/A2), the RDD is extended by the number of days of staging or authorized delay. 
 
3.A.12.3  Contractor is free to counteroffer the RDD in the cargo offering with RDDs to allow for 
additional time based on Contractor capabilities or chosen mode for inland movement.  In general, RDDs 
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will not be offered that (for port deliveries) are earlier than two days after vessel arrival, and (for door 
deliveries) that are earlier than one additional day for each 300 miles (or part thereof) beyond the port.   

3.A.13 Equipment  
3.A.13.1  Container Standards 
Contractors shall provide containers with clearly marked container numbers that are clean, dry, empty, odor 
free, suitable for protecting cargo from damage and comply with ISO, International Maritime Organization 
(IMO), and Convention of Safe Containers (CSC) standards.  
 
3.A.13.2  Reefer Equipment 
The Contractor shall provide refrigerated containers to the stuffing activity in accordance with the booking 
to include pre-cooling, when requested by the Ordering Officer. 
 
3.A.13.2.1  The Contractor shall supply reefer containers that maintain a temperature within three degrees 
Fahrenheit of the in-transit temperature specified for controlled atmosphere and straight chill, and five 
degrees Fahrenheit for frozen.  
 
3.A.13.2.2  The Contractor shall provide continuous measurement of internal temperature using a Ryan-
type recorder or equivalent capable of continuous recording from availability date for a minimum period of 
90 days (160 days for “long routings” for which RDD is more than 60 days after cargo availability) to 
provide consistent reporting and equipment supply. Contractor shall provide measurement data upon 
request from the Government or (if applicable) from Prime Vendor. 
 
3.A.13.3  Substitution of Equipment: 
When the Contractor has accepted a booking and does not provide the conveyance listed in the booking, the 
Contractor shall provide a suitable alternative agreed upon by the shipper and the Ordering Officer 10 
business days prior to vessel load at no additional cost to the US Government.   
 
3.A.14 Chassis Requirements (container only) 
3.A.14.1  Containers delivered to the Government or to its designated representative or spotted by the 
Contractor must be provided at no additional cost (except as provided in 3.A.14.2) on a Contractor-
provided chassis that supports stuffing/unstuffing operations by the Government. The chassis must remain 
with the container while in the custody of the U.S. Government or designated representative; unless this 
requirement is waived by the cognizant OO.  Blanket waivers for specific areas or destinations  may be 
issued by the cognizant OO upon request.   
 
3.A.14.2   Containers that are booked on a from-port basis (i.e. without origin line-haul or origin drayage) 
shall be provided on a Contractor-provided chassis only if a Chassis Accessorial is ordered at a fee of $75 
per 20-foot chassis and $135 per 40-foot chassis. 
 
3.A.15 Equipment Pools (container only) 
3.A.15.1  The Contractor may, upon Government request, establish and  maintain equipment pools at no 
cost to the Government.  Expenses for operating equipment pools shall be borne by the Contractor to 
include establishing, managing and disestablishing pools - and providing a chassis for each container in the 
pool.  A Contractor's inability to establish and/or maintain equipment pools may result in fewer bookings at 
that location.  
 
3.A.15.2  The Contractor shall provide documentation to the shipper to identify the equipment by 
Contractor SCAC, equipment owner code, and container number when empty containers are delivered to a 
shipper for inclusion in a pool.  Once the shipper notifies the Contractor that a container is available for 
pickup, the container is considered loaded and no longer part of the established pool and the Contractor 
shall replace the empty container within two business days.  The Contractor shall respond by the next 
business day if delivering the empty on the second business day would cause a work stoppage.  Customer 
will notify Contractor if required by the next business day.   
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3.A.15.3  Locations for which pools are normally requested include, but are not limited to: 
 
AAFES Forest Park, GA 
AAFES Dan Daniels, VA 
AAFES San Joaquin, CA 
AAFES Giessen, Germany 
DeCA Norfolk, VA (MDV) 
DeCA Stockton, CA 
DeCA Hayward, CA 
DLA Depot Germersheim, Germany (DDDE) 
DLA Depot Red River, TX (DDRT) 
DLA Depot New Cumberland, PA (DDSP) 
DLA Depot Mechanicsburg, PA (DDSP) 
DLA Depot San Joaquin, CA (DDJC) 
DLA Depot Norfolk, VA (DDNV) 
DLA Prime Vendor Valdosta, GA 
DLA Prime Vendor Pocomoke City, MD 
DLA Prime Vendor La Mirada, CA 
DLA Prime Vendor Stockton, CA 
DLA Prime Vendor Richmond, CA 
DLA Prime Vendor Swedesboro, NJ 
DLA Prime Vendor Front Royal, VA 
NEXCOM Norfolk, VA 
NEXCOM Chino, CA 
NEXCOM Montebello, CA 
MPSA Oakland, CA 
MPSA Jersey City, NJ 
Ameriqual Evansville, IN 
 
3.A.15.4  When a shipment is delivered to a consignee co-located with a container pool location, 
Contractor must submit a RD transaction for the TCN representing the delivered container in accordance 
with Exhibit 3, PWS,  Attachment 1.  

3.A.16 U.S. Government Furnished Containers (GFC) 
3.A.16.1  Booking Offers will designate whether containers will be U.S. Government-furnished containers 
(GFC) or Contractor-provided.  The Contractor shall provide the same level of service to the carriage of 
cargo in GFC that is provided to the carriage of cargo in the Contractor’s container at no additional cost.   
 
3.A.16.2  The Contractor shall provide a chassis for GFC shipments whenever the Contractor is responsible 
for the associated inland transportation, unless this requirement is waived by the local shipping/receiving 
facility or custom of the trade does not normally call for the use of chassis. Detention shall apply to carrier 
owned chassis when associated to GFC. 
 
3.A.16.3  Contract linehaul rates shall apply for transporting loaded GFC. Inland transportation of empty 
GFC requested by the Government shall constitute a separate inland move subject to contract linehaul rates 
unless otherwise mutually agreed to by the Contractor and the Government. 
 
3.A.16.4  The Contractor shall not be entitled to detention for GFC. The Contractor shall return GFC in the 
same condition as received and shall be liable for loss or damage to the GFC resulting from the contractor’s 
negligence.  
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3.A.16.5  When the Contractor provides any Accessorial services in connection with services provided to 
US Government owned/leased containers, the appropriate Contractor rates contained in the Rate Guide 
shall apply. 
 
3.A.16.6  GFC includes 8.0’- 9.5’ high x 8’ wide x 20/40’ long ISO dry cargo containers, reefer containers 
and flatracks.  GFC may be government-owned or leased containers.  
 
3.A.16.7  Contractor has the right to refuse a GFC for shipment (unless booked as Breakbulk) if it is not 
properly numbered (neutralized), or that does not comply with ISO, IMO and CSC Standards.   

3.A.17 Flatrack Containers 
The Contractor shall furnish flatrack containers as specified in the booking. Contractor shall be paid an 
additional flatrack surcharge in accordance with the Rate Guide.  

3.A.18 Bulk Liquids  
3.A.18.1  The US Government may furnish 20’ tank containers for shipment of bulk liquids by the 
Contractor. 
 
3.A.18.2  When a US Government furnished tank container is not provided, the Contractor shall provide an 
acceptable, clean and empty tank container to the shipper and transport to destination. The consignee shall 
empty the container of liquid but not necessarily of residue, and return it to the Contractor. The Contractor 
shall be compensated for providing the tank container and for cleaning the empty container at the 
"Contractor Provided Tank Container” in accordance with the Rate Guide. The Contractor shall be 
compensated for ocean transportation of these tanks at rates for dry containers, and for linehaul or drayage, 
if ordered.  

3.A.19 Maximum Use of Conveyance 
All linehaul movements by truck must maximize use of the truck with USC-8 cargo.  Only when all USC-8 
cargo has been accommodated, may a truck be loaded with other cargo adjacent to (but not on top of or 
inside) USC-8 cargo. 

3.B Shipment Booking and Scheduling 
The Contractor shall provide the services as identified in the accepted booking.  

3.B.1 Shipment Booking 
All cargo shall be booked to the Contractor at the discretion of Ordering Officers based on a best value 
analysis in accordance with Exhibit 4.   

3.B.2 Booking Acceptance 
3.B.2.1  Issuance of a booking number by the Contractor through EDI, OCI, Direct Booking, email, or 
facsimile communication to the US Government constitutes acceptance of booking. The parties may 
subsequently agree to amendments/changes prior to delivery, including rerouting of containers as specified 
in Exhibit 3, PWS, paragraph 3.G.5.  Should the Contractor use auto-accept or other processes that provide 
a booking number in advance of full evaluation of the offer, Contractors shall have one business day to 
review and, if desired by Contractor, to counteroffer.  
 
3.B.2.2  The Contractor shall accept bookings, up to a vessel’s space commitment in accordance with 
Exhibit 3, PWS, paragraph 3.A.5, if the booking is received no less than 5 business days prior to a local 
cutoff.  Empty US Government-owned, empty US Government-leased containers or other empty special 
equipment shall be booked on a space-available basis. Empty containers shall be offered to the Contractor, 
who shall propose space for them on the first sailing for which space is available. 
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3.B.3 Response to Booking Requests 
3.B.3.1  The Contractor shall accept, reject, counter, or request additional time for planning purposes on the 
same business day to a booking received prior to 1430 local time. For a booking received after 1430 local 
time, the Contractor shall accept, reject, counter, or request additional time for planning purposes by 1200 
local time of the next working day.  For hazardous cargo, Contractor shall respond to cargo offerings within 
48 hours after shipper has provided relevant hazardous information to Contractor for determination of 
acceptance/rejection of cargo offering.  
 
3.B.3.2  Contractor counteroffer shall include the military voyage number obtained from IBS.   

3.B.4 Automated Booking (This paragraph does not apply to Breakbulk Carriers) 
Contractors shall implement an automated booking capability via EDI or OCI with the IBS within 30 
business days after award of contract. EDI transaction sets shall comply with standards identified in this 
contract. Contractor shall respond to all cargo offerings, including changes to previous offerings within two 
hours of the time the cargo offering is released by IBS. Automated booking capability shall be maintained 
24 hours per day, 7 days per week, throughout the period of the contract. Contractors shall have 1 business 
day to counteroffer any booking processed automatically.  For hazardous cargo, Contractor shall respond to 
cargo offerings within 48 hours after shipper has provided relevant hazardous information to Contractor for 
determination of acceptance/rejection of cargo offering.   

3.B.5 Direct Booking Procedures 
3.B.5.1  Contractors with established direct booking capabilities shall accept bookings from shippers who 
are authorized to use Direct Booking procedures.  Contractors shall ensure that Direct Booking systems 
comply with the terms and provisions of this contract.  RDDs accepted in the Contractor’s Direct Booking 
systems will be used to measure RDD compliance.   
 
3.B.5.2  Contractors with Direct Booking capabilities will ensure that the booking acceptance process 
evaluates "Required Delivery Dates" consistent with its capabilities, especially as Direct Booking offers 
may not filter out unrealistic bookings per Exhibit 3, PWS, paragraph 3.A.12.   

3.C Origin Services  

3.C.1 Providing Empty Containers to Shippers  
3.C.1.1  Spot Date 
At least 1 day prior to the spot date annotated in the booking, the Contractor shall notify the cognizant 
Ordering Officer and shipper of any containers which cannot be spotted to meet booking requirements.  
Failure to provide such notification and/or failure to spot containers or pick up cargo in a timely manner to 
meet booked vessel may result in a booking cancellation at no cost to the US Government.   
  
3.C.1.1.1  Container detention at origin does not apply, except in the case of a Government-approved 
compensable delay.  
 
3.C.1.2  Drop and Pick Service 
 
3.C.1.2.1  The Contractor shall spot the requested equipment at the location on or before the date and time 
specified in the booking.   
 
3.C.1.2.2  When requested by the Ordering Officer, the Contractor shall provide drop and pick service and 
shall be compensated $300 per container.   
 
3.C.1.2.2.1  Drop and pick service rates will not apply: 
 

1. At all OCONUS locations 
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2.  In CONUS, where Contractors have established container pools 
3.  In CONUS, where Contractor and shipper mutually agree to drop and pick service at no cost. 
 

3.C.1.2.3  When requested by the Ordering Officer, the Contractor shall provide (for bookings of more than 
one container) round robin drop and pick service at no cost to the US Government.  

3.C.2 Live load  
3.C.2.1  The Contractor shall provide live load service at origin as follows: 

1. At locations where drop and pick service is not requested by the US Government 
2. All other locations when requested by the US Government  
3. When agreed to by the shipper when the Contractor schedules pickup 

3.C.2.1.1  The Contractor and the shipper shall set a live load appointment (date and time and specific 
location).  Driver wait times will be paid in accordance with Exhibit 3, PWS, Table 3.G.4.2.5.1.  Waiting 
time shall only run during the shipper's normal business hours of operation.  In the event the Contractor 
arrives 30 minutes or later after the agreed upon time, the shipper may load the cargo immediately or 
reschedule the loading for a later time. In either case, free time starts upon actual start of loading 
operations.  Shipper may also cancel the appointment and reschedule for a different day at no additional 
cost to the U.S. Government. 

3.C.2.2  In the event the shipper is not able to complete loading by the end of the shipper's business day, the 
Contractor shall be paid a $150 overnight charge. When loading operations resume, free time, if there is 
any not used, or waiting time shall start at the time the shipper's workday starts unless the shipper and 
Contractor agree to a different time.   
 
3.C.2.3  At the request of the Ordering Officer, the Contractor may pick up empty US Government owned 
or leased containers from locations separate from the designated loading location and deliver them to the 
shipper for loading.  Compensation for this is covered in PWS, paragraph 3.H.1.  The container shall be 
spotted at the shipper’s location using rules for live load, drop and pick or pool as would apply for a 
Contractor provided container.  
 
3.C.3  For locations in CONUS using the Carrier Appointment System (CAS), Contractor shall use CAS to 
make appointments for cargo pickup and container spotting.  In addition, Contractor shall adhere to the 
Transportation Facilities Guide (TFG). 

3.D Ocean Transportation 

3.D.1 Cargo Lift and Advancement    
3.D.1.1  For door-origin cargo, the Contractor shall pick up cargo/stuffed containers to meet the booked 
vessel when the US Government makes pick-up notification Contractor shall coordinate pick up dates/times 
directly with shipper. 
 
3.D.1.2  The Contractor shall lift cargo onto the vessel identified in the booking or to an earlier arriving 
vessel.  Cargo advanced to an earlier arriving vessel shall not displace no-shows and rollovers from 
previous voyages or cargo already booked.  Cargo may be advanced only if the Contractor has received all 
required documentation.  Contractor will notify shipper and origin Ordering Officer when cargo is 
advanced.  Advancement of cargo shall not create a liability to the Government, if no liability would exist 
if cargo had not been advanced.  
 
3.D.1.3  Shipments that were advanced without proper coordination for early delivery in accordance with 
Exhibit 3, PWS, paragraph 3.F.1, charges and free time shall be calculated based on the RDD agreed to in 
the booking.   
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3.D.1.4  Contractor shall not advance cargo to an earlier vessel(s) that has a lower VISA or flag priority 
than the booked vessel  unless prior written approval is granted by SDDC HQ.  
 
3.D.2  Contractor shall submit an entry into the Booking Reconciliation Tool (BRT) identifying all cargo 
that, for any reason, was not lifted onto the vessel identified in the booking – whether advanced to an 
earlier vessel, delayed to a later vessel (roll, shutout, Force Majeure, etc.), different number of 
pieces/containers, or any other discrepancy between the booking and the cargo actually lifted.     

3.E  Cargo Clearance Service  

3.E.1 The responsibilities for cargo clearance under this contract are shared between Contractor and 
U.S. Government. 
 
3.E.1.1  For many locations, the U.S. Government has principal responsibility for cargo clearance and 
performs the majority of tasks incident to clearance. These include the preparation of documents or entry 
into automated customs systems but, by local practice the U.S. Government may require the Contractor to 
perform tasks such as document pickup and delivery, presentation of documents to appropriate customs 
officials and payment of processing fees.   
   
Costs incurred by the Contractor to provide these incidental services shall be included in applicable ocean 
or single factor rates.  Exhibit 3, PWS, Table 3.E.1 identifies a list of locations where the U.S. Government 
typically has principal responsibility for cargo clearance.  Unless ordered in the booking, Contractor-
Arranged Cargo Clearance is not payable at these locations.   
 
 

Table 3.E 1 
United States, including territories and possessions 
Canada 
Japan (See Para. 3.E.1.4), including Okinawa 
South Korea 
Kuwait  
 
 
EUCOM AOR: 
Belgium  
Bulgaria 
Germany  
Italy 
Netherlands 
Norway  
Portugal including Azores 
Romania 
Slovenia 
Spain 
Turkey 
United Kingdom and its territories and possessions 

 
Hardcopy document clearance 
 

1. U.S. Government prepares a cargo clearance request package (Complete except for any 
carrier provided documents). 

2. U.S. Government may submit to customs or give to the carrier for the carrier to combine with 
carrier documents (such as bill of  lading) and deliver to customs officials, pay minor 
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processing fees, obtain approvals and notify additional personnel requiring notification upon 
clearance approval. 

 
 
 
 
3.E.1.2  Contractor-Arranged Cargo Clearance:  Contractor acts on behalf of U.S. Government to obtain 
Cargo clearance. 
 
When Contractor-Arranged Cargo Clearance is ordered by the U.S. Government, the Contractor has 
principal responsibility for cargo clearance. 
 
Contractor-Arranged Cargo Clearance includes, as required by local practice additional services that 
include, 
 

1.  Coordination with shipper/consignee and local customs authorities to obtain and/or prepare 
(except for signature) all necessary documentation for cargo clearance; 

2. Prepare and Provide forms/documents to receiver/US Government for signature; 
3. Deliver documents to the customs office, and ensure that documentation is provided to all 

local entities as required to permit release and on-carriage of cargo to final destination.  
 
When this accessorial service is ordered and provided, the Contractor shall be paid the cargo clearance 
accessorial in accordance with the Rate Guide.  Cargo clearance shall be paid per container or piece in Iraq, 
Kuwait and Pakistan.  For all other locations where contract arranged cargo clearance is required, it shall be 
paid per PCFN.  When a PCFN is split over 2 or more voydocs, due to no fault of the Contractor, cargo 
clearance will be applicable for each voydoc.  
 
3.E.1.3  Additional countries may be added to Exhibit 3, PWS, Table 3.E.1 should it be determined that the 
US Government has increased its presence in a country, and that the US Government shall provide 
clearance services as described by Exhibit 3, PWS, paragraph 3.E.1.1. 
 
3.E.1.3.1  Countries shall be removed from Exhibit 3, PWS, Table 3.E.1 via bilateral modification should it 
be determined that the US Government has decreased its presence in those countries, and that the US 
Government can no longer provide clearance services as described by Exhibit 3, PWS, paragraph 3.E.1.1. 
 
3.E.1.4  Exception for Shipments to Kobe, Hakata and Nagoya, Japan 
 
3.E.1.4.1  Due to the of absence of Transportation Movement Offices (TMO) at Kobe, Nagoya and Hakata 
ports, the following ancillary service shall be provided by the Contractor for these specific ports. In 
addition to the Contractor’s basic service, the Contractor shall provide courier service performed by a 
licensed customs broker for each port. The Contractor shall present the certified and authenticated Customs 
Free Import or Export of Cargo or Customs Declaration of Personal Property, USFJ Form 380EJ together 
with the Contractor Arrival Notice (OCAN) to the customs office. The Contractor shall include costs for 
this service in the applicable rate.  
 
3.E.1.5  The shipper will provide the Contractor with appropriate shipper generated customs documents in 
a timely manner in accordance with the DTR and relevant Business Rules.  If shipper fails to do so, 
Contractor will – either one or two business days after actual sail from POE -- notify shipper and SDDC 
HQ Documentation Team or cognizant SDDC (or other Government) Terminal by e-mail if customs 
documentation is missing or inaccurate.   
 
3.E.1.5.1  Import/Export Services:  The Contractor shall be responsible for the preparation and/or 
completion of all required documentation and the submission of the documentation to the appropriate 
embassy and/or local US Government agencies for the approval, certification, stamping and/or signatures 
necessary to obtain  border clearances and transit.  Costs for these services must be included in line haul 
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rates, except that for locations included in the Rate Guide, Contractor to submit rates for Import/Export 
Border Clearance service as part of proposal submission.  
 
3.E.1.5.2  The requested services include, but are not limited to, the completion, preparation, and 
submission of exemption forms, cargo declarations, goods declaration forms, and importation/exportation 
forms necessary to effect border transit from origin to port. 
 
 
 
3.E.1.6  Notification of Cargo Held by Customs 
The Contractor shall promptly notify the cognizant COR and SDDC Battalion within 24 hours if cargo is 
held up by Customs, or if the local port authorities require direct US Government intervention for cargo 
customs clearance. 

3.F Destination Services   

3.F.1 Delivery Notification and Receipt  
3.F.1.1  For destination door cargo, Contractor shall schedule all deliveries in writing with the consignee or 
consignee's agent prior to any actual or attempted delivery.  Such written notification (which may be 
supplemented but not replaced by telephone calls) shall take place prior to departure of cargo from POD or 
intermediate intermodal point (e.g. barge or rail terminal), and at least 2 business days  prior to planned 
delivery, unless otherwise agreeable to consignee.  Under no circumstances shall Contractor deliver 
containers or pieces on the same day as notification unless specifically requested by the consignee. 
 
3.F.1.2  For  cargo booked to port, Contractor shall notify consignee/consignee’s agent and cognizant 
SDDC office two times – once at least 3 calendar days prior to scheduled vessel arrival at port of 
debarkation (or within 24 hours after vessel departure from POE for sails shorter than 3 days) and once 
after cargo  is ready for pickup and gate pass is available for outgate.  This second notification shall be 
made only after contractor  has completed all its obligations at POD (including but not limited to (a) 
stripping flatracks/containers of cargo, and/or (b) performing customs/other obligations so that gate pass is 
available).  If gate pass is not available solely due to Government failure, contractor shall advise 
accordingly.  The second notification is not required for cargo booked to port on free-out terms.  
 
3.F.1.3  Contractor shall deliver all containers or pieces to each consignee during the consignee's normal 
business hours. If delivery is requested and performed outside the installation’s normal business hours, 
Contractor may submit invoices for additional costs as provided by Exhibit 3, PWS, Attachment 6. 
 
3.F.1.4  Contractor shall deliver on a specific day if requested by the consignee provided the Contractor can 
accommodate the request using the Contractor’s normal service, i.e. at no additional charge.  
 
3.F.1.5  If the date the delivery is requested is later than the RDD, Contractor may request a delay in D-
RAP in accordance with Exhibit 3, PWS, Attachment 1.   
 
3.F.1.6  The Contractor shall provide a delivery receipt for the consignee or consignee’s agent to sign to 
acknowledge receipt of the containers or pieces and to annotate any exceptions.  Refusal to sign a delivery 
receipt shall be promptly reported by Contractor to the COR.  A copy of the proof of delivery shall be made 
available  by contractor upon request. 
 
3.F.1.7  A signed delivery receipt with no damage noted does not preclude the U.S. Government from 
pursuing a claim for damages discovered after delivery. If damage is later discovered, Contractor will be 
notified (normally but necessarily within three days of discovery) and requested to survey cargo.  
Contractor may inspect the shipment within seven calendar days from the date of notification. 

3.F.1.8  Delivery receipt shall contain the following information: carrier, PCFN, IBS TCN, container 



Universal Service Contract – 8 
Exhibit 3, Performance Work Statement 

Revision 2 

14 

 

number (if applicable), consignee DoDAAC or Military Assistance Program Address Code (MAPAC) final 
destination location, truck number, driver name, date cargo arrived at final destination, date/time cargo in-
gated at final destination, date/time  cargo off-loaded at final destination, printed consignee name, 
consignee’s signature, remarks section. Additional information may be included as necessary.   

3.F.2 Expedited Delivery (EUCOM AOR)  
Expedited delivery service in the EUCOM AOR: The Contractor shall provide expedited delivery when 
ordered by the Ordering Officer. The Contractor shall deliver the container to consignees in Germany 
within 2 business days and 1 business day at all other locations commencing at 0001 hours on the first 
working day following vessel discharge or customs clearance of such containers, whichever is later, for 
distances of up to 400 miles. For distances greater than 400 miles, Contractors shall be provided an 
additional day for each 400 miles of distance. When the Contractor schedules delivery by appointment for a 
mutually-agreed time and date the consignee shall be required to "live unload" containers transported under 
expedited delivery service ordered by the US Government.  EXCEPTION: Expedited delivery of shipments 
en route, but prior to commencement of on-carriage at port of debarkation shall be by mutual consent of the 
US Government and the Contractor.  Contractors shall be compensated according to the following schedule 
for expedited delivery services:   
 

EXPEDITED DELIVERY SERVICE SCHEDULE 
 
Minimum Charge (up to 199 miles) $350.00      
200 miles to 400 miles $450.00 
401 miles to 599 miles $750.00 
Over 599 miles $750.00 plus $0.25 

per mile for each 
mile over 599 

 
3.F.3 Live Unload 
3.F.3.1  The Contractor shall provide live unload service at destination as follows: 

1. All locations when requested by the U.S. Government  
2. When agreed to by the receiver when the Contractor schedules delivery 

The Contractor and the receiver shall set a live unload appointment (date and time and specific location).  
Driver wait time will be paid in accordance with Exhibit 3, PWS, Table 3.G.4.2.5.1.  Waiting time shall 
only run during the receiver's normal business hours of operation.   In the event the Contractor arrives 15 
minutes or later after the agreed upon time, the receiver may unload the cargo immediately or reschedule 
the unload for a later time. In either case, free time starts upon actual start of unloading operations when 
delivered on Contractor conveyance.  Receiver may also cancel the appointment and reschedule for a 
different day at no additional cost to the U.S. Government. 

3.F.3.2  Shipments delivered with evidence of tampering or loss shall be investigated by base security and 
drivers may be detained for questioning by base security.  If investigation determines no tampering 
occurred, applicable wait time rates will be paid.  If the investigation determines that tampering/pilferage 
has occurred, wait time will not be payable.   

3.F.4 Container Pick Up/Return 
Empty containers must be removed within 7 calendar days after receiving notice from the US Government 
that the container is available.  The U.S. Government may submit to the Contractor documentation for 
payment of additional costs incurred as a result of Contractor’s delay.  For Exigency Areas, see the 
Exigency Annex.   
 
3.F.5 Carrier Appointment System 
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For locations in CONUS using the Carrier Appointment System (CAS), Contractor shall use CAS to make 
appointments for cargo delivery.  In addition, Contractor shall adhere to the Transportation Facilities Guide 
(TFG). 

3.G Exceptions to Normal Service    

3.G.1 Alternate Service 
The Contractor is responsible for the delivery of services required by the booking.  This responsibility 
extends to the performance of any other provider the Contractor may subcontract to in order to perform the 
services ordered. The Contractor shall notify the Ordering Officer of any alternate service arrangements 
prior to implementation. The Contractor shall use the flag and VISA priorities indicated in the original 
booking (or higher priorities) when making alternative service arrangements and may not use a lower flag 
or VISA priority without prior written approval of the cognizant Ordering Officer. 

3.G.2 Recurring Service Failure   
3.G.2.1  The U. S. Government may obtain services from alternate sources either inside or outside this 
contract to include activation of U.S. Government Vessels.  The actions by the U.S. Government to obtain 
services from another source is a remedy independent of other remedies provided in this contract and shall 
not necessarily constitute “default” or require remedies in this contract for default. 
 
3.G.2.2  The Contractor may be put into limited use status by the Contracting Officer for a specified 
amount of time for  the following service failures: 
 

1.   Performance scores falling below an acceptable rating for two consecutive monthly ratings. 
2.   Rejecting one or more bookings that are required under the mandatory space commitments or 

the exigency annex. 
3.    Failure to report one or more cargo losses, breaches, hijackings as required by the Exigency 

Annex.  
4.   Lost/damaged/pilfered shipments exceeding 0.5% of all shipments during any three month 

period. 
 

Contractor will be notified via a letter issued from the Contracting Officer that a Contractor is being is in 
jeopardy of being put on limited use.  The letter will outline, at a minimum, the reason the Contractor  is 
being considered for  limited use status, the proposed amount of time of the limited use status, and any 
other pertinent information.  The Contractor shall have fifteen (15) days to submit a written reply with any 
facts or assertions the Contracts would like the Contracting Officer to consider followed by a meeting with 
the Contractor and any interested Government parties to discuss the recurring service failures.  At that time, 
a Contractor may be put into limited use status. Contractors in limited use status may only be offered 
bookings if no other contractor is available or if no other contractor has equal or higher flag service 
available. 

3.G.3 Canceled Shipments/No Shows 
The Contractor shall accept cancellation of shipments for booked cargo without penalty to the US 
Government for origin port bookings.  The U.S. Government will provide cancellation notice at least 24 
hours prior to vessel cutoff for origin port bookings.  Special situations shall be addressed by the 
Contracting Officer. For origin door bookings, U.S. Government will provide cancellation notice at least 24 
hours prior to origin cutoff.  
 
3.G.3.1  The Contractor shall notify the OO of cargo not tendered to the Contractor in time to meet the 
booked sailing that has not been cancelled or rebooked.  
 
3.G.3.1.1  For cargo that misses the booked sailing through no fault of the Contractor, the Contractor shall 
load cargo on the next scheduled sailing after receipt of cargo from the U.S. Government.  Contractor shall 
notify shipper and (using the BRT tool) the origin Ordering Officer at time of occurrence. 
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3.G.3.2  When the U.S. Government notifies the Contractor of cargo not available for a booked sailing, the 
Contractor shall then designate a new vessel based on the revised availability of cargo.  Should the “roll 
over” cargo not show for the follow on designated vessel, the booking shall be cancelled and the cargo 
rebooked.  
 
3.G.3.3  The Contractor shall in no event hold the U.S. Government liable for vessel demurrage or dead 
freight by failing to release a container in time to meet a specified vessel sailing. 

 

3.G.4 Container Detention and Reefer Maintenance   
 
3.G.4.1  Container Detention 
3.G.4.1.1  The Contractor shall provide 10 calendar days free time commencing at 0001 hours on the first 
calendar day after delivery, except for exigency areas as specified in the Exigency Annex, and except for 
the following locations which shall have 15 calendar days free time unless declared exigency areas:  Saudi 
Arabia and Djibouti. 
 
3.G.4.1.1.1  Containers booked to Singapore for onward movement outside USC-8 to Diego Garcia shall be 
leased to the U.S. Government from delivery date to the Government (X1 transaction) until return of the 
empty container to the Contractor (RD or RA transaction, as applicable).  The lease rates are as follows:  
 

Type Daily Lease Rate 
 

20’ Dry $    8 
20’ Flat $    8 
40’ Dry $  14 
40’ Flat $  14 

20’ Reefer $  30 
40’ Reefer $  45 

 
3.G.4.1.2  Free time/detention will run during any staging or authorized Government caused delay in 
accordance with Exhibit 3, PWS, Attachment 1.  
 
               1.    Detention accrued during staging/delay periods may not be invoiced until after cargo is 

delivered (EDI X1 event date) or other disposition of the cargo is made by the carrier at the 
Government’s request after the termination of the staging/delay period. 

2. In those instances where free time is exhausted prior to delivery due to authorized 
delay/staging periods, detention is calculated as follows: Calculate detention start date by 
applying free time to the delivery date 
 
a) Calculate detention start date by applying free time to the delivery date. 
b) Calculate total days of delay/staging as documented with HG/HR and A1/A2  EDI 

transaction sets. 
c) Subtract total days of delay/staging calculated in Exhibit 3, PWS, paragraph 

3.G.4.1.2.2(a). 
d) Subtract number of days calculated in Exhibit 3, PWS, paragraph 3.G.4.1.2.2(b) from the 

detention start date to determine the updated detention start date. 
 

Example: 
- Cargo delivered/X1: 15 May 16 
- Free time: 10 days (16-25 May 16) 
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- Detention Start: 26 May 16 
- Valid delay (A1/A2): 1-30 Apr 16 
- Apply delay period to calculate updated start date: 26 May 16 minus 29 days 
- Updated Detention Start Date: 27 Apr (4 days in Apr + 25 days in May = 29 days delay) 
- Contractor invoices 4 days in April (27 – 30 April) 
- Contractor invoices 31 days in May or until detention stops per Exhibit 3, PWS, paragraph 

3.G.4.1.4 

3.G.4.1.3  When free time is exceeded, the Contractor will be paid at detention rates at Exhibit 3, PWS, 
paragraph 3.G.4.1.6.1  
 
3.G.4.1.4  Daily detention charges will continue to accrue from the expiration of free time until 2359 hours 
on the day that the earliest one of the following occurs: 
 

1. The date the Contractor regains physical possession of the container;  
2. The date the Contractor is notified in writing or via the US Government designated system 

that the container is available for pick up at the Contractor’s point of delivery or other 
mutually agreed location, and the container is actually available when the Contractor arrives 
for pick up; 

3. The date the Contracting Officer notifies the Contractor in writing that the US Government is 
purchasing the container under PWS, paragraphs 3.G.8 or 3.G.9; 

4. The date the daily detention charges have reached the maximum detention days listed in PWS, 
paragraph 3.G.9.2 

 
For staging or authorized delays en route in accordance with Exhibit 3, PWS, Attachment 1, that start the 
running of free time, or detention if free time has expired, time will cease running at 2359 hours on the day 
the U.S. Government provides documents or otherwise cures the situation causing the delay or notifies the 
Contractor to release the shipment from staging. 
  
3.G.4.1.5  During the course of USC-8, the Government will be implementing system automation through a 
Container Return Management module that will support Government and Contractor interaction with 
system-entered reporting of empty containers and requesting pickup, with the dates documented by the 
system serving as the official notification date/time unless the Contractor has received earlier written notice 
from the U.S. Government.  Based on implementation timelines, under USC-8 notifications will either be 
done through CRM, via CMM where implemented, or via email with a corresponding Government entry in 
GATES.  Ultimately, all notifications will be done via CRM. Contractor personnel will ensure necessary 
access to CRM and CMM as applicable.  As described in Exhibit 3, PWS, Attachment 1, for locations 
where the Government is utilizing CRM, the RA EDI transaction will be auto-generated based on the date 
of notification, if the Contractor does not dispute availability within seven (7) days of notification.   
 
3.G.4.1.6  Calculation of Detention-Related Charges 
 
3.G.4.1.6.1  Standard Container Detention 
The following charges and provisions will apply to all equipment accruing detention except for containers 
booked to locations designated as Exigency areas  For non-Exigency areas, detention charges will begin to 
accrue upon the expiration of free time.  The U.S. Government will pay the carrier the daily detention 
charges as set forth below.     
 

Equipment Type Daily Detention  
 

20 ft Dry $22 
20ft Flat $22 
20ft Reefer $70 
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20 ft Reefer with genset $105 
40 ft Dry $35 
40 ft Flat $35 
40 ft Open Top $35 
40 ft Reefer 
40 ft Reefer with genset 

$92 
$127 

20 ft Chassis $9 
40 ft Chassis $16 

 
The U.S. Government will pay the Contractor the above daily standard container detention charges if there 
is an authorized delay in the movement of and/or return of containers beyond applicable free time.  
Detention charges will continue to accrue until one of the conditions outlined in Exhibit 3, PWS, paragraph 
3.G.4.1.4 occur. 
 
3.G.4.1.6.2  Separate chassis detention is payable only when the chassis is not used with a carrier container.  
Documentation to support genset rental charges will be submitted in accordance with Exhibit 3, PWS, 
Attachment 6. 
 
3.G.4.1.6.3  If the U.S. Government retains the genset after returning the reefer container to the Contractor, 
the Contractor will be entitled to a genset rental charge of $35 per day from the date the reefer container 
was returned until the date the U.S. Government returns the associated genset to the Contractor , or the 
reefer container detention has reached the replacement value cost listed in Exhibit 3, PWS, paragraph 
3.G.9.2.  Once the U.S. Government has paid rental in an amount that equals  the  replacement value, 
genset rental charges are no longer applicable.  If the U.S. Government retains both the reefer container and 
the genset, the reefer with genset container detention outlined in Exhibit 3, PWS,  paragraph 3.G.4.1.6.1 
applies up to the replacement value in Exhibit 3, PWS, paragraph 3.G.9.2.  Documentation to support 
genset rental charges will be submitted in accordance with Exhibit 3, PWS, Attachment 6. 
 
3.G.4.1.7  Reefer Maintenance. 
 
3.G.4.1.7.1  The parties recognize that while refrigerated containers are in the possession of the Contractor, 
the Contractor incurs costs in maintaining their operation. Accordingly, when onward movement has been 
suspended due to an authorized compensable delay or staging period approved via the D-RAP and free time 
has expired, the U.S. Government will reimburse the Contractor for additional expenses incurred while 
maintaining the operation of the refrigerated containers. The Contractor shall provide 10 total calendar days 
of free time for reefer maintenance during compensable delay/staging periods.  Reimbursed costs will be 
pursuant to the per diem rates in Columns A and B below. The Contractor must certify that incurred costs 
did occur and submit an invoice in accordance with Exhibit 3, PWS, Attachment 6. 
 

1. Column A – per diem or part thereof charge when refrigerated containers are delayed at those 
facilities where power is available for direct connection to the Carrier’s container. 

2. Column B – per diem or part thereof charge when refrigerated containers are delayed at those 
facilities where the Contractor is required to maintain operation of refrigerated containers 
without the use of electrical power. 

 
Reefer Maintenance Rates 

Container Column A Column B 
(PER 24 HOUR PERIOD OR PART THEREOF AFTER FREE TIME WHILE 
CONTAINER IS IN POSSESSION OF CARRIER) 
20 Feet and Over $17.23 $42.02 
40 Feet and Over $26.50 $64.64 
Note: When a Contractor bills in accordance with Column B above, it must certify that 
electrical power was unavailable at the facility. 
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Example of Reefer Maintenance calculation: 
  
- Period 1 - Compensable delay period approved via DRAP: 22 days (1-23 May 2016) 
- Period 2 - Staging period approved via DRAP: 14 days (1-15 June 2016) 
 
- Reefer Maintenance calculation:   
. Period 1: 12 days (22 days (compensable delay) minus 10 days free time)  
. Period 2: 14 days (14 days (staging) minus 0 days free time) 
 
3.G.4.2  Free Time and Driver Wait Time  
3.G.4.2.1  Free Time will commence once the Contractor has notified the consignor or consignee that the 
cargo is available for loading or unloading. Cargo is considered available for loading or unloading when 
placed in a location so it can be immediately accessed for loading or unloading within the consignor or 
consignee's normal operating hours or acceptance hours. If the consignor or consignee requires pickup or 
delivery appointments, wait time spent due to early or late arrivals will not count towards free time. If a 
Contractor is prepared to position its conveyance for loading or unloading, but is prevented from doing so 
due solely to a U.S. Government delay, free time will commence at that time.  Free time shall not 
commence unless, and until, the Contractor has notified the consignor or consignee that its conveyance is at 
the shipping or receiving facility but is unable to position its conveyance for loading or unloading due to a 
U.S. Government delay.  
 
3.G.4.2.2  If loading or unloading is not completed by the close of business for that location, time will 
resume at the beginning of the next business day.  
 
3.G.4.2.3  Driver wait time shall start when free time ends.  Driver wait time shall end when consignor or 
consignee notifies the Contractor in writing that loading or unloading has been completed and that the 
conveyance is available for pickup. Such notification shall constitute release of Contractor’s equipment. 
 
3.G.4.2.4  All requests for driver wait time payments based on U.S. Government delays must be submitted 
to the cognizant COR or direct booking shipper for validation and must include substantiating 
documentation to establish entitlement to these additional fees. Contractors are required to keep separate 
documentation for payment purposes. In the event of a dispute between the Contractor and consignee 
records, the COR will make a determination.  Minimum documentation shall include: date/time Contractor 
arrived; date/time Contractor available for loading or unloading; date/time loading or unloading complete; 
TCN; PCFN/booking number; and origin or final destination location and DODAAC/MAPAC.  Contractor 
shall be compensated as described at Exhibit 3, PWS, paragraph 3.G.4.2.5. 

3.G.4.2.5  Free Time and Driver Wait Time  

Table 3.G.4.2.5.1  
 
Location                Free Time                   Driver Wait Time Rate   
USA, Canada         4 hours                       $15.00 per quarter-hour *             
Europe,    2 hours       $20.00 per quarter-hour* 
Japan (incl. Okinawa)  2 hours    $45.00 per 30 minutes 
Korea    2 hours    $35.00 per hour 
Kuwait    Ends at 2359 day of arrival $25.00 per hour 
Bahrain    Ends at 1600 day of arrival $20.00 per hour 
 
*Note: For USA, Canada and Europe, round to next higher quarter hour 
 
3.G.4.2.5.2  For other locations, Contractor may request reimbursement of actual expenses for waiting time 
incurred after expiration of at least four hours of Free Time. 
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3.G.5 Rerouting of Cargo 
3.G.5.1  En-Route Port Changes 
 
3.G.5.1.1  Port change requested by the U.S. Government.   
 
3.G.5.1.1.1  Except as authorized under the "Liberties" clause, the Contractor shall not divert cargo to a 
different POD without prior written approval of the Contracting Officer or Ordering Officer. 
 
3.G.5.1.1.1.1  If the location of the cargo at the time of the diversion request is within a reasonably normal 
path for service to the new POD from the POE, and the diversion request is in advance of arrival at the 
POD, the Contractor shall execute the diversion and shall be paid the applicable ocean rates.  
 
3.G.5.1.1.1.2  If the diversion is not within a reasonably normal path for service, the cargo shall be short 
stopped (Exhibit 3, PWS, paragraph 3.G.5.2) and rebooked to the new destination.  
 
3.G.5.1.1.2  Should the Contractor incur costs to effect the diversion, such as additional lifts, rehandling, or 
moves within the terminal, these costs may be reimbursable and may be submitted as described in Exhibit 
3, PWS, Attachment 6.  Contractor's administrative expenses are not reimbursable.   
 
3.G.5.1.1.3  If containers are stowed so as to require rework of overstowed containers, Contractor shall 
advise the OO of the number of containers overstowed and provide a cost estimate to discharge each 
container.  Vessel rework to remove overstowed containers or vessel delay costs requires authorization by 
the Contracting Officer.   
 
3.G.5.2  Short Stop  
3.G.5.2.1  The Ordering Officer may elect, in writing, to take delivery at the Contractor’s port instead of at 
the inland destination. Free time provisions shall apply at the elected port of the short stop. The shipment 
shall be re-priced based on the modified booking. 
 
3.G.5.2.2  The Contractor shall short stop containers at port of debarkation or any relay port when the 
Ordering Officer elects to take delivery at that location instead of inland destination.  The US Government 
may order delivery at any intermediate port of call but would be subject to costs and limitations as specified 
in Exhibit 3, PWS, paragraphs 3.G.5.1.1.2 and 3.G.5.1.1.3.  
 
3.G.5.3  Change of Destination 
3.G.5.3.1  The Contractor shall move the cargo to a new inland destination moved via linehaul service from 
the POD at the written request of the US Government.  Request must be made before the container has 
commenced final inland movement from the port of debarkation, or (in countries where Customs will not 
approve changes after Customs Clearance) before Customs Clearance.  The shipment shall be re-priced 
based on the modified booking made by the Ordering Officer. 

3.G.6 Staging  
3.G.6.1  The Contractor shall stage cargo upon written US Government request of the Ordering Officer 
(OO) via the D-RAP.  The HG EDI event transaction will be auto-generated by the D-RAP as outlined in 
Exhibit 3, PWS, Attachment 1 upon shipment entry into the staging location.   
 
3.G.6.2  The Contractor shall end cargo staging upon US Government request by the Ordering Officer 
(OO) via the D-RAP.  The Contractor shall commence on-carriage within 2 business days and the HR EDI 
event transaction will be auto-generated by the D-RAP as outlined in Exhibit 3, PWS, Attachment 1 upon 
actual dispatch of cargo from the staging location.  Billing will cease upon 1 calendar day after receipt of 
the end of staging request even if the cargo has not dispatched from the staging location. 
 
3.G.6.3  For cargo containerized in carrier-owned containers as ordered in the booking, free time shall run 
while containers are staged.  Container detention shall begin once free time is exceeded. 
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3.G.7 Notice of Transfer of Cargo  
3.G.7.1  The Contractor shall not transload cargo from one container to another without the authorization of 
the OO and cognizant COR, except when such transload is required to safeguard the cargo during the 
continuation of the movement. When cargo is transloaded from the original container, the Contractor shall 
immediately so notify the HQ SDDC BNs and CORs having cognizance over the loading and discharge 
ports. Such notice shall contain the serial number and seal number of the original container, and of the 
container to which cargo was transloaded, the place where the transload occurred, and the reason for the 
transload. 
 
When the container to which the cargo was transloaded differs in internal cubic capacity from the original 
container, freight shall be based upon the cubic capacity of the original container. This section applies to 
US Government stuffed full container loads. It does not apply to Contractor stuffed less than container 
loads. 
 
EDI 315A transactions submitted subsequent to transloading should include original container number. 
 
 
3.G.7.2  Broken/Replacement of Seals 
The Contractor shall notify the shipper, Ordering Officer, and COR by e-mail within 24 hours of discovery 
than a seal on any unit of cargo has been broken and/or replaced while the cargo is in the possession of the 
Contractor.  A complete report of the circumstances and reasons shall be provided to the cognizant COR.  

3.G.8 Damage to Contractor Equipment 
3.G.8.1  The Contractor may be entitled to reimbursement for damages to Contractor owned equipment 
when such damage or loss is by act, neglect or failure to maintain equipment by the U.S. Government, its 
agents, employees or Contractors (other than the prime Contractor) while such Contractor equipment is in 
the custody and care of the US Government, its agents, employees or Contractors (other than the prime 
Contractor).  The US Government shall repair or reimburse the Contractor the lesser of the following: 
 

1. The reasonable costs of repairs; or 
2. The purchase price as stated at Exhibit 3, PWS paragraph 3.G.9.2. 

3.G.8.1.1  The U.S. Government shall notify the Contractor of damage to Contractor's equipment while in the U.S. 
Government's care and custody immediately upon identification of the occurrence of said damage. The Contractor 
shall assign to the U.S. Government any rights, causes of action, or other claims, which the Contractor may have 
against third parties with respect to such damage.  
 
3.G.8.1.2  If equipment is in the Contractor’s possession, the U.S. Government shall not be liable for the repair of 
any damage under this Section unless written notice specifying such damage shall have been given to and 
acknowledged by the U.S. Government or its authorized representative: 
 

1. At the time custody of the equipment is returned by the U.S. Government to the Contractor; or  
2. Within 5 days after the damage was discovered or should have been discovered after custody 

of the equipment is returned by the US Government to the Contractor (for damage that is not 
readily apparent). 

 
3.G.8.1.3  Contractor will submit costs directly to the Contracting Officer  

3.G.9 Purchase of Containers 
3.G.9.1  Optional Purchase – The U.S. Government may opt to purchase a container at the Container 
Purchase Prices set forth in 3.G.9.3 after that container has accrued a minimum of 60 days of daily 
detention charges and provided that the container has not been returned to the Contractor. The Contracting 
Officer will issue a bilateral task order to purchase identified container(s) and will include the amount of 
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detention accrued and the Container Purchase Price set forth in 3.G.9.3.  The Contracting Officer or 
Contracting Officer’s Representative will approve allowable outstanding Detention charges and the 3.G.9.3 
Container Purchase Price within 30 days of the Government’s receipt of the Contractor’s invoice. 
 
If a Container is purchased under the Optional Purchase terms and is returned to the Contractor prior or 
after the Contractor’s Billing and/or Payment, the Optional Purchase will stand until such time as both 
parties will confer to reach a mutually agreeable arrangement under which the container is either: (a) 
returned to the US Government; (b) sold to the Contractor; or (c) a swap of like containers is made.  If the 
container is returned to the Government, the Government will pay the Contractor for storage charges and to 
relocate the Container or arrange at the Government’s costs to pick-up the Container.  Storage charges will 
only apply from the date the Contracting Officer’s Representative is notified of an inadvertent container 
return. Rates for storage costs or relocation of containers under this paragraph will be negotiated by the 
Contracting Officer. 
 
3.G.9.2  Automatic Purchase – If dailydetention charges reach the specified number  in the table below, 
daily detention charges shall cease to accrue. The Contractor shall notify the Contracting Officer of 
containers that reach these thresholds and invoice for any accrued but unpaid daily detention charges up to 
the threshold amounts plus the applicable container purchase price listed in paragraph 3.G.9.3. The U.S. 
Government will neutralize such containers by removing the container markings. If a Container that has 
reached the Automatic Purchase Threshold and is returned to the Contractor prior or after the Contractor’s 
Billing and/or Payment, the Automatic Purchase will stand until such time as both parties will confer to 
reach a mutually agreeable arrangement under which the container is either: (a) returned to the US 
Government; (b) sold to the Contractor; or (c) a swap of like containers is made.  If the container is 
returned to the Government, the Government will pay the Contractor for storage charges and to relocate the 
Container or arrange at the Government’s costs to pick-up the Container.  Storage charges will only apply 
from the date the Contracting Officer’s Representative is notified of an inadvertent container return. Rates 
for storage costs or relocation of containers under this paragraph will be negotiated by the Contracting 
Officer. 
 
 

Type Max Detention Days 
 

20’ Dry 177 
20’ Flat  60 

20’ Reefer 360 
40’ Dry  155 
40’ Flat  61 

40’ Open Top  133 
40’ Reefer  365 
Genset**  166 

 
 
3.G.9.3  Lost or Destroyed Containers – The U.S. Government will purchase containers that the 
Contracting Officer has determined, on a container by container basis, to be lost, destroyed or impractical 
to return after the container has been delivered to the U.S. Government.  The Contracting Officer will 
notify the Contractor in writing of any determination that a particular container is lost, destroyed or 
impracticable to return.  The Contractor will submit an invoice to the Contracting Officer for any unpaid 
daily detention charges accruing from the end of free time to the date of written notification to the 
Contractor or CRM, CMM or GATES-populated empty pick up notice, whichever occurs earlier, plus the 
applicable purchase price listed below. 
 

Type Replacement Value Cost 
 

20’ Dry $    1,887 
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20’ Flat $    4,455 
20’ Reefer $  11,543 

40’ Dry $     3,753 
40’ Flat $     7,047 

40’ Open Top $    4,536 
40’ Reefer $  14,783 
Genset** $  12,555 

 
**In order to purchase a genset, the U.S. Government must also purchase the reefer that the genset services, 
unless the reefer that genset services was already returned separately to the carrier. 

3.G.10 Port Storage  
3.G.10.1  When onward movement has been delayed other  than due to Contractor’s actions, the Contractor shall be 
reimbursed for actual expenses incurred in the storage of containers or cargo at a port.  Any such delays must be 
supported by the applicable EDI transactions in Exhibit 3, PWS, Attachment 1.  

 
3.G.10.2  To receive reimbursement for Port Storage services while the cargo is in the possession of the 
Contractor, the Contractor shall submit an invoice in accordance with Exhibit 3, PWS, Attachment 6, and 
shall include the following attachments to the invoice: 
 

1. Certify to the cognizant COR that the Contractor in fact, incurred these costs 
2. Copy of the Port Invoice indicating proof of incurred costs  
3. Copy of the applicable port tariff citing the applicable rate 

3.G.11 Futile Trip 
When futile trip  costs are incurred due to the fault of the U.S. Government, the Contractor may submit an 
invoice for authorized futile trip costs in accordance with Exhibit 3, PWS, Attachment 6.  
 
3.G.11.1  The Contractor shall notify the cognizant Ordering Officer by means of a BRT entry  when a 
futile trip has occurred  within  one Business Day of occurrence.  Contractor may submit a Futile Trip 
invoice into the PAT IPP only after verifying that the Ordering Officer has approved the Futile Trip. 

3.G.12 Class 1 Pallet Service   
3.G.12.1  Cargo ITV must be provided at the pallet level in the Excel format provided by SDDC; a pallet 
will be considered to be a unit that is shrink-wrapped together.  Any charges for ITV shall be included in 
the destination linehaul rates. 
  
3.G.12.2  Cargo accountability at the content level must be maintained from the POD through to final 
destination regardless of the conveyance used (container/trailer).  When cargo is transloaded from a 
container to a trailer, contractors must be able to provide proof of delivery (POD) receipts at the pallet level 
when specifically requested. 
 
3.G.12.3  Cargo shall be booked through to final destination at the container level; however, destination 
container linehaul rates apply to the contents of the container as opposed to the container itself, regardless 
of how the Contractor chooses to consolidate, reconfigure, and transport the cargo provided they are in 
compliance with Exhibit 3, PWS, paragraph 3.G.12.6. 
  
3.G.12.4  Contractors must utilize Ryan-type recorders or similar temperature monitoring practices while 
cargo is in transit via container or trailer that provide continual temperature monitoring until delivery; 
contractors are responsible for maintaining the temperature requirements specified in the bookings during 
transloading.  
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3.G.12.5  Under no circumstances shall pallets be reconfigured after deconsolidation unless previously 
approved by the Ordering Officer (OO).   
 
3.G.12.6  Co-mingling/transloading of reefer cargo in dry trailers is not authorized unless specifically 
requested and approved by the Ordering Officer (OO) in advance.  The co-mingling/transloading of dry 
cargo in reefer trailers is authorized.  However, the contractor will be liable for any loss/damage occurring 
as a result as well as any additional expenses incurred as a result of co-mingling/transloading the cargo.   
 
3.G.12.7  All EDI transactions following transloading/deconsolidation shall be submitted based on the last 
pallet. 
  
3.G.12.8  Dry Class I cargo requiring linehaul by truck will be indicated by commodity code “Dry Class 1” 
for 20’ and 40’ dry containers.  All reefer cargo, regardless of commodity code, must be moved by truck. 

3.H Accessorials 
Accessorial services, when ordered by the Ordering Officer, and actually provided by Contractor, shall be 
paid in accordance with the Contractor’s established rate in the Rate Guide, or at the Government-set rate if 
applicable. 

3.H.1 Stop-off  Service In Transit 
3.H.1.1  Stop-off service can consist of up to four stops on the origin linehaul and up to four stops on the 
destination linehaul.  In addition, up to four additional mini-stops may be ordered on the destination line-
haul.  Mini-stops are additional stops on the same base/location, no more than five miles from another 
delivery point.  Free Time of 4 hours shall be allowed for each stop-off or mini-stop.   Neither the pickup at 
first origin nor delivery to final destination constitutes a stop-off.  Free time shall commence when the 
container is placed for loading or unloading at the stop-off location or the scheduled delivery appointment 
time, whichever is later. Free time shall end when the Contractor has been notified that the container is 
available or when the container is returned to the Contractor, whichever occurs first. However, if the free 
time has not expired at the end of the working day at the stop off location, it shall be suspended until 0800 
hrs on the next working day. If the free time has expired at the end of the working day, the Contractor shall 
be paid waiting time for each hour or part of an hour in excess of free time at the rate of $60.00 per hour. 
Waiting time will be prorated in 15 minute intervals. In the event the consignor or consignee is not able to 
complete loading or unloading by the end of the workday and free time has expired, the Contractor shall be 
paid a $150.00 overnight charge.  When loading or unloading operations resume, waiting time shall start at 
the time the shipper/consignee's workday starts unless the consignor or consignee and Contractor agree to a 
different time. The Contractor must notify the Ordering Officer (OO) of all local arrangements in a timely 
manner (i.e., during the relevant event vice upon receipt of invoice). 
 
3.H.1.2  When two to three stop-offs are ordered, an additional transit day shall be allowed. When four 
stop-offs are ordered, two additional days shall be allowed. 
 
3.H.1.3  The Contractor shall provide up to a maximum of four U.S. Government-ordered stop-offs per 
container when ordered at the time of the booking. The service shall consist of spotting the container on a 
chassis at a location designated by the U.S. Government for loading and unloading. 
 
3.H.1.3.1  A "per container" stop-off charge of $150 CONUS and $225 OCONUS shall be paid for each 
stop off.  A mini-stop will be paid at the rate of $50 CONUS and $100 OCONUS. 
 
3.H.1.3.2  In the event the requested stop-offs result in route variation of more than 50 miles, an additional 
stop off charge will be paid for each 50 miles or fraction thereof. The baseline for determining total route 
variation will be the distance between the origin and Contractor's terminal at POE (for origin stop-off 
service) or between the Contractor’s terminal at POD and the final delivery destination (for destination 
stop-off service). The difference between total distance traveled as a result of the stop-offs and the baseline 
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distance will be used to determine additional stop-off charges.  This paragraph does not apply to mini-
stops. 
 
3.H.1.4  The Defense Table of Official Distances shall be the system of record for calculating distances 
between locations. 
 
3.H.1.5  For delivery of stop-off cargo, Contractor will adhere to delivery notification and receipt 
requirements in accordance with PWS, paragraph 3.F.1.  

3.H.2 Containerized Ammunition accessorial within CONUS 
This accessorial shall apply as a surcharge for the movement of container ammunition within CONUS.  The 
Contractor shall use a DoD approved munitions Contractor for the movement of ammunition. A list of DoD 
approved carriers can be obtained from the SDDC HQ at 618-220-4682 or 1-800-526-1465. Additionally 
dual-driver service and satellite monitoring that feeds into the Defense Transportation Tracking System 
(DTTS) is required.  

3.H.3 Cargo Concealment 
When ordered by the ordering officer, the Contractor shall provide necessary material to cover the cargo 
completely so that the cargo is concealed from view while being transported on land, either for origin line-
haul, destination line-haul, or both.  In a limited number of cases, the Ordering Officer may also require 
concealment at sea.  In those cases, contractor may either stow the cargo below deck, or stow on deck and 
tarp the cargo.  If contractor chooses the latter, there will be no additional compensation. 
Concealment materials shall be weather resistant, non-transparent and shall remain secured and in place 
during the movement of cargo. The Contractor shall repair or replace any material used for concealment if 
damaged in transit. In addition, concealment material shall remain on the cargo until final destination 
unless otherwise directed by the U.S. Government. The Contractor shall be responsible for the removal and 
the disposal of such material, unless otherwise directed by the U.S. Government.  

3.H.4 Super Cargo 
When ordered by the ordering officer, the Contractor shall provide Super Cargo transportation service and 
will be paid the Super Cargo rate in accordance with the Rate Guide.  The service shall consist of 
transporting, providing meals for, and accommodating on the vessel, one or more personnel designated by 
the U.S. Government to accompany the cargo.  

3.H.5 Flatrack Tie-Down Equipment Surcharge 
When ordered by the Ordering Officer, the Contractor shall deliver the empty flatrack with supplies and 
materials to secure the load to the flatrack appropriate for the cargo as described in the booking.  Contractor 
is not required to provide dunnage.  Surcharge includes price for load binders and chains.  Load binders and 
chains shall not be returned to the Contractor with the empty flatrack.  Other supplies such as wire rope 
may be retained by the receiver, discarded or returned to the Contractor.  The Contractor shall be paid the 
Flatrack tie-down equipment surcharge rate in accordance with the Rate Guide.  

3.H.6 Exterior Cargo Rinsing Service 
3.H.6.1  The purpose of cargo rinsing service is to remove road dirt and other contaminants from cargo that 
was cleaned and found to be acceptable for entry into the U.S. prior to tendering to the Contractor.  When 
ordered by the Ordering Officer, Contractor shall clean cargo to a condition acceptable for entry.   
 
3.H.6.2   Rates apply at the ports named by the Contractor and include costs to move cargo to the rinse 
facility or to move rinse equipment to the cargo. 
 
3.H.6.3  The Contractor may choose where to perform the rinsing service; however, the payment shall be 
based on the lowest rate offered at the POE or any transshipment port where the cargo is physically 
removed from the vessel for transshipment, unless location is specifically directed by the ordering officer. 
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3.H.6.4  Contractor shall re-rinse cargo at POD if rejected by customs/agriculture authorities, at no cost to 
the U.S. Government if it is determined that rejection occurred at fault of Contractor. 
 
3.H.6.5  For cargo containerized by the U.S. Government, rinsing service applies to exterior of container. 
For cargo containerized at Contractor’s convenience, rinsing applies to exterior of cargo.  

3.H.7 Exterior Cargo Washing Service 
3.H.7.1  All cargo entering the U.S. must be free from contaminated soil and pests  and must comply with7 
CFR 330.300, Defense Transportation Regulation (DTR) 4500.9R, Part V, Chapter 502, 505, and Chapter 
506.  Detailed cleaning and inspection procedures can be found in the Armed Forces Pest Management 
Board Technical Guide No. 31. 
 
3.H.7.2  Rates apply at the ports named by the Contractor and include costs to move cargo to the wash 
facility or to move the wash equipment to the cargo. 
 
3.H.7.3  The Contractor may choose where to perform the washing service; however, the payment shall be 
based on the lowest rate offered at the POE or any transshipment port, unless the location is specifically 
directed by the Ordering Officer. 
 
3.H.7.4  Contractor shall re-wash cargo at POD if rejected by customs/agriculture authorities at no cost to 
the U.S. Government if it is determined that rejection occurred at fault of Contractor. 
 
3.H.7.5  For cargo containerized by the U.S. Government, washing service applies to exterior of container. 
For cargo containerized at Contractor’s convenience, washing applies to exterior of cargo.  

3.H.8 Interior Cargo Washing Service 
3.H.8.1  Interior Washing/Cleaning:  The vehicle cab and all interior storage and tool compartments must 
either be swept, compressed air cleaned, sprayed with water, and/or wet/dry vacuumed, including the floor, 
under seats, trunk, spare tire and spare tire well.  When utilizing water pressure machines or steam to clean, 
cover the dashboards and areas where electronics may be damaged with plastic or other protective lining 
prior to starting.  The focal point of the interior cleaning should be the floorboard area, including lower 
compartments utilized for storage where most soil accumulates.  Interior must be cleaned to USDA 
Standards.   If cargo fails inspection, contractor is not entitled to payment. 
 
3.H.8.2  Upon tender to the contractor, the vehicle will be free from all contraband to include weapons, 
ammunition and classified material.  Contractors may refuse to accept cargo from the government/shipper 
if cargo is not free of these materials. 
 
3.H.8.3  Rates apply at the ports named by the Contractor and include costs to move cargo to the wash 
facility or to move the wash equipment to the cargo. 
 
3.H.8.4  The Contractor may choose where to perform the washing service; however, the payment shall be 
based on the lowest rate offered at the POE or any transshipment port, unless the location is specifically 
directed by the Ordering Officer 
 
3.H.8.5  Contractor shall re-wash at POD if rejected by the customs/agriculture authorities, at no additional 
cost to the U.S. Government if it is determined that rejection occurred at fault of Contractor. 

3.H.9 Cargo Handling and Transloading Services 
3.H.9.1.1  Cargo Handling Export Services 
When ordered by the Ordering Officer, the Contractor shall provide all labor, material, and equipment 
necessary to receive cargo; unload from inbound conveyance; tally cargo; load and secure cargo into 
containers; provide intra-terminal transfers; supply necessary blocking, bracing, and dunnage; and submit 
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reports in accordance with Exhibit 3, PWS, Attachment 2.  Accessorial includes all services from in-gate 
and receipt of cargo through stuffing of container at the POE, as well as the Verified Gross Mass (VGM) 
certification required by the International Convention for the Safety of Life At Sea (SOLAS), and to 
provide the VGM to all stakeholders, including the Shipper and cognizant SDDC office.  
 
3.H.9.1.2  Cargo Handling Import Services 
When ordered by the Ordering Officer, the contractor shall provide all labor, material, and equipment 
necessary to receive and unstuff container; load and secure cargo to outbound conveyance; tally cargo; 
provide intra-terminal transfers; supply necessary blocking, bracing, and dunnage; and submit reports in 
accordance with Exhibit 3, PWS, Attachment 2. Accessorial includes all services from receipt of container 
through unstuffing of container and outgate at POD.  
 
3.H.9.2  Transloading Services 
When ordered by the Ordering Officer, the Contractor shall provide all labor, material, and equipment 
necessary to transfer cargo from one conveyance to another, to include intra-terminal transfers.   

3.H.10 Side-Load Chassis 
When ordered by the Ordering Officer, Contractor will provide a side-load chassis.  The Contractor will be 
paid the Side-Load Chassis rate in accordance with the Rate Guide. 

3.H.11 Superload Accessorial 
Superload Accessorial rate will apply when requested by the Ordering Officer, in conjunction with the 
linehaul rate, for movement of cargo as defined in Exhibit 3, PWS, Attachment 3, paragraph 1.1.2.1.3.4. 

3.H.12 Veterinarian Inspectable Products 
This Accessorial is a rate per container with each container requiring no more than 7 Common Veterinary 
Entry Documents (CEVDs). Accessorial includes document preparation, data entry and related services for 
veterinary inspectable products entering the European Union. If more than 7 CVEDs are required for a 
single container, Contractor shall invoice for the additional CVEDs in accordance with Exhibit 3, PWS, 
Attachment6, Section F.  Subcontractor third party invoices shall be in the English language and/or 
accompanied by a translation into English language. 
 
3.H.12.1  Contractor shall provide all required processing and clearance services to facilitate clearance of 
DOD Class 1 shipments containing veterinarian inspectable products entering the European Union (EU) 
under Article 11 (transit to a third country)1 of EU Council Directive 97/78/EC or Article 12 (transit to a 
customs warehouse)2 of the Directives. The exact process prescribed by the local authorities may vary 
slightly at each POD, as may the specific information systems used to generate the required documentation. 
Contractors shall understand the local process and requirements. 
 
3.H.12.1.1  The following is applicable to all veterinarian inspectable containers entering the EU: 
 
3.H.12.1.1.1  The Contractor will provide the proper management and oversight of this process to ensure 
the government shipments are not delayed. 
 
3.H.12.1.1.2  The responsible SDDC Battalion, Company or Detachment (the US Government), will make 
available to the Contractor the USDA Food Health Transit Certificates, and other food health type 
documents as applicable, as supplied by the shipper. These documents will be made available at the 
government premises. These documents will be made available in advance of the shipment arrival at the 
port of discharge (POD) with sufficient time for the contactor to process and clear the shipments without 
delaying the onward movement of the cargo. 
 
3.H.12.1.1.3  The Contractor will prepare the “Common Veterinarian Entry Document” (CVED) and/or 
enter data into TRACES (or similar/successor information processing system) and/or intermediate/interface 
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systems as required by local authorities using the data from the US Government supplied food health 
documents. 
 
3.H.12.1.1.4  The Contractor will ensure the document and/or data entry is complete and accurate based on 
the US Government provided information, and is properly submitted to the local authorities in a timely 
manner so the US Government cargo is not delayed. 
 
3.H.12.1.1.5  The Contractor will immediately notify the US Government should the US Government 
supplied documentation be found incorrect, insufficient or otherwise defective. The Contractor will 
immediately notify the US Government should there be any other issues that arise in the clearance process 
that may cause a delay or if additional information is needed to facilitate the timely clearance of US 
Government cargo by local authorities. The Contractor will also notify the US Government of any 
containers that have been selected for a “full-identity” (physical, open door inspection) check or when 
discrepancies are noted during the document check. 
 
3.H.12.1.2  The following is applicable to all veterinarian inspectable containers entering the EU under 
Article 11 (transit to a third country) of EU Council Directive 97/78/EC: 
 
3.H.12.1.2.1  Contractor must facilitate/coordinate a seal check with local customs, veterinarian authorities 
and/or terminal operators as local practice dictates. Depending on local requirements, this seal check may 
be performed in place or the container may need to be placed in an inspection area. This element of work 
includes all costs associated with the seal inspection, including (but not limited to); movement on the 
terminal, movement to/from inspection areas, seal check, plugging/unplugging refrigerated containers and 
all administration/coordination of the process.  Contractor shall invoice for seal checks in accordance with 
Exhibit 3, PWS, Attachment 6, pass through charges.  Subcontractor third party invoices shall be in the 
English language, if this is not possible, an English translation must be provided by contractor to 
accompany such invoice.   
 
3.H.12.1.2.2  The Contractor will promptly notify the US Government when discrepancies are noted during 
the seal check. 
 
3.H.12.1.3  The following is applicable to all veterinarian inspectable containers entering the EU under 
Article 12 (transit to a customs warehouse) of EU Council Directive 97/78/EC: 
 
3.H.12.1.3.1  Contractor must facilitate/coordinate a "full-identity" check (physical, open door inspection), 
of the container with local veterinarian authorities. This element of work includes all costs associated with 
the full-identity check, including (but not limited to); movement on the terminal, movement to/from 
inspection areas, plugging/unplugging refrigerated containers and all administration/coordination of the 
process.  Contractor shall invoice for “full-identity” check in accordance with Exhibit 3, PWS, Attachment 
6.  Subcontractor third party invoices shall be in the English language.   
 
3.H.12.1.3.2  The Contractor will promptly notify the US Government when discrepancies are noted during 
the seal check. 
 
3.H.12.1.4  It is understood that local customs/health authorities, being an autonomous government 
organizations, may on occasion direct additional "full-identity" checks (physical, open door inspections), 
random spot checks and other inspections as they deem necessary.  Any supporting documentation 
provided by autonomous government organizations may be in the local or recognized languages of the host 
nation. 
 
3.H.12.1.5  To facilitate government tracking of Class 1 cargo, evaluate costs/delays at various POD’s, 
evaluate shipper compliance and verify invoice submissions; the Contractor will be required to update and 
return a “Carrier Status Worksheet” weekly to the 598th QA Office. This worksheet will be generated by 
the 598th QA office and forwarded to the applicable Contractor weekly. Provided the Contractors EDI 
transactions are submitted and available in Pipeline Asset Tool (PAT) (or similar/successor systems), the  
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Contractor will need to update the following five (5) fields: 
 

1.  INSPECTION TYPE 
2.  DATE OF INSPECTION 
3.  INITIAL INSPECTION PASS/FAIL 
4.  DATE RELEASED BY CUSTOMS/HEALTH AUTHORITIES 
5.  MODE 

3.H.13 Dual Temperature Refrigerated Containers 
Dual compartment refrigerated containers that allow two different temperature settings (i.e., chill and 
freeze) in the same container allowing the simultaneous transport of multiple commodities.  The Contractor 
will be paid the Dual Temperature Reefer Service rate in accordance with the Rate Guide when such 
equipment is ordered and provided. 

3.H.14 Modified Atmosphere Containers 
Modified atmosphere service shall consist of furnishing a system that is designed to reduce spoilage to 
perishable container contents by introducing preservative gases or otherwise reducing the level of activity 
of oxygen in the container for the period from the time the container is closed, sealed, and charged with gas 
after stuffing until the seal is broken at the time of delivery of the container to the first consignee, or at such 
time as is mutually agreed upon at the time of booking. Refrigerated containers that protect refrigerated 
products from heat, cold and certain gases, including oxygen, to impede the deterioration of goods and 
chemical reactions with gases and typically involves the purging of most gases first before a new mixture 
of gases (at optimum levels and amounts for the commodity being shipped) is injected into the container 
after it has been sealed.  The Contractor will be paid the Modified Atmosphere rate in accordance with the 
Rate Guide when such equipment is ordered and provided. 

3.H.15 Controlled Atmosphere 
The Contractor’s controlled atmosphere service consists of furnishing a self-contained computerized 
system capable of monitoring and adjusting the atmosphere in a refrigerated container after the Contractor 
has introduced preservative gases in the container. The system is designed to reduce spoilage and extend 
shelf life of perishable commodities similar to modified service, but differs by its ability to adjust the air 
inside the container during transit.  Controlled atmosphere refrigerated containers  maintain a constant level 
of substitute atmosphere to slow the natural ripening process.  Controlled atmosphere technology typically 
uses computer systems to monitor and control the atmosphere in the container and make adjustments while 
in transit and is commodity specific.  The Contractor will be paid the Controlled Atmosphere rate in 
accordance with the Rate Guide when such equipment is ordered and provided. 

3.H.16 Fumigation Services and Agriculture Clearances 
Containers arriving at the Port of Shin Hang, Korea transporting fresh fruits and vegetables will undergo a 
Joint Custom Inspection conducted by the Republic of Korea Customs Official and the United States Army 
Veterinarian on Friday or Saturday of the week in which the containers are delivered.  Once inspected, the 
containers will need to be moved to a facility in Busan for agriculture clearance.  Agriculture clearance is 
performed on Mondays and Tuesdays.  If fumigation is required, the fumigation will occur at the 
agriculture clearance point.  Once cleared, the containers move to the Prime Vendor location on 
Wednesday. 

3.H.17 Washing-Cleaning-Purging-Certification 
Wash-Clean-Purge-Cert accessorial includes the purging, de-fueling, cleaning and certification to 
IMDG/CFR 49 standards for surface transportation of hazmat tankers, vehicle generators and all types of 
fuels on board the heavy expanded mobility tactical trucks  and other vehicles. 
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3.H.18 Aircraft Handling / Air Terminal Services 
3.H.18.1  The contractor will be prepared to service Air Mobility Command (AMC) aircraft and other 
aircraft owned and/or operated under charter by the U.S. Government.  This requirement shall include 
loading and unloading of cargo as required by the U.S. Government.  For cargo being loaded/unloaded, the 
contractor will assume responsibility for all actions and equipment required to safely load/unload the cargo. 
 
3.H.18.2  Aircraft to be handled include but are not limited to C-17, C-5 and C-130 military aircraft 
operated by AMC as well as Boeing 747, AN-124, IL-76 and MD-11 aircraft owned and/or operated under 
charter by the U.S. Government.   
 
3.H.18.3  The contractor shall be prepared to download inoperable/disabled as well as operable/towable 
wheeled vehicles (light and heavy, to include but not limited to FMTVs and LMTVs), outsize and oversize 
wheel vehicle and cargo, trailers, containerized cargo to include QUADCONs, TRICONs, ISU-90s, ISU-
60s,  40’ containers and shipper-owned 20’ containers, and general cargo consolidated onto 463-L pallets. 
 
3.H.18.4  Aircraft Arrival 
3.H.18.4.1  Upon arrival and the aircraft being made available for load/unload, the contractor shall 
promptly begin load/unload operations. The contractor shall have no more than 3 hours to load/unload 
designated cargo. Justification must be provided for a load/unload that exceeds 3 hours. In all instances the 
contractor shall follow the instructions and orders of the load-master.  
 
3.H.18.4.2  The contractor or designated agent must sign the air manifest for all cargo loaded/unloaded; 
when requested the contractor shall submit air manifest copies as part of the invoicing/payment process.  
 
3.H.18.4.3  The contractor must ensure that necessary equipment is available to accommodate all cargo to 
be loaded/unloaded from a designated aircraft type to include inoperable/disabled wheeled vehicles. 
 
3.H.18.5  Liability 
3.H.18.5.1  The contractor shall procure and maintain a level of insurance coverage commensurate with the 
commercial standard and in accordance with the host nation’s statutory limits during the entire period of 
performance under this contract. The policies shall contain an endorsement that any cancelation or material 
change in the coverage adversely affecting the Government’s interest shall not be effective until 30 days 
after the insurer or the contractor gives written notice of cancellation or change to the Contracting Officer. 
 
3.H.18.5.2  Evidence of Insurance shall be provided to the Contracting Officer upon award of the 
modification and each year prior to the beginning of the option period.  
 
3.H.18.6  Empty Pallet Return 
3.H.18.6.1  For redeployment/retrograde cargo, the contractor shall un-stuff all cargo arriving on 463-L 
pallets upon receipt and re-load the empty pallets and associated equipment (i.e. Cargo nets, chains, straps, 
bracing materials. etc…) on the aircraft when requested.  The cargo shall then be consolidated on carrier-
provided pallets, containers, flat-racks or other equipment for onward movement to final destination. 
 
3.H.18.6.2  If the empty pallets cannot be reloaded on the same aircraft due to time constraints, the pallets 
shall be re-loaded on the next available aircraft at no additional expense to the government.  The U.S. 
Government reserves the right to make alternate arrangements for the disposition of empty pallets and 
associated equipment. 
 
3.H.18.6.3  Carriers must maintain positive accountability for all cargo removed from 463-L pallets and 
annotate any reconfigurations (i.e. containerization for onward movement) on their daily ITV reports. The 
carrier’s daily ITV report must include a current tally of all USG-owned equipment (i.e. pallets, cargo nets, 
etc.) in the carrier’s possession. 
 
3.H.18.7  Pricing 
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This service shall be priced on a per piece basis by cargo type (heavy vehicle, light vehicle, shipper-owned 
20’ container, general cargo, etc.).  The rates for general cargo shall include un-stuffing and the return of 
the empty 463-L pallets and associated equipment (including any short-term storage). 
 
3.H.18.8  Ordering/Booking  
3.H.18.8.1  Due to the extensive coordination required and the compressed timelines inherent in such a 
concept, the contractor must provide an English-speaking representative to be available 24/7 to ensure 
requirements are being communicated between all parties in a timely manner. This person must be able to 
represent the carrier on all contractual issues related to the aircraft handling/air terminal services. 
 
3.H.18.8.2  It is the intent of the U.S. Government to book cargo seven (7) days prior to airlift from origin 
for redeployment/retrograde cargo.  However, due to operational realities the contractor must be able to 
perform with less than 24-hours notice. 
 
3.H.18.8.3  In the event redeployment/retrograde cargo arrives that has not been booked via IBSSUST, the 
contractor shall discharge the cargo from the aircraft and immediately inform OCCA Europe/Africa so that 
ETRRs can be prepared. 
 
3.H.18.8.4  Under no circumstances is the contractor to refuse service due to a lack of sufficient notice.  In 
the event the contractor feels they cannot provide service due to safety concerns, the Contracting 
Officer/COR/OO must be immediately contacted for guidance. 
 
3.H.18.8.5  In all cases, redeployment/retrograde cargo arriving via AMC or other aircraft owned and/or 
operated under charter by the U.S. Government shall be booked for onward movement to final destination 
via USC.  Redeployment/retrograde cargo shall not be short-stopped at the airfield for any reason. 

3.H.19 Transloading/MHE Support 
Transloading/Material Handling Equipment Support accessorial shall be ordered when the USG will 
require the carrier to provide MHE capable of uploading/downloading cargo to their trucks for onward 
movement to the POE.  All labor/lashing and lashing materials shall be included in the price per piece. 

3.H.20  UAE Scanning 
When ordered by the Ordering Officer, the Contractor shall move cargo arriving at a POD in the United 
Arab Emirates from Contractor's terminal to the scan location serving the POD, scan each container in 
accordance with Host Nation and/or Port Authority scanning/security procedures prior to delivery to door, 
and advise SDDC promptly of any irregularities.  On the day that scanning is completed (unless too late in 
the day to meet consignee delivery hours, in which case delivery is required the following morning), 
Contractor shall deliver directly from scan location to consignee, normally within 2 hours of outgating from 
POD.  Contractor’s trucker must present the UAE Customs Inspection Document when arriving at 
consignee.  This accessorial is priced in CARE on a per-container or per-piece basis, and applies only to 
cargo booked to door in the United Arab Emirates.  

3.I Breakbulk and RORO Requirements 

3.I.1 Cargo Berth 
The Contractor shall load and discharge cargo at a dock, wharf, place or open roadstead designated by the 
Contractor, except as provided hereinafter.   
 
3.I.1.1  Shifting of Berths, Meeting Minimum Tonnage 
3.I.1.1.1  At the request of the Ordering Officer, the Contractor shall call at, or shift the vessel to any 
particular dock, wharf, place, or open roadstead at which the vessel can lie always safely afloat at any time 
of tide or at which the judgment of the vessel master may lie safely aground, and to and from which the 
vessel may safely proceed.  
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3.I.1.1.2  The vessel shift request applies for cargo loaded or discharged within a vessel’s port of call or 
other port located in the same port group as listed at Exhibit 3, PWS, Attachment 3, paragraph 1.1.2.1.5.2, 
if booked under Free-In or Free out terms.  
 
3.I.1.1.3  Aggregate of Free-In and/or Free-Out cargo shall meet minimum tonnage of 1,000 MTONs for 
shifting.  
 
3.I.1.1.4  Contractor shall assess no additional costs to the U.S. Government.  
 
3.I.1.2  Shifting of Berths, Not Meeting Minimum Tonnage 
3.I.1.2.1  At the request of the Ordering Officer, the Contractor shall shift the vessel to a particular dock, 
wharf, place, or open roadstead.  
 
3.I.1.2.2  The vessel shift request applies for cargo loaded or discharged within a vessel’s port of call if 
booked under Free-In or Free out terms yet does not meet minimum tonnage.  
 
3.I.1.2.3  The U.S. Government will reimburse the Contractor for costs incurred in accordance with Exhibit 
3, PWS, Attachment 6. 
 
3.I.1.3  Demurrage If Shift is Requested 
If the U.S. Government directs the Contractor to an encumbered berth or U.S. Government-provided 
stevedores are not available upon vessel's scheduled arrival and shall delay the vessel in her schedule, 
demurrage is payable on a pro rata basis (based on a per diem demurrage rate) until the berth or stevedores 
are available at the corresponding demurrage rate in accordance with the Rate Guide. 

3.I.2 Reimbursement for Damage 
3.I.2.1  For U.S. Government operated ports, the U.S. Government shall reimburse the Contractor the cost 
of repairing any damage to a vessel caused by any unsafe condition of any berth or anchorage to which a 
vessel is ordered by the Ordering Officer under Exhibit 3, PWS, paragraphs 3.I.1.1 or 3.I.1.2, provided that 
notice of such damage is given to the Contracting Officer before the vessel leaves the berth or anchorage 
where the damage occurred if such damage is known or suspected at that time, or, if not so known or 
suspected, within a reasonable time after discovery of such damage. 
 
3.I.2.2  Costs of damage will be submitted directly to the Contracting Officer.  
 
3.I.2.3  Contractor shall reimburse the U.S. Government for any damage to a U.S. Government pier or berth 
caused by the arrival or departure of Contractor’s vessel. 

3.I.3 Terms for Loading and Discharging Services 
The Contractor shall accept requests for loading and discharging services at the Contractor’s terminal on a 
Free-in, Free-out, liner term, and/or combination Free-in, Free-out, liner term basis when ordered.  
 
3.I.3.1  Stowing of Free-in, Free-out Cargo 
 
When cargo is booked as Free-in or Free-out, the U.S. Government shall bring the cargo into the holds, 
stow it and/or trim it, tally it, lash it and/or secure it (Free-in), and take it from the holds and discharge it 
(Free-out) with customary dispatch, free of any risk, liability, and expense whatsoever to the Contractor. 
However, nothing herein shall be construed as an expressed or implied indemnification of the Contractor 
for any claims arising out of injuries to stevedoring personnel or other personnel involved in cargo 
operations resulting from negligence of the vessel operator or due to unseaworthiness of the vessel. 
 
3.I.3.2  Dunnage 
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The U.S. Government will provide and lay all dunnage material as required for the proper stowage and 
protection of Free In/Free Out cargo on board.  The U.S. Government will be responsible for and pay the 
cost of removing their dunnage after discharge of cargo 
 
3.I.3.3  Loading, Stowing, Trimming, Securing Supervision 
Cargo loaded, stowed, trimmed and secured by the U.S. Government shall be under the supervision and to 
the satisfaction of the vessel master. 
 
3.I.3.4  Stowage Preplans/Plans 
When cargo is loaded by a Breakbulk carrier, the Contractor shall provide to the cognizant SDDC offices to 
include the U.S. Government operated terminal and Ordering Officer responsible for the loading or 
discharging port, and to SDDC HQ, a final “as loaded” stow plan via email.  The stow plan shall be 
prepared using the Integrated Computerized Deployment System (ICODES) and shall indicate at a 
minimum the seaport of embarkation, seaport of debarkation, stow location, pertinent dimensions and 
weights, Transportation Control Number (TCN), and Model Number of all DTS cargo loaded at each 
seaport of embarkation.  Contractor shall provide a graphical indication on the stow plan for all non-DTS 
cargo labeled as "commercial cargo for (SPOD)".  Email SDDC HQ at usarmy.scott.sddc.mbx.terminals-
team@mail.mil.   Upon request, U.S. Government will provide the load list to Breakbulk carriers a 
minimum of 5 business days prior to vessel arrival at origin.   
 
In the event the U.S. Government decides to produce the stow plan, the Contractor is relieved of this 
requirement for that specific loading operation.   
 
3.I.3.5   Acceptable Cargo Space 
The Contractor shall provide acceptable space for the cargo, other than cases where the US Government is 
at fault. The Contractor shall bear all expense of providing acceptable space. If at the time for loading or 
discharging the cargo, the space provided is not acceptable as determined by the designated SDDC 
representative responsible for the operation, the designated SDDC representative responsible for the 
operation may reject the space, except that the Contractor and the designated SDDC representative 
responsible for the operation may agree that the US Government shall properly prepare, clean, ready or 
provide normal access to the space at the Contractor's expense.  If space otherwise acceptable is so situated 
in the vessel that in order to discharge cargo stowed therein it shall be necessary to first discharge, move or 
otherwise handle cargo, the costs of discharging, moving or handling and reloading such cargo shall be 
borne by the Contractor. 
 
The designated SDDC representative responsible for the operation shall use the SD Form 290 to document 
the charges to be reimbursed by the Contractor, obtain signature from the Contractor (or designated 
representative) on the SD Form 290, and submit the SD Form 290 to HQ SDDC G8.  The SD Form 290 
shall be used as record for the Contractor to reimburse the US Government for any charges and for any 
Overtime Differential and Guaranteed Time accrued as a result of this section. 
 
3.I.3.5.1  If, at the time of loading the cargo, the specifications and/or description of the cargo vary from 
that of the booking or otherwise communicated data, the Contractor shall not bear the burden of preparing, 
cleaning or making readily available sufficient space to load the cargo. The U.S. Government shall bear all 
expense necessary to first discharge, move or otherwise handle cargo to create such sufficient space for 
loading.     
 
3.I.3.6  Contractor Caused Longshoreman Labor Delay 
The Contractor is responsible for costs associated with the following:  longshoremen standby due to delay 
in vessel arrival; longshoremen standby due to vessel inactivity (e.g. door not open, shipboard crane breaks 
down, ramp not down, or other vessel caused delay); and longshoremen standby to shift Other Ports Cargo 
(OPC).  The SDDC Commander shall use the SD Form 290 to document the charges to be reimbursed by 
the Contractor, obtain signature from the Contractor (or their designated representative) on the SD Form 
290, and submit the SD Form 290 to HQ SDDC G8.  The SD Form 290 shall be used as record for the 
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Contractor to reimburse the US Government for any charges and for any Overtime Differentials and 
Guaranteed Time accrued as a result of this section. 
 
3.I.3.7  Premium Hour Responsibilities 
3.I.3.7.1  The Contractor is responsible for any longshoremen overtime differentials, longshoremen 
guarantee time, and longshoremen minimum time associated with calling terminals where U.S. 
Government operates terminals outside of normal business hours if done so at the request of the Contractor.  
The Contractor is also responsible for civilian overtime paid for weekend work and late night starts, this 
includes Saturday, Sunday, Holidays and Monday through Friday, 1900 starts.  All charges to ocean carrier 
will be submitted via Service Authorization, SD FORM 290 and Civilian Overtime, SD FORM 294. U.S. 
Government operated terminals' normal business hours are Monday - Friday, 0800-1700.  Premium hours 
are all hours outside of U.S. Government operated terminals' normal business hours.  Contractor shall be 
exempt for the costs listed in this subparagraph for no more than 4 port calls per performance period.   
 
3.I.3.7.2  If an afterhours port call is made at the U.S. Government’s request (i.e. not part of Contractor’s 
normal liner schedule), the Contractor is not responsible for the premium hour responsibilities in PWS, 
paragraph 3.I.3.7.1. 
 
3.I.3.7.3  Regular liner schedules to terminals where SDDC loads/unloads vessels on a Free In/Free Out 
basis shall be limited to SDDC business hours as it appears in the Transportation Facility Guide. 
 
3.I.3.8  Use of Cargo Handling Gear 
The Contractor shall, throughout the duration of the loading and/or discharging, give free use of the 
vessel’s cargo handling gear and of sufficient motive power to operate all such cargo handling gear to the 
U.S. Government  
 
3.I.3.9  Cranemen/Winchmen/Tallymen/Other Crew 
The Contractor shall, upon written request of the Ordering Officer, provide cranemen/winchmen, tallymen, 
or others from the crew to operate the vessel’s cargo handling gear or perform other stevedore functions on 
the vessel unless prohibited by local regulations. The Contractor shall not be held responsible for refusal of 
the crew to perform the additional tasks described in this Section. The crew shall be under the U.S. 
Government’s risk and responsibility and as stevedores to be deemed as their servants but shall always 
work under the supervision of the vessel master. 
 
3.I.3.10  Reimbursement of Crew Costs 
When such services are performed by the crew in, the U.S. Government shall reimburse the Contractor for 
(a) additional labor costs actually incurred in conformity with labor agreements and (b) any increased cost 
or premiums for insurance coverage, in addition to costs not covered by insurance, resulting from 
compliance with this paragraph. 
 
3.I.3.11  Stevedore Damage 
The U.S. Government shall be responsible for damage (beyond ordinary wear and tear) to any part of the 
vessel caused by stevedores, unless cargo is booked under liner terms. Such damage shall be notified as 
soon as reasonably possible by the vessel master to the U.S. Government or its agents and to its stevedores, 
failing which the U.S. Government shall not be held responsible. The U.S. Government is obliged to repair 
any stevedore damage prior to completion of the voyage but shall repair stevedore damage affecting the 
vessel’s seaworthiness or class before the vessel sails from the port where such damage was caused or 
found. All additional expenses incurred shall be for the account of the U.S. Government and any time lost 
shall be for the account of and shall be paid to the Contractor by the U.S. Government at the demurrage 
rate. 
 
3.I.3.12  Liner -Terms and Linehaul Service 
3.I.3.12.1  The Contractor shall provide service on a liner-term basis when ordered and where accessorial 
rates are awarded.  
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3.I.3.12.2  The Contractor shall provide breakbulk linehaul service when ordered and when rates have been 
awarded from origin to POE and/or from POD to destination.  When origin door service is ordered 
Contractor shall provide liner service at POE; when door service to destination is ordered Contractor shall 
provide liner service at POD.   
 
3.I.3.13  Containerization for the Convenience of the Contractor 
3.I.3.13.1  For breakbulk cargo booked by the U.S. Government on a liner-term basis, the Contractor may,  
at its discretion, containerize such cargo for its own operational convenience without any additional cost or 
expense to the U.S. Government. However, breakbulk cargo booked on a port basis must be 
decontainerized and made available for customer pick up within 2 working days after vessel discharge, and 
is considered breakbulk cargo for the purpose of computing the cargo guarantees for this contract.  For 
cargo booked to port, Contractor must complete decontainerization (and any other Contractor obligations at 
the POD, such as Customs Clearance) (a) prior to notifying SDDC and consignee that cargo is ready and 
available for pickup by U.S. Government, and (b) no later than RDD. 
 
3.I.3.13.2  Container detention is inapplicable if Contractor containerizes cargo for their own convenience. 

3.I.4 AAFES English Channel Service 
The Contractor shall provide two sailings each day, Monday through Friday, both westbound from ports on 
the Continent to ports in the United Kingdom, and eastbound from the United Kingdom ports to the ports 
on the Continent. (Route 48AB is AAFES cross channel service.)  
 
When offered by the Contractor and ordered by the Ordering Officer, the Contractor shall provide water 
transportation on a Roll-on/Roll-off (RORO) service on a liner term basis for dry and reefer U.S. 
Government owned/leased trailers between any port on the Continent and any port in the United Kingdom. 
U.S. Government shall deliver and pick up trailers at docks, piers or yards as designated by the Contractor 
at POE and POD. Contractor receives trailers from the U.S. Government, loads and stows trailers on vessel, 
and discharges trailers. Dimensions of trailers (in meters) are as indicated below: 
 

Type/Size Trailer Dimensions (length x width x height) 

40-foot Cargo (Dry) 12.35 x 2.50 x 3.95 

40-foot Cargo (Reefer) 12.80 x 2.50 x 3.95 

35-foot Cargo (Dry) 10.80 x 2.50 x 3.95 

35-foot Cargo (Reefer) 11.35 x 2.50 x 3.95 

 
The electrical hookup requirements are standard European plugs, five poles, 380 volts. 
 
3.J Cyber Security 
 
This contract is an Operationally Critical Support (OCS) type contract, and does not contain Covered 
Defense Information (CDI).  

3.K Linehaul for Breakbulk and Out-of-Gauge (OOG) Cargo Booked on Flatrack 

3.K.1 Flatbed and Double Drop Service  
3.K.1.1  Ordering Officers may order linehaul for breakbulk shipments using flatbed or double drop rates 
when: 
 
3.K.1.1.1  The weight of any single piece does not exceed 44,000 pounds for flatbed or 40,000 pounds for 
doubledrop.  
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3.K.1.1.2  The height of the cargo, when loaded on the equipment, does not exceed 13 feet 6 inches.  
 
3.K.1.1.3  The width does not exceed 11 feet.  
 
3.K.1.2  Service Requirements  
 
3.K.1.2.1  Contractor's loading of cargo on conveyance at POD and removal from conveyance at POE is 
included in liner term rates for breakbulk. Costs for securing cargo onto conveyance are included in 
Contractor’s inland rates for flatbed and doubledrop service. 
 
3.K.1.2.2  For cargo moving on flatracks:  
 
3.K.1.2.2.1  The container dry cargo linehaul rate shall apply for in-gauge cargo per container rule; 
however, Contractor may transload to flatbed or doubledrop for their own convenience.  
 
3.K.1.2.2.2  For OOG cargo on flatrack, the Contractor shall be paid for the flatbed or doubledrop service 
as required by the height of the cargo and paid the  transloading rate to transload the cargo.  

3.K.1.2.2.3  EDI reporting requirements apply for events as specified in Exhibit 3, PWS, Attachment 1. 
 
3.K.1.3  Pricing and Rate Rules. 
 
3.K.1.3.1  Line haul shall be priced by type of equipment and separately for in-gauge and over wide 
cargoes as follows: 

 

Height Width Equipment Type 
Up to 10’6” Up to 8’6” Flatbed in-gauge* 
Up to 10’6” Over 8’6” up to 11’ Flatbed OOG* 
Over 10’6” up to 11’8” Up to 8’6” Double drop in-gauge**  
Over 10’6” up to 11’8” Over 8’6” up to 11’ Double drop OOG** 

 
  * Not to exceed 44,000 lbs.  
** Not to exceed 40,000 lbs. 
 

3.K.1.3.1.1  There are two categories of equipment:  

3.K.1.3.1.1.1  Flatbed includes dropdeck.  

3.K.1.3.1.1.2  Double drop includes removable gooseneck (RGN).  

3.K.1.3.1.2  Equipment length is as required to move the cargo safely and in compliance with local laws 
and regulations but should not exceed 53 feet. Calculation of usable space per conveyance should not 
exceed 480" per conveyance. 

3.K.1.3.1.3  Cargo with a width less than or equal to 8.5 feet is considered in-gauge.  

3.K.1.3.1.4  Cargo that exceeds 8.5 feet but does not exceed 11 feet is considered overwidth.  

3.K.1.3.2  Contractor shall be paid for each piece of equipment used when optimized in accordance with 
3.K.1.3.2.1.1.   

3.K.1.3.2.1  If more than one piece can be loaded per conveyance:   

3.K.1.3.2.1.1  Contractor shall organize available cargo to trucks and use best practices to minimize the 
number of conveyances used.  
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3.K.1.3.2.1.2  The tallest piece shall determine whether the conveyance shall be priced as flatbed or double 
drop; the widest piece shall determine whether the conveyance shall be priced as in-gauge or OOG. 

3.K.1.3.2.2  If cargo ordered on different bookings is loaded on the same conveyance, the Contractor may 
only bill once for the equipment.   

3.K.1.3.3  Chains and binders shall be provided by the Contractor as necessary.  Chains and binders remain 
the property of the Contractor.   

3.K.1.3.4  Extra driver service can be ordered by the Ordering Officer at time of booking or at any time 
before the cargo departs the port.  Contractor shall be compensated for extra driver service at $0.40 per one 
way mileage subject to a minimum of $160.00.  

3.K.1.3.5  Shipper-owned containers shall move at Contractor's container linehaul rates or flatbed in-gauge 
rates, whichever are lower.  Three Tricons or four Quadcons shall move as one 20-ft. container for rate 
calculation.   

3.K.1.3.6  Contractor shall be compensated for costs incurred , not to exceed $120.00, for pickup or 
delivery ordered and provided on a non-business day.   

3.K.1.3.7  The Contractor may choose to use other types of equipment that can accommodate the cargo; 
however, the Contractor shall be paid for flatbed or double drop service as determined by the height of the 
cargo as specified in Exhibit 3, PWS, paragraph 3.K.1.3.1. 

 

SECTION 4 – SHIPMENTS OF PRIVATELY OWNED VEHICLES (POVS)  

4.A Shipments of POVs 

4.A.1 Scope 
The provisions of Section 4.A apply to shipments booked by Non-governmental Authorized Users of the 
Contract. These shipments include, but are not limited to, POVs shipped by Global POV Contractors. 
 
4.A.2 Payment  
Terms for payment for services provided under section 4.A will be per mutual agreement of the Contractor 
and the Non-governmental Authorized User.   

4.A.3 Special Provisions for Privately Owned Vehicles (POVs)   
If the Contractor fails to deliver a POV on or before the  RDD, the Contractor shall reimburse the Non-
governmental Authorized User for rental car expenses or other transportation expenses paid to the owner of 
the POV as a consequence of such delay.  This reimbursement shall not exceed expenses actually incurred 
by the owner of the POV or $30.00 per day for each day past RDD, whichever is less. 
 
 
SECTION 5 – MEASURING PERFORMANCE  

5.A Performance Requirements 
The expectation of the U.S. Government is that all cargo booked under this contract shall successfully 
move in accordance with the terms of the contract.  The U.S. Government strategy for assessing the 
Contractor’s performance under this contract focuses on two business lines: Unit Cargo and non-Unit 
Cargo.  Contractor performance will be measured by a Composite Score (CS), consisting of the average of 
two scores:  a Lane Score (LS), typically COCOM to COCOM, and a Worldwide Score (WS), with the 
following exception:  If contractor’s volume on a particular lane is 20 or fewer measured TCNs during the 
2-month measurement period, the CS will be equal to the WS.  For the CENTCOM AOR, performance will 
be measured separately for PAKGLOC, NDN, and rest of CENTCOM.  
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The LS and WS are computed based on a 60 day rolling average.  With exception to lanes with 20 or fewer 
measured TCNs, the LS is for all shipments across a lane (i.e. NORTHCOM to PACOM) for the 60 days 
being measured.  For lanes with fewer than 20 TCNs during the 60 days being measured, the LS will be the 
same as the WS.  The WS is calculated based on all cargo for a carrier for the 60 days being measured.   

5.A.1 Performance Measures and Performance Standards  
To evaluate the Contractor’s success in meeting minimum contract standards that support stated 
Performance Objectives, the U.S. Government will monitor and measure Contractor performance under this 
contract using the Performance Measures identified below in Table 5.A.2.1.  There may be more than one 
Performance Measure for a single Performance Objective. 

5.A.2 Performance Objectives  
 Performance Objective No. 1:   On-Time Delivery 
 
The Contractor shall deliver the cargo not later than the Required Delivery Date (RDD) specified in the 
accepted booking.  In accordance with Exhibit 3, PWS,  Attachment 1, the RDD may be modified by the 
U.S. government with prior approval.  A Modified (i.e. Extended) RDD may be assigned based on the 
length of the delay authorized in advance by the U.S. government.   

Performance Objective No.  2:  In-Transit Visibility (ITV) 

The Contractor shall provide accurate and timely shipment status reports using the Electronic Data 
Interchange (EDI), or the Ocean Carrier Interface (OCI) as required by Exhibit 3, PWS,  paragraph 3.A.10. 
There are nine required transactions for container shipments and eight for breakbulk. 

Required transactions for containers: W, I, AE, VD, VA, UV, OA, X1, RD or EC 
Required transactions for breakbulk: W, I, AE, VD, VA, UV, OA, X1 

Although required, RD or EC will not be measured with the other required EDI transactions. The U.S. 
Government recognizes that in some cases RD or EC submission may occur after shipment RDD and 
therefore, after the performance measurement window has passed. 

The ITV performance objective is calculated based on a weighted score of EDI submission considered at 
80% weight and submission timeliness considered at 20% weight.  Each transaction will be independently 
measured. For example, if the Contractor submits seven out of eight required breakbulk transactions and all 
seven are timely, the Contractor would receive 87.5% credit for ITV on that shipment 
(((7/8)*80%)+((7/8)*20%) = 87.5%). 

The ITV measure is independent of the on-time delivery performance measure; although failure to submit 
an X1 transaction will be considered equivalent to a missed RDD, unless (for those locations where the AV 
transaction is permitted), a valid AV transaction is accepted by the COR to constitute RDD compliance.  In 
all cases, including those for which a valid AV is accepted for RDD compliance purposes, the X1 
transaction remains a mandatory EDI transaction to be submitted after actual physical delivery to the 
Government has occurred.     
 
5.A.2.1  Performance Objective Assessment 
Performance assessments will be prepared on a monthly basis by the close of business on the 15th business 
day of each calendar month.  The cognizant CORs will coordinate with the Contractor to resolve all 
disputed performance assessment data prior to the posting of the Monthly Performance Assessment.  The 
Government shall accomplish audits of Contractor submitted performance data to ensure accuracy.  Data 
points for Performance Objectives 1 and 2 represent one container or piece of cargo as booked.   
 
Table 5.A.2.1 
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Performance 
Objective Description Performance Measure 

 
Performance 

Average 

 
Weight 

 
Performance  
Assessment 

1 On-Time 
Delivery 

Cargo shall be delivered no later 
than the Required Delivery Date 
as accepted in the booking. 

x% 0.75 x* .75 

2 In-transit 
Visibility 

The Contractor shall provide to the 
U.S. Government an accurate 315 
transaction set within 24 hours of 
the event.  

y% 0.25  y * .25 

Contractor 
Performance 

Score 
   1.00 Total % 

 
5.A.2.2  Performance Rating 
The U.S. Government will use the Contractor Performance Score calculated at Exhibit 3, PWS, Table 
5.A.2.1 as a factor in the best value booking process.  
If a lane score falls below 0.75, Contractor may be put into Limited Use status in accordance with Exhibit 
3, PWS,  paragraph 3.G.2 for that lane. To facilitate that process, the US Government will, as suggested in 
Exhibit 3, PWS,  Table 5.A.2.2, assign a Contractor Rating to the Contractor’s Performance Score.  
 
 
Table 5.A.2.2   

 

Contractor Performance 
Score Rating 

95% - 100% Exceptional 

90% - 94% Good 

80% - 89% Satisfactory 

76% - 79% Marginal 

75% and under Unsatisfactory 

 
 
SECTION 6 – TRADE AREAS AND ZONES 

6.A Trade Areas and Zones  

6.A.1  General Definition of Trade Areas 
 
Africa: Includes all ports on the continent of Africa, and nearby islands detailed in Exhibit 3, PWS, 
paragraph 6.A.2.9.  

Alaska:  Includes all ports in the state of Alaska, including all islands within the state. 

Azores: Includes all ports in Azores Islands. 

Black Sea: Includes all ports in Bulgaria, Romania, Ukraine, Georgia, and Black Sea ports in Russia and 
Turkey. 
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Caribbean: Includes ports in the Caribbean Area and the following countries/islands: Bahamas, Turks and 
Caicos, Aruba, Curacao, Bonaire, Bermuda Islands, Cuba, Caymans, Dominican Republic, Haiti, Jamaica, 
Lesser Antilles, Puerto Rico, Grenadines, Barbados, Grenada, St Vincent, St Lucia, Martinique, Dominica, 
Guadeloupe, Antigua, Barbuda, Montserrat, Saba, St Kitts/Nevis, St Barthelemy, Anguilla, St 
Martin/Maarten, Trinidad, Tobago, US Virgin Islands (St. Croix, St. Thomas, St. John), Antigua. 

Central America/Mexico: Includes ports within the following countries: Belize, Costa Rica, El Salvador, 
Guatemala, Honduras, Mexico, Nicaragua, and Panama. 

Continental Europe & United Kingdom & Ireland: Includes all ports within the British Isles (England, 
Scotland, Wales, Northern Ireland and Republic of Ireland, and nearby islands in the territory of the United 
Kingdom or Ireland including but not limited to the Isle of Man and the Shetland Islands) and ports on the 
north and west coasts of continental Europe from Germany to the northwestern junction of Spain and 
Portugal – including all ports in Germany, Netherlands, Belgium, France (excluding Mediterranean Coast), 
and Spain (Bay Biscay and northwestern ports only).  Also includes Faroe Islands, and the Channel Islands 
including Jersey and Guernsey) 

Far East Area: Includes ports within the following countries, areas, islands and island groups; Japan 
including Ryukyu Islands (Okinawa) and Bonin Islands; Russian Far East; North and South Korea; China 
(PRC, Hong Kong, Macau, Taiwan); Philippines, Indonesia, Malaysia, Singapore, Vietnam, Cambodia, 
Thailand, and East Timor/Timor Leste. 

Hawaii: Includes all  ports on the islands of: Kahoolawe, Kauai, Kure Island, Lanai, Hawaii, Maui, 
Molokai, Niihau, Oahu and Tern Island. 

Iceland: Includes all ports in Iceland. 

Mediterranean Area: Includes ports in Portugal, Spanish ports between the boundary of Portugal and 
Gibraltar, ports of the Mediterranean and arms thereof, including the Bosporus and inlands or island groups 
within the Mediterranean, but does not include ports of the Black Sea: The Mediterranean is subdivided 
into three zones Adriatic Sea, Eastern Mediterranean and Western Mediterranean. 

Middle East, South Asia and Indian Ocean: Includes ports in the Red Sea (Excluding Africa), Gulf of 
Aqaba, Gulf of Suez, Gulf of Aden, Arabian Sea, Gulf of Oman, Persian Gulf, Bay of Bengal, Andaman 
Sea; and Indian Ocean ports in India, Sri Lanka, Yemen, and Oman.  Includes Maldives and 
Burma/Myanmar. 

Oceania: Includes ports in American Samoa, Australia, New Zealand, Micronesia, Northern Marianas 
Islands, Kiribati, Marshall Islands, Johnston Island, Marcus Island, Palau, French Polynesia, Cook Islands, 
Tonga, Samoa, Tuvalu, Fiji, Wallis and Futuna, Papua New Guinea, Solomon Islands, New Caledonia, 
Vanuatu, Guam, Federated States of Micronesia. 

Scandinavia/Baltic: Includes ports in Estonia, Latvia, Lithuania, Poland, Norway, Denmark, Finland, 
Sweden and Russian ports on the Gulf of Finland and Baltic Sea (Kaliningrad region). 

South America: Includes ports in Venezuela Colombia, Ecuador (including Galapagos Islands), Peru, 
Chile, Argentina, Falkland Islands, Uruguay, Brazil, Suriname, French Guiana, and Guyana. 

US East Coast: Includes ports in Maine, New Hampshire, Massachusetts, Rhode Island, Connecticut, New 
York, New Jersey, Pennsylvania, Delaware, and Maryland,  Virginia, North Carolina, South Carolina, 
Georgia, and the Atlantic coast of Florida as far south as Key West (inclusive).  Excludes Great Lakes ports 
in New York and Pennsylvania.  When liner term service is ordered and provided, the US East Coast 
(North) includes all locations from Maine to Maryland, and the US East Coast (South) includes all 
locations from Virginia to Key West, Florida (inclusive).  

US Gulf Coast: Includes ports in Texas, Louisiana, Mississippi, Alabama, and the Gulf Coast ports of 
Florida.   

US West Coast: Includes ports in California, Oregon, and the State of Washington.   
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6.A.2  Descriptions of Zones 
Many of the routes in this contract have been structured into zones so that countries/ports can be grouped to 
best reflect market conditions and minimize the number of rates to be submitted by Contractors.  Ocean 
rates apply on a zone to zone basis.  Below is a description of the zones included in each area and of the 
ports that are included in each zone.  The zones in each list are numbered.  This numbering does not match 
the naming of Route Index /Zone used in the CARE and the Rate Guide.  
 
The rates are directional for service between different zones of the same area.  Rates for service within 
zones are non-directional except for intra-zone N.E. Asia.  
 
The service provided by Contractors who provide rates for specific zones shall be reflected in service 
profiles as described in proposals and vessel schedules maintained within the booking office. 
 
6.A.2.1  Far East   
 
6.A.2.1.1  Applies for service to/from CONUS and North East Asia intrazone 
 

              Zone           
Country/Port Description 
 

1 South Korea 
2 Okinawa 
3 Philippines 
4 Malaysia 
5 Singapore 
6 Thailand 
7 China 
8 Hong Kong and Macau 
9 Indonesia and East 

Timor 
10 Taiwan 
11 Vietnam 
12 Japan 
13 Cambodia 
14 Russian Far East 

 
6.A.2.1.2  Applies to all other service 
 

Group Zone Countries 
N.E. Asia: Japan (incl. Okinawa), Korea, & Russian Far East 
Chinas: China, including Hong Kong, Macau & Taiwan 
S.E. Asia: Indonesia, East Timor, Malaysia, Philippines, 

Singapore, Thailand, Vietnam, Cambodia & Laos 
 
The rates are directional between Group zones and within intra-zone N.E. Asia. Within Intra-zones Chinas 
and Southeast Asia rates are “between rates.”   
  
6.A.2.2  Mediterranean 
The Mediterranean area is divided into three zones:  
 
6.A.2.2.1  Western Mediterranean shall embrace the coastline from the north Portugal - Spain border until 
the southernmost point on mainland Italy.  Excludes ports in Africa other than the Spanish North African 
ports of Ceuta and Melilla.  Includes Spain except for Spain’s northern and northwestern ports.  Includes 
France’s Mediterranean ports, and Corsica.  Includes islands in the Western Mediterranean other than those 
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in the territory of Morocco, Algeria, and Tunisia.  Includes the West Coast of mainland Italy, and islands 
off the West Coast of Italy including Sardinia and Sicily.  Includes mainland Portugal and Malta.   
 
6.A.2.2.2  Eastern Mediterranean shall embrace the remaining area in the Mediterranean located east of 
Melito di Porto Salvo, Italy, except for (a) ports in Africa, (b) ports in the Black Sea, and (c) those areas 
identified in Zone 3 (Adriatic Sea). 
 
The geographical areas affected are identified under their respective zones as follows:  
 
1.  Western Mediterranean includes ports in: 
 

Portugal  
Spain (excluding north and northwest coasts, includes Spain’s Mediterranean islands, and Spanish 
North African enclaves of Ceuta and Melilla) 
Gibraltar  
France  (Mediterranean coast and islands, including Corsica) 
Monaco  
Italy (Tyrrhenian and Ligurian coasts, West Coast of Italy as far south as Melito di Porto Salvo 
inclusive, and islands to the west of the mainland, including Sardinia and Sicily,)  
Malta 
Other islands lying within the zone 

 
2.  Eastern Mediterranean includes ports in: 
 

Cyprus (entire island) 
Greece (including Crete and all other Greek islands)  
Israel  (Mediterranean coast, excludes Eilat) 
Italy (south coast only, between Melito di Porto Salvo and Otranto.  Includes Otranto.) 
Lebanon  
Syria 
Turkey  (Mediterranean ports including the Bosporus but not including the Black Sea) 
Other islands lying within the zone 

 
3. Adriatic Sea includes ports in: 
 

Italy (Adriatic coast only, north of Otranto, excluding Otranto) 
Croatia 
Slovenia 
Montenegro 
Albania 
Islands lying within the Adriatic Sea 
 

6.A.2.3  Central America/Mexico   
 
Central America/Mexico is divided into zones as follows. 
 
1.  Central America/Mexico West Coast   
 

Mexico (WC)  
Guatemala (WC)  
El Salvador  
Honduras (WC) 
Nicaragua (WC) 

2.  Central America/Mexico East Coast (except Honduras) 
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Mexico (EC)  
Belize  
Guatemala (EC)  
Nicaragua (EC)  

3.  Honduras East Coast  
 
4.  Panama/Costa Rica 

Panama  
Costa Rica 

 
6.A.2.4  Caribbean  
 
The Caribbean is divided into zones as follows: 
             

 Zone Includes 
 

1 Bahamas Area Bahamas 
Turks and Caicos 
 

2 Eastern Caribbean Aruba 
Curacao 
Bonaire 
Trinidad & Tobago  
Grenadines 
 Barbados  
Grenada  
St Vincent  
St Lucia  
Martinique  
Dominica  
Guadeloupe 
Barbuda  
Montserrat  
Saba  
St Kitts/Nevis  
St Barthelemy  
Anguilla  
St Martin/Maarten  
British Virgin Islands 
 

3 Jamaica/Cayman Islands/ 
Dominican Republic/Cuba 

Cayman Islands 
Jamaica 
Dominican Republic 
Cuba 
 

4 Haiti Haiti 
 

5 
 

6 

Puerto Rico 
 
US Virgin Islands 
 

Puerto Rico 
 
US Virgin Islands   

 
6.A.2.5  Scandinavia/Baltic   
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 Zone 

1 Norway East:  South Norway ports east of and including Kristiansand   
2 Norway West:  Norway ports North of Kristiansand (not inclusive) to 

Trondheim area  (inclusive) 
3 Norway North: Norway ports north of  Trondheim (not inclusive) and 

including Tromso port range 
4 Sweden 
5 Finland 
6 Denmark 
7 Estonia 
8 Latvia 
9 Lithuania 

10 Poland 
11 Russian West Coast (ports on the Gulf of Finland and Baltic Sea / 

Kaliningrad region) 
 
 
6.A.2.6  Middle East, South Asia and Indian Ocean Area  
 
  

 Zone Description 
 

1 Kuwait Kuwait 
 

2 Persian Gulf and Gulf of Oman    Saudi Arabia (Persian Gulf Ports) 
United Arab Emirates (UAE)  
Bahrain  
Qatar, and  
Oman north of Muscat (includes Port of 
Sultan Qaboos / Muscat) 
 

3 Arabian Sea Oman (south of Muscat) 
Yemen 
 

4 Pakistan and India West Coast 
Ports 

Pakistan 
India (West Coast)  
 

5 Reserved Reserved 
 

6 Gulf of Aqaba, Gulf of Suez and 
Red Sea 

Jordan  
Saudi Arabia (West Coast/Red Sea ports) 
Eilat, Israel 
 

7 Bay of Bengal and Andaman Sea India (East Coast), 
Burma (Myanmar)  
Sri Lanka 
Bangladesh 
Maldives 
 

8 Iraq Iraq 
 

   
6.A.2.7  South America 
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South America includes the following zones: 
 
East Coast of South America (zone/countries):   
 

1  Colombia (Caribbean ports)  
2   Brazil   
3 Uruguay  
4  Argentina  
5  French Guiana/Guyana/Suriname 
6 Venezuela 

West Coast of South America (zone/countries):   
 

7   Colombia (Pacific ports)  
8   Ecuador  
9   Peru   
10 Chile  

 
 
6.A.2.8  Oceania   
 
Oceania includes the following zones: 
 

 Zone Includes 
 

1 Australia Australia 
 

2 New Zealand New Zealand 
 

3 Northern Marianas Islands Saipan  
Tinian  
Rota 
 

4 Guam Guam 
 

5 American Samoa American Samoa 
 

6 Kwajalein Kwajalein Atoll, Marshall Islands 
 

7 North Central Pacific     Johnston Island 
Marcus Island 
 

8 Micronesia Federated States of Micronesia 
 

9 Marshall Islands                Marshall Islands except Kwajalein 
Atoll 
 

10 Coral Sea Papua New Guinea 
Solomon Islands 
New Caledonia 
Vanuatu 
 

11 South Pacific French Polynesia 
Cook Islands 



Universal Service Contract – 8 
Exhibit 3, Performance Work Statement 

Revision 2 

46 

 

Tonga  
Samoa 
Tuvalu  
Fiji  
Wallis and Futuna 
 

12 Palau Palau 
 

13 Kiribati Kiribati 
 

 

6.A.2.9  Africa 

Africa includes the following zones: 
 

 Zone Includes 
 

1 North Africa  Morocco (Mediterranean ports only), 
Egypt (Mediterranean ports Only),  
Algeria, Tunisia, and Libya  
 

2 East Africa   Egypt (excluding Mediterranean ports), 
Sudan, Eritrea, Djibouti, Somalia, 
Kenya, Tanzania 
 

3 Southern Africa Mozambique, South Africa, Namibia 
  

4 Central Africa Angola to Cameroon 
 

5 West Africa Nigeria to Morocco (Atlantic Ocean 
Ports Only).  Includes ports in Sao Tome 
and Principe 
 

6 Madagascar Madagascar, Mauritius, Mayotte, 
Comoros, Reunion & Seychelles 
 

7 Ascension Island Ascension Island & Saint Helena 
 

8 Cape Verde Cape Verde, Madeira & Canary Islands 

6.B Designated Ports with Port Arbitraries 
Contractors may establish port arbitraries, by the effective date of the contract, for selected countries/ports 
when ocean rates have not been provided for the route/zone designated to service this area (Group A) or the 
Contractor’s service profile for a route/zone does not include regular service to the specific country/port 
(Group B). The port arbitrary surcharge is used in conjunction with an accepted ocean rate for a route/zone 
to link the service on the route/zone with the feeder service to the area (Group A) or port (Group B) 
covered by the port arbitrary. Arbitraries established after the effective date of the contract are subject to 
the Contractor Protection from Competition Clause. Port arbitraries may be provided for the following 
countries/ports: 
 
Port Arbitrary Group A (areas) 
 

1.   Black Sea Ports (Bulgaria, Romania, Georgia, Ukraine, and ports on the Black Sea in Turkey 
and  Russia) 
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2.   Cyprus 
3.   Iraq 
4.   Areas in Scandinavia/Baltic: 

 
  a.  Denmark 
  b.  Sweden 
  c.  Finland 
  d.  Estonia 
  e.  Latvia 
  f.  Lithuania 
  g.  Poland 
  h.  Russian West Coast (as defined in 6.A.2.5) 
  i.   Norway East  (as defined in 6.A.2.5) 
  j.  Norway North (as defined in 6.A.2.5) 
  k.  Norway West (as defined in 6.A.2.5) 
 
Port Arbitrary Group B (specific ports) 
 

1.   Darwin (Australia) 
2.   Umm Said (Qatar) 
3.   Zamboanga (Philippines) 

SECTION 7 – REGION-SPECIFIC REQUIREMENTS 
 
7.A  Puerto Rico 
 
7.A.1  Cargo Clearance Service 
7.A.1.1  Tax Authority Clearance 
To obtain tax clearance, after obtaining any supporting documentation from the local SDDC Detachment 
(Hacienda Clearance Letter, and other documentation such as Commercial Invoice as appropriate), 
Contractor shall present all required documentation to the Puerto Rico tax office (Hacienda) and/or enter 
data, including data which Shippers typically enter, into the Portal Integrado de Comerciantes (PICO) 
system used by the Hacienda.  Contractor shall check PICO at least once per workday to verify that cargo 
has cleared.  These actions apply to all cargo arriving in Puerto Rico and requiring tax clearance.     
 
7.A.2  Transport of Hazardous Cargo/Small Arms/Ammunition 
7.A.2.1  The Contractor shall have and maintain a Government/Contractor/Armed Guard Contingency Plan 
including a route map which can be implemented for any ordered movement of weapons/ammo/sensitive 
items.  This plan shall be made available to the Government or Commonwealth of Puerto Rico authorities 
upon request.  For each movement of weapons/ammo/sensitive items ordered, the Contractor shall brief the 
plan and route to the designated Government representative for approval prior to the transportation of a 
shipment. Upon approval of the plan and route, such plan shall be followed by the Contractor. In the event 
it is necessary to change the plan or route after commencement of transportation, the Contractor must 
immediately report such change to the designated Government representative for approval. Changes must 
be kept to a minimum and made only under circumstances outside the Contractor's control or at the 
direction of the designated Government representative. 
 
7.A.2.2  The Contractor shall inform the drivers to be utilized for weapons/ammo/sensitive items shipments 
of the exact route to be followed with a map depicting such route. The Contractor shall also provide two 
way radio communications devices and/or cell phones for each motor vehicle transporting 
weapons/ammo/sensitive items and allow for the continuous escort of such vehicles by either designated 
Government representatives and/or Commonwealth of Puerto Rico authorities upon request. Motor vehicles 
transporting weapons/ammo/sensitive items shall travel by the most expeditious authorized route to/from 
the point of pickup in Puerto Rico to the point of destination in Puerto Rico. No stops en-route are 
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authorized. In the event of a breakdown, accident or emergency stop the driver of the shipment shall 
immediately notify the cognizant COR and authorized Government personnel -but not later than 30 minutes 
after such an event - and at no time shall the vehicle be left unattended. The Contractor shall closely 
monitor each shipment through constant communications with the driver of the shipment, the 
Commonwealth of Puerto Rico authorities, and designated Government escorts/personnel. 
 
7.A.2.3  It shall be the Contractor's responsibility and expense to provide armed guard protective 
surveillance during the entire period when a weapons/ammo/sensitive items shipment is in the custody of 
the Contractor. The armed guard shall have at a minimum one revolver or semiautomatic pistol with five 
rounds of ammunition. The weapon shall be registered in accordance with all Federal, State and 
Commonwealth laws and regulations and the guard shall be licensed to carry such a weapon with the 
requisite training and experience in its use. The Government reserves the right to reject the use of any 
armed guard by a Contractor who fails to meet such requirements. 
 
7.A.2.4  Pick-up and delivery of weapons shipments shall be accomplished only between the hours of 
0700-1200 local time unless otherwise agreed upon between the Contractor and designated Government 
representative on a case-by-case basis only. 
 
7.A.2.5  For containerized shipments, serially numbered cable seal lock or other type of seal that provides 
equal or better protection will be provided by the Government. Where such seals have not been applied the 
Contractor shall not transport such containers and immediately notify the designated Government 
representative regarding further disposition. 
 
7.A.2.6  All movements shall be accompanied by a Signature and Tally Record (DD 1907). This record 
shall provide continuous accountability and custody of a weapons/ammo/sensitive items shipment from 
point of origin to point of destination. An entry must be made by every individual - to include the driver - 
who accepts custody. The Contractor shall monitor and ensure that the chain of custody is unbroken while 
the cargo is in the Contractor's custody. The Contractor shall immediately notify the Government of any 
non-compliance. 
 
7.A.2.7  No U.S. Government weapons shall be stored overnight at the Contractor's facilities without prior 
U.S. Government approval. 
 
7.A.3 Expedited or After-Hours Delivery 
7.A.3.1  Expedited delivery service 
The Contractor shall provide expedited delivery when ordered by the Ordering Officer. The Contractor 
shall deliver the container to consignees within two business days commencing at 0001 hours on the first 
working day following vessel discharge or customs clearance of such containers, whichever is later, for 
distances of up to 200 miles.  
EXCEPTION: Expedited deliveries of shipments enroute, but prior to commencement of outgate carriage 
at port of debarkation shall be by mutual consent of the US Government and the Contractor. 
 
EXCEPTION: Contractors will not receive compensation for expedited delivery as indicated above if they 
failed to meet the RDD. If contractor was paid for this service and did not meet the agreed upon RDD, then 
the contractor will reimburse the US Government for the charges paid for expedited delivery service. 
 
7.B  Alaska 
 
7.B.1  Keep-from-Freezing (KFF) Service 
Unless otherwise directed by consignee, the Contractor shall deliver refrigerated and KFF cargo to military 
activities no later than two (2) hours prior to the close of business on the day of delivery. Notwithstanding 
the above requirements, all cargo shall be scheduled and delivered in an expeditious manner. When ordered 
by the ordering officer, KFF Service shall consist of furnishing equipment to the specified stuffing activity 
that will ensure protection of cargo from freezing. It is the responsibility of the Contractor to maintain its 
KFF equipment in proper business order from the initial stuffing until unstuffing at final destination. For 
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the ocean portion of the movement, KFF Service will be charged at the applicable general cargo rate plus 
the KFF Service rate set forth in the Rate Guide. For the linehaul portion of the movement, the KFF Service 
Differential, set forth in the Rate Guide, will be added to the applicable Mileage rate. The KFF Service 
window of operation is from 1 October through 30 April. 
 
7.B.2  Redelivery of Keep from Freezing (KFF) Service 
Redelivery of KFF Service is when the consignee is not able to accept all the cargo on the first delivery and 
the Contractor is directed to return the other portion to the Contractor’s facility until the consignee is 
available to accept the remainder of cargo. When Redelivery of KFF is ordered by the ordering officer, 
after the initial delivery of a container/trailer, the Contractor shall return the partial container load of cargo 
to its terminal and keep at the proper temperature until ordered to redeliver the remainder of the cargo. 
Charges for Redelivery of KFF services are set forth in the Rate Guide. 
 
7.B.3  Carriage of Overweight Containers 
The Contractor shall advise the OO when the combined cargo weight of the loaded container and chassis 
exceeds the allowed highway axle weight along any portion of the intended delivery route due to seasonal 
or local restrictions on carriage weight. The Contractor shall not refuse to carry a container Northbound to 
Alaska that weighs in excess of the local legal maximum weight allowed by US Federal, state, or local 
governments if the container can be discharged from the vessel and the excess weight of cargo can be 
removed without violation of the applicable law, regulation, or ruling that established the maximum weight. 
 
7.B.4  Mileage in Alaska 
Alaska mileage rates apply to mainland and island locations. 
 
7.B.5  Privately Owned Vehicles (POVs) 
7.B.5.1  POV Receive/Deliver 
Ocean Contractors shall receive or deliver POVs from/to the US Government from Monday through Friday 
from 0800 until 1700 hours, except on locally observed holidays. The ocean Contractor and the GPC 
Contractor will perform a joint inspection of the POVs, using form DD788 or the Contractor equivalent 
form at receipt and delivery at the ocean Contractor’s terminal. The custom of the trade is to deliver the 
vehicle in the same condition and cleanliness as it was received at both the ocean Contractors’ Puget Sound 
and Anchorage terminals and to the GPC Contractor. 
  
7.B.5.2  POV Processing Service 
POVs moving from the ocean Contractor’s Puget Sound terminal to Kodiak Island terminal shall be 
handled in the same manner as described in Exhibit 3, PWS,  paragraph 7.B.5.1. At Kodiak Island the 
ocean Contractor will issue POVs to service members or their agents at the ocean terminal. This terminal 
will process POVs according to the following Hours of Operation: Mondays 0800-1200; Tuesdays 0800-
1200; Thursdays 1300-1700 hours, except on locally observed holidays. An inspection of the POV will be 
accomplished with the service member or their representative upon receipt of the POV. POVs will be 
returned in the same condition of cleanliness as received, to include washing if required, to facilitate 
efficient joint vehicle inspection. 
 
7.B.5.3  POV Storage and Detention 
The Contractor shall provide storage for POVs in a secure (generally closed to the public), lighted, fenced, 
hardstand area pending pick up by the member for up to twenty-one (21) calendar days. Detention charges, 
as set forth in Exhibit 3, PWS,  paragraph 3.G.4, will be assessed if storage is required beyond twenty-one 
(21) calendar days. POVs moving from the Contractor's Kodiak Island terminal will be received from 
service members or their agent at the terminal during the same hours as above and be inspected as above. 
The ocean Contractor will then load, transport, unload at their Puget Sound terminal, inspect and issue 
POVs to the VPC drayage Carrier as described in Exhibit 3, PWS, paragraph 7.B.5.1. Charges are located 
in the Rate Guide. 
 
7.B.5.4  Railhead Handling/Drayage Service for Military Vehicles 



Universal Service Contract – 8 
Exhibit 3, Performance Work Statement 

Revision 2 

50 

 

The Contractor shall discharge military vehicles from railcars in the Port of Anchorage and transport the 
vehicles to its Puget Sound ocean terminal. Contractors will be compensated for this service at the rates set 
forth in the Rate Guide. 
 
7.B.5.5  Alaska Tie-Down Services 
Charges listed in the Rate Guide include requiring the Contractor to perform tie-down service for flatbeds, 
flatracks, railcars and lowboys loaded by the US Government. Rates also include all materials necessary to 
perform tie-down service. 
 
7.C  Hawaii 
 
7.C.1  Inter-Island Hawaii Service 
7. C.1.1  Any contractor offering rates for inter-island service between and among the ports of Hawaii shall 
ensure that the service is performed by an entity that holds a Certificate of Public Convenience and 
Necessity (CPCN) approved by the Hawaii Public Utilities Commission.  
 
7.C.1.2  Single-factor rates are available for the shipment of palletized refrigerated cargo between Honolulu 
and Kekaha.  Terms for all requirements are port-to-door, liner-in/liner-out and carriers' submitted rates 
shall be inclusive of liner terms at the port of embarkation (POE) and port of debarkation (POD) as well as 
the ocean freight and delivery to destination. The carrier must maintain the temperature/temperature 
variance specified by the shipper in the booking for the duration of each shipment. 
 
 
SECTION 8 – DEFINITIONS 

8.A Definitions 
The following terms have the meaning as set forth below: 

Acceptable Space:  Space with normal access thereto as would normally be used in liner service for the 
particular type of cargo declared at the time of booking, and shall be properly prepared, cleaned and ready 
to receive the cargo.  

Alternate Service Arrangements:  Service subcontracted to another provider that is different than the 
services described in the Contractors accepted proposal. 

Ammunition Linehaul: Linehaul for ammunition (Class 1.4 and other classes of ammunition and explosives 
as may be accepted under this contract) that requires use of a Contractor approved by DoD for the transport 
of this commodity and includes, satellite tracking as part of the basic service. 

Authorized Agent of the US Government:  An entity authorized to book shipments under USC-8 on behalf 
of the US Government in accordance with terms and conditions listed in Exhibit 3, PWS,  Section 4.   

Booking: Offer by the US Government and acceptance by the Contractor for the transportation of goods 
pursuant to the applicable rates, terms and conditions of the subject contract.  A booking is an order. 

Breakbulk/RORO Cargo:  All cargo that is not containerized.      

Cargo Cleaning Service: 

Wash Service:  Cleaning required for cargo that has been tendered to the Contractor dirty and requires 
thorough washing. 

Rinse Service:  Cargo cleaning to remove road dirt and other contaminants accumulated while in 
transit or at the port.  Service applies to cargo that was tendered to the Contractor clean.   

Cargo Handling:  Cargo handling (Container) Accessorial service provided by the Contractor for cargoes 
that are containerized by the Contractor. Cargo handling services include  all labor, material, and 
equipment necessary to receive cargo; unload from inbound conveyance; tally cargo; load and secure cargo 
into containers; provide intra-terminal transfers; supply necessary blocking, bracing, and dunnage; and 
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submit reports in accordance with 3.A.12.  Accessorial includes all services from in-gate and receipt of 
cargo through stuffing of container at the POE and from unstuffing of the container to out-gate at POD.  

Commercial Zone:  The pickup and delivery limits of cities, ports and municipalities in the United States as 
defined by the Surface Transportation Board and published in 49 CFR, Part 1048, on the date service is 
provided by the Contractor. 

Concealing (Tarping) Service:  Covering and protecting of cargo using weather resistant, non-transparent, 
durable material.  

Consignee:  The person or entity named in the booking or shipping instructions to which goods have been 
shipped or turned over for care. 

Constructive Staging:  A delay in the final receipt of the cargo by the US Government at the inland 
destination after release and commencement of on-carriage from the discharge port caused by the US 
Government’s refusal or inability to accept the containers at the inland destination.  This only applies in 
Exigency Areas. 

Container Freight Station (CFS):  A facility usually operated by the Contractor where loose cargo is 
received for consolidation/containerization  and/or where a full container is received for 
deconsolidation/unstuffing. 

Contingencies:  Military operations that 1) are designated by the Secretary of Defense as an operation in 
which members of the armed forces are or may become involved in military actions, operations, or 
hostilities against an enemy of the United States or against an opposing military force; or 2) results in the 
call or order to, or retention on, active duty of members of the uniformed services under section 688, 
12301(a), 12302, 12304, 12305, or 12406 of 10 USC., chapter 15 of 10 USC. or any other provision of law 
during a war or during a national emergency declared by the President or Congress.  In such cases, and in 
some other cases, the SDDC CG may designate certain areas as Exigency Areas in accordance with the 
Exigency Annex. 

Contracting Officer (CO):  A person with the authority to enter into, administer, and/or terminate contracts 
and make related determinations and findings. The term includes certain authorized representatives of the 
Contracting Officer acting within the limits of their authority as delegated by the Contracting Officer. 

Contracting Officer’s Representative (COR):  Appointed in writing by the CO, responsible for, but not 
limited to, the following: monitoring the Contractor’s performance in accordance with the terms of the 
contract; ensuring Contractor’s compliance with reporting requirements; providing data for US 
Government reports; certifying invoices; and reviewing Contractor claims. 

Contractor:  An entity in private industry, which enters into contracts with the US Government to provide 
goods or services.  For purposes of the USC-8 contract, the definition is further limited to ocean common 
carriers within the meaning of the Shipping Act of 1984, as amended, or vessel operating contract carriers 
as determined under Federal Maritime Law. 

Customary Shipping (or Freight) Unit:  Term used for unpackaged cargo to determine liability limits under 
COGSA and/or as a unit of measure for freight pricing purposes.  For example, a large truck loaded on a 
vessel is considered unpackaged and the freight is priced per “measurement ton.”  Therefore, the liability 
under COGSA is based on the customary shipping unit of that item.  For purposes of implementing 
COGSA under this contract, the customary shipping unit for cargo not shipped in packages is 
“measurement ton.”  

Cutoffs: 

Cutoff at Origin: The date and time established by the Contractor when the cargo shall be tendered 
to the Contractor to meet the vessel’s sail date. 

Vessel Cutoffs: The date and time established by the Contractor when the cargo shall be tendered 
to the Contractor at its terminal facility or to the Contractor’s agent to meet the requirement for lift 
to the booked vessel. 
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Defense Table of Official Distances (DTOD):  The source for computing the number of miles for any 
overland moves, when the number of miles is needed to determine the applicable rate.  

Detention:  The charge assessed by the Contractor for equipment delays exceeding applicable free time. 

Drayage:  The movement of a container between the Contractor’s terminal at the port where the container is 
loaded to, or discharged from, the vessel and another place by means other than the Contractor’s principal 
vessels, such as by highway or railway, either (if in the United States) within the commercial zone or 
modified zone of that United States port city and/or any location listed in the Drayage Zone of Attachment 
4, or (if in other countries) within a ten-mile radius of the city limits of that foreign port city, and/or any 
location listed in the Drayage Zone of Attachment 4.  In the case of Bahrain and Singapore, all locations in 
the country shall be considered part of the Drayage Zone. 
 
Drop and Pick:  See Spotting of Containers 

Dry Cargo Container:  A completely enclosed weatherproof container. 

Excepted Cargoes Breakbulk/RORO:  Aircraft (unboxed), helicopters, boats over 40 ft., oversized cargo, 
bulk cargo, and heavy lift cargo and explosives (excluding IMO Class 1.4), except where a specific CLIN 
has been included for the commodity. 

Excepted Cargoes Container:  Heavy lift cargo, oversized cargo (with the exception of cargo that meets the 
definition of over dimensional cargo or super load), explosives (excluding IMO Class 1.4) and all 
containers other than dry, reefer, ISO tank, open tops and flatrack containers, except where a specific CLIN 
has been included for the commodity. 

Exclusive Use: When linehaul service is provided, the Contractor will devote the entire conveyance for 
USC-8 booked cargo and shall be prohibited from loading any non USC-8 booked cargo either on the 
conveyance or on the government cargo except as provided in Exhibit 3, PWS, paragraph 3.A.19. 

Expedited Delivery:  An accessorial under which the Contractor guarantees delivery prior to the RDD 
established at time of booking. 

Expedited Origin Linehaul:   An accessorial under which the Contractor guarantees delivery to POE before 
the cutoff timelines outlined in Exhibit 3, PWS,  paragraph 3.A.13, within legal parameters, such as speed, 
hours of service, etc.  
 
Explosives:  Includes all military explosives (IMO Class 1.1, 1.2, 1.3), military lethal chemicals, and other 
items included in Title 49 Code of Federal Regulations, Part 171 et seq (CFR et seq). 
 
Extra Driver Service:  Contractor will provide an extra driver for continuous linehaul service within legal 
parameters. 

Feeder Vessel (Shipping): A vessel used to provide  ocean service to a port which is not served directly by 
the mainline vessel. 

Flatrack (Platform) Container:  A container without weatherproof sides and/or top to include platforms, 
which have no sides or ends and flatracks with rigid or collapsible ends. Depending on the configuration, 
they can be loaded from the end, side, or top. 

Free-In Free-Out:  When cargo is booked as Free-in or Free-out, the U.S Government shall bring the cargo 
into the holds, stow it and/or trim it, tally it, lash it and/or secure it (Free-in), and take it from the holds and 
discharge it (Free-out) with customary dispatch, free of any risk, liability, and expense whatsoever to the 
Contractor. 

Free time:  The time allowed for US Government shippers and receivers to load or unload Contractor 
equipment (i.e. containers) before detention charges begin to accrue.   

Futile trip:  When, due to the fault of the US Government, the Contractor incurs costs on trucks that are 
dispatched but not used.  
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General Cargo:   

Breakbulk/RORO:  All static (non-wheeled cargo) except explosives (excluding IMO Class 1.4), 
helicopters, shipper owned  containers (SOC), excepted cargo, and hazardous cargo precluded 
from carriage by a Contractor under a Contractor’s policy. 

Container:  All container cargo except refrigerated cargo, explosives (excluding IMO Class 1.4), 
over-dimensional cargo, excepted cargo, and hazardous cargo precluded from carriage by a 
Contractor under a Contractor’s policy. 

Hazardous Cargo:  A hazardous substance or material including a hazardous substance, which has been 
determined by the Secretary of Transportation or International Maritime Organization (IMO) to be capable 
of posing an unreasonable risk to health, safety and property when transported in. For purposes of applying 
Hazardous surcharges or the use of Hazardous commodity rates, Hazardous cargo is  required to bestow on 
deck per US Coast Guard Regulations. 

Heavy Lift Cargo:  Pieces and packages having a gross weight in excess of 112,000 lbs excluding wheeled 
or tracked vehicles on RO/RO vessels. 

Heavy Vehicles:  Breakbulk/RORO cargo – Wheeled or tracked vehicles (unboxed) exceeding 10,000 lbs 
per unit.  

Household Goods:  Shipments of household goods and baggage. 

Intermodal Move:  Being or involving transportation by more than one mode of transportation or type of 
Contractor during a single journey. An intermodal move occurs when two or more different modes such as 
rail, truck, barge and/or sealift are used to move cargo from origin to destination.  The term “intermodal 
move” can be used interchangeably with “multi-modal service”.  Where intermodal service is required, the 
prime Contractor maintains responsibility and liability for entire movement until delivered to final 
destination. 

Late Gate:  Exception to vessel cutoff.  Agreement by Contractor to lift cargo to a voyage if received at the 
terminal after the published cutoff for the voyage. 

Light Vehicles:  Breakbulk/RORO cargo – Wheeled or tracked vehicles (unboxed) up to and including 
10,000 lbs per unit. 

Linehaul:  The movement of cargo between the Contractor’s terminal at the port where the cargo is loaded 
to, or discharged from, the vessel and another place outside of the Commercial Zone or modified zone of 
that United States port city or beyond a 10-mile radius of the city limits of that foreign port city by means 
other than the Contractor’s principal vessels, such as by highway, railway, canal or river, or in specific 
instances by feeder vessels, ferry or bargeship system.  Linehaul rates include exclusive use of the 
conveyance. 

Liner In/Liner Out:  Contractor is responsible for the loading and/or discharging of cargo at port of origin 
and/or destination and all costs associated thereto. 

Liner Terms—Breakbulk:  The Contractor provides all services from receipt of cargo at POE to load of 
cargo on the vessel (liner in) or from discharge of the vessel at POD to outgate (liner-out).  The Contractor 
is responsible for the loading and discharging of inland transport within the Contractor’s terminal, along 
with associated costs, which includes but not limited to any inoperable vehicles fees, whether booked as 
inoperable or not.   

Liner Terms – Container:  The Contractor assumes all responsibility and cost for the transportation of the 
cargo from the port or point where the cargo is receipted for by the Contractor to the destination port or 
point where the Contractor makes the cargo available to the consignee. Any costs for the loading or 
discharging of inland transport within the Contractor’s terminal are for the account of the Contractor. 

Live Load:  See Spotting of Containers 

Live Unload:  Contractor delivers a loaded container and the driver waits while the receiver unloads the 
container 
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Measurement Ton (MsT):  40 cubic feet per ton or 2240 lbs. per ton 

Normal Access:  Access to space that permits efficient and expeditious loading and discharging by means 
routinely employed in commercial practice loading and discharging like cargo in liner service in ships 
service of the same type as the Contractor’s vessel. 

Ocean Cargo Booking Office (OCBO):  A SDDC activity subordinate to the OCCA that has Ordering 
authority to book cargo under this contract,  performs related contract administration and export/import 
ocean traffic management functions for DoD cargo moving within the DTS. May also perform authorized 
Customs Entries.  Normally at a Battalion or Detachment location. 

Ocean Cargo Clearance Authority (OCCA):  An SDDC activity, normally at the Brigade level, that has 
Ordering Authority to book cargo under this contract, performs contract administration and export/import 
ocean traffic management functions for cargo moving under this contract.   

Ordering Activity:  Includes the Commander, Surface Deployment and Distribution Command (SDDC), 
and designees, including authorized agents of the US Government. 

Ordering Officer (OO):  An individual authorized to place orders against indefinite delivery indefinite 
quantity transportation or transportation-related services contracts awarded by USTRANSCOM, provided 
the contract terms and monetary limitations specified in the contract are met.  The OO is:  

(1) Responsible for distributing and administering orders for services that are placed 

(2) Responsible for the oversight, management, and control of the distributing and administering of orders 
for services that the staff has placed 

 (3) Responsible for establishing controls necessary to ensure that all contract terms and conditions are met 
and that transportation services ordered conform to contract requirements before acceptance is made or 
payment authorized 

(4) Responsible for reporting deficiencies in contractor performance promptly to the Contracting Officer's 
Representative or the Program Management Office.  

Ordering Officers may not make any changes in the terms and conditions of any contracts against which 
orders are placed.  
Over Dimensional Cargo:  Cargo booked to be shipped as container cargo with at least one dimension 
exceeding any external dimension of a container’s width (8’) or height (8’6”) but not exceeding the 
following maximum weight and dimensions: 

 Weight: 44,000 lbs. Length: 40’00” Width: 11’00” Height: 11’8” 

Oversized Breakbulk Cargo:  Cargo that has any one dimension over 50 feet long, more than eleven (11) 
feet wide or over eleven (11) feet in height, or as determined by the Ordering Officer, requires special 
handling equipment for loading aboard or discharging from a vessel because of that cargo’s atypical size. 
All wheeled or tracked vehicles regardless of size are excluded from this definition. 

Oversized Container Cargo:  Cargo which when stowed aboard a cellular container ship would require 
more space than the space needed to load a 40 ft long, 8’6” high, 8 ft wide dry container; i.e., would require 
more than one (1) container space of this size. Exceptions to this definition are described as “Over 
Dimensional Cargo.” 

Package:  A class of cargo, irrespective of size, shape or weight, to which some packaging preparation for 
transportation has been made which facilitates handling, but which does not necessarily conceal or 
completely enclose the goods.  The act of loading cargo into, or upon, a container shall not transform such 
containerized cargo into a single COGSA package unless such cargo satisfies the COGSA requirements of 
a single "package" irrespective of the fact that it has been containerized. 

Pools:  See Spotting of Containers 

QUADCON:  Shipper Owned Container; four QUADCONs have the same external dimensions as a 20-
foot shipping container.  For rate calculation purposes, linehaul rates will be applied in accordance with 
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Exhibit 3, PWS,  Attachment 3, paragraph 1.1.2.1.7, and individual accessorials will be applied if booked 
as breakbulk.     

Receiver:  Individual or entity authorized by the consignee to receive and sign for delivered cargo. 

Regularly Scheduled Sailings:  Sailings at regular intervals between the same port ranges, consisting of 
regular arrivals, regular departures along established routes, which provide predictable Liner type service. 

Required Delivery Date (RDD):  The date specified in the booking, which is the latest date that cargo must 
be delivered.  The RDD may be extended through the D-RAP process.  

Round Robin:  See Spotting of Containers 

SEAVAN Service Codes:  DTR codes which indicate the extent of service for which the ocean Contractor 
is paid.  Indicates where the ocean Contractor’s responsibility for movement begins or ends:  

K – At the Contractor’s terminal (Pier Service). 

L – In the commercial zone of the US port city or, outside the US, within 10 miles of the port city 
limits. Certain port cities, which are divided into modified zones as listed in this Contract, are 
assigned codes 1-9 instead of L (Local Drayage). 

1-9 – In a modified zone for certain port cities as defined in this Contract. The number codes used 
correspond with the zone number in the Contract. 

M – At any point not covered by codes K, L, or 1-9. 

P – Same as Code M, except that one or more scheduled stop-offs in route to final destination have 
been booked with the ocean Contractor. Does not apply to local deliveries performed at the 
expense of the US Government. 

S – Same as Code T, except that one or more stop-offs in route to final destinations have been 
booked with the Contractor. Does not apply to local deliveries performed at the expense of the US 
Government. 

T – Same as Code L, 1-9, or M except cargo is booked as a “Through Shipment” under Single 
Factor Rate. 

Shipper Owned 20/40 ft Containers (SOC):  Breakbulk/RORO – US Government owned/leased container 
cargo carried by break bulk and/or RORO operators under the Breakbulk/RORO section. 

Short Stop:  A change to the terms of a specific booking whereby the U.S. Government orders the 
Contractor to cease further movement beyond  the port of debarkation (or a relay port).  Usually, the U.S. 
Government  takes delivery at such a port.  Occasionally, a new booking may be created with movement 
originating at such a port.   

Shutout:  Cargo in Contractor’s possession that is available for loading onto the booked vessel, but 
Contractor failed to load onto said vessel.     Shutouts are considered Contractor failures for which a 
Ordering Officer (OO) may not authorize an extended RDD. 

Single Factor Rates:  Rates that include all charges except for Currency Adjustment Factor (CAF), Bunker 
Adjustment (BAF), and accessorials ordered in the booking.  Single factor rates can apply to point-to-point, 
point-to-port, or port-to-point movements, but not to port-to-port movements  Intended for high-volume, 
high-frequency lanes, Single Factor Rates may not exceed the associated Multi-Factor Rate.  

Spotting containers:  Positioning empty containers at shipper’s facility for loading by the shipper: 

Drop and Pick:  Contractor delivers an empty container on chassis and picks it up, normally on a 
later date, after it has been loaded. 

Live Load:  Contractor delivers an empty container and the driver waits while the shipper loads 
the container. 
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Pools:  Contractor maintains a pool of empty containers at the shipper’s location to use for 
bookings with the Contractor.   

Round Robin Drop and Pick:  The Contractor would position one empty container at the shipper’s 
facility.   All other deliveries of empty containers would be scheduled with the pickup of loaded 
containers.   

Staging:  Delay in commencement of drayage, line-haul or on-carriage transit requested by the US 
Government. Containers may be staged at the Contractor’s terminal, port facility, or at any other location 
chosen by the Contractor or US Government, such as a railhead or barge terminal. Constructive staging is a 
delay in the final receipt of the cargo at the inland destination after release and commencement of on-
carriage from the discharge port caused by the US Government’s refusal or inability to accept the 
containers at the inland destination.   

Swing Cargo:  Any cargo which may be containerized or shipped breakbulk/RORO. 

Transloading service:  Accessorial service provided by the Contractor. Transloading services include all 
labor, material, and equipment necessary to transfer cargo from one conveyance to another, to include 
intra-terminal transfers.   

TRICON: Shipper Owned Container; three TRICONs have the same external dimensions as a 20-foot 
shipping container.  For rate calculation purposes, linehaul rates will be applied in accordance with Exhibit 
3, PWS,  Attachment 3, paragraph 1.1.2.1.7, and individual accessorials will be applied if booked as 
breakbulk.  

US Flag Service:   
Full Service (P1):  Service where cargo is only loaded on US Flag ships between ports of 
embarkation and final port of debarkation. 

Combination Service (P2):  Service where the cargo is loaded on two or more vessels to complete 
the ocean movement, at least one of which is a US Flag ship and at least one of which is a 
Foreign-Flag ship. 

Vessel Status Code:  The first position of the code describes the type of contract.  The second indicates 
whether government or Contractor is responsible for vessel load and delivery of cargo to/from port.  Codes 
5-9 are only used for breakbulk cargoes 2nd Position codes are as follows: 
 

Code POE  POD 

1.   Free-in      Free-out 

2. Liner-in  Liner-out 

3. Free-in  Liner-out 

4. Liner-in  Free-out 

5.   Door/Liner-in Free-out 

6. Door/Liner-in Liner-out 

7.     Free-in  Liner-out/Door 

8. Liner-in  Liner-out/Door 

9. Door/Liner-in Liner-out/Door 

Wheeled or Tracked Vehicles:  (Unboxed and Containerized) - Includes all types of unboxed, land or 
amphibious vehicles, set up on wheels or tracks, whether or not self-propelled. 
 

SECTION 9 – SECURITY AND FORCE PROTECTION 

9.A.1  Basic Security Information 
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The majority of daily work associated with this PWS for the contractors is at the UNCLASSIFIED level; 
however some contractor personnel may be required to access/transport SECRET (material and or areas) 
for this contract. All levels of access required by contractors will be identified by the government (either 
HQ SDDC or USTRANSCOM transportation officers) for the levels from UNCLASSIFIED to SECRET. 
At no time will contractors be authorized access or transport classified/sensitive material that will require a 
national security determination (security clearance) without the government’s approval. These requirements 
will be addressed and approved by the government functional manager for the contract, CO, or COR and 
not the contract company. Any stipulation of the Information Technology / Automated Data Processing 
IT/ADP categories or clearance levels needed by the contractor will have approval by the functional 
manager, COR or the CO before the start of the contract task order. All requirements will be validated for 
clearance or investigation level by USTRANSCOM or HQ SDDC before the start of the mission if 
classified is being carried. 
 
Additionally, the contractor shall not divulge any Government financial, planning, programming, or 
budgeting information without the express consent of the Government as outlined in Operational Security 
(OPSEC) and Information Security regulations. UNLCLASSIFIED//For Official Use Only material will 
not be released without the approval of DoD, more specifically USTRANSCOM or HQ SDDC. The 
contractor shall comply with all appropriate provisions of applicable security regulations. Security 
requirements are identified in the DD Form 254, DOD Contract Security Classification Specification. A 
completed/signed DD Form 254 is attached to the contract. 
 
9.A.2  Additional Security Requirements (Transportation Security) 
The US Flag vessel master or Captain, in addition to at least one other licensed deck officer, must possess a 
valid SECRET personnel security clearance, in order to carry classified cargoes without government 
supercargo personnel. In the event that a vessel does not have two cleared officers, then two supercargo 
personnel (E-5 or higher or equivalent civilian grade) must accompany the cargo. If the cargo is classified, 
both supercargo personnel must possess valid personnel security clearances at or above the level of cargo 
classification. 
 
Contractors shall adhere to Defense Transportation Regulation 205, Section X, TRANSPORTING 
SENSITIVE AND CLASSIFIED SHIPMENTS BY VESSEL WHILE TRANSITING INTERNATIONAL 
WATERS. 
 
Contractors who move Unit Movement Cargo shall possess a minimum valid INTERIM SECRET Facility 
and Personnel clearance. However if any cargo being moved by the contracted company under a task order 
that contains COMSEC material or equipment a FINAL (NOT INTERIM) SECRET (Facility and 
Personnel) clearance will be required (see NSA CSSM 3-16 and DoD 5220.22-M (9-402c) for details 
regarding COMSEC material possession clearance requirements). 
 
9.A.3  Personnel Security Requirements 
The contractor’s, subcontractors, and/or partner’s personnel performing classified services under this 
contract for a national security determinations (security clearances), shall be citizens of the United States of 
America as a clearance requirement. Overall, all contractor personnel shall possess the appropriate 
personnel security investigation for the position occupied. Contractor personnel shall be required to have a 
background investigation that corresponds with the sensitivity level of the tasks to be performed. 
 
The following guidance will be followed when determining background investigation types and security 
clearance levels for this contract depending on requirements: 
 
The IT/ADP and Cleared Position Sensitivity Levels are: 
 
IT-II/ADP-II or Non-Critical Sensitive Positions (SECRET LEVEL): 
Those positions in which the incumbent is responsible for the direction, planning, design, operation, or 
maintenance of a computer system, and whose work is technically reviewed by a higher authority of the 
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ADP-III category to ensure the integrity of the system. These include access to classified material or 
equipment at the SECRET level. 
 
(IT-II/ADP-II or Non-Critical Sensitive) Background Investigation Requirements: 
Positions designated by the Government at the Non-Critical Sensitive/ADP-II/IT-II rating require a 
National Agency Check with Local Credit (NACLC) (or acceptable periodic reinvestigation) favorably 
adjudicated (a favorable adjudication grants eligibility at the SECRET level as prescribed by DOD 5200.2- 
R). The IT-II/ADP-II requirement mandates the contractor have a minimum Facility Clearance Level 
(FCL) at the SECRET (or higher) level due to investigation submissions as directed in DOD 5220.22-M, 
DOD 5200.01 Vol. 1-4 and JPAS. 
 
IT III/ADP III or Non-Sensitive Positions (Position of Trust // No Classified Access // CAC Issuance): 
All other positions involved in computer activities or who require a Common Access Card. No clearance is 
granted for classified access and only a Position of Trust is awarded and posted in the Joint Personnel 
Adjudication System (JPAS). 
 
(IT-III/ADP-III or Non-Sensitive) Background Investigation Requirements: 
Positions designated by the Government at the Non-Sensitive/ADP-III/IT-III rating require a National 
Agency Check with Inquiries (NACI) (or acceptable investigation/reinvestigation) favorably adjudicated (a 
favorable adjudication issues a Position of Trust determination as prescribed by DOD 5200.2-R and DOD 
5200.46. Favorable NACI or equivalent investigation results must be posted in JPAS before a Common 
Access Card (CAC) or Non-classified Internet Protocol Router Network (NIPRNET) access will be 
granted. To obtain interim CAC/NIPRNET access, NACI investigations will be opened with fingerprint, 
name and criminal records checks returned favorably before the credentials (CAC and NIPRNET) are 
issued. NACI submissions will be completed on the Standard Form (SF) 85 and submitted with fingerprint 
cards (FP 258) to USTRANSCOM Force Protection, Security Services Center (SSC) for processing. No 
classified access will be granted based on the NACI investigation. 
 
NOTE: The above requirements for IT-III/ADP-III/Non-Sensitive Positions are for access to unclassified 
systems only. Contractors who require access to classified systems, areas or material must have interim or 
final adjudication of background investigations at the Critical or Non-Critical Sensitive levels. 
(EXCEPTION TO INTERIM SECRET REQUIREMENTS: A final SECRET Facility/Personnel 
Clearance eligibility and access is only excepted when handling or transporting any COMSEC material 
or equipment. NO INTERIM ELIGIBILITY WILL BE AUTHORIZED FOR COMSEC 
TRANSPORTATION.) 
 
USTRANSCOM and SDDC only process National Agency Check with Inquiries (NACI)/Position of 
Trust investigations and do not complete any personnel security investigations for classified access. It is 
incumbent upon the contractor to have the appropriate investigations completed upon start of the 
contract as prescribed by the government. Interim clearance determination will be accepted only if the 
investigation is opened with the fingerprint, name and criminal records checks returned favorably by 
OPM. No interim determinations will be accepted without these basic checks completed IAW DoD 
5200.2-R and DoD 5200.46. 
 
9.A.4  Facilities Clearance Level 
The contractor must have a valid FCL at the SECRET level. Interim FCLs are acceptable provided they are 
not expired. FCL procedures and security guidelines for adjudicative requirements are outlined in DOD 
5220.22-M and DOD 5200.2-R. FCLs and Interim FCLs must be awarded by the Defense Security Service 
(DSS) or the DoD Central Adjudication Facility (DoDCAF). FCL’s will be sponsored by USTRANSCOM 
thru Defense Security Service if the Contract Officer approves the action. (EXCEPTION TO INTERIM 
SECRET REQUIREMENTS: Final SECRET FCL must be present when a company or its members are 
handling or transporting any COMSEC material or equipment) 
 
9.A.5  Personnel and Facilities Clearance Validation 
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Upon award of a task order that contains classified cargo, the contactor will submit the names of the vessel 
master or Captain and the licensed deck officer who will fulfill the requirements of Exhibit 3, PWS, 
paragraph 9.A.2 above to HQ SDDC G3 via their organization e-mail address 
at usarmy.scott.sddc.mbx.omb-for-hq-coc@mail.mil for vetting through JPAS to ensure investigative and 
clearance requirements have been satisfied for this contract for those personnel who require classified 
access. If a contractor’s employee does not have the required investigative or security clearance level based 
on the Government’s determination, the contractor’s personnel will be denied the ability to work in support 
of this contract (or task orders). HQ SDDC G3 upon receipt of the contractor information shall forward the 
contractor information to the SDDC G34 Protection Division organization e-mail 
at usarmy.scott.sddc.mbx.g2-safb@mail.mil.  
 
Any background investigation in JPAS must reflect either an open, closed, or adjudicated background 
investigation before the contractor employee is given access to classified information. Personnel with any 
incident reports posted in JPAS will be denied access for working on contracts until DoDCAF adjudicates 
the incident report. Interim security clearances are only accepted if they have been opened with OPM in 
JPAS.  
 
NATO ACCESS: Contractors who require access to Secure Internet Protocol Router Network (SIPRNET) 
or access to the Fused Operations Center at Scott AFB will be required to be read on and coded with 
NATO access in JPAS. Those contractor personnel will be briefed by the USTRANSCOM Security 
Services Center (SSC) for all NATO access and be coded in JPAS upon completion. Contractors will be 
de-briefed upon out-processing for any NATO access they received by the SSC. NATO access will also 
apply to any personnel who require USTRANSCOM Fused Operations Center Access (Area 11) posted on 
their restricted area badges for USTRANSCOM. Contract companies will not code NATO access due to 
Central United States Registry (CUSR) requirements for the USTRANSCOM Sub-Registry to complete the 
required briefing and de-briefing for NATO within USTRANSCOM. 
 
9.A.6  Common Access Card Eligibility and Issuing Procedures 
Contractors may be allowed CAC’s under this contract if the following conditions are met and are 
approved by the COR/CO or Functional Manager for the contract: 
 
- CAC’s will be issued only to United States Citizens for this contract. Foreign Nationals will not be 
allowed CAC’s unless they possess a legal residence status within the United States for a minimum of 3 
years and obtain a positive result from FBI fingerprint check, and an initiated National Agency Check with 
Written Inquiries (NACI) through the USTRANSCOM Security Services Center or HQ SDDC G34 
Protection Division. (The details for CAC issuance are outlined in DoD 5200.46) 
 
Additionally: 
 
- CAC’s will not be issued to personnel that are located in CONUS and who do not have physical access to 
a base on a frequent basis. Frequency is identified by installation access for four (4) days a week with a 
desk, phone and computer on this installation (Scott Air Force Base Instruction 31-101. This is a 
controlled publication and may only be accessed by personnel on the EIM site for Scott AFB). 
 
- Those personnel who need access to an installation may obtain the Transportation Worker Identification 
Card (TWIC) for CONUS bases and sites only. The TWIC and the Defense Biometric Identification 
Database System will allow for installation access in CONUS. Contractors with TWIC’s will be required to 
register at each installation in the DBID’s. TWIC’s can be obtained by going to the following website 
(http://www.tsa.gov/what_we_do/layers/twic/index.shtm) and the successful completion of the prescribed 
application process. USTRANSCOM or HQ SDDC does not facilitate any TWIC issuance or investigation 
process for the TWIC. 
 
- CAC’s will not be issued to contractor personnel OCONUS or at forward operating bases if there exists 
another access control identification card. The CAC will only be issued if another identification card does 
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not exist. CAC’s are primarily used for logical access to government networks and the CAC will not be 
primarily used only for physical access if other credentials exist. 
 
If personnel are approved for CAC’s by the CO or COR the name and social security number will be 
forwarded to the USTRANSCOM Security Services Center for validation of background investigation 
levels. Upon notification by the SSC that contractor personnel meet the required investigative and clearance 
levels, the personnel may be loaded by the decision of the CO/COR or functional manager in the Trusted 
Associate Sponsorship System (TASS) for an expiration on their CAC for the base year, plus two option 
years, for a three year total, if the contract is fully funded. If the contract is unfunded or funded on a yearly 
basis requiring recertification of funding by USTRANSCOM TCAQ/TCJ8, CACs will only be loaded for 
the current period of performance. All CAC issuance will be based on the favorable NACI investigation. 
 
9.A.7  Visits to USTRANSCOM/HQ SDDC Building 
All visit(s) by contractor personnel to USTRANSCOM or HQ SDDC will require an electronic visit request 
be submitted using the Joint Personnel Adjudication System (JPAS). JPAS visits can be forwarded to the 
Security Management Office (SMO) code: USTC-SDDC. The visit request will annotate the contract 
number in the POC block of the visit request and the name of the COR/CO in the phone number block. 
Visits may be initiated for the base or option year period only and not the entire duration of the contract. 
 
9.A.8  Additional Security Conditions 
Upon completion of this contract, the contractor’s personnel shall surrender all Government supplies, 
materials and equipment to the COR or designated representative. All contractor personnel assigned to this 
contract and located at Scott Air Force Base will out-process through the Security Services Center. Any 
assigned contractor personnel who possess security badges shall turn in those badges into the issuing 
authority it was derived from during out-processing. Contractor personnel shall out-process on the last day 
of the contract or upon termination or reassignment from duties under this contract. All CAC’s issued in 
support of this contract regardless of where they were issued, will be returned to the Trusted Agent (TA) in 
TASS at USTRANSCOM for return to the Security Services Center or SDDC G34 for accountability in the 
system. The contractor will send the CAC to USTRANSCOM or SDDC through certified mail to track the 
credential.  
 
The Government shall ensure the roles/privileges assigned to contractor personnel on the Government 
computing platforms are limited to the roles/privileges essential to that individual’s performance of his/her 
assignments. The Government may limit or revoke these roles or privileges for any reason.  
 
If the Government notifies the contractor that the employment or the continued employment of any 
contractor personnel is prejudicial to the interests or endangers the security of the United States of America, 
that employee shall be removed and barred from the worksite. This includes security deviations/incidents 
and credible derogatory information on contractor personnel during the course of the contract’s period of 
performance. The contractor shall make any changes necessary in the appointment(s). 
 
Security Regulation Guidance: 
Department of Defense (DOD): 
2000.16 (DODI Antiterrorism (AT) Standards) 
5200.01 Vol 1-4 (DOD Information Security Program) 
5200.2-R (DOD Personnel Security Program) 
5200.08-R (DOD Physical Security Program) 
5220.22-M (National Industrial Security Program) 
8500.1 (DTIC Cyber-Security) 
2000.12 (DOD Antiterrorism (AT) Program) 
8500.2 (Information Assurance (IA) Implementation) 
5200.46 (DoD Investigative and Adjudicative Guidance for Issuing the Common Access Card 
(CAC)) 
The Defense Transportation Regulation 
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A. EXIGENCY ANNEX  

A.1 Scope / Declaration of Exigency Area 
A.1.1 This annex shall apply geographic areas designated by the Commanding General (CG) of SDDC 
as Exigency Areas.  These provisions take precedence over terms outlined in Exhibit 3, PWS.  All other 
terms and conditions of this contract not in conflict with this section shall still apply  to Exigency Areas.   
 
A.1.2 The SDDC CG may designate any geographic area as an Exigency Area.  Areas designated as 
“Exigency” will remain so until such designation is rescinded by SDDC CG.  The Contracting Officer shall 
notify the Contractor in writing of each Exigency Area determination or rescission.  The notification shall 
include, at a minimum, the geographic area of the exigency and the effective date of exigency.  
 
A.1.3 This annex shall apply to cargo booked under the contract to areas designated as Exigency Areas. 
The Exigency Areas designations shall apply to cargo with a vessel sail date on or after SDDC’s 
declaration of an Exigency Area.  Task Orders/bookings with cargo in transit at time of declaration can be 
included at the discretion of the Contracting Officer.  
 
A.1.4 If there is a conflict between the main part of the Exigency Annex, and the COCOM-specific 
portion of the Annex, the COCOM-specific portion shall prevail. 
 
B APPLICABLE TO ALL EXIGENCY AREAS 
 
B.1 Mandatory Acceptance of Bookings, Government-Furnished Containers 
B.1.1  In the case of urgent and compelling circumstances or in the interest of National Defense or 
Security, bookings to exigency areas must be accepted, as indicated by the Contracting Officer or Ordering 
Officer.  Such mandatory bookings do not necessarily apply to all bookings to exigency areas, but only to 
specific bookings, or groupings of bookings, when designated as “Mandatory Acceptance”.   
 
The following rules apply to Mandatory Acceptance of cargo to exigency areas: 
 

1. Does not apply to Hazardous cargo if Contractor policy otherwise prohibits such cargo.  
2. No counteroffers, except to RDD, and only up to 14 days beyond the RDD in the 

offer.  
3. Should the bookings consist of Government-Furnished containers (GFC), the contractor shall 

provide the same level of service at no additional cost to the carriage of cargo in GFC that is 
provided to the carriage of cargo in the Contractor’s container.  

4. Pricing is the same as for non-Mandatory cargo. 
5. Mandatory Acceptance is limited to up to 200 TCNs (i.e. either containers or pieces of 

Breakbulk, for example 130 containers and 70 breakbulk pieces) per vessel.  Beyond 200 
TCNs, booking offers are not mandatory.   

6. Booking Offer must be made no later than one week prior to vessel sail date. 
 
B.1.2      The Government may  renegotiate rates in an Exigency area when that area is declared.  
 
B.2 Container Detention 
Free time for the purposes of calculating container detention shall be 40 days for Dry containers and 35 
days for Reefer containers, commencing at 0001 on the first calendar day after the container is discharged 
from the vessel at the Port of Debarkation, in any Exigency Area.  Exception: containers entering 
Afghanistan from countries other than Pakistan, as detailed in the CENTCOM section of this Annex.  Free 
time/detention will run during any staging or authorized Government caused delay in accordance with 
Exhibit 3, PWS, Attachment 1. 
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B.3 Container Pick Up/Return 
B.3.1 The U.S. Government and the Contractor agree that it is in their mutual best interests to facilitate 
the prompt return and pickup of empty containers at the original point of delivery.  To achieve this goal, the 
Contractor will use commercially reasonable efforts to position trucks at FOBs to evacuate empty 
containers within 7 calendar days after receiving notice from the U.S. Government that the container is 
available at the original point of delivery.  In addition, the US Government will use reasonable efforts to 
load empty containers onto trucks that the Contractor positions to evacuate empties, including trucks that 
have delivered loaded containers at the FOB as well as trucks dispatched to pick up empties.   
 
B.3.2 To manage and monitor progress towards achieving prompt return and pickup of empty 
containers, the U.S. Government and the Contractor will exchange weekly reports in mutually agreed 
formats.  Among other things, the reports may identify loaded containers delivered, loaded export 
containers picked up, empty containers notifications, empty containers picked up, and trucks leaving FOBs 
without loaded or empty containers.   
 
B.3.3 At regular intervals as may be mutually agreed upon, the U.S. Government and the Contractor will 
meet to review and discuss empty return and pickup performance.  Corrective action plans will be jointly 
developed to address any significant deficiencies in the Contractor’s performance in positioning trucks to 
pick up empty containers or the U.S. Government’s performance in loading empty containers on the 
Contractor’s trucks.  
 
B.3.4 At locations where the U.S. Government has automated system capability to report that containers 
are empty and request their pickup, the dates documented by the system will be the official date/time of 
notification unless the Contractor has been provided earlier written notice from the U.S. Government. 
Contractor personnel will obtain passwords as needed to access these systems.  In order to assist with 
container accountability, as requested by the Contractor, the US Government will provide a regular, weekly 
report showing all loaded containers delivered and empty containers picked up from specific installations. 
 
B.3.5 The Contractor will report pickup of empty containers in accordance with Attachment 1 for EDI 
shipment status reporting. Additional written reports may be required upon Government request. 
 
B.3.6 The Contractor will notify the U.S. Government of its pickup of empty reefer containers from the 
consignee’s location if such pickup occurs without the genset being attached to the reefer.  Notification will 
be made to the cognizant SDDC Battalion and COR either within three calendar days from the time the 
reefer is picked up without its genset, unless a weekly report is mutually agreed upon. 
 
B.4 Staging Release 
Contractor will provide a dispatch plan to cognizant COR, OO and SDDC Battalion if unable to dispatch 
all called forward cargo within 5 calendar days of the staging release.  

B.5 Staging 
Billing will cease on the HR EDI event date auto-generated by D-RAP.   

B.6 Carrier Holding Yards  
B.6.1 Contractors will provide detailed information of all carrier holding yard locations (including 
latitude/longitude) that will be used to store U.S. Government cargo to cognizant OO and SDDC Battalion. 
 
B.6.2 Contractor will provide standard commercial security service at its holding yards.   
 
B.6.3 Contractor will provide to cognizant SDDC Battalion as advised by cognizant OO a Daily Carrier 
Holding Yard Report on cargo that is stored in its holding yards until cargo is dispatched for onward 
movement. 
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B.6.4 Carrier Holding Yard Report format:  The Contractor shall provide report in a separate Excel 
spreadsheet.  Columns will include:  type/description of cargo, TCN, container number (if applicable), 
PCFN, booking number, origin/destination, POE/POD, shipper DoDAAC, receiver DoDAAC/MAPAC, 
vessel discharge date, date cargo moved from port to carrier holding yard location, date cargo arrived at 
carrier holding yard location, date cargo departed carrier holding yard location, and onward destination 
(another holding yard or final destination). 
 
B.6.5 For invoicing purposes, carrier holding yard rates will only apply to import/export cargo when a 
Staging Request has been received from the cognizant OO or when the cargo is constructively staged in 
accordance with the Staging Section.   
 
B.6.6 Contractor will not bill carrier holding yard fees concurrently with driver wait time fees. 
 
B.6.7 Lift-Off fees shall apply when the cargo is lifted off a truck for storage into the carrier holding 
yard upon written staging request by the Ordering Officer (OO). 
 
B.6.8 Lift-On fees shall apply when cargo is lifted on to a truck to commence dispatch to final 
destination when on-carriage from carrier holding yard has been requested by Ordering Officer (OO) or 
cognizant SDDC Battalion. 

B.7 Driver Wait Time  
B.7.1   Free time shall start when the driver is in line outside the final destination waiting to deliver cargo 
and Contractor provides notice by submitting an "AV" EDI transaction that the cargo is locally available 
for immediate delivery but is delayed by the US Government.  The AV transaction may not be submitted 
by Contractor until the driver is physically in line outside the gate at final destination.  
 
B.7.2   The receiver shall have free time for the day that driver arrived in line outside final destination. 
Starting at 0001 on the day following arrival in line, the Contractor shall be paid waiting time at $150 per 
day.  
 
B.7.2.1   Driver wait time shall end when: 
 

1. The cargo is removed from the container or conveyance and the Contractor submits an X1 
EDI transaction in accordance with Attachment 1; or 

2. The cargo is removed from the container or conveyance and an HG EDI transaction for 
staging start has been auto-generated by the D-RAP in accordance with Exhibit 3, PWS, 
Attachment 1.  

 
B.7.3 Driver wait time applies only to charges incurred when the driver is physically in line outside the 
final destination waiting to deliver cargo.  For all other situations, the contractor may submit a request for 
an equitable adjustment.    
 
B.7.4 Shipments delivered with evidence of tampering or loss shall be investigated by base security; 
drivers may be detained for questioning by base security. If investigation determines no tampering 
occurred, applicable wait time rates will be paid. If the investigation determines that tampering/pilferage 
has occurred, wait time will not be payable. 
 
B.7.5 Invoices for driver wait time shall also be permitted on a case-by-case basis for stoppages in 
transit if a compensable delay is approved in advance by the Ordering Officer (OO) through the DRAP 
process. 
 
B.8 Daily Intransit Visibility (ITV) Reports   
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B.8.1   Inland ITV Reports are required for cargo moving to any exigency area, and is included in the 
linehaul rate.  Should these reports not be required for a particular Exigency, the contractor will be advised 
by the Contracting Officer.     
 
B.8.1.1  The Contractor shall report each shipment daily by providing event reports or location information 
as set forth below.   
 
B.8.2   Reporting method/format.  The Contractor shall report via the Contractor ITV Entry Tool (CIET), 
for import and export routes available in CIET, or via separate Excel spreadsheets for new routes not yet 
available in CIET.   
 
B.8.2.1  Reportable events shall include the dates for the following events: vessel arrival, cargo discharge, 
cleared by customs, outgate from port of debarkation, arrival at consignee (import cargo), requested pickup 
(export cargo), origin departure, in-gate, vessel lift, vessel sail (export cargo) and transit of Contractor 
waypoints (import and export). 
 
B.8.2.2  The following information must also be included:  IBS TCN, container number with prefix (if 
applicable), PCFN, booking number, type/description of cargo, Enhanced ITV tag number (when ordered), 
origin and final destination, POE and POD, shipper Department Of Defense Activity Address Code 
(DODAAC), consignee DODAAC/MAPAC, current truck number and border crossing date, and each 
applicable event.   
 
B.8.2.3  Contractor shall provide exception information (location, remarks, and dates) providing shipment 
status for the previous 24 hours or shipment information that had not been included previously.  Exception 
information is required only when there is no event report for the prior day.  Remarks can be used to advise 
of cargo exception information but would not replace notifications otherwise required per the contract.  
When inputting exception information in CIET, the Contractor shall use the remarks block which can be 
updated as a single shipment record or as part of a grouping of shipment records.  Completed shipments 
may be deleted 30 days after delivery when being reported using the excel spreadsheet reporting method.   
 
B.8.3  Spreadsheet reports shall be provided by email attachments to a distribution list provided by the 
cognizant COR. 

B.9 Standard Security 
Upon demonstrating a need to know to the Contractor,  in accordance with 49 CFR 1520, ocean carriers 
transporting classified/sensitive and SRC I and II shipments, as defined in the Defense Transportation 
Regulation through high risk waters will provide a copy of the ship's vessel security plan (VSP) with Piracy 
Annex to SDDC-G2.   Plans will be provided by email attachments to distribution as provided by SDDC-
G2.  VSPs will be copied to SDDC-G2 after the plan is approved by the USCG Marine Safety Center.   
  
B.10 Inland Transit Security 
B.10.1 The Contractor shall be responsible for the safe delivery of all cargo booked under this contract 
and shall employ security methods that can normally be expected to greatly minimize or altogether 
eliminate pilferage and banditry.  Contractor shall be responsible for all damage to and loss of cargo while 
in the physical custody of the Contractor, its agents or assigns, including but not limited to losses caused by 
pilferage, or theft.   
 
B.10.2 The Contractor shall report to the cognizant Brigade and SDDC HQ any loss of cargo, breach of 
sealed containers, or hijacking of cargo within 48 hours of Contractor becoming aware of the event.   
 
B.10.3 The Contractor shall include the cost of Standard Inland Transit Security in its basic linehaul rates. 
 
B.11  High Risk Waters Armed Security  
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B.11.1 The purpose of this service is to provide an elevated level of vessel security. This security is above 
and beyond both normal vessel security and security required per MARSEC Directive 104-6 (Rev.6). This 
elevated level of armed vessel security is only applicable to vessels with freeboards of less than 15 meters 
and speeds less than 20 knots (“low & slow” vessels). The Contractor shall implement armed vessel 
security protocols when the US Coast Guard (USCG) approved, ship-specific piracy threat assessment 
demonstrates the need for armed security while transiting high risk waters. If a Contractor’s vessel does not 
require armed security in accordance with USCG guidance, high risk waters armed security will not be paid 
to the Contractor unless ordered by the Contracting Officer or the Ordering Officer. The Contractor shall 
submit a firm fixed price amount per voyage in the CARE II SM for vessels carrying DTS cargo (price to 
be provided in the CARE II SM.) A voyage is defined as one-way vessel transit between designated POE(s) 
and POD(s). A voyage shall commence upon lift of DTS cargo at the first POE and cease upon discharge of 
DTS cargo at the final POD. The rate for this service shall be based on a one-way requirement unless the 
same vessel is loading additional DTS cargo at new POE (s) (i.e., redeployment/retrograde cargo) for 
transit through a high-risk zone prior to disembarking the armed security team(s). In such cases the rate for 
this service shall be based on a roundtrip requirement and the round-trip rates in the CARE II SM shall be 
applied. In order to receive payment for Armed Security costs for vessels carrying military cargo through 
high risk waters other than the Gulf of Aden, the Contractor shall request approval from the Contracting 
Officer prior to service being performed. This elevated level of armed vessel security may apply to all 
vessel types (e.g. container, ro-ro’s, car carriers, traditional freighters) carrying cargo under this contract. 
 
B.11.2  All contracted security personnel must meet the standards set forth in USCG Port Security 
Advisory (PSA) 5-09 series. 
 
B.11.3  Armed security personnel may only employ deadly force in self-defense, or in the defense of 
others, in accordance with guidance contained in US Coast Guard Port Security Advisory 3-09 “Guidance 
for Self-Defense and Defense of Others.” Intentional misconduct or negligence could subject employees to 
criminal or civil liability in accordance with the laws of the jurisdiction where such conduct occurs. The US 
Government will not be liable for any actions resulting from the Contractor’s use of armed force or other 
implementation of Exhibit 3, PWS, Exigency Annex, B.11. The Contractor agrees to defend, indemnify and 
hold harmless the US Government and its employees for any third-party claims, which may arise from the 
Contractor’s use of armed force or other implementation of Exhibit 3, PWS, Exigency Annex, B.11. 
 
B.11.4  The US Government reserves the right to cancel this requirement with a 30-day written notice. 
 
B.11.5  Government Surveillance - USTRANSCOM reserves the right to inspect and conduct on-site 
surveillance of Armed Security team performance. USTRANSCOM J3 personnel acting in a Contracting 
Officer representative role shall board and accompany the vessel to complete security team observation 
onboard vessels transiting through the Pirate Danger (High Risk Waters) areas and/or the Suez Canal. The 
contractor shall supply meals and accommodations for the USTRANSCOM J3 inspection team members 
IAW the Supercargo rates set forth in this contract. 
 
B.11.6  Upon request, provide USTRANSCOM J3 current points of contact to include phone numbers and 
e-mail addresses for Company Security Officer (CSO), Facility Security Officer (FSO) and Vessel Security 
Officer (VSO). Points of contact changes shall be provided to USTRANSCOM J3 within three business 
days after the contractor has made the change. 
 
C. APPLICABLE TO EXIGENCY AREAS WITHIN CENTCOM 

C.1 Free Time 
For cargo containers consigned to Afghanistan via any border crossing except Pakistan, free time of 35 
days for dry containers and 30 days for reefer containers shall commence at 0001 the first calendar day 
after outgate/departure from Afghanistan border crossing. 
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C.2 Outer Routing Accessorials 
When ordered by the Ordering Officer, the Contractor shall deliver cargo to the final destination via the 
routing named in the Accessorial.  Outer Routing Accessorial is ordered in addition to the linehaul and 
covers all additional costs for the alternate routing (i.e., additional fuel, linehaul, security, ITV, travel time 
etc.).  Outer Routing Accessorial is defined as a Government-directed linehaul routing above and beyond 
the normal linehaul rate.  
 
C.2.1 Chaman – shall be ordered when cargo destined for/from provinces in Afghanistan with a normal 
routing thru Torkham is being re-routed via Chaman.  (Example:  Torkham normal routing for cargo 
destined to Faryab, Jawzjan, Balkh, Sari Pul, Samangan, Bayman, Parwan, Kapisa, Panjshir, Nuristan, 
Konar, Nangarhar, Paktya, Ghazni, Paktika, Kundz, Baghlan, Wardak, Kabul, Logar, Khowst, Takhar, 
Badgkhshan, Laghman). 
 
C.2.2 Torkham – shall be ordered when cargo destined for/from provinces in Afghanistan with a normal 
routing thru Chaman is being re-routed via Torkham.  (Example:  Chaman normal routing for cargo 
destined to Badghis, Herat, Ghor, Farah, Nimroz, Helmand, Kandahar, Oruzgan, Day Kundi, Zabul). 
 
C.2.3 KKT – shall be ordered when cargo destined for Afghanistan or originating in Afghanistan via the 
NDN transits thru Kazakhstan, Kyrgzyzstan, Tajikistan to/from Afghanistan.   
 
C.2.4 KUT – shall be ordered when cargo destined for Afghanistan via the NDN transits thru 
Kazakhstan, Uzbekistan, Tajikistan to/from Afghanistan. 

C.3 Enhanced In-Transit Visibility (ITV) and Cargo Security 
C.3.1 Enhanced Security Services 
Enhanced Security Services include measures above and beyond the Standard Security measures required 
by Exhibit 3, PWS, Exigency Annex paragraph B.9.  These services include two separately priced 
accessorials: Enhanced ITV Services and Enhanced Physical Security. These added security services are 
intended to eliminate pilferage and prevent banditry; to provide the time and location where losses occur, to 
assist law enforcement in the prosecution of offenders and recovery of goods and to guide future route 
selection decisions. These accessorial services shall be limited to Pakistan Ground Lines of Communication 
overland linehaul services to and from Afghanistan via sea ports in Pakistan.   
 
C.3.2 When ordered by the Contracting Officer or the Ordering Officer, the Contractor shall provide 
Enhanced ITV Services as detailed below: 
 

1. Automated Location Reporting, to include: 
 
a.   Position (latitude/longitude)  report of cargo identified by booked Transportation 

Control Number (TCN) every 15 minutes with data queued for later transmission;  
b.  Communication from cargo via satellite shall include devices capable of transmitting 

position reports every 30 minutes with no interruption in service for the entire 
PAKGLOC transit  

c.  Reporting Frequencies shall include multiple options ranging from 30 minutes to six 
hours.  Transmission must include all queued position reports.  

d.  Communication to Government must be automated via interface with IRRIS, PAT, 
and iSDDC. 

e.  Transponders: Attached to Cargo (vice conveyance)   
 

2. Intrusion Detection (Containers Only), to include: 
 

a.  Electronic or Automated Detection of intrusion or tampering; 
b.  Communication from device to transponder;  
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c.  Automated communication to government via approved interface immediately upon 
detection of intrusion; 

d.  Archived record of events to include time and location; and 
e.  Installation and arming of devices   
 

3. Position/Status Data Reporting, to include:  
 

a.  Position/Status reports that shall feed into IRRIS, PAT, and iSDDC using secure FTP 
XML, web service, or other format acceptable to IRRIS, PAT, and iSDDC.  Data 
transmitted to IRRIS, PAT, and iSDDC must include:  

Device identifier,  
Shipment identifier (Booked TCN and container number, if appropriate)  
Date/time in ZULU format,  
Location information in decimal latitude/longitude format  
Status/event codes to report when intrusion is detected and (optional) any other 
shipment events or status.  
 
 

b.  Status code definitions and test data provided to the IRRIS  
PMO upon contract award and two weeks prior to any scheduled movement for 
subsequent code changes.  

c.   Points of Contact for the ISDDC and PAT Program Management Office can be 
reached at 618-220-5632 for review of alternate feed formats, coordination of system 
interfaces and testing. 

  
C.3.3 When ordered by the Contracting Officer or the Ordering Officer, the Contractor shall provide 
Enhanced Physical Security as detailed below: 
  

1. Convoy Movement Security planning and execution; 
2. Secure enroute checkpoints  to include cargo inspection and daily reporting of checkpoint 

activity; 
3. Contractor provided special security devices, bolts, seals and/or procedures used to detect and 

reduce pilferage (Containers Only); 
4. Back-up truck and driver capability to recover from truck or driver disability; 
5. Truck operations that incorporate: 

a. Route planning to avoid reported threats; 
b. Waypoint ETAs and status checks for overdue trucks; 
c. Continuous contact with drivers and escorts; 
d. Secure facilities for overnight rest; and 
e. Immediate response to driver disability, equipment damage or breakdown. 

6. Upon indication of deviation from planned route, unplanned delays in movement, loss of 
contact, pilferage, attack, security breech, or any other indication that the cargo has been  
compromised, the Contractor shall immediately notify the cognizant SDDC Group Operations 
Center of same and provide detailed information to include:  

Time and location of incident; 
Details of the incident; 
Container numbers or breakbulk TCNs involved; 
Proposed corrective action; 
Impact to delivery schedule; and 
Follow-on report within 24 hours with reports continuing every 24 hours until the cargo 
is recovered or the customer suspends the reporting.  
 

Screened Personnel to include drivers, escorts, and checkpoint and tracking personnel. 
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C.4 Disinfestation, Disinsection and Disinfection of Containers 
Procedures can be applied to all containers/flatracks departing Afghanistan via Uzbekistan.  This service 
will only be ordered for cargo exiting Afghanistan via Uzbekistan. 
 
C.4.1 Inspection and preparation of containers/flatracks – Inspection of containers/flatracks and territory 
around them is done to analyze the contamination by rodents and insects.  Containers/flatracks are cleared 
from trash and rubbish. 
 
C.4.2 Disinfestation – this procedure is carried out by setting bait traps (stations) in the bottom of each 
container/flatrack (minimum1 unit per container/flatrack).  Bait station is filled by poisoned grains which 
are made of low-toxic, anticoagulant for human drug and non-dry glue for catching rodents.  This work is 
to be carried out immediately after the inspection. 
 
C.4.3 Disinsection – Disinsection will be conducted preferably one day after the disinfestation.  This is 
done by using atomizing and aerosol spraying insecticide for all available surfaces of the container, 
including the gaps between the goods on the shelves.  Spraying is conducted from the bottom – to clean the 
bottom, side walls, and spaces to the upper side, cleaning the space available at the top.  The disinsection 
process must last for a minimum of 2 hours. 
 
C.4.4 Disinfection – Disinfection will be conducted after the disinsection process.  The purpose of 
disinfection is to destruct potential pathogenic microorganisms in the container/flatrack as well as to 
destruct microorganisms that develop after the possible death of rodents and insects (as a result of 
disinfestation and disinsection).  The disinfection technique is the same as disinsection with the only 
difference that when spraying the insecticide, the outside of the container/flatrack is sprayed. 
 
C.4.5 After the above procedures are complete, bait stations are inspected and removed from the 
containers/flatracks (as an option, unused/empty traps can be left to protect cargo in the future from 
rodents).   
 
C.5 Security Convoy (Iraq) 
 
The contractor shall ensure that all convoys moving within Iraq have security support when ordered by the 
Ordering Officer (OO) in the booking. 
 
C.5.1  The contractor shall ensure the integrity and safety of the materials and equipment being transported, 
and is responsible for providing armed security escorts for all missions when the Security Convoy 
Accessorial is ordered in the booking.  Arming must be in compliance with DFARS Clause 252.225-7995 
and 48 CFR 52.225-19 where applicable. 
 
C.5.2  When a contractor utilizes a Private Security Company (PSC), the contractor shall ensure the PSC 
complies with all applicable Iraqi laws, codes and regulations while performing contract services.  All PSC 
services must utilize a Government of Iraq licensed firm.  Vetting and sourcing of the security personnel is 
the responsibility of the contractor alone.  PSCs will not be allowed on base and must link up with convoys 
outside the gates. 
 
C.5.3  The contractor shall provide a convoy team leader for each convoy movement to ensure the logistical 
convoys are coordinated with the security convoys prior to and during convoy movements. 
 
C.5.4  The contractor shall ensure continuous monitoring of each convoy movement and maintain 
immediate coordination and communication capabilities in cases of emergency, truck/equipment 
breakdowns, etc. 
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C.5.5  Incident reports must be submitted within 24 hours any time a contractor asset is involved in any 
serious incident to include, but not limited to, accidents, injuries, and damage / loss / theft / destruction of 
cargo.  Incident reports shall include (at a minimum): 
 
 - Time, date and location of incident; 
 - Details of the incident; 
 - Container numbers and/or TCNs involved; 
 - Proposed corrective action(s); 
 - Impact to delivery schedule (if any); 
 - Follow-on reports at least every 24 hours (or as events change) until the cargo is recovered. 
 
C.5.6  Contractor shall provide convoy movement planning and execution that includes: 
 
 - Secure checkpoints to include cargo inspection and daily reporting of checkpoint activity; 
 - Back-up truck and driver capability to recover from truck or driver disability; 
 - Truck operations that incorporate: 
  - Route planning to avoid reported threats; 
  - Waypoint ETAs and status checks for overdue trucks; 
  - Continous contact with drivers and security vehicles; 
  - Secure facilities for overnight stops; 
  - Immediate reponse to driver disability, equipment damage or breakdown. 
 
 
D. APPLICABLE TO EXIGENCY AREAS WITHIN AFRICOM 
(blank) 
  
E. APPLICABLE TO EXIGENCY AREAS WITHIN EUCOM 
(blank) 
 
F. APPLICABLE TO EXIGENCY AREAS WITHIN PACOM 
(blank) 
 
G. APPLICABLE TO EXIGENCY AREAS WITHIN NORTHCOM 
(blank) 
 
H. APPLICABLE TO EXIGENCY AREAS WITHIN SOUTHCOM 
(blank) 
 

END OF EXIGENCY ANNEX 
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Electronic / EDI Reporting 
 
Shipment Status Reporting: The Contractor shall provide accurate shipment status reports using the Electronic Data 
Interchange (EDI) 315 transaction sets. Transaction sets shall be submitted in accordance with the Department of 
Defense (DoD) Transportation Electronic Business (DTEB) Implementation Convention (IC) ANSI X-12 EDI 
standard or via IBS Ocean Carrier Interface to SDDC. Table 1 identifies specific events that require reporting. The 
Contractor shall submit all reports within 24 hours of accomplishment. 
 
Table 1 of Reportable Shipment Status Events 
 
CODE  DEFINITION NOTES 
EE  Empty spotted Container pick up in lieu of actual spot is acceptable for shippers having 

container pools. Required for other than pool locations. 
(NOT REQUIRED FOR BREAKBULK) 

W  Pickup of Loaded 
Container/Breakbulk 

This transaction is required at the time customer turns over possession 
to Contractor.  This transaction is only applicable upon Contractor pick-
up.  There shall be exactly one W transaction per shipment.  If 
erroneous W transactions are submitted, contractor shall invalidate them 
via the Pipeline Asset Tool (PAT) EDI invalidator tool to ensure only 
one valid transaction is reflected per shipment.   

I  In-gate at Port of 
Embarkation (POE) 

This transaction is required at the POE.  This transaction is only 
applicable at the POE.  There shall be exactly one (1) transaction per 
shipment.  If erroneous I transactions are submitted, contractor shall 
invalidate them via the Pipeline Asset Tool (PAT) EDI invalidator tool 
to ensure only one valid transaction is reflected per shipment.    

AE  Loaded on Vessel This transaction is required at the POE and required at all transshipment 
ports. 

VD  Vessel Departure This transaction is required at POE and required at all transshipment 
ports. 

VA  Vessel Arrival This transaction is required at the Port of Debarkation (POD) and 
required at all transshipment ports. 

UV  Vessel Discharge This transaction is required at the POD and required at all transshipment 
ports. 

OA  Out-gate from POD This transaction is required at the final POD for all cargo, regardless of 
whether booked to port or to door. This transaction is only applicable at 
the POD.  Only one OA transaction is permitted per shipment.  If 
erroneous OA transactions are submitted, contractor shall invalidate 
them via the Pipeline Asset Tool (PAT) EDI invalidator tool to ensure 
only one valid transaction is reflected per shipment.   

X6 Waypoint This transaction is required when the Daily ITV accessorial is ordered 
and cargo is transiting the Northern Distribution Network and Pakistan 
Ground Line of communications (PAKGLOC).  This transaction will be 
auto-generated based on Contractor date input to the Carrier In Transit 
Visibility Entry Tool (CIET) to document a shipment passing specified 
waypoints along the route.   

AV  Cargo Booked to-
Door Available for 
Delivery (Applicable 
to Exigency areas 
only; Optional 
Transaction) 

For Exigency Areas only, and only for bookings to-door; the Contractor 
may submit an AV request upon entering in line outside the final 
destination gate to document accrual of driver wait time, if applicable.  
AV, for these locations only, is valid only if submitted prior to RDD for 
metric purposes.   

EC Return of Empty 
Container to 
Contractor Prior to 

This transaction is required for container shipments when the Contractor 
has regained possession of its asset prior to delivery (X1).  An example 
of the proper use of an EC Code would be when cargo is deconsolidated 
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Delivery (X1) at a transship point, the container is returned to the Contractor prior to 
X1, and the cargo is moved as pallet loads to the final consignee.  Each 
container shipment container return event shall be documented with 
either an RD or an EC but never both.   
(NOT REQUIRED FOR BREAKBULK) 

X1  Delivery to 
Consignee 

This transaction is required when shipment is delivered to customer, or 
possession is turned over to the U.S. Government.  This transaction is 
only applicable upon actual physical delivery.  There shall be exactly 
one X1 transaction per shipment.  If erroneous X1 transactions are 
submitted, contractor shall invalidate them via the Pipeline Asset Tool 
(PAT) EDI invalidator tool to ensure only one valid transaction is 
reflected per shipment.   

RA Carrier Notified 
Empty Container 
Available for Pick-
up  

This transaction will be auto-generated via PAT to document U.S. 
Government notification to the Contractor that an empty container is 
available for pick-up.  This transaction will be auto-generated based on 
the date of notification, if the Contractor does not dispute availability 
within seven (7) days of notification.   
 
(NOT REQUIRED FOR BREAKBULK) 

RD 
  

Return of Empty 
Container to 
Contractor After 
Delivery (X1) 

This transaction is required for every container shipment when the 
contractor regains possession of its asset after delivery (X1).  Each 
container shipment container return event shall be documented with 
either an RD or an EC but never both.    
 
(NOT REQUIRED FOR BREAKBULK) 

HG Entry into U.S. 
Government-directed 
Staging 

This transaction will be auto-generated based on the date input to the 
PAT Delay Request and Authorization Portal (D-RAP) after receiving 
and executing U.S. Government direction to stage a shipment, to 
include staging at ports or holding yards.  The transaction will be auto-
generated based on the date the shipment entered into staging for 
Holding Yard staging, or date approved by OO for Port Staging. 

HR Release from U.S. 
Government-directed 
Staging 

This transaction will be auto-generated based on Contractor date input 
to the D-RAP after receiving U.S. Government direction to end staging 
of a shipment, to include staging at ports or holding yards.  The 
transaction will be auto-generated based on the date the shipment exited 
staging.  Staging ends on the date indicated in the End Staging order (or 
as approved by OO for port staging), or when cargo physically departs 
the Staging location, whichever is earlier. 

SD Authorized Shipment 
Delay (Not 
Government-caused)  

This transaction will be auto-generated upon approval of a Contractor 
requested delay submitted via the D-RAP. This transaction will be 
triggered for delays which are not caused by either the U.S. Government 
or Host Government.   

BD End of Authorized 
Shipment Delay (Not 
Government-caused)  

This transaction will be auto-generated upon U.S. Government approval 
of a Contractor request to end a shipment delay submitted via the D-
RAP.  This transaction will be triggered for delays which are not caused 
by the U.S. Government or Host Government.  

A1 Authorized Shipment 
Delay (Government 
–Caused) 

This transaction will be auto-generated upon U.S. Government approval 
of a Contractor requested delay submitted via the D-RAP.  This 
transaction will be triggered for delays which are caused by either the 
U.S. Government or Host Government.   

A2 End of Authorized 
Shipment Delay 
(Government-
caused) 

This transaction will be auto-generated upon U.S. Government approval 
of a Contractor request to end a shipment delay submitted via the D-
RAP. This transaction will be triggered for delays which are caused by 
the either the U.S. Government or Host Government.   
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Additional Rules for AV Transactions for cargo booked to door 
 
AV transactions for cargo booked to door are permitted for Exigency Areas only.   
 
AV is a required transaction to document accrual of driver wait time.  AV may only be requested upon entering in 
line outside the gate at final destination. There are no other acceptable uses of AV for cargo booked to door. In the 
event that an AV transaction is not requested, the U.S. Government will assess that driver wait time was not incurred 
at final destination for the associated shipment.  AV transactions submitted for these locations will be considered in 
measuring RDD compliance.   
 
Once AV has been submitted, the contractor may not request a delay for that cargo. Staging direction may occur 
after AV has been submitted, which must be initiated by the U.S. Government. 
 
Additional Rules for HG/HR Transactions 
 
HG and HR transactions: The HG and HR transactions will be auto-generated by the D-RAP to indicate entry into 
and release from U.S. Government-directed staging.  Authority for staging is the cognizant SDDC Ordering Officer 
(OO). 
 
HG: Following receipt of a written U.S. Government staging request to move cargo to a non-port staging location 
via the D-RAP, the Contractor will execute movement of the shipment to the staging location.  Within 24 hours of 
entry into the staging location, the Contractor will input the date of entry to the staging location into the D-RAP.  As 
a result of the date input into the D-RAP, the HG transaction will be auto-generated and distributed.   The HG event 
date for non-port staging entry will be the date inputted by the Contractor into D-RAP.  For port staging, the 
Contractor will request port staging entry via the D-RAP including a requested start date.  The Ordering Officer 
(OO) will review the request and either approve, approve with a modified date or reject it.  If approved, the date 
approved will be the event date of the HG transaction.   
 
HR: Following receipt of a written U.S. Government staging release order via the D-RAP to move cargo from a non-
port staging location, the Contractor will execute movement of the shipment from the staging location.  Within 24 
hours of departure from the non-port staging location, the Contractor will input the date of departure from the 
staging location into the D-RAP.  The HR event date, auto generated by the D-RAP, will be the earlier of the 
cognizant SDDC OO’s staging release date identified in the staging release order and the date of departure inputted 
into the D-RAP indicating actual departure from the staging location.  Cargo must commence dispatch from staging 
within required timelines outlined in Section 3 of the Performance Work Statement (or, if applicable, in the 
Exigency Annex) upon receipt of written U.S. Government request.  For large volumes of cargo, contractor will be 
responsible for managing dispatch in the most expeditious manner. Contractor will provide dispatch timelines to 
cognizant Battalions and COR until cargo has dispatched from staging area.  For port staging, the Contractor will, 
based on input from the U.S. Government (typically OO or consignee) originate the port staging end request via the 
D-RAP including a requested end date.  The cognizant SDDC OO will review the request and either approve, 
approve with a modified date or reject it.  If approved, the date approved will be the event date of the HR 
transaction.   
 
The HG/HR transaction pair, generated via the D-RAP, will recommit the Contractor to a new delivery date defined 
as: RDD + (# days elapsed between HG and HR).  For a shipment RDD to be extended, both an HG and HR 
transaction must be generated.   
 
For non-port staging (e.g. holding yards), if an onward movement EDI is submitted by the Contractor for staged 
shipments prior to the cognizant SDDC OO directing  staging release in the D-RAP, the shipments will queue for 
auto-closing in the D-RAP.  If staging release is not directed by the cognizant SDDC OO within 96 hours of the 
queuing of the shipment record for auto-closing, an HR transaction ending the non-port staging will be auto-
triggered by the D-RAP.  The HR event date will equal the event date of the onward movement EDI and the RDD 
will be extended accordingly.    
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For port staging, if an onward movement EDI is submitted by the Contractor for staged shipments prior to 
requesting staging release in the D-RAP, the shipments will queue for auto-closing in the D-RAP.  If a staging 
release request is not submitted by the Contractor within 96 hours of the queuing of the shipment record for auto-
closing, an HR transaction ending the port staging will be auto-triggered by the D-RAP.  The HR event date will 
equal the event date of the HG transaction and the RDD will not be extended.    
 
Additional Rules for SD/BD/A1/A2 Transactions 
 
SD, BD, A1 and A2 transactions: The SD, BD, A1 and A2 transactions will be auto-generated by the D-RAP based 
on U.S. Government approval to indicate start or end of an authorized delay.  These transactions will be auto-
generated only upon authorization from the cognizant SDDC OO.  
 
SD and A1: The Contractor shall submit a request for an authorized delay to the cognizant SDDC OO via the D-
RAP within 2 business days of the event causing the delay.  The SDDC OO has 2 business days to respond to the 
request from the Contractor via the D-RAP.   
 
Following U.S. Government authorization of a Contractor’s request for delay via the D-RAP, the SD or A1 
transaction will be auto-generated and distributed.  If an authorization is not processed by the cognizant SDDC OO 
in the D-RAP within 2 business days, the SD or A1 transaction will be auto-generated and distributed.  The 
Contractor must submit supporting documentation with the delay request submitted via the D-RAP.  The OO may 
deny the delay authorization if supporting documentation with adequate justification is not provided.     
 
BD and A2:  The Contractor shall submit a request to end the authorized delay via the D-RAP with supporting 
documentation.  Following U.S. Government authorization of a Contractor’s delay end via the D-RAP, the BD or 
A2 transaction, as applicable, will be auto-generated and distributed.  If the SDDC OO determines that the 
Contractor’s reporting of the delay duration is inflated, the delay authorization may be voided.   
 
The SD/BD and A1/A2 transaction pairs generated via the D-RAP will recommit the Contractor to a new delivery 
date defined as: RDD + (# days elapsed from SD/A1 to BD/A2).  For a shipment RDD to be extended, both an SD 
and BD or A1 and A2 transactions must be authorized and generated via the D-RAP.   
 
For all delays, if an onward movement EDI is submitted by the Contractor, prior to the Contractor requesting an end 
to the delay in D-RAP, the delayed shipments will queue for auto-closing.  If an end delay request is not received via 
D-RAP by the cognizant SDDC OO within 96 hours of the queuing of the shipment record for auto-closing, a 
BD/A2 transaction ending the delay will be auto-triggered by the D-RAP.  The BD/A2 event date will equal the 
event date of the SD/A1 transaction and the RDD will not be extended.    
 
Government and non-Government delays will be approved, approved with date modification, or denied by the U.S. 
government OO based on their review of the D-RAP request.  The U.S. Government OO will not approve a request 
for a Government caused delay request as a non-Government caused delay.  If the Contractor decides to submit a 
previously denied Government caused delay request as a non-Government caused delay, a new request must be 
submitted.   
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Operational Reports 
 
1. Cargo Lift Report and Pre-Arrival Notice – Containers and Breakbulk   
1.1. Reports due: One business day after vessel departure via the Pipeline Asset Tool (PAT) Lift On Board (LOB) 
Portal 
1.2. Medium:  Excel attachment uploaded into PAT LOB Portal per Port of Embarkation (POE) 
1.3. Distribution:  Authorized users of PAT 
1.4. Required elements: 
 

— Mandatory header fields (Populates these fields for all shipment records) 
 

1. SCAC 
2. VOYDOC (Select from dropdown) 
3. Sail Date 
4. POE (Select from dropdown – based on vessel schedule and VOYDOC selected) 
5. Vessel Name (select from dropdown – based on vessel schedule and VOYDOC selected) 

 
— Excel Columns heading (One row per shipment) 

 
1. Van Type – 35 characters 
2. TCN – 17 characters 
3. Container # – 11 characters with dash 
4. Consignor DODAAC – 6 characters 
5. Commercial VOYDOC – 10 characters 
6. Point of Debarkation (POD) – 3 characters 
7. Commercial Booking Number – 25 characters 
8. PCFN – 6 characters 
9. Vessel Status – 2 characters (e.g., F2, W2, E2, etc.) 
10. Consignee DODAAC – 6  characters 
11. Cargo Description 
12. Cube – Numeric 
13. Length – Numeric 
14. Width – Numeric 
15. Height – Numeric 
16. Weight – Numeric 
17. Measurement Tons - Numeric 
18. Is Booked (Y/N) – Based on if the Contractor thinks the item has been booked 
19. Has SI (Y/N) – Based on whether Contractor has VSI 
20. Ocean Bill of Lading (OBL) – Required for all DOD shipments (container/breakbulk) with CONUS 

POD 
21. Comment One – free form text field for any Contractor comment on the item (250 characters max) 
22. Comment Two – free form text field for any Contractor comment on the item (250 characters max) 
23. Estimated Date of Vessel Arrival at POD 
24. Estimated Time of Vessel Arrival at POD 
25. Name of vessel arriving at POD 
26. Commercial Voyage Number of vessel arriving at POD  
27. Seal Number  

 
1.5.  Pre-Arrival Notice documents will be derived from data uploaded in the LOB.  SDDC/Receiving Activity 

terminal personnel will access the LOB portal to retrieve Pre-Arrival Notice information.  Contractors must 
ensure POD arrival information is updated to the LOB portal as changes occur prior to vessel arrival.  As 
required locally or upon request of SDDC/Receiving Activity/Terminal, Contractor will provide information to 
support Customs Clearance via email or LOB Portal.  

 
2. Containerization Report   
2.1. Reports due:  Next business day after Contractor provides container cargo handling service or LCL service   
2.2. Medium:  Excel attachment to email 
2.3. Distribution:  Cognizant SDDC office as advised by Contracting Officer Representative (COR) 
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2.4. Required elements: 
 

1.  Booked container TCN 
2.  POE 
3.  Cargo TCN, pieces, weight, cube 
4.  Container number and prefix 
5.  Seal number 
6.  Date stuffed 
7.  POD 
8.  Consignee if for inland delivery by the Contractor 
9.  Booking reference 
10.  Booked/scheduled vessel 
11.  Location stuffed 

  
3.  Direct Booking Report 
3.1. Reports due:  Within 24 hours of booking or booking cancellation/decrease/increase via the LOB Portal 
3.2. Medium:  Excel attachment uploaded into PAT 
3.3. Distribution:  Authorized users of PAT 
3.4. Required elements: 
 

1. Contractor name 
2. Vessel name 
3. TCN 
4. DTR Commodity code 
5. SCAC code 
6. Booked VOYDOC# 
7. Estimated sail date 
8. POE 
9. POD 
10. Shipper DODAAC 
11. Shipper POC 
12. Consignee DODAAC 
13. Equipment size and type 
14. Estimated arrival date at POD 
15. Date booked  
16. Flag  
17. RDD (Required Delivery Date) 
18. Report type (new booking or cancellation/decrease/rolled) 

 
4. Container Fleet Report 
4.1. Reports due:  Monthly (on the first business day of the month) 
4.2. Medium:  Excel attachment uploaded into PAT 
4.3. Distribution:  Authorized users of ETA/PAT 
4.4. Required elements: 
 
 1.  SCAC 
 2.  Container Number (Full ISO Container Number – 11 Characters) 
 3.  Equipment Type Code (ISO Size/Type Code, for example 22G1 – 4 Characters) 
 4.  Date acquired (MMDDYYYY format) 
 
4.5. Other data elements may be provided for reference and ease of transmitting 
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1 Rate Rules  
 
1.1 Application of Freight Rates – Containers 
All rates included herein are based on Liner Terms and include all costs for normal services from gate to gate.  
Except as otherwise provided, all basic ocean freight rates are stated in U.S. dollars and cents per manifested 
type/size container and apply between contractor’s terminal at the loading port and the contractor’s terminal at the 
discharge port. Basic ocean freight rates shall be applicable to all categories of cargo except as specified below. 
 
1.1.1  Equipment Charges  
 
1.1.1.1  Cargo shipped in flatrack containers shall be freighted at the General Cargo container rate. In addition, the 
contractor’s lump sum flatrack surcharge shall be added to the total for this cargo. The flatrack surcharge applies by 
route, size of container, and direction of movement.  Direction is outbound, inbound or interport as described in the 
Carrier Analysis and Rate Evaluation System (CARE II).  For outbound identified routes, the first geographic area is 
the origin.  For inbound identified routes, the first geographic area is the destination.  Rates for Interport identified 
routes are the same in all directions.  For cargo moving under single factor rates, the flatrack surcharge applicable to 
the specific route, size and direction is applicable and is in addition to the single factor rate. For shipments that 
include a port arbitrary, the route used to pay ocean freight shall be used to determine the flatrack surcharge. 
This provision is not applicable to excepted commodities. 
 
1.1.1.2  Movement of Empty, U.S. Government-Owned or Leased Containers  
The basic rate for empty, U.S. Government furnished containers accepted on a space available basis shall be fifty 
percent (50%) of the general cargo container rate that would apply for the size container.  The general cargo 
container rate shall apply for shipments of two or more collapsed flatrack containers shipped together.    
 
1.1.1.2.1  The contractor’s charges for drayage or inland linehaul of empty U.S. Government containers shall be the 
same as the contractor rates contained in the Rate Guide. 
 
1.1.1.2.2  Accessorial services provided by the contractor, in connection with service provided to U.S. Government 
containers, shall be at the rates contained in the Rate Guide. 
 
1.1.1.3  Hazardous Cargo On-Deck Surcharge 
The lump sum surcharge shall only apply, per container, to hazardous cargo requiring on-deck stowage per Coast 
Guard Regulations. The surcharge shall be in addition to the general cargo container rate. This charge does not apply 
to excepted commodities. 
 
1.1.1.4  Small Arms Ammunition 
Small Arms Ammunition (International Marine Organization (IMO) Class 1.4) is moved at the same rate as general 
cargo plus a surcharge of $1,000 per container or, for breakbulk shipments, $50 per measurement ton.  
 
1.1.1.5  Twenty Foot Container Formula 
1.1.1.5.1  For routes where 20 foot rates are not on contract, 20 foot container ocean rates shall be calculated at 75% 
of the applicable 40 foot and over dry or reefer rates and rounded to the nearest dollar.  If all carriers with rates on 
contract reject a booking, the 20 foot differential may be used.  This formula is not applicable to single factor rates 
or linehaul rates.   
 
1.1.1.5.2  Rates for drayage or inland service for 20 foot containers may be applied at 85% of the 40 foot drayage, 
inland, or mileage rate only for locations where 20 foot rates are not on contract.  If all carriers with rates on contract 
reject a booking, the 20 foot differential may be used. 
 
1.1.1.6  Forty Five Foot and Greater Containers 
A surcharge of 12.5% of the basic rate for a 40 foot container shall be applied for use of any 45 foot (or greater) 
container. 
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1.1.1.7  High-Cube Containers   
A container (dry or reefer) in excess of 8’6” in height shall be paid at the same rate as an 8’6” container. 
 
1.1.1.8  Open-Top Containers  
Contractor shall be paid a surcharge of $300.00 for the use of contractor provided, open-top containers.  
 
1.1.1.9  Bulk liquid commodities containerized in U.S. Government owned or leased 20 foot Tank Containers 
 
1.1.1.9.1  The U.S. Government shall pay for bulk liquid containerized service at the rates for each overland linehaul 
segment; the ocean segment shall be paid at the contractor’s 20 foot general cargo dry container rate, plus a 
surcharge of $500.00 for each loaded tank container or empty tank container that is not cleaned, sealed and certified. 
Clean and empty tank containers shall be paid at the contractor’s 20 foot general cargo dry container rate, without 
the surcharge for the ocean segment.  (This includes transportation of Helium Tanks). 
 
1.1.1.9.2  Contractor provided tank container service is described in Exhibit 3, Performance Work Statement (PWS), 
paragraph 3.A.19 
 
1.1.1.10  Ocean and single factor rates shall be in whole dollars. Any calculated rate shall be rounded to the nearest 
whole dollar.    
 
1.1.2  Application of Drayage and Inland Rates  
All drayage or inland services rates are stated in whole dollars per manifested container size/type and are applicable 
for drayage or inland services furnished by the contractor in conjunction with basic ocean services. All drayage and 
inland rates apply in either direction. Drayage and inland rates apply for tank open top and flatrack containers unless 
specifically provided herein. Mileage rates shall be calculated to dollars and cents.  
 
1.1.2.1  Inland Rate Application   
 
1.1.2.1.1  Linehaul and drayage rates apply to points specifically named and to other points, places, ports, and cities 
as described in Exhibit 3, PWS, Attachment 4.  Linehaul and drayage rates within the United States also apply to 
points that are within the Commercial Zone of the named point as described by 49 CFR Ch. III Part 372, and to 
points (even if not named in Exhibit 3, PWS, Attachment 4) that are within 10 miles of the city limits of any location 
named in the rightmost column (labeled Locality) of Exhibit 3, PWS, Attachment 4.  Linehaul and drayage rates 
outside the United States also apply to points that (even if not named in Exhibit 3, PWS, Attachment 4) are within 
10 miles of the city limits of any location named in the column labeled Locality of Exhibit 3, PWS, Attachment 4.     
 
1.1.2.1.1.1  As an exception to the application of the linehaul rates, service to points identified as "Via Inland 
Customs" include delivery to a specified customs clearance facility, and after customs clearance is completed, 
delivery to destination.   
 
1.1.2.1.2  In the absence of specific container linehaul rates between points, inland charges are computed using 
mileage band rates, multiplied by the one-way mileage per mileage bands greater than 50 miles.  Mileage rates apply 
by commodity/container size. Rates for mileage bands up to 50 miles are per container for container shipments and 
per conveyance for breakbulk shipments.  Mileage calculation between bands will be calculated using the rate from 
the next higher band (i.e. 75.3 miles will use the rate from mileage band 76-100). Using the rate from the next higher 
mileage band only applies when the actual mileage falls between bands, and the actual mileage will still be used in 
the calculation (i.e. 75.3 miles will use the rate for band 76-100, but the cost will be calculated as 75.3 x rate).  
 
1.1.2.1.2.1  Mileage rates apply between points and ports in the country named in the rate table, except, 
 
1.1.2.1.2.1.1  The U.S. mileage rate table shall also apply from/to points in Canada and include ports in the U.S. and 
Canada.  U.S mileage rates apply to CONUS and Canada, not Alaska.   
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1.1.2.1.2.1.2  European mileage rates apply between ports and points in Germany, Belgium, Luxembourg, Italy, and 
the Netherlands.  These rates apply between points in Italy and ports in Germany, Belgium, and Netherlands and 
points in Germany, Belgium, and Netherlands and ports in Italy, even though the routing is through other countries. 
 
1.1.2.1.3  Application of breakbulk and out-of-gauge container linehaul for shipments to and from Afghanistan and 
Iraq. 
 
1.1.2.1.3.1  The contractor shall be paid for service actually provided for multiple pieces where more than one 
breakbulk piece can be loaded to a conveyance. 
 
1.1.2.1.3.2  The breakbulk linehaul rates and terms shall apply for breakbulk cargo if a contractor offers both 
container and breakbulk linehaul rates. 
 
1.1.2.1.3.3  Port transload.  The contractor shall be paid the transload surcharge for Karachi to transfer cargo from 
flatrack to truck and to flatrack from truck at the contractor’s rates contained in the Rate Guide. 
 
1.1.2.1.3.4  Super Load Shipments.  Rates for super load shall apply to cargo that exceeds 140 inches high but less 
than or equal to 156 inches high or exceeds 132 inches wide but does not exceed 144 inches wide, or both.  The 
charge shall apply per conveyance at the contractor’s rates contained in the Rate Guide.  Applies to breakbulk 
shipments only. 
 
1.1.2.1.4  Inland Service by Ferry or by Barge-Ship Systems. 
Inland rates shall apply to inland service provided by commercial ferry or by commercial barge ship systems in the 
following instances:  
 
1.1.2.1.4.1  Between ports in the United Kingdom and ports in Ireland. 
 
1.1.2.1.4.2  Between ports on the mainland of Italy and ports of Sicily and Sardinia.  
 
1.1.2.1.4.3  Between ports in mainland Greece and ports in Crete.  
 
1.1.2.1.4.4  Between ports in Japan and Misawa, Iwakuni, Sasebo Japan.  
 
1.1.2.1.4.5  Within the State of Hawaii, when the inland location is not on the same island as the port.  
 
1.1.2.1.5  Grouping of certain Ports, Cities, and Places  
 
1.1.2.1.5.1  In order to avoid proliferation of rates, certain ports and inland points have been grouped together as 
described in Exhibit 3, PWS, Attachment 4.  
 
1.1.2.1.5.2  The ports listed below have been grouped. For routings via below listed ports, Contractors should only 
offer routings that use the port group for drayage, linehaul, and single factor rates. 
 
 

Port Group Port Members 
CONUS  
Galveston Bay Galveston, Houston 
Los Angeles Los Angeles, Long Beach, 

San Pedro, Wilmington, 
Terminal Island  

Miami Miami, Port Everglades, Fort 
Lauderdale 

New York New York, Bayonne, Newark, 
Elizabeth, Howlan Hook-
Kearney 
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NOTE:  The blocks in the above examples depict the displaced cells based on shipments being overheight, 
overwidth, or overheight and overwidth. The black block is the loaded flatrack and the gray blocks are the displaced 
cells. 
 
1.1.3.2.1  In-gauge cargo is defined as less than or equal to 456 inches long, 96 inches wide, and 77 inches high for a 
40 foot flatrack.  Out-of-gauge flatrack cargo is defined as greater than 456 inches long, greater than 96 inches but 
less than or equal to 132 inches wide, and greater than 77 inches but less than or equal to 115 inches high for a 40 
foot flatrack. 
 
1.1.3.2.2  For a 20 foot flatrack, in-gauge cargo is defined as less than or equal to 216 inches long, 96 inches wide, 
and 87 inches in height.  Out-of-gauge flatrack cargo is defined as greater than 216 inches long, greater than 96 
inches but less than or equal to 132 inches wide, and greater than 87 inches but less than or equal to 125 inches high 
for a 20 foot flatrack. 
 
1.1.3.2.3  Cargo exceeding 90 inches in height shall be considered overheight for open tops.  
 
1.1.3.2.4  A 35% discount off the basic ocean freight rate shall be applied for displaced slots in any configuration. 
 
1.1.3.3  If other than flatracks are used to ship over dimensional cargo, the flatrack surcharge shall not be applied to 
the formula.  If open top containers are used, the open top surcharge shall apply. 
 
1.1.3.4  Flatrack surcharges shall not apply to U.S. Government owned flatracks in the rate computation for over 
dimensional cargo. 
 
1.1.3.5  Displaced slots for which charges are assessed shall be counted toward the minimum cargo guarantee. 
 
1.1.3.6  Cargo that cannot be loaded on or in an intermodal container (closed, open top, flatrack) prior to stevedoring 
is not covered by this formula. 
 
1.1.3.7  The over dimensional formula is limited to port-to-port terms only.  Basic ocean freight (BOF) is the 
General Cargo ocean container rate in the Rate Guide.  
 
1.1.3.8  This formula can be applied to cargo exceeding either the weight and/or the dimensions defining over 
dimensional cargo when the U.S. Government and the contractor mutually agree in writing to do so prior to the 
cargo booking. 
 
1.1.4  Single Factor Rates 
 
1.1.4.1  These rates include all considerations except for Currency Adjustment Factor (CAF), Bunker Adjustment 
Factor (BAF), and any accessorials ordered in the booking.  Single factor rates can apply to point-to-point, point-to-
port, or port-to-point movements. In-gauge cargoes on flatracks can move at the single factor rate subject to the 
flatrack surcharge for the route. 
 
1.1.4.2  Single factor rates apply from specified origin to specified destination via the ports specified in the single 
factor rate. Contractors shall designate the port of loading and port of discharge for each single factor rate. Bookings 
shall be made using the combination of ports designated by Contractors.  
 
1.1.4.3  Contractors may change the ports to be used for a single factor rate or add new port combinations to an 
existing single factor requirement by notifying the CO. Any change in price shall require approval by the CO.  
 
1.1.4.4  Single factor rates may not exceed the cost of the same booking using multifactor rates. 
 
1.1.4.5   Unless specified elsewhere in the contract, Single-Factor Rates apply only to container rates, and may be 
either from port or from door, and to either to port or to door.  Rates to or from Door are based on city groups, not 
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on drayage zones.  For those city groups with multiple drayage zones, door rates shall apply to all locations within 
the city group. 
 
1.1.4.6  Single factor rates for the shipment of tobacco products from CONUS to Italy are inclusive of armed 
security escorts and additional insurance required to move this commodity from POD to destination IAW Italian 
law, as well as any host-nation directed stops for customs clearance. Any fines assessed by the Italian Government 
for instances of missing tobacco will be for the account of the carrier. 
 
1.1.5  Cargo Handling 
When this service is ordered by the U.S. Government, contractors shall be paid for each manifest MsT for providing 
cargo handling services at contractor-designated facilities. The rates apply for the commodities and locations 
specified in the rate without regard to container size. Cargo handling rates are for the place named in the Rate Guide 
and apply for both import and export services. 
 
1.1.6  Guam Inspection Fee for Fruits/Vegetables 
Guam Fresh Fruits & Vegetables (FFV) Inspection Fee:  Assessed by Guam Customs for inspection of all fresh fruit 
and vegetable shipments imported into Guam.  This is a government set rate at $65 per container. 
 
1.2  Application of Freight Rates – Breakbulk RORO  
All rates included herein are based on Free-In, Free-Out (FIO) terms and include all costs for normal service from 
port to port. Basic ocean freight rates shall be applicable, to the commodity categories as specified below: 
 

General Cargo U.S. Government Owned/Leased Dry Containers 
Light Vehicles Helicopters 
Heavy Vehicles  

  
1.2.1  Rates shall be priced based on measurement ton. Rates shall be applied based on MsT, defined as either 40 
cubic feet per ton or 2,240 lbs. (long ton), whichever shall generate the highest revenue. U.S. Government 
owned/leased dry containers should be rated per container size. Only General Cargo shall be rated on a weight or 
cube basis.  
 
1.2.2  When liner service is required for breakbulk shipments at the POE, POD, or both, the applicable liner term 
rate(s) in the Rate Guide shall be added to the FIO ocean rate for the ports where liner service is ordered. 
 
1.2.3  Extra length charge:  For each additional 10 feet or fraction thereof in excess of 45 feet, the extra length 
charge shall be added to the ocean rate to calculate the total ocean freight.   The extra length charge is only 
applicable on the Genernal cargo commodity and is only applicable to the ocean freight.  
 
1.2.4  Hazardous Cargo Surcharge: This surcharge applies to hazardous cargo requiring on-deck stowage by Coast 
Guard regulations and is expressed as a rate per MsT to be added to the commodity rate for the ocean transportation. 
 
1.2.5  When ocean service is ordered to a port subject to the port arbitrary, the port arbitrary rate in the Rate Guide 
applicable to the specific port is added to the FIO ocean rate for the trade route used to deliver cargo to the 
intermediate port for transshipment to the arbitrary port. The port arbitrary surcharge includes costs to load or 
discharge feeder vessels at intermediate ports.  
 
1.2.6  Vessel Demurrage:  Contractor shall be compensated for berthing delays caused by the U.S. Government (see 
Exhibit 3, PWS, paragraph 3.I.1.3) based on demurrage rates (per vessel day) in the Rate Guide.  Charges are 
prorated for the actual period of delay. 
 
1.2.7  Linehaul for Breakbulk and RORO cargo 
 
1.2.7.1  For breakbulk shipments requiring inland movement, linehaul rates apply to points specifically named and 
to other points, places, ports, and cities as described in Exhibit 3, PWS, Attachment 4, and to any point located 
within 10 miles of the city limits of any location in Exhibit 3, PWS, Attachment 4.   
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1.2.7.2  In the absence of specific linehaul rates between points within CONUS, inland charges are computed using 
mileage band rates, multiplied by the one-way mileage. For mileage up to 50 miles, the rates are per conveyance.   
 
1.2.7.3  Mileage rates apply between ports and points in the named country only.  Exceptions:  the U.S. mileage rate 
table shall also apply from/to points in Canada as well as to/from ports in both countries.  The Northern European 
Mileage rates apply between ports and points in Germany, Belgium, Luxembourg, Italy, and the Netherlands. 
 
1.3 Application of Rates – Container and Breakbulk   
1.3.1  Port Arbitraries:  A surcharge is applicable for selected ports designated in Exhibit 3, PWS, section 6.B. The 
port arbitrary shall be in addition to the applicable ocean rate.  
 
1.3.1.1  Port arbitraries apply to all directions of movement. 
 
1.3.1.2  Port arbitraries do not apply to single factor rates. 
 
1.3.1.3  Exhibit 3, PWS, paragraph 6.B identifies the ports for which port arbitraries may be established for this 
contract. The surcharge shall be listed in the Rate Guide. 
 
1.3.1.4  Each port arbitrary, as specified in the Rate Guide, names a port or zone over which the port arbitrary 
applies. The applicable ocean rate is the rate to/from this port or zone.   
 
1.3.1.5  Port Arbitraries do not apply to: 
 Scandinavia, Baltic - Continental Europe, United Kingdom, Ireland, 
 Kuwait - Iraq, 
 or other routes where the ports subject to port arbitraries are named in the ocean route (Exhibit 3, PWS, 

paragraph 6.B) 
 
1.3.2  Mileage Source 
 
1.3.2.1 The Defense Table of Official Distances (DTOD) is the source of worldwide overland distances calculations, 
and shall be used when calculating the number of miles for overland moves (e.g. point to port and/or port to point) 
with rates based on the number of miles or mileage band. Contractor shall invoice and be paid in accordance with 
the current version of DTOD at the time of the booking.   
 Example of DTOD use: 

1. Mileage calculation to obtain relevant mileage band for mileage rates 
2. Mileage calculation for the 10-mile rule for Drayage and Linehaul rates as described in PWS, Exhibit 

3, paragraph 1.1.2.1.1 
 
1.4 Rate Refresh:  All USC rates will be refreshed (re-priced) annually in conjunction with Exercising the 
Option. 
 
1.5 Container Rates and Breakbulk/SOC Rates: 
1.5.1  If contractors offer rates under the container category, such rates will also be valid for the Breakbulk rate for 
Shipper-Owned Containers (SOC) of the same size, unless contractor provides lower rates in the Breakbulk/SOC 
category.  This rule applies to Ocean, Drayage, Line-Haul, and Mileage Rates, but not to Accessorial and Single-
Factor rates.   
 
1.5.2  Container rates and Breakbulk/SOC rates apply to containers that are seaworthy, i.e. have valid and current 
CSC stickers and other required certificates.  Nonseaworthy Government-Furnished containers, whether booked 
under container rates or Breakbulk/SOC rates, are subject to a 5% surcharge of the applicable Ocean rate.   
 
1.5.3  Contractors who do not own or control containers should not offer container rates, as they are not in a position 
to honor them when Contractor-provided containers are required.  Such contractors should only submit 
Breakbulk/SOC rates, as such rates require the Government to provide a container.  The U.S. Government reserves 
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the right to reject or delete any and all container rates submitted by contractors unable to provide Contractor-
controlled containers.     
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City Group Drayage Zone Country State Locality

BAGRAM  AFGHANISTAN  BAGRAM
FOB DWYER  AFGHANISTAN  DWYER
HERAT  AFGHANISTAN  HERAT
JALALABAD  AFGHANISTAN  JALALABAD
KABUL  AFGHANISTAN  KABUL
KANDAHAR  AFGHANISTAN  KANDAHAR
MAZAR-E-SHARIF  AFGHANISTAN  MARMAL
MAZAR-E-SHARIF  AFGHANISTAN  MAZAR-I-SHARIF
ANCHORAGE ANCHORAGE ALASKA  ANCHORAGE
ANCHORAGE ANCHORAGE ALASKA  JOINT BASE ELMENDORF-RICHARDSON
CLEAR  ALASKA  CLEAR
CLEAR  ALASKA  CLEAR AIR FORCE BASE
CORDOVA CORDOVA ALASKA  CORDOVA
DUTCH HARBOR DUTCH HARBOR ALASKA  DUTCH HARBOR
FAIRBANKS  ALASKA  EIELSON AIR FORCE BASE
FAIRBANKS  ALASKA  FAIRBANKS
FAIRBANKS  ALASKA  FORT WAINWRIGHT
FORT GREELY  ALASKA  DELTA JUNCTION
FORT GREELY  ALASKA  FORT GREELY
HOMER  ALASKA  HOMER
JUNEAU JUNEAU ALASKA  JUNEAU
KETCHIKAN KETCHIKAN ALASKA  KETCHIKAN
KODIAK KODIAK ALASKA  KODIAK
PETERSBURG PETERSBURG ALASKA  PETERSBURG
SEWARD  ALASKA  SEWARD
SITKA SITKA ALASKA  SITKA
VALDEZ VALDEZ ALASKA  VALDEZ
WHITTIER WHITTIER ALASKA  WHITTIER
TIRANA  ALBANIA  TIRANA
ALGIERS ALGIERS ALGERIA  ALGIERS
PAGO PAGO PAGO PAGO AMERICAN SAMOA  PAGO PAGO
LUANDA LUANDA ANGOLA  LUANDA
SAINT JOHNS SAINT JOHNS ANTIGUA AND BARBUDA  SAINT JOHNS
BUENOS AIRES BUENOS AIRES ARGENTINA  BUENOS AIRES
ARAGATSOTN MARZ  ARMENIA  ARAGATSOTN MARZ
AYGEPAR  ARMENIA  AYGEPAR
GEGHARKUNIK MARZ  ARMENIA  GEGHARKUNIK MARZ
GYUMRI  ARMENIA  GYUMRI
TALIN  ARMENIA  TALIN
TAVUSH MARZ  ARMENIA  TAVUSH MARZ
ADELAIDE ADELAIDE AUSTRALIA  ADELAIDE
BRISBANE BRISBANE AUSTRALIA  BRISBANE
DARWIN DARWIN AUSTRALIA  DARWIN
GLADSTONE  AUSTRALIA  GLADSTONE
MELBOURNE MELBOURNE AUSTRALIA  MELBOURNE
ROCKHAMPTON  AUSTRALIA  ROCKHAMPTON
SYDNEY SYDNEY AUSTRALIA  SYDNEY
TOWNSVILLE TOWNSVILLE AUSTRALIA  TOWNSVILLE
ALICE SPRINGS AUSTRALIA ALICE SPRINGS
DARWIN DARWIN AUSTRALIA PALMERSTON
AMSTETTEN  AUSTRIA  AMSTETTEN
FRANKENMARKT  AUSTRIA  FRANKENMARKT
VIENNA  AUSTRIA  VIENNA
YBBS AN DER DONAU  AUSTRIA  YBBS
BAKU BAKU AZERBAIJAN  BAKU
TERCEIRA TERCEIRA AZORES  LAJES
TERCEIRA TERCEIRA AZORES  PRAIA DA VITORIA
NASSAU NASSAU BAHAMAS  NASSAU
MANAMA MANAMA BAHRAIN  AL MUHARRAQ
MANAMA MANAMA BAHRAIN  ISA  AIR BASE
MANAMA MANAMA BAHRAIN  JUFAIR
MANAMA MANAMA BAHRAIN  KHALIFA BIN SALMAN
MANAMA MANAMA BAHRAIN  MANAMA
MANAMA MANAMA BAHRAIN  SHAIK ISA
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MANAMA MANAMA BAHRAIN  SITRAH
DHAKA BANGLADESH  DHAKA
BRIDGETOWN BRIDGETOWN BARBADOS  BRIDGETOWN
ANTWERP ANTWERP BELGIUM  ANTWERP
AUBANGE  BELGIUM  AUBANGE
BELVAUX  BELGIUM  BELVAUX
BRUSSELS  BELGIUM  BRUSSELS
BRUSSELS  BELGIUM  ETIENNE BRUSSELS
BRUSSELS  BELGIUM  STERREBEEK
BRUSSELS  BELGIUM  ZAVENTEM
MECHELEN  BELGIUM  MECHELEN
MECHELEN  BELGIUM  WILLEBROEK
MONS  BELGIUM  BRUGELETTE
MONS  BELGIUM  CASTEAU
MONS  BELGIUM  CHIEVRES
MONS  BELGIUM  CHIEVRES AIR BASE
MONS  BELGIUM  GOSSELIES
MONS  BELGIUM  MONS
ZEEBRUGGE ZEEBRUGGE BELGIUM  ZEEBRUGGE
BELIZE CITY BELIZE CITY BELIZE  BELIZE CITY
COTONOU COTONOU BENIN  COTONOU
LA PAZ  BOLIVIA  LA PAZ
LUKAVAC  BOSNIA AND HERZEGOVINA  LUKAVAC
SARAJEVO  BOSNIA AND HERZEGOVINA  SARAJEVO
TUZLA  BOSNIA AND HERZEGOVINA  EAGLE BASE
TUZLA  BOSNIA AND HERZEGOVINA  TUZLA
GABORONE  BOTSWANA  GABORONE
MAPARANGWANE  BOTSWANA  MAPARANGWANE
RIO DE JANEIRO RIO DE JANEIRO BRAZIL  RIO DE JANEIRO
DIEGO GARCIA DIEGO GARCIA BRITISH INDIAN OCEAN TERR  DIEGO GARCIA
BEZMER AIR BASE  BULGARIA  BEZMER AIR BASE
BEZMER AIR BASE  BULGARIA  YAMBOL
NOVO SELO  BULGARIA  NOVO SELO TRAINING AREA
PLOVDIV  BULGARIA  GRAF IGNATIEVO AIR BASE
PLOVDIV  BULGARIA  PLOVDIV
SOFIA  BULGARIA  SOFIA
OUAGADOUGOU  BURKINA FASO  OUAGADOUGOU
YANGON YANGON BURMA  YANGON
BUJUMBURA  BURUNDI  BUJUMBURA
PHNOM PENH PHNOM PENH CAMBODIA  PHNOM PENH
DOUALA DOUALA CAMEROON  DOUALA
LIMBE  CAMEROON  LIMBE
YAOUNDE  CAMEROON  YAOUNDE
BRAMPTON  CANADA  BOLTON
BRAMPTON  CANADA  BRAMPTON
HALIFAX  CANADA  HALIFAX
MONTREAL  CANADA  MONTREAL
NDJAMENA  CHAD  NDJAMENA
ANTOFAGASTA ANTOFAGASTA CHILE  ANTOFAGASTA
SANTIAGO  CHILE  SAN ANTONIO
SANTIAGO  CHILE  SANTIAGO
VALPARAISO VALPARAISO CHILE  VALPARAISO
BEIJING  CHINA  BEIJING
CHANGZHOU  CHINA  CHANGZHOU
FUZHOU FUZHOU CHINA  FUZHOU
GUANGZHOU GUANGZHOU CHINA  GUANGZHOU
JIAXING  CHINA  JIAXING
QUINGDAO QUINGDAO CHINA  QUINGDAO
SHANGHAI SHANGHAI CHINA  SHANGHAI
SHUNDE  CHINA  LE LIU SHUNDE CITY
SHUNDE  CHINA  SHUNDE
TAIZHOU  CHINA  TAIZHOU
TIANJIN TIANJIN CHINA  TIANJIN
BOGOTA  COLOMBIA  BOGOTA
SANTA MARTA SANTA MARTA COLOMBIA  SANTA MARTA
BRAZZAVILLE CONGO (BRAZZAVILLE)  BRAZZAVILLE
GOMA CONGO, DEM REPUBLIC OF  GOMA
KISANGANI  CONGO, DEM REPUBLIC OF  KISANGANI
KINSHASA CONGO, DEM REPUBLIC OF KINSHASA
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SAN JOSE  COSTA RICA  SAN JOSE
PETRINJA  CROATIA  PETRINJA
RIJEKA RIJEKA CROATIA  RIJEKA
SLAVONSKI BROD  CROATIA  SLAVONSKI BROD
ZAGREB  CROATIA  CAMP PLESO
ZAGREB  CROATIA  ZAGREB
LIMASSOL LIMASSOL CYPRUS  AKROTIRI
NICOSIA  CYPRUS  NICOSIA
LIMASSOL LIMASSOL CYPRUS LIMASSOL
PLANA  CZECH REPUBLIC  PLANA
PRAGUE  CZECH REPUBLIC  PRAGUE
ZDIREC NAD DOUBRAVOU  CZECH REPUBLIC  ZDIREC NAD DOUBRAVOU
CHRISTIANSFELD  DENMARK  CHRISTIANFELD
COPENHAGEN COPENHAGEN DENMARK  COPENHAGEN
ESBJERG  DENMARK  ESBJERG
HEDENSTED  DENMARK  HEDENSTED
HOBRO  DENMARK  HOBRO
KOLDING  DENMARK  KOLDING
DIKHIL  DJIBOUTI  DIKHIL
DJIBOUTI DJIBOUTI DJIBOUTI  AMBOULLI
DJIBOUTI DJIBOUTI DJIBOUTI  CAMP LEMONNIER
DJIBOUTI DJIBOUTI DJIBOUTI  DJIBOUTI
ROSEAU ROSEAU DOMINICA  ROSEAU
BARAHONA BARAHONA DOMINICAN REPUBLIC  BARAHONA
SANTO DOMINGO SANTO DOMINGO DOMINICAN REPUBLIC  SANTO DOMINGO
GUAYAQUIL GUAYAQUIL ECUADOR  GUAYAQUIL
MANTA MANTA ECUADOR  MANTA
QUITO  ECUADOR  QUITO
ALEXANDRIA ALEXANDRIA EGYPT  ALEXANDRIA
CAIRO EGYPT  CAIRO
SAN SALVADOR SAN SALVADOR EL SALVADOR  SAN SALVADOR
ASMARA  ERITREA  ASMARA
TALLINN TALLINN ESTONIA  TALLINN
TAPA  ESTONIA  TAPA
ADDIS ABBA  ETHIOPIA  ADDIS ABABA
ARBA MINCH  ETHIOPIA  ARBA MINCH
DIRE DAWA  ETHIOPIA  DIRE DAWA
HELSINKI HELSINKI FINLAND  HELSINKI
LA COURONNE  FRANCE  LA COURONNE
LE HAVRE LE HAVRE FRANCE  LE HAVRE
PARIS  FRANCE  PARIS
SARRE UNION  FRANCE  SARRE UNION
VOLGELSHEIM  FRANCE  VOLGELSHEIM
PAPEETE PAPEETE FRENCH POLYNESIA  PAPEETE
LIBREVILLE LIBREVILLE GABON  LIBREVILLE
POTI POTI GEORGIA  POTI
TBILISI  GEORGIA  TBILISI
BAD KREUZNACH  GERMANY  BAD KREUZNACH
BITBURG  GERMANY  BITBURG
BITBURG  GERMANY  SPANGDAHLEM
BONN  GERMANY  BAD GODESBERG
BONN  GERMANY  BONN
BONN  GERMANY  ESCHENBACH
BONN  GERMANY  EUSKIRCHEN
BREMEN  GERMANY  BREMEN
BREMEN  GERMANY  GARLSTADT
BREMERHAVEN BREMERHAVEN GERMANY  BRAKE
BREMERHAVEN BREMERHAVEN GERMANY  BREMERHAVEN
BREMERHAVEN BREMERHAVEN GERMANY  NORDENHAM
CHIEMSEE  GERMANY  BERNAU
CHIEMSEE  GERMANY  CHIEMSEE
DEGGENDORF  GERMANY  DEGGENDORF
EISELFING  GERMANY  EISELFING
FRANKFURT  GERMANY  ALSBERG
FRANKFURT  GERMANY  ASCHAFFENBURG
FRANKFURT  GERMANY  BABENHAUSEN
FRANKFURT  GERMANY  BAD NAUHEIM
FRANKFURT  GERMANY  BAUBENHAUSEN
FRANKFURT  GERMANY  BISCHOFSHEIM
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FRANKFURT  GERMANY  BUEDINGEN
FRANKFURT  GERMANY  DARMSTADT
FRANKFURT  GERMANY  DEXHEIM
FRANKFURT  GERMANY  ERBENHEIM
FRANKFURT  GERMANY  ERLENSEE
FRANKFURT  GERMANY  FRANKFURT
FRANKFURT  GERMANY  FRANKFURT ROEDELHEIM
FRANKFURT  GERMANY  FRIEDBERG
FRANKFURT  GERMANY  GELNHAUSEN
FRANKFURT  GERMANY  GRIESHEIM
FRANKFURT  GERMANY  GROSSAUHEIM
FRANKFURT  GERMANY  HANAU
FRANKFURT  GERMANY  HASSELROTH
FRANKFURT  GERMANY  KELSTERBACH
FRANKFURT  GERMANY  LANGEN
FRANKFURT  GERMANY  MAINZ
FRANKFURT  GERMANY  MAINZ FINTHEN
FRANKFURT  GERMANY  MAINZ KASTEL
FRANKFURT  GERMANY  MAINZ WACKERNHEIM
FRANKFURT  GERMANY  OBERURSEL
FRANKFURT  GERMANY  OFFENBACH
FRANKFURT  GERMANY  RHEIN MAIN
FRANKFURT  GERMANY  ROEDELHEIM
FRANKFURT  GERMANY  STERBFRITZ
FRANKFURT  GERMANY  WACKERNHEIM
FRANKFURT  GERMANY  WIESBADEN
FRANKFURT  GERMANY  WIESBADEN ERBENHEIM
GARMISCH  GERMANY  GARMISCH
GARMISCH  GERMANY  OBERAMMERGAU
GIESSEN  GERMANY  BUTZBACH
GIESSEN  GERMANY  GIESSEN
GIESSEN  GERMANY  KIRCHGOENS
HAMBURG HAMBURG GERMANY  HAMBURG
HAMBURG HAMBURG GERMANY  TRITTAU
IDAROBERSTEIN  GERMANY  BAD BERTRICH
IDAROBERSTEIN  GERMANY  BAUMHOLDER
IDAROBERSTEIN  GERMANY  IDAR OBERSTEIN
IDAROBERSTEIN  GERMANY  NEUBRUECKE
KAISERSLAUTERN  GERMANY  BRUCHMUHLBACH-MIESAU
KAISERSLAUTERN  GERMANY  DANNENFELS
KAISERSLAUTERN  GERMANY  EINSIEDLERHOF
KAISERSLAUTERN  GERMANY  ESELSFUERTH
KAISERSLAUTERN  GERMANY  HEUBERG
KAISERSLAUTERN  GERMANY  KAISERSLAUTERN
KAISERSLAUTERN  GERMANY  KAPAUN AS
KAISERSLAUTERN  GERMANY  KINDSBACH
KAISERSLAUTERN  GERMANY  LANDSTUHL
KAISERSLAUTERN  GERMANY  LANDSTUHL KIRCHBERG
KAISERSLAUTERN  GERMANY  MIESAU
KAISERSLAUTERN  GERMANY  NONWEILER
KAISERSLAUTERN  GERMANY  PERL
KAISERSLAUTERN  GERMANY  RAMSTEIN
KAISERSLAUTERN  GERMANY  RAMSTEIN PLUGPLATZ
KAISERSLAUTERN  GERMANY  RAMSTEIN-MIESENBACH
KAISERSLAUTERN  GERMANY  SEMBACH
KAISERSLAUTERN  GERMANY  STRAELEN
KAISERSLAUTERN  GERMANY  VOGELWEH
KARLSRUHE  GERMANY  BAD SCHOENBORN
KARLSRUHE  GERMANY  GEINSHEIM
KARLSRUHE  GERMANY  GERMERSHEIM
KARLSRUHE  GERMANY  HASLOCH
KARLSRUHE  GERMANY  KARLSRUHE
KARLSRUHE  GERMANY  LINGENFELD
MANNHEIM  GERMANY  BENSHEIM
MANNHEIM  GERMANY  FRIEDRICHSFELD
MANNHEIM  GERMANY  GIEBELSTADT
MANNHEIM  GERMANY  GRUENSTADT
MANNHEIM  GERMANY  HEIDELBERG
MANNHEIM  GERMANY  HEPPENHEIM
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MANNHEIM  GERMANY  HERONGEN
MANNHEIM  GERMANY  KAEFERTAL
MANNHEIM  GERMANY  KIRSCHEIM BOLANDEN
MANNHEIM  GERMANY  LUDWIGSHAFEN
MANNHEIM  GERMANY  MANHEIM KAEFERTAL
MANNHEIM  GERMANY  MANNHEIM
MANNHEIM  GERMANY  MANNHEIM FEUDENHEIM
MANNHEIM  GERMANY  MANNHEIM FRIEDRICHSFELD
MANNHEIM  GERMANY  MANNHEIM KAEFERTAL
MANNHEIM  GERMANY  MANNHEIM KARTHAL
MANNHEIM  GERMANY  MANNHEIM SANDHOF
MANNHEIM  GERMANY  MANNHEIM SECKENHEIM
MANNHEIM  GERMANY  NECKARHAUSEN EDINGEN
MANNHEIM  GERMANY  SANDHOFEN
MANNHEIM  GERMANY  SCHWETZINGEN
MANNHEIM  GERMANY  SECKENHEIM
MANNHEIM  GERMANY  SPINELLI BARRACKS
MANNHEIM  GERMANY  WORMS
MARBURG  GERMANY  MARBURG
MARBURG  GERMANY  STEFFENBERG
MARBURG  GERMANY  WEIMAR
MONCHENGLADBACH  GERMANY  GEILENKIRCHEN
MONCHENGLADBACH  GERMANY  MONCHENGLADBACH
MONCHENGLADBACH  GERMANY  WIEMESHEIM
MULHEIM  GERMANY  DUISBURG
MULHEIM  GERMANY  ESSEN
MULHEIM  GERMANY  MULHEIM
MULHEIM  GERMANY  OBERHAUSEN
MUNICH  GERMANY  BAD AIBLING
MUNICH  GERMANY  MIETRACHING
MUNICH  GERMANY  MUNICH
NUREMBERG  GERMANY  AMBERG
NUREMBERG  GERMANY  ANSBACH
NUREMBERG  GERMANY  ANSBACH KATTERBACH
NUREMBERG  GERMANY  BAMBERG
NUREMBERG  GERMANY  BAYREUTH
NUREMBERG  GERMANY  BINDLACH
NUREMBERG  GERMANY  DER WITZ MAINZ KAST
NUREMBERG  GERMANY  ERLANGEN
NUREMBERG  GERMANY  FUERTH
NUREMBERG  GERMANY  GRAFENWOEHR
NUREMBERG  GERMANY  ILLESHEIM
NUREMBERG  GERMANY  KATTERBACH
NUREMBERG  GERMANY  NUERNBERG
NUREMBERG  GERMANY  SCHWABACH
NUREMBERG  GERMANY  VILSECK
NUREMBERG  GERMANY  ZIRNDORF
PIRMASENS  GERMANY  MUENCHWEILER
PIRMASENS  GERMANY  PIRMASENS
PIRMASENS  GERMANY  WEILERBACH
PIRMASENS  GERMANY  ZWEIBRUECKEN
POSING  GERMANY  POSING
REGENSBURG  GERMANY  HOHENFELS
REGENSBURG  GERMANY  REGENSBURG
REGENSBURG  GERMANY  SAAL AN DER DONAU
RHEINBERG  GERMANY  KALKAR
RHEINBERG  GERMANY  RHEINBERG
RHEINE  GERMANY  RHEINE
SCHWEINFURT  GERMANY  BAD KISSINGEN
SCHWEINFURT  GERMANY  OBERWERRN
SCHWEINFURT  GERMANY  SCHWEINFURT
SCHWEINFURT  GERMANY  WILDFLECKEN
STUTTGART  GERMANY  BOEBLINGEN
STUTTGART  GERMANY  CRAILSHEIM
STUTTGART  GERMANY  FILDERSTADT
STUTTGART  GERMANY  GOEPPINGEN
STUTTGART  GERMANY  KORNWESTHEIM
STUTTGART  GERMANY  LUDWIGSBURG
STUTTGART  GERMANY  SCHWABISCH GMUND
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STUTTGART  GERMANY  SCHWABISCH HALL
STUTTGART  GERMANY  STUTTGART
STUTTGART  GERMANY  STUTTGART MOEHRINGEN
STUTTGART  GERMANY  STUTTGART VAIHINGEN
STUTTGART  GERMANY  WEILIMDORF
WUERZBURG  GERMANY  KITZINGEN
WUERZBURG  GERMANY  WERTHEIM
WUERZBURG  GERMANY  WUERZBURG
ACCRA ACCRA GHANA  ACCRA
ARAXOS  GREECE  ARAXOS
ATHENS PIRAEUS GREECE  ATHENS
ATHENS PIRAEUS GREECE  PIRAEUS
IOANNINA  GREECE  IOANNINA
SOUDA BAY CHANIA GREECE  CHANIA
SOUDA BAY CHANIA GREECE  NSA SOUDA BAY
THESSALONIKI THESSALONIKI GREECE  THESSALONIKI
VOLOS VOLOS GREECE  VOLOS
ATHENS PIRAEUS GREECE ELEFSIS
SAINT GEORGES SAINT GEORGES GRENADA  SAINT GEORGES
ANDERSON AIR FORCE BASE  GUAM  ANDERSEN AIR FORCE BASE
ANDERSON AIR FORCE BASE  GUAM  BARRIGADA
ANDERSON AIR FORCE BASE  GUAM  FINEGAYAN
ANDERSON AIR FORCE BASE  GUAM  YIGO
APRA APRA GUAM  AGANA
APRA APRA GUAM  DEDEDO
APRA APRA GUAM  HAGATNA
APRA APRA GUAM  HAGATNA
APRA APRA GUAM  JOINT REGION MARIANAS
APRA APRA GUAM  PITI
APRA APRA GUAM  SANTA RITA
GUATEMALA CITY  GUATEMALA  GUATEMALA CITY
SANTO TOMAS DE CASTILLA SANTO TOMAS DE CASTILLA GUATEMALA  SANTO TOMAS DE CASTILLA
CONAKRY CONAKRY GUINEA  CONAKRY
GEORGETOWN GEORGETOWN GUYANA  GEORGETOWN
PORT AU PRINCE PORT AU PRINCE HAITI  PORT AU PRINCE
HANAPEPE  HAWAII  HANAPEPE
HILO HILO HAWAII  HILO
HONOLULU HONOLULU ZONE 2 HAWAII  AIEA
HONOLULU HONOLULU ZONE 2 HAWAII  CAMP H M SMITH
HONOLULU HONOLULU ZONE 3 HAWAII  EWA BEACH
HONOLULU HONOLULU ZONE 1 HAWAII  FORT SHAFTER
HONOLULU HONOLULU ZONE 2 HAWAII  HICKAM AIR FORSE BASE
HONOLULU HONOLULU ZONE 1 HAWAII  HONOLULU
HONOLULU HONOLULU ZONE 3 HAWAII  KAPOLEI
HONOLULU HONOLULU ZONE 3 HAWAII  KUNIA
HONOLULU HONOLULU ZONE 3 HAWAII  MARINE CORPS BASE HAWAII
HONOLULU HONOLULU ZONE 3 HAWAII  MILILANI
HONOLULU HONOLULU ZONE 2 HAWAII  PEARL CITY
HONOLULU HONOLULU ZONE 2 HAWAII  PEARL HARBOR
HONOLULU HONOLULU ZONE 3 HAWAII  SCHOFIELD BARRACKS
HONOLULU HONOLULU ZONE 3 HAWAII  WAHIAWA
HONOLULU HONOLULU ZONE 3 HAWAII  WAIMANALO
HONOLULU HONOLULU ZONE 2 HAWAII  WAIPAHU
HONOLULU HONOLULU ZONE 3 HAWAII  WHEELER ARMY AIRFIELD
KAHULUI KAHULUI HAWAII  KAHULUI
KAHULUI KAHULUI HAWAII  WAILUKU
KANEOHE  HAWAII  KAILUA
KANEOHE  HAWAII  KANEOHE
KEKAHA  HAWAII  KAUAI
KEKAHA  HAWAII  KEKAHA
POHAKULOA  HAWAII  HAWAII NATIONAL PARK
POHAKULOA  HAWAII  POHAKULOA
WAIANAE  HAWAII  WAIALUA
WAIANAE  HAWAII  WAIANAE
COMAYAGUA  HONDURAS  COMAYAGUA
COMAYAGUA  HONDURAS  SOTO CANO
TEGUCIGALPA  HONDURAS  TEGUCIGALPA
HONG KONG HONG KONG HONG KONG  HONG KONG
TASZAR  HUNGARY  TASZAR
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KEFLAVIK  ICELAND  KEFLAVIK
MUMBAI MUMBAI INDIA  MUMBAI
NEW DELHI  INDIA  HINDON GHAZIABAD
NEW DELHI  INDIA  NEW DELHI
JAKARTA JAKARTA INDONESIA  JAKARTA
SEMARANG SEMARANG INDONESIA  SEMARANG
IRAQ  ZONE 1  IRAQ  BAYJI
IRAQ  ZONE 1  IRAQ  IRBIL
IRAQ  ZONE 1  IRAQ  MOSUL
IRAQ  ZONE 1  IRAQ  QAYYARAH AIRFIELD
IRAQ  ZONE 1  IRAQ  SINJAR
IRAQ  ZONE 1  IRAQ  TALL AFAR
IRAQ  ZONE 2  IRAQ  AL HAWIJAH
IRAQ  ZONE 2  IRAQ  AL KHALIS
IRAQ  ZONE 2  IRAQ  AL MIQDADIYAH
IRAQ  ZONE 2  IRAQ  BALAD
IRAQ  ZONE 2  IRAQ  BALAD AIRBASE
IRAQ  ZONE 2  IRAQ  BAQUBAH
IRAQ  ZONE 2  IRAQ  BASHUR
IRAQ  ZONE 2  IRAQ  CAMP SPEICHER
IRAQ  ZONE 2  IRAQ  KIRKUK
IRAQ  ZONE 2  IRAQ  KIRKUSH
IRAQ  ZONE 2  IRAQ  MANDALI
IRAQ  ZONE 2  IRAQ  SAMARRA
IRAQ  ZONE 2  IRAQ  TAL ASHTAH AIRBASE
IRAQ  ZONE 2  IRAQ  TIKRIT
IRAQ  ZONE 2  IRAQ  TUZ KHURMATU
IRAQ  ZONE 3  IRAQ  AL TAQADDUM AIRBASE
IRAQ  ZONE 3  IRAQ  BAGHDAD
IRAQ  ZONE 3  IRAQ  BESMAYA
IRAQ  ZONE 3  IRAQ  CAMP CROPPER
IRAQ  ZONE 3  IRAQ  CAMP STRIKE
IRAQ  ZONE 3  IRAQ  CAMP VICTORY
IRAQ  ZONE 3  IRAQ  FALLUJAH
IRAQ  ZONE 3  IRAQ  HABBANIYAH
IRAQ  ZONE 3  IRAQ  ISKANDARIYAH
IRAQ  ZONE 3  IRAQ  RASHEED AIRBASE
IRAQ  ZONE 3  IRAQ  TAJI
IRAQ  ZONE 4  IRAQ  AD DAGHAHARAH
IRAQ  ZONE 4  IRAQ  AL AMARAH
IRAQ  ZONE 4  IRAQ  AL DIWANIYAH
IRAQ  ZONE 4  IRAQ  AL HILLAH
IRAQ  ZONE 4  IRAQ  AL KUT
IRAQ  ZONE 4  IRAQ  AN NAJAF
IRAQ  ZONE 4  IRAQ  AN NASIRIYAH
IRAQ  ZONE 4  IRAQ  CAMP CEDAR
IRAQ  ZONE 4  IRAQ  CAMP CEDAR II
IRAQ  ZONE 4  IRAQ  NIPPER
IRAQ  ZONE 4  IRAQ  QALAT SUKKAR
IRAQ  ZONE 4  IRAQ  SCANIA
IRAQ  ZONE 4  IRAQ  SHAYKH HANTUSH
IRAQ  ZONE 4  IRAQ  TALLIL
IRAQ  ZONE 4  IRAQ  TALLIL AIR BASE
IRAQ  ZONE 5  IRAQ  AL BASRAH
IRAQ  ZONE 5  IRAQ  CAMP BUCCA
IRAQ  ZONE 5  IRAQ  JALIBAH AIRBASE
IRAQ  ZONE 5 UMM QASR IRAQ  UMM QASR
IRAQ  ZONE 6  IRAQ  AL ASAD AIRFIELD
IRAQ  ZONE 6  IRAQ  AL HADITHA
IRAQ  ZONE 6  IRAQ  AL QAIM
IRAQ  ZONE 6  IRAQ  AR RAMADI
IRAQ  ZONE 6  IRAQ  AR RUTBAH
IRAQ  ZONE 6  IRAQ  H1 AIRFIELD
IRAQ  ZONE 6  IRAQ  HIT
IRAQ  ZONE 6  IRAQ  RAMADI
IRAQ  ZONE 6  IRAQ  RAMADIYAH
DUBLIN DUBLIN IRELAND  DUBLIN
ASHDOD ASHDOD ISRAEL  ASHDOD
ASHDOD ASHDOD ISRAEL  HATZOR AIR BASE
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ASHKELON  ISRAEL  ASHKELON
BEER-SHEVA  ISRAEL  BEER-SHEVA
BEER-SHEVA  ISRAEL  HATZERIM AIR BASE
BEER-SHEVA  ISRAEL  NEVATIM 
BEIT SHEAN  ISRAEL  BEIT SHEAN
HAIFA HAIFA ISRAEL  HAIFA
JERUSALEM  ISRAEL  JERUSALEM
JERUSALEM  ISRAEL  TZOVA
KARMIEL  ISRAEL  KARMIEL
NETANYA  ISRAEL  NETANYA
TEL AVIV ISRAEL  BEN GURION INTL AIRPORT
TEL AVIV  ISRAEL  HERZLIYA
TEL AVIV ISRAEL  HOLON
TEL AVIV ISRAEL  LOD
TEL AVIV  ISRAEL  RAMAT HASHARON
TEL AVIV ISRAEL  TEL AVIV
EILAT EILAT ISRAEL EILAT
HAIFA HAIFA ISRAEL ACRE
HAIFA HAIFA ISRAEL KIRYAT ATA
HAIFA HAIFA ISRAEL YOKNEAM
NAZARETH ISRAEL MIGDAL HA EMEK
NAZARETH ISRAEL NAZARETH ILLIT
TEL AVIV ISRAEL KFAR TRUMAN
TEL AVIV ISRAEL RAMLA
TEL AVIV ISRAEL YEHUD
AVIANO  ITALY  AVIANO
AVIANO  ITALY  AVIANO AIR BASE
AVIANO  ITALY  VIGONOVO
BRINDISI  ITALY  BRINDISI
BRINDISI  ITALY  SAN VITO DEL NORMANNI
CASCIAGO  ITALY  CASCIAGO
CATANIA CATANIA ITALY  CATANIA
CESENA  ITALY  CESENA
CESENA  ITALY  FORLI
FOSSADELLO DI CAORSO  ITALY  FOSSADELLO DI CAORSO
GAETA  ITALY  GAETA
GHEDI  ITALY  GHEDI
LA MADDALENA  ITALY  LA MADDALENA
LIVORNO LIVORNO ITALY  COLTANO
LIVORNO LIVORNO ITALY  LEGHORN
LIVORNO LIVORNO ITALY  LIVORNO
LIVORNO LIVORNO ITALY  ORTE
LIVORNO LIVORNO ITALY  PISA
LIVORNO LIVORNO ITALY  STAGNO
LIVORNO LIVORNO ITALY  TIRRENIA
LIVORNO LIVORNO ITALY  TIRRENIA
LIVORNO LIVORNO ITALY  TOMBOLO
NAPLES NAPLES ITALY  GRICIGNANO D'AVERSA
NAPLES NAPLES ITALY  NAPLES
NAPLES NAPLES ITALY  SALERNO
PADOVA  ITALY  PADOVA
PIACENZA  ITALY  PIACENZA
SCORZE  ITALY  SCORZE
VALROMANA  ITALY  VALROMANA
VICENZA  ITALY  CASERMA EDERLE
VICENZA  ITALY  LERINO
VICENZA  ITALY  VICENZA
CATANIA CATANIA ITALY SIGONELLA
ABIDJAN ABIDJAN IVORY COAST  ABIDJAN
BOUAKE  IVORY COAST  BOUAKE
DALOA  IVORY COAST  DALOA
SAN PEDRO  IVORY COAST  SAN PEDRO
YAMOUSSOUKRO  IVORY COAST  YAMOUSSOUKRO
KINGSTON KINGSTON JAMAICA  KINGSTON
AKIZUKI  JAPAN  AKIZUKI
FUJI  JAPAN  CAMP FUJI
HAKATA HAKATA JAPAN  HAKATA
HIRO  JAPAN  CAMP KURE
HIRO  JAPAN  HIRO
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HIRO  JAPAN  KURE
IWAKUNI IWAKUNI JAPAN  IWAKUNI
IWAKUNI IWAKUNI JAPAN  YAMAGUCHI
KANZAKI-GUN  JAPAN  KANZAKI-GUN
KOBE  JAPAN  KOBE
KURUME  JAPAN  KURUME
MISAWA  JAPAN  MISAWA
MITSUI-GUN  JAPAN  MITSUI-GUN
SASEBO SASEBO JAPAN  HARIO
SASEBO SASEBO JAPAN  SASEBO
TOKYO TOKYO JAPAN  FUSSA
TOKYO TOKYO JAPAN  MINATO KU 
TOKYO TOKYO JAPAN  NODA CITY
TOKYO TOKYO JAPAN  TOKYO
TSUGARU  JAPAN  SHARIKI
TSUGARU  JAPAN  TSUGARU
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  ATSUGI
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  AYASE- SHI
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  CAMP ZAMA
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  KAMISEYA
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  KANAGAWA 
YOKOHAMA YOKOHAMA ZONE 1 JAPAN  NAKA 
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  SAGAMI DEPOT
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  SAGAMIHARA
YOKOHAMA YOKOHAMA ZONE 1 JAPAN  TSURUMI
YOKOHAMA YOKOHAMA ZONE 1 JAPAN  YOKOHAMA
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  YOKOSUKA
YOKOTA  JAPAN  YOKOTA
AL JAFR  JORDAN  AL JAFR
AMMAN  JORDAN  AMMAN
AQABA AQABA JORDAN  AQABA
ZARQA  JORDAN  AL AZRAQ AIR BASE
ZARQA  JORDAN  ZARQA
ALMATY  KAZAKHSTAN  ALMATY
CHIMKENT  KAZAKHSTAN  CHIMKENT
MANDA BAY MANDA BAY KENYA  MANDA BAY
MOMBASA MOMBASA KENYA  MIRITINI
MOMBASA MOMBASA KENYA  MOMBASA
NAIROBI  KENYA  NAIROBI
BUSAN BUSAN KOREA, SOUTH  BUSAN
BUSAN BUSAN KOREA, SOUTH  CHINHAE
BUSAN BUSAN KOREA, SOUTH  KIMHAE CITY
BUSAN BUSAN KOREA, SOUTH  POHANG
DAEGU  KOREA, SOUTH  CAMP CARROLL
DAEGU  KOREA, SOUTH  CAMP GEORGE
DAEGU  KOREA, SOUTH  CAMP HENRY
DAEGU  KOREA, SOUTH  CAMP WALKER
DAEGU  KOREA, SOUTH  DAEGU
DAEGU  KOREA, SOUTH  KOSANDONG
DAEGU  KOREA, SOUTH  WAEGWAN
DAEGU  KOREA, SOUTH  YECHEON
KUNSAN KUNSAN KOREA, SOUTH  GWANGYANG
KUNSAN KUNSAN KOREA, SOUTH  KGWANGJU
KUNSAN KUNSAN KOREA, SOUTH  KUNSAN
OSAN  KOREA, SOUTH  CAMP HUMPHREYS
OSAN  KOREA, SOUTH  MUJU
OSAN  KOREA, SOUTH  OSAN AIR FORCE BASE
OSAN  KOREA, SOUTH  PAJU
OSAN  KOREA, SOUTH  PANMUNRI
OSAN  KOREA, SOUTH  SONGTAN
OSAN  KOREA, SOUTH  SUWON
OSAN  KOREA, SOUTH  WONJU
OSAN   KOREA, SOUTH  PYONGTAEK
SEOUL INCHON KOREA, SOUTH  BUPYEONG
SEOUL INCHON KOREA, SOUTH  CAMP CASEY
SEOUL INCHON KOREA, SOUTH  CAMP COINER
SEOUL INCHON KOREA, SOUTH  CAMP HOVEY
SEOUL INCHON KOREA, SOUTH  CAMP MARKET
SEOUL INCHON KOREA, SOUTH  CAMP NIMBLE
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SEOUL INCHON KOREA, SOUTH  CAMP RED CLOUD
SEOUL INCHON KOREA, SOUTH  CAMP RODRIGUEZ RANGE
SEOUL INCHON KOREA, SOUTH  CAMP STANLEY
SEOUL INCHON KOREA, SOUTH  CHUNCHON
SEOUL INCHON KOREA, SOUTH  HWADOK
SEOUL INCHON KOREA, SOUTH  INCHEON
SEOUL INCHON KOREA, SOUTH  KIMPO
SEOUL INCHON KOREA, SOUTH  MUNSAN
SEOUL INCHON KOREA, SOUTH  SEONGNAM
SEOUL INCHON KOREA, SOUTH  SEOUL
SEOUL INCHON KOREA, SOUTH  SOBINGO
SEOUL INCHON KOREA, SOUTH  TONGDUCHON
SEOUL INCHON KOREA, SOUTH  UIJEONGBU
SEOUL INCHON KOREA, SOUTH  YONGIN
SEOUL INCHON KOREA, SOUTH  YONGSAN-GU
CAMP BONDSTEEL  KOSOVO  CAMP BONDSTEEL
PRISTINA  KOSOVO  PRISTINA
PRIZREN  KOSOVO  PRIZREN
ALI AL SALEM AIR BASE  KUWAIT  ALI AL SALEM AIR BASE
ARIFJAN  KUWAIT  ARIFJAN
KUWAIT CITY SHUWAIKH KUWAIT  KUWAIT CITY
KUWAIT CITY SHUWAIKH KUWAIT  SHUWAIKH PORT
KUWAIT NAVAL BASE KUWAIT NAVAL BASE KUWAIT  KUWAIT NAVAL BASE
SHUAIBA SHUAIBA KUWAIT  MINA ABDULLAH
SHUAIBA SHUAIBA KUWAIT  SHUAIBA PORT
UDAIRI RANGE KUWAIT CAMP BUEHRING
UDAIRI RANGE KUWAIT CAMP UDAIRI
UDAIRI RANGE KUWAIT UDAIRI RANGE
BISHKEK  KYRGYZSTAN  BISHKEK
BISHKEK  KYRGYZSTAN  MANAS AIR BASE
RIGA RIGA LATVIA  MARUPE
RIGA RIGA LATVIA  RIGA
RIGA RIGA LATVIA  STOPINU
BEIRUT BEIRUT LEBANON  BEIRUT
BEIRUT BEIRUT LEBANON  YARZEH
MASERU  LESOTHO  MASERU
MONROVIA MONROVIA LIBERIA  MONROVIA
ALYTUS  LITHUANIA  ALYTUS
VILNIUS LITHUANIA  VILNIUS
KLAIPEDA KLAIPEDA LITHUANIA KLAIPEDA
HOSINGEN  LUXEMBOURG  HOSINGEN
LUXEMBOURG  LUXEMBOURG  BELVAUX
LUXEMBOURG  LUXEMBOURG  BETTEMBOURG
LUXEMBOURG  LUXEMBOURG  CAPELLEN
LUXEMBOURG  LUXEMBOURG  DUDELANGE
LUXEMBOURG  LUXEMBOURG  LUXEMBOURG
LUXEMBOURG  LUXEMBOURG  NIEDERKORN
LUXEMBOURG  LUXEMBOURG  SANEM
LUXEMBOURG  LUXEMBOURG  SOLEUVRE
GEVGELIJA  MACEDONIA  GEVGELIJA
SKOPJE  MACEDONIA  KUMANOUA
SKOPJE  MACEDONIA  KUMANOVO
SKOPJE  MACEDONIA  SKOPJE
SKOPJE  MACEDONIA  TETOVO
LILONGWE  MALAWI  LILONGWE
KUALA LUMPUR  MALAYSIA  KUALA LUMPUR
ANSONGO  MALI  ANSONGO
BAMAKO MALI  BAMAKO
GAO MALI  GAO
TESSALIT MALI  TESSALIT
VALLETA VALETTA MALTA  VALETTA
MAJURO MAJURO MARSHALL ISLANDS  MAJURO
NEMA  MAURITANIA  NEMA
NOUAKCHOTT NOUAKCHOTT MAURITANIA  NOUAKCHOTT
PORT LOUIS PORT LOUIS MAURITIUS  PORT LOUIS
APODACA  MEXICO  APODACA
MEXICO CITY  MEXICO  MEXICO CITY
CHISINAU  MOLDOVA  CHISINAU
ULAAN BAATAR  MONGOLIA  ULAAN BATAAR
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KOLASIN  MONTENEGRO  KOLASIN
AGADIR AGADIR MOROCCO  AGADIR
RABAT RABAT MOROCCO  RABAT
TAN TAN  MOROCCO  TAN TAN
TIMIDERT  MOROCCO  TIMIDERT
MAPUTO MAPUTO MOZAMBIQUE  MAPUTO
LUDERITZ LUDERITZ NAMIBIA  LUDERITZ
OPUWO  NAMIBIA  OPUWO
WINDHOEK  NAMIBIA  WINDHOEK
COEVORDEN  NETHERLANDS  ALMELO
COEVORDEN  NETHERLANDS  COEVORDEN
COEVORDEN  NETHERLANDS  EMMEN
COEVORDEN  NETHERLANDS  TER APEL
COEVORDEN  NETHERLANDS  TWENTE
COEVORDEN  NETHERLANDS  VRIEZENVEEN
DORDRECHT  NETHERLANDS  DORDRECHT
HOENSBROEK  NETHERLANDS  BRUNSSUM
HOENSBROEK  NETHERLANDS  EYGELSHOVEN
HOENSBROEK  NETHERLANDS  HENDRICK BRUNSSUM
HOENSBROEK  NETHERLANDS  HOENSBROEK
HOENSBROEK  NETHERLANDS  MAASTRICHT
HOENSBROEK  NETHERLANDS  SCHINNEN
ROTTERDAM ROTTERDAM NETHERLANDS  CAPELLE AAN DEN IJSSEL
ROTTERDAM ROTTERDAM NETHERLANDS  ROTTERDAM
ROTTERDAM ROTTERDAM NETHERLANDS  SCHIEDAM
WILLEMSTAD WILLEMSTAD NETHERLANDS ANTILLES  WILLEMSTAD
AUCKLAND AUCKLAND NEW ZEALAND  AUCKLAND
CHRISTCHURCH CHRISTCHURCH NEW ZEALAND  CHRIST CHURCH
PORT LYTTLETON PORT LYTTLETON NEW ZEALAND  PORT LYTTLETON
WELLINGTON WELLINGTON NEW ZEALAND  WELLINGTON
MANAGUA MANAGUA NICARAGUA  MANAGUA
AGADEZ  NIGER  AGADEZ
NIAMEY  NIGER  NIAMEY
ABUJA NIGERIA  ABUJA
LAGOS LAGOS NIGERIA  LAGOS
SAIPAN GARAPAN NORTHERN MARIANA ISLANDS  GARAPAN
BJUGN  NORWAY  BJUGN
BREKSTAD  NORWAY  BREKSTAD
EVENES  NORWAY  ANDOYA
EVENES  NORWAY  BODO
EVENES  NORWAY  EVENES
EVENES  NORWAY  HARSTAD
EVENES  NORWAY  SKODDBERGVATN
OSLO OSLO NORWAY  KJELLER
OSLO OSLO NORWAY  KOLSAAS
OSLO OSLO NORWAY  KONGSBERG
OSLO OSLO NORWAY  LARKOLLEN
OSLO OSLO NORWAY  OSLO
OSLO OSLO NORWAY  OSTERAAS
STAVANGER STAVANGER NORWAY  SANDNES
STAVANGER STAVANGER NORWAY  SOLA
STAVANGER STAVANGER NORWAY  STAVANGER
STAVANGER STAVANGER NORWAY  TANANGER
TROMSO TROMSO NORWAY  TROMSO
TRONDHEIM TRONDHEIM NORWAY  HELL
TRONDHEIM TRONDHEIM NORWAY  HOMMELVIK
TRONDHEIM TRONDHEIM NORWAY  MALVIK
TRONDHEIM TRONDHEIM NORWAY  STJORDAL
TRONDHEIM TRONDHEIM NORWAY  TRONDHEIM
VERDAL  NORWAY  VERDAL
KIN  OKINAWA  CAMP COURTNEY
KIN  OKINAWA  CAMP HANSEN
KIN  OKINAWA  CAMP SCHWAB
KIN  OKINAWA  CHIBANA
KIN  OKINAWA  KIN
KIN  OKINAWA  WHITE BEACH NAVAL BASE
NAHA NAHA OKINAWA  CAMP BUTLER
NAHA NAHA OKINAWA  CAMP FOSTER
NAHA NAHA OKINAWA  CAMP KINSER
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NAHA NAHA OKINAWA  CAMP KUWAE
NAHA NAHA OKINAWA  CAMP LESTER
NAHA NAHA OKINAWA  CAMP SHIELDS
NAHA NAHA OKINAWA  CAMP SMEDLEY
NAHA NAHA OKINAWA  FUTENMA
NAHA NAHA OKINAWA  GINOWAN
NAHA NAHA OKINAWA  KADENA
NAHA NAHA OKINAWA  MAKIMINATO
NAHA NAHA OKINAWA  MARINE CORP AIR STATION FUTENMA
NAHA NAHA OKINAWA  NAHA
NAHA NAHA OKINAWA  OKINAWA CITY
NAHA NAHA OKINAWA  TORII STATION
NAHA NAHA OKINAWA  URASOE CITY
NAHA NAHA OKINAWA  US NAVAL HOSPITAL
NAHA NAHA OKINAWA  ZUKERAN
MASIRAH  OMAN  JAZIRAT MASIRAH
MASIRAH  OMAN  MASIRAH
MASIRAH  OMAN  MASIRAH ISLAND AIR BASE
MUSCAT MUSCAT OMAN  MINA QABOOS
MUSCAT MUSCAT OMAN  MUSCAT
MUSCAT MUSCAT OMAN  MUSCAT INTERNATIONAL AIRPORT

MUSCAT MUSCAT OMAN  SEEB
SALALAH SALALAH OMAN  MINA AL RAYSUT
SALALAH SALALAH OMAN  SALALAH
THUMRAIT  OMAN  THUMRAIT
CHAMAN  PAKISTAN  CHAMAN
ISLAMABAD  PAKISTAN  CHAKLALA AIR BASE
ISLAMABAD  PAKISTAN  ISLAMABAD
ISLAMABAD  PAKISTAN  RAWALPINDI
JACOBABAD  PAKISTAN  JACOBABAD
KARACHI KARACHI PAKISTAN  KARACHI
PASNI  PAKISTAN  PASNI
PESHAWAR  PAKISTAN  PESHAWAR
PESHAWAR  PAKISTAN  WARSAK COLLEGE
QUETTA  PAKISTAN  QUETTA
SHAMSI  PAKISTAN  SHAMSI
KOROR KOROR PALAU  KOROR
PANAMA CITY PANAMA ZONE 1 PANAMA  AMADOR
PANAMA CITY PANAMA ZONE 1 PANAMA  ANCON
PANAMA CITY PANAMA ZONE 1 PANAMA  BALBOA
PANAMA CITY PANAMA ZONE 1 PANAMA  BALBOA HEIGHTS
PANAMA CITY PANAMA ZONE 1 PANAMA  COCOLI
PANAMA CITY PANAMA ZONE 1 PANAMA  COROZAL
PANAMA CITY PANAMA ZONE 2 PANAMA  PANAMA
PANAMA CITY PANAMA ZONE 2 PANAMA  PANAMA CITY
PANAMA CITY PANAMA ZONE 1 PANAMA  QUARRY HEIGHTS
PANAMA CITY PANAMA ZONE 1 PANAMA  RODMAN
PANAMA CITY PANAMA ZONE 1 PANAMA  SUMMIT
ASCUNION  PARAGUAY  ASUNCION
LIMA LIMA PERU  CALLAO
LIMA LIMA PERU  LIMA
ANGELES CITY  PHILIPPINES  CLARK FREEPORT
CALAMBA CITY  PHILIPPINES  CALAMBA CITY
MANILA MANILA PHILIPPINES  CAVITE
MANILA MANILA PHILIPPINES  MANILA
MANILA MANILA PHILIPPINES  PASAY CITY
MANILA MANILA PHILIPPINES  QUEZON CITY
MARIVELES  PHILIPPINES  MARIVELES
SUBIC BAY SUBIC BAY PHILIPPINES  CUBI POINT
TERNATE  PHILIPPINES  TERNATE
ZAMBOANGA ZAMBOANGA PHILIPPINES  EDWIN ANDREWS AIR BASE
ZAMBOANGA ZAMBOANGA PHILIPPINES  ZAMBOANGA
ANGELES CITY  PHILIPPINES ANGELES CITY
ANGELES CITY  PHILIPPINES CLARK AIR BASE
MANILA MANILA PHILIPPINES SANGLEY POINT
NUEVA ECIJA PHILIPPINES FORT MAGSAYSAY
NUEVA ECIJA PHILIPPINES NUEVA ECIJA
SUBIC BAY SUBIC BAY PHILIPPINES SUBIC BAY
GDYNIA GDYNIA POLAND  GDYNIA
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LASK  POLAND  LASK
POZNAN  POLAND  POZNAN
WARSAW  POLAND  WARSAW
LISBON LISBON PORTUGAL  LISBON
LISBON LISBON PORTUGAL LINHO
PUERTO RICO ZONE 1 SAN JUAN PUERTO RICO  CATANO
PUERTO RICO ZONE 1 SAN JUAN PUERTO RICO  FORT BUCHANAN
PUERTO RICO ZONE 1 SAN JUAN PUERTO RICO  PUERTA DE TIERRA
PUERTO RICO ZONE 1 SAN JUAN PUERTO RICO  PUERTO NUEVO
PUERTO RICO ZONE 1 SAN JUAN PUERTO RICO  SAN JUAN
PUERTO RICO ZONE 10  PUERTO RICO  COTO LAUREL
PUERTO RICO ZONE 10  PUERTO RICO  ISABELA
PUERTO RICO ZONE 10  PUERTO RICO  MERCEDITA
PUERTO RICO ZONE 10  PUERTO RICO  PONCE
PUERTO RICO ZONE 10  PUERTO RICO  SAN ANTONIO
PUERTO RICO ZONE 10  PUERTO RICO  VILLALBA
PUERTO RICO ZONE 11  PUERTO RICO  AGUADA
PUERTO RICO ZONE 11  PUERTO RICO  AGUADILLA
PUERTO RICO ZONE 11  PUERTO RICO  ANGELES
PUERTO RICO ZONE 11  PUERTO RICO  GUAYANILLA
PUERTO RICO ZONE 11  PUERTO RICO  JAYUYA
PUERTO RICO ZONE 11  PUERTO RICO  LA PLATA
PUERTO RICO ZONE 11  PUERTO RICO  LARES
PUERTO RICO ZONE 11  PUERTO RICO  MOCA
PUERTO RICO ZONE 11  PUERTO RICO  PENUELAS
PUERTO RICO ZONE 11  PUERTO RICO  SAN SEBASTIAN
PUERTO RICO ZONE 11  PUERTO RICO  UTUADO
PUERTO RICO ZONE 11  PUERTO RICO  YAUCO
PUERTO RICO ZONE 12  PUERTO RICO  ADJUNTAS
PUERTO RICO ZONE 12  PUERTO RICO  ANASCO
PUERTO RICO ZONE 12  PUERTO RICO  GUANICA
PUERTO RICO ZONE 12  PUERTO RICO  MAYAGUEZ
PUERTO RICO ZONE 12  PUERTO RICO  RINCON
PUERTO RICO ZONE 12  PUERTO RICO  SABANA GRANDE
PUERTO RICO ZONE 13  PUERTO RICO  BOQUERON
PUERTO RICO ZONE 13  PUERTO RICO  CABO ROJO
PUERTO RICO ZONE 13  PUERTO RICO  HORMIGUEROS
PUERTO RICO ZONE 13  PUERTO RICO  LAJAS
PUERTO RICO ZONE 13  PUERTO RICO  LAS MARIAS
PUERTO RICO ZONE 13  PUERTO RICO  MARICAO
PUERTO RICO ZONE 2  PUERTO RICO  BAYAMON
PUERTO RICO ZONE 2  PUERTO RICO  GUAYNABO
PUERTO RICO ZONE 3  PUERTO RICO  CANOVANAS
PUERTO RICO ZONE 3 SAN JUAN PUERTO RICO  CAROLINA
PUERTO RICO ZONE 4  PUERTO RICO  CAGUAS
PUERTO RICO ZONE 4  PUERTO RICO  DORADO
PUERTO RICO ZONE 4  PUERTO RICO  LOIZA
PUERTO RICO ZONE 4  PUERTO RICO  RIO GRANDE
PUERTO RICO ZONE 4  PUERTO RICO  TOA ALTA
PUERTO RICO ZONE 4  PUERTO RICO  TOA BAJA
PUERTO RICO ZONE 4  PUERTO RICO  VEGA ALTA
PUERTO RICO ZONE 5  PUERTO RICO  AGUAS BUENAS
PUERTO RICO ZONE 5  PUERTO RICO  CAYEY
PUERTO RICO ZONE 5  PUERTO RICO  GURABO
PUERTO RICO ZONE 5  PUERTO RICO  JUNCOS
PUERTO RICO ZONE 5  PUERTO RICO  LAS PIEDRAS
PUERTO RICO ZONE 5  PUERTO RICO  LUQUILLO
PUERTO RICO ZONE 5  PUERTO RICO  SAN LORENZO
PUERTO RICO ZONE 5  PUERTO RICO  VEGA BAJA
PUERTO RICO ZONE 6  PUERTO RICO  BARCELONETA
PUERTO RICO ZONE 6  PUERTO RICO  CEIBA
PUERTO RICO ZONE 6  PUERTO RICO  CIDRA
PUERTO RICO ZONE 6  PUERTO RICO  COROZAL
PUERTO RICO ZONE 6  PUERTO RICO  FAJARDO
PUERTO RICO ZONE 6  PUERTO RICO  HUMACAO
PUERTO RICO ZONE 6  PUERTO RICO  MANATI
PUERTO RICO ZONE 6  PUERTO RICO  NAGUABO
PUERTO RICO ZONE 6  PUERTO RICO  NARANJITO
PUERTO RICO ZONE 6  PUERTO RICO  RIO BLANCO
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PUERTO RICO ZONE 7  PUERTO RICO  ARECIBO
PUERTO RICO ZONE 7  PUERTO RICO  ARROYO
PUERTO RICO ZONE 7  PUERTO RICO  BAJADERO
PUERTO RICO ZONE 7  PUERTO RICO  CIALES
PUERTO RICO ZONE 7  PUERTO RICO  COMERIO
PUERTO RICO ZONE 7  PUERTO RICO  FLORIDA
PUERTO RICO ZONE 7  PUERTO RICO  GARROCHALES
PUERTO RICO ZONE 7  PUERTO RICO  GUAYAMA
PUERTO RICO ZONE 7  PUERTO RICO  MAUNABO
PUERTO RICO ZONE 7  PUERTO RICO  PATILLAS
PUERTO RICO ZONE 7  PUERTO RICO  PUERTO REAL
PUERTO RICO ZONE 7  PUERTO RICO  PUNTA SANTIAGO
PUERTO RICO ZONE 7  PUERTO RICO  ROOSEVELT ROADS
PUERTO RICO ZONE 7  PUERTO RICO  SABANA HOYOS
PUERTO RICO ZONE 7  PUERTO RICO  SALINAS
PUERTO RICO ZONE 7  PUERTO RICO  YABUCOA
PUERTO RICO ZONE 8  PUERTO RICO  BARRANQUITAS
PUERTO RICO ZONE 8  PUERTO RICO  CAMUY
PUERTO RICO ZONE 8  PUERTO RICO  HATILLO
PUERTO RICO ZONE 8  PUERTO RICO  MOROVIS
PUERTO RICO ZONE 8  PUERTO RICO  SANTA ISABEL
PUERTO RICO ZONE 9  PUERTO RICO  COAMO
PUERTO RICO ZONE 9  PUERTO RICO  JUANA DIAZ
PUERTO RICO ZONE 9  PUERTO RICO  OROCOVIS
PUERTO RICO ZONE 9  PUERTO RICO  QUEBRADILLAS
DOHA MESSAIEED QATAR  AL UDEID AIR BASE
DOHA MESSAIEED QATAR  CAMP AS SAYLIYAH
DOHA MESSAIEED QATAR  DOHA
DOHA MESSAIEED QATAR  MESSAIEED
DOHA MESSAIEED QATAR HAMAD
BUCHAREST  ROMANIA  BUCHAREST
CONSTANTA CONSTANTA ROMANIA  CONSTANTA
CONSTANTA CONSTANTA ROMANIA  MIHAIL KOGALNICEANU
DEVESELU  ROMANIA  DEVESELU
SEBES  ROMANIA  SEBES
BORCEA ROMANIA BORCEA
MOSCOW  RUSSIA  MOSCOW
VLADIVOSTOK VLADIVOSTOK RUSSIA  VLADIVOSTOK
GITARAMA  RWANDA  GITARAMA
KIGALI  RWANDA  KIGALI
MATARE  RWANDA  MATARE
APIA APIA SAMOA  APIA
SAO TOME SAO TOME SAO TOME AND PRINCIPE  SAO TOME
AL KHARJ  SAUDI ARABIA  AL KHARJ
AL KHARJ  SAUDI ARABIA  PRINCE SULTAN AIR BASE
DAMMAM DAMMAM SAUDI ARABIA  DHAHRAN
DAMMAM DAMMAM SAUDI ARABIA  KHOBAR
JEDDAH JEDDAH SAUDI ARABIA  JEDDAH
RIYADH  SAUDI ARABIA  RIYADH
RIYADH  SAUDI ARABIA  ESKAN VILLAGE
TABUK  SAUDI ARABIA  TABUK
TAIF  SAUDI ARABIA  TAIF
DAMMAM DAMMAM SAUDI ARABIA DAMMAM
DAKAR DAKAR SENEGAL  DAKAR
DAKAR DAKAR SENEGAL  THIES
DJIBIDIONE  SENEGAL  DJIBIDIONE
FREETOWN FREETOWN SIERRA LEONE  FREETOWN
SINGAPORE SINGAPORE SINGAPORE  PAYA LEBAR
SINGAPORE SINGAPORE SINGAPORE  SELETAR AIR BASE
SINGAPORE SINGAPORE SINGAPORE  SEMBAWANG
SINGAPORE SINGAPORE SINGAPORE  SINGAPORE
BRATISLAVA  SLOVAKIA  BRATISLAVA
KOPER KOPER SLOVENIA  KOPER
LJUBLJANA  SLOVENIA  LJUBLJANA
MOGADISHU MOGADISHU SOMALIA  MOGADISHU
DURBAN DURBAN SOUTH AFRICA  DURBAN
GRAHAMSTOWN  SOUTH AFRICA  GRAHAMSTOWN
JOHANNESBURG  SOUTH AFRICA  BENONI
JOHANNESBURG  SOUTH AFRICA  BOKSBURG
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JOHANNESBURG  SOUTH AFRICA  JOHANNESBURG
PORT ELIZABETH PORT ELIZABETH SOUTH AFRICA  PORT ELIZABETH
PRETORIA  SOUTH AFRICA  PRETORIA
JUBA  SOUTH SUDAN  JUBA
ALGECIRAS ALGECIRAS SPAIN  ALGECIRAS
ALICANTE ALICANTE SPAIN  ALICANTE
BARCELONA BARCELONA SPAIN  BARCELONA
MADRID  SPAIN  MADRID
MORON AIR BASE  SPAIN  MORON AIR BASE
MORON AIR BASE  SPAIN  SEVILLA
ROTA ROTA SPAIN  CADIZ
ROTA ROTA SPAIN  ROTA
TORREJON DE ARDOZ  SPAIN  TORREJON DE ARDOZ
ZARAGOZA  SPAIN  ZARAGOZA
COLOMBO COLOMBO SRI LANKA  COLOMBO
PARAMARIBO PARAMARIBO SURINAME  PARAMARIBO
LAVUMISA SHISELWINE  SWAZILAND  LAVUMISA
STOCKHOLM STOCKHOLM SWEDEN  STOCKHOLM
VISLANDA  SWEDEN  VISLANDA
BERN  SWITZERLAND  BERN
GENEVA  SWITZERLAND  GENEVA
KREUZLINGEN  SWITZERLAND  KREUZLINGEN
KAOHSIUNG KAOHSIUNG TAIWAN  KAOHSIUNG
TAICHUNG CITY TAICHUNG CITY TAIWAN  TAICHUNG CITY
TAIPEI TAIPEI TAIWAN  TAIPEI
DUSHANBE  TAJIKISTAN  DUSHANBE
KULYAB  TAJIKISTAN  KULYAB
DAR ES SALAAM DAR ES SALAAM TANZANIA  DAR ES SALAAM
BAN CHAN KREM  THAILAND  BAN CHAN KREM
BAN THUNG PRONG  THAILAND  BAN THUNG PRONG
BANGKOK BANGKOK THAILAND  BANGKOK
CP SAN SAMAE  THAILAND  CP SAN SAMAE
KANCHANABURI  THAILAND  KANCHANABURI
KHORAT  THAILAND  KHORAT
KORAT  THAILAND  KORAT
LAEM CHABANG LAEM CHABANG THAILAND  LAEM CHABANG
LOP BURI  THAILAND  LOP BURI
PHETCHABURI  THAILAND  PHETCHABURI
SAMESAN  THAILAND  SAMESAN
SATTAHIP  THAILAND  SATTAHIP
U TAPAO  THAILAND  U TAPAO
LOME LOME TOGO  LOME
NUKUALOFA NUKUALOFA TONGA  NUKUALOFA
PORT OF SPAIN PORT OF SPAIN TRINIDAD AND TOBAGO  PORT OF SPAIN
TUNIS TUNIS TUNISIA  MERGRINE
TUNIS TUNIS TUNISIA  TUNIS
ADANA  TURKEY  ADANA
ADANA  TURKEY  INCIRLIK AIR BASE
ANKARA  TURKEY  AKINCILAR ANKARA
ANKARA  TURKEY  ANKARA
ANKARA  TURKEY  BAKANLIKLAR ANKARA
ANKARA  TURKEY  BALGAT
DIYARBAKIR  TURKEY  DIYARBAKIR
DIYARBAKIR  TURKEY  PIRINCLIK AIR BASE
GAZIANTEP  TURKEY  GAZIANTEP
ISKENDERUN ISKENDERUN TURKEY  ISKENDERUN
ISTANBUL ISTANBUL TURKEY  CAKMAKLI
ISTANBUL ISTANBUL TURKEY  ISTANBUL
IZMIR IZMIR TURKEY  ALSANCAK
IZMIR IZMIR TURKEY  BAYRAKLI
IZMIR IZMIR TURKEY  IZMIR
IZMIR IZMIR TURKEY  YAMANLAR
KIRKKALE  TURKEY  KIRIKKALE
MARDIN  TURKEY  MARDIN
MERSIN MERSIN TURKEY  MERSIN
ARUA DISTRICT  UGANDA  ARUA DISTRICT
KAMPALA  UGANDA  ENTEBBE
KAMPALA  UGANDA  KAMPALA
KAWEWETA  UGANDA  KAWEWETA
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KITGUM  UGANDA  KITGUM
KIEV  UKRAINE  KIEV
LVIV  UKRAINE  LVIV
ODESSA ODESSA UKRAINE  ODESSA
ABU DHABI ABU DHABI UNITED ARAB EMIRATES  ABU DHABI
ABU DHABI ABU DHABI UNITED ARAB EMIRATES  AL DHAFRA AIR BASE
DUBAI JEBEL ALI UNITED ARAB EMIRATES AL MINHAD AIR BASE
DUBAI JEBEL ALI UNITED ARAB EMIRATES  DUBAI
DUBAI JEBEL ALI UNITED ARAB EMIRATES  JEBEL ALI
DUBAI JEBEL ALI UNITED ARAB EMIRATES  SHARJAH
FUJAIRAH FUJAIRAH UNITED ARAB EMIRATES  FUJAIRAH
COTTESMORE  UNITED KINGDOM  COTTESMORE
COULPORT  UNITED KINGDOM  CLYDE SUB BASE SCOTLAND
COULPORT  UNITED KINGDOM  COULPORT
FELIXSTOWE FELIXSTOWE UNITED KINGDOM  BENTWATERS
FELIXSTOWE FELIXSTOWE UNITED KINGDOM  IPSWITCH
FELIXSTOWE FELIXSTOWE UNITED KINGDOM  FELIXSTOWE
GLOUCESTER  UNITED KINGDOM  GLOUCESTER
HUNTINGDON  UNITED KINGDOM  ALCONBURY
HUNTINGDON  UNITED KINGDOM  HUNTINGDON
HUNTINGDON  UNITED KINGDOM  MOLESWORTH
LAKENHEATH  UNITED KINGDOM  BRANDON SUFFOLK
LAKENHEATH  UNITED KINGDOM  BURY SAINT EDMONDS
LAKENHEATH  UNITED KINGDOM  FELTWELL
LAKENHEATH  UNITED KINGDOM  LAKENHEATH
LAKENHEATH  UNITED KINGDOM  MILDENHALL
LAKENHEATH  UNITED KINGDOM  NEWMARKET
LAKENHEATH  UNITED KINGDOM  RAF FELTWELL
LAKENHEATH  UNITED KINGDOM  RAF LAKENHEATH
LAKENHEATH  UNITED KINGDOM  RAF MILDENHALL
LAKENHEATH  UNITED KINGDOM  RAF NOCTON HALL
LAKENHEATH  UNITED KINGDOM  SUFFOLK
LAKENHEATH  UNITED KINGDOM  THETFORD NORFOLK
LEAMINGTON SPA  UNITED KINGDOM  LEAMINGTON SPA
LEEDS  UNITED KINGDOM  HARROGATE
LEEDS  UNITED KINGDOM  LEEDS
LEEDS  UNITED KINGDOM  MENWITH HILL STATION
LONDON LONDON UNITED KINGDOM  LONDON
LONDON LONDON UNITED KINGDOM  RUISLIP
MANCHESTER  UNITED KINGDOM  MANCHESTER
MANCHESTER  UNITED KINGDOM  STOCKPORT
NEWPORT SOUTH WALES  UNITED KINGDOM  NEWPORT SOUTH WALES
OXFORD  UNITED KINGDOM  CARTERTON
OXFORD  UNITED KINGDOM  CROUGHTON RAF
OXFORD  UNITED KINGDOM  FAIRFORD
OXFORD  UNITED KINGDOM  KEMBLE
OXFORD  UNITED KINGDOM  LITTLE RISSINGTON
OXFORD  UNITED KINGDOM  OXFORD
OXFORD  UNITED KINGDOM  RAF BARFORD
OXFORD  UNITED KINGDOM  RAF BRIZE NORTON
OXFORD  UNITED KINGDOM  RAF CROUGHTON
OXFORD  UNITED KINGDOM  UPPER HEYFORD
SOUTHAMPTON SOUTHAMPTON UNITED KINGDOM  HAVANT
SOUTHAMPTON SOUTHAMPTON UNITED KINGDOM  HYTHE
SOUTHAMPTON SOUTHAMPTON UNITED KINGDOM  SOUTHAMPTON
ST. MAWGAN  UNITED KINGDOM  SAINT MAWGAN
WITTERING  UNITED KINGDOM  WITTERING
ANNISTON  UNITED STATES AL ALEXANDRIA
ANNISTON  UNITED STATES AL ANNISTON
ANNISTON  UNITED STATES AL BYNUM
ANNISTON  UNITED STATES AL CHOCCOLOCCO
ANNISTON  UNITED STATES AL DE ARMANVILLE
ANNISTON  UNITED STATES AL EASTABOGA
ANNISTON  UNITED STATES AL WEAVER
BAY MINETTE  UNITED STATES AL BAY MINETTE
BAY MINETTE  UNITED STATES AL STAPLETON
BAYOU LA BATRE  UNITED STATES AL BAYOU LA BATRE
BAYOU LA BATRE  UNITED STATES AL THEODORE
BIRMINGHAM  UNITED STATES AL ADAMSVILLE
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BIRMINGHAM  UNITED STATES AL ALTON
BIRMINGHAM  UNITED STATES AL BESSEMER
BIRMINGHAM  UNITED STATES AL BIRMINGHAM
BIRMINGHAM  UNITED STATES AL BROOKSIDE
BIRMINGHAM  UNITED STATES AL CARDIFF
BIRMINGHAM  UNITED STATES AL DOCENA
BIRMINGHAM  UNITED STATES AL DOLOMITE
BIRMINGHAM  UNITED STATES AL FAIRFIELD
BIRMINGHAM  UNITED STATES AL FULTONDALE
BIRMINGHAM  UNITED STATES AL GARDENDALE
BIRMINGHAM  UNITED STATES AL GRAYSVILLE
BIRMINGHAM  UNITED STATES AL LEEDS
BIRMINGHAM  UNITED STATES AL MADISON
BIRMINGHAM  UNITED STATES AL MOUNT OLIVE
BIRMINGHAM  UNITED STATES AL MULGA
BIRMINGHAM  UNITED STATES AL NEW CASTLE
BIRMINGHAM  UNITED STATES AL PELHAM
BIRMINGHAM  UNITED STATES AL PLEASANT GROVE
BIRMINGHAM  UNITED STATES AL SHANNON
BIRMINGHAM  UNITED STATES AL TRUSSVILLE
BIRMINGHAM  UNITED STATES AL WATSON
COLUMBUS  UNITED STATES AL FORT MITCHELL
COLUMBUS  UNITED STATES AL PHENIX CITY
COLUMBUS  UNITED STATES AL SALEM
COLUMBUS  UNITED STATES AL SMITHS
FORT RUCKER  UNITED STATES AL ENTERPRISE
FORT RUCKER  UNITED STATES AL FORT RUCKER
FORT RUCKER  UNITED STATES AL NEW BROCKTON
HUNTSVILLE  UNITED STATES AL HUNTSVILLE
TALLADEGA  UNITED STATES AL TALLADEGA
MEMPHIS  UNITED STATES AR CRAWFORDSVILLE
MEMPHIS  UNITED STATES AR DRIVER
MEMPHIS  UNITED STATES AR FRENCHMANS BAYOU
MEMPHIS  UNITED STATES AR GILMORE
MEMPHIS  UNITED STATES AR JOINER
MEMPHIS  UNITED STATES AR MARION
MEMPHIS  UNITED STATES AR PROCTOR
MEMPHIS  UNITED STATES AR TURRELL
MEMPHIS  UNITED STATES AR WEST MEMPHIS
PINE BLUFF  UNITED STATES AR PINE BLUFF
PINE BLUFF  UNITED STATES AR WHITE HALL
RUSSELLVILLE  UNITED STATES AR RUSSELLVILLE
SPRINGDALE  UNITED STATES AR SPRINGDALE
STUTTGART  UNITED STATES AR STUTTGART
PHOENIX  UNITED STATES AZ GOODYEAR
PHOENIX  UNITED STATES AZ LUKE AIR FORCE BASE
PHOENIX  UNITED STATES AZ PHOENIX
PHOENIX  UNITED STATES AZ SCOTTSDALE
PHOENIX  UNITED STATES AZ TEMPE
PHOENIX  UNITED STATES AZ TOLLESON
YUMA  UNITED STATES AZ YUMA
ARBUCKLE  UNITED STATES CA COLUSA
BARSTOW  UNITED STATES CA BARSTOW
BARSTOW  UNITED STATES CA FORT IRWIN
CONCORD  UNITED STATES CA CONCORD
FAIRFIELD  UNITED STATES CA FAIRFIELD
FAIRFIELD  UNITED STATES CA TRAVIS AIR FORCE BASE
FAIRFIELD  UNITED STATES CA VACAVILLE
FAIRFIELD  UNITED STATES CA WINTERS
FREMONT  UNITED STATES CA FREMONT
FREMONT  UNITED STATES CA NEWARK
FREMONT  UNITED STATES CA SUNOL
FRESNO  UNITED STATES CA CARUTHERS
FRESNO  UNITED STATES CA CLOVIS
FRESNO  UNITED STATES CA DEL REY
FRESNO  UNITED STATES CA FOWLER
FRESNO  UNITED STATES CA FRESNO
FRESNO  UNITED STATES CA FRIANT
FRESNO  UNITED STATES CA HELM
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FRESNO  UNITED STATES CA KERMAN
FRESNO  UNITED STATES CA KINGSBURG
FRESNO  UNITED STATES CA LATON
FRESNO  UNITED STATES CA MADERA
FRESNO  UNITED STATES CA PARLIER
FRESNO  UNITED STATES CA RAISIN
FRESNO  UNITED STATES CA RIVERDALE
FRESNO  UNITED STATES CA SAN JOAQUIN
FRESNO  UNITED STATES CA SANGER
FRESNO  UNITED STATES CA SELMA
GABILAN  UNITED STATES CA APTOS
GABILAN  UNITED STATES CA AROMAS
GABILAN  UNITED STATES CA CAPITOLA
GABILAN  UNITED STATES CA CASTROVILLE
GABILAN  UNITED STATES CA CHUALAR
GABILAN  UNITED STATES CA FREEDOM
GABILAN  UNITED STATES CA GILROY
GABILAN  UNITED STATES CA GONZALES
GABILAN  UNITED STATES CA HOLLISTER
GABILAN  UNITED STATES CA MARINA
GABILAN  UNITED STATES CA MONTEREY
GABILAN  UNITED STATES CA SALINAS
GABILAN  UNITED STATES CA SAN JUAN BAUTISTA
GABILAN  UNITED STATES CA SEASIDE
GABILAN  UNITED STATES CA SOQUEL
GABILAN  UNITED STATES CA WATSONVILLE
GRASS VALLEY  UNITED STATES CA GRASS VALLEY
GRASS VALLEY  UNITED STATES CA ROUGH AND READY
HERLONG  UNITED STATES CA HERLONG
LAGUNA BEACH  UNITED STATES CA CAMP PENDLETON
LAGUNA BEACH  UNITED STATES CA EL TORO
LAGUNA BEACH  UNITED STATES CA FALLBROOK
LAGUNA BEACH  UNITED STATES CA FOOTHILL RANCH
LAGUNA BEACH  UNITED STATES CA LAGUNA BEACH
LAGUNA BEACH  UNITED STATES CA LAKE ELSINORE
LAGUNA BEACH  UNITED STATES CA LAKE FOREST
LAGUNA BEACH  UNITED STATES CA MURRIETA
LAGUNA BEACH  UNITED STATES CA SAN CLEMENTE
LAGUNA BEACH  UNITED STATES CA SAN JUAN CAPISTRANO
LAGUNA BEACH  UNITED STATES CA TEMECULA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA ALHAMBRA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA ALTADENA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA ANAHEIM
LOS ANGELES LOS ANGELES COMM UNITED STATES CA ARCADIA
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA ARTESIA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA BELL
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA BELLFLOWER
LOS ANGELES LOS ANGELES COMM UNITED STATES CA BEVERLY HILLS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA BREA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA BUENA PARK
LOS ANGELES LOS ANGELES COMM UNITED STATES CA BURBANK
LOS ANGELES LOS ANGELES COMM UNITED STATES CA CALABASAS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA CANOGA PARK
LOS ANGELES LOS ANGELES COMM UNITED STATES CA CANYON COUNTRY
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA CARSON
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA CERRITOS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA CHATSWORTH
LOS ANGELES LOS ANGELES COMM UNITED STATES CA COMMERCE
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA COMPTON
LOS ANGELES LOS ANGELES COMM UNITED STATES CA CULVER CITY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA CYPRESS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA DOWNEY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA DUARTE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA EL MONTE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA EL SEGUNDO
LOS ANGELES LOS ANGELES COMM UNITED STATES CA ENCINO
LOS ANGELES LOS ANGELES COMM UNITED STATES CA FOUNTAIN VALLEY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA FULLERTON
LOS ANGELES LOS ANGELES COMM UNITED STATES CA GARDEN GROVE
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LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA GARDENA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA GLENDALE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA GRANADA HILLS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA HACIENDA HEIGHTS
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA HARBOR CITY
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA HAWAIIAN GARDENS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA HAWTHORNE
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA HERMOSA BEACH
LOS ANGELES LOS ANGELES COMM UNITED STATES CA HUNTINGTON BEACH
LOS ANGELES LOS ANGELES COMM UNITED STATES CA HUNTINGTON PARK
LOS ANGELES LOS ANGELES COMM UNITED STATES CA INGLEWOOD
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LA CANADA FLINTRIDGE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LA CRESCENTA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LA HABRA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LA MIRADA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LA PALMA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LA PUENTE
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA LAKEWOOD
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA LAWNDALE
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA LOMITA
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA LONG BEACH
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LOS ALAMITOS
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA LOS ANGELES
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LYNWOOD
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA MANHATTAN BEACH
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MARINA DEL REY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MAYWOOD
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MIDWAY CITY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MISSION HILLS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MONROVIA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MONTEBELLO
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MONTEREY PARK
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MONTROSE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA NEWHALL
LOS ANGELES LOS ANGELES COMM UNITED STATES CA NORTH HILLS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA NORTH HOLLYWOOD
LOS ANGELES LOS ANGELES COMM UNITED STATES CA NORTHRIDGE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA NORWALK
LOS ANGELES LOS ANGELES COMM UNITED STATES CA PACIFIC PALISADES
LOS ANGELES LOS ANGELES COMM UNITED STATES CA PACOIMA
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA PALOS VERDES PENINSULA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA PANORAMA CITY
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA PARAMOUNT
LOS ANGELES LOS ANGELES COMM UNITED STATES CA PASADENA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA PICO RIVERA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA PLACENTIA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA PLAYA DEL REY
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA REDONDO BEACH
LOS ANGELES LOS ANGELES COMM UNITED STATES CA RESEDA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA ROSEMEAD
LOS ANGELES LOS ANGELES COMM UNITED STATES CA ROWLAND HEIGHTS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SAN FERNANDO
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SAN GABRIEL
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SAN MARINO
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA SAN PEDRO
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SANTA ANA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SANTA FE SPRINGS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SANTA MONICA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SEAL BEACH
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SHERMAN OAKS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SIERRA MADRE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SOUTH EL MONTE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SOUTH GATE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SOUTH PASADENA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA STANTON
LOS ANGELES LOS ANGELES COMM UNITED STATES CA STUDIO CITY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SUN VALLEY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SUNLAND
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SYLMAR
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LOS ANGELES LOS ANGELES COMM UNITED STATES CA TARZANA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA TEMPLE CITY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA TOPANGA
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA TORRANCE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA TUJUNGA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA VALLEY VILLAGE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA VAN NUYS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA VENICE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA VERNON
LOS ANGELES LOS ANGELES COMM UNITED STATES CA WALNUT
LOS ANGELES LOS ANGELES COMM UNITED STATES CA WEST COVINA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA WESTMINSTER
LOS ANGELES LOS ANGELES COMM UNITED STATES CA WHITTIER
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA WILMINGTON
LOS ANGELES LOS ANGELES COMM UNITED STATES CA WINNETKA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA WOODLAND HILLS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA YORBA LINDA
MARYSVILLE  UNITED STATES CA BEALE AIR FORCE BASE
MARYSVILLE  UNITED STATES CA MARYSVILLE
MARYSVILLE  UNITED STATES CA YUBA CITY
MODESTO  UNITED STATES CA BALLICO
MODESTO  UNITED STATES CA CERES
MODESTO  UNITED STATES CA CROWS LANDING
MODESTO  UNITED STATES CA DENAIR
MODESTO  UNITED STATES CA ESCALON
MODESTO  UNITED STATES CA HICKMAN
MODESTO  UNITED STATES CA HUGHSON
MODESTO  UNITED STATES CA MODESTO
MODESTO  UNITED STATES CA OAKDALE
MODESTO  UNITED STATES CA RIPON
MODESTO  UNITED STATES CA RIVERBANK
MODESTO  UNITED STATES CA SALIDA
MODESTO  UNITED STATES CA TURLOCK
MODESTO  UNITED STATES CA WATERFORD
ORLAND  UNITED STATES CA ORLAND
POMONA  UNITED STATES CA AGOURA HILLS
POMONA  UNITED STATES CA ATWOOD
POMONA  UNITED STATES CA AZUSA
POMONA  UNITED STATES CA BALDWIN PARK
POMONA  UNITED STATES CA CITY OF INDUSTRY
POMONA  UNITED STATES CA COVINA
POMONA  UNITED STATES CA GLENDORA
POMONA  UNITED STATES CA GUASTI
POMONA UNITED STATES CA IRWINDALE
POMONA  UNITED STATES CA ORANGE
POMONA  UNITED STATES CA THORNTON
POMONA  UNITED STATES CA VILLA PARK
PORT HUENEME PORT HUENEME UNITED STATES CA NAVAL BASE VENTURA COUNTY
PORT HUENEME PORT HUENEME UNITED STATES CA OXNARD
PORT HUENEME PORT HUENEME UNITED STATES CA PORT HUENEME
PORT HUENEME PORT HUENEME UNITED STATES CA VENTURA
RIVERSIDE  UNITED STATES CA ALTA LOMA
RIVERSIDE  UNITED STATES CA CALIMESA
RIVERSIDE  UNITED STATES CA CHINO
RIVERSIDE  UNITED STATES CA CHINO HILLS
RIVERSIDE  UNITED STATES CA CLAREMONT
RIVERSIDE  UNITED STATES CA COLTON
RIVERSIDE  UNITED STATES CA CORONA
RIVERSIDE  UNITED STATES CA DIAMOND BAR
RIVERSIDE  UNITED STATES CA FONTANA
RIVERSIDE  UNITED STATES CA HIGHLAND
RIVERSIDE  UNITED STATES CA HOMELAND
RIVERSIDE  UNITED STATES CA LA VERNE
RIVERSIDE  UNITED STATES CA LOMA LINDA
RIVERSIDE  UNITED STATES CA MENTONE
RIVERSIDE  UNITED STATES CA MIRA LOMA
RIVERSIDE  UNITED STATES CA MONTCLAIR
RIVERSIDE  UNITED STATES CA NORCO
RIVERSIDE  UNITED STATES CA NUEVO
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RIVERSIDE  UNITED STATES CA ONTARIO
RIVERSIDE  UNITED STATES CA PERRIS
RIVERSIDE  UNITED STATES CA POMONA
RIVERSIDE  UNITED STATES CA REDLANDS
RIVERSIDE  UNITED STATES CA RIALTO
RIVERSIDE  UNITED STATES CA RIVERSIDE
RIVERSIDE  UNITED STATES CA SAN BERNARDINO
RIVERSIDE  UNITED STATES CA SAN DIMAS
RIVERSIDE  UNITED STATES CA SAN JACINTO
RIVERSIDE  UNITED STATES CA SUN CITY
RIVERSIDE  UNITED STATES CA UPLAND
RIVERSIDE  UNITED STATES CA YUCAIPA
SACRAMENTO  UNITED STATES CA BRODERICK
SACRAMENTO  UNITED STATES CA CARMICHAEL
SACRAMENTO  UNITED STATES CA CITRUS HEIGHTS
SACRAMENTO  UNITED STATES CA EL MACERO
SACRAMENTO  UNITED STATES CA ELK GROVE
SACRAMENTO  UNITED STATES CA ELVERTA
SACRAMENTO  UNITED STATES CA FAIR OAKS
SACRAMENTO  UNITED STATES CA FOLSOM
SACRAMENTO  UNITED STATES CA MATHER
SACRAMENTO  UNITED STATES CA MCCLELLAN AIR FORCE BASE
SACRAMENTO  UNITED STATES CA NORTH HIGHLANDS
SACRAMENTO  UNITED STATES CA ORANGEVALE
SACRAMENTO  UNITED STATES CA PILOT HILL
SACRAMENTO  UNITED STATES CA PLEASANT GROVE
SACRAMENTO  UNITED STATES CA RANCHO CORDOVA
SACRAMENTO  UNITED STATES CA RIO LINDA
SACRAMENTO  UNITED STATES CA ROSEVILLE
SACRAMENTO  UNITED STATES CA SACRAMENTO
SACRAMENTO  UNITED STATES CA WEST SACRAMENTO
SACRAMENTO  UNITED STATES CA WILTON
SAN DIEGO  UNITED STATES CA BONITA
SAN DIEGO  UNITED STATES CA BONSALL
SAN DIEGO  UNITED STATES CA CARDIFF BY THE SEA
SAN DIEGO  UNITED STATES CA CARLSBAD
SAN DIEGO  UNITED STATES CA CHULA VISTA
SAN DIEGO  UNITED STATES CA CORONADO
SAN DIEGO  UNITED STATES CA DEL MAR
SAN DIEGO  UNITED STATES CA EL CAJON
SAN DIEGO  UNITED STATES CA ENCINITAS
SAN DIEGO  UNITED STATES CA ESCONDIDO
SAN DIEGO  UNITED STATES CA IMPERIAL BEACH
SAN DIEGO  UNITED STATES CA JAMUL
SAN DIEGO  UNITED STATES CA LA JOLLA
SAN DIEGO  UNITED STATES CA LA MESA
SAN DIEGO  UNITED STATES CA LAKESIDE
SAN DIEGO  UNITED STATES CA LEMON GROVE
SAN DIEGO  UNITED STATES CA NATIONAL CITY
SAN DIEGO  UNITED STATES CA OCEANSIDE
SAN DIEGO  UNITED STATES CA PAUMA VALLEY
SAN DIEGO  UNITED STATES CA POWAY
SAN DIEGO  UNITED STATES CA RAMONA
SAN DIEGO  UNITED STATES CA SAN DIEGO
SAN DIEGO  UNITED STATES CA SAN LUIS REY
SAN DIEGO  UNITED STATES CA SAN MARCOS
SAN DIEGO  UNITED STATES CA SAN YSIDRO
SAN DIEGO  UNITED STATES CA SANTEE
SAN DIEGO  UNITED STATES CA SOLANA BEACH
SAN DIEGO  UNITED STATES CA SPRING VALLEY
SAN DIEGO  UNITED STATES CA VALLEY CENTER
SAN DIEGO  UNITED STATES CA VISTA
SAN FRANCISCO S F EAST BAY UNITED STATES CA ALAMEDA
SAN FRANCISCO S F EAST BAY UNITED STATES CA ALBANY
SAN FRANCISCO S F EAST BAY UNITED STATES CA BERKELEY
SAN FRANCISCO S F WEST BAY UNITED STATES CA BRISBANE
SAN FRANCISCO S F WEST BAY UNITED STATES CA BURLINGAME
SAN FRANCISCO S F WEST BAY UNITED STATES CA DALY CITY
SAN FRANCISCO S F EAST BAY UNITED STATES CA EL CERRITO
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SAN FRANCISCO S F EAST BAY UNITED STATES CA EMERYVILLE
SAN FRANCISCO S F EAST BAY UNITED STATES CA HAYWARD
SAN FRANCISCO S F EAST BAY UNITED STATES CA OAKLAND
SAN FRANCISCO S F EAST BAY UNITED STATES CA RICHMOND
SAN FRANCISCO S F WEST BAY UNITED STATES CA SAN BRUNO
SAN FRANCISCO S F WEST BAY UNITED STATES CA SAN FRANCISCO
SAN FRANCISCO S F EAST BAY UNITED STATES CA SAN LEANDRO
SAN FRANCISCO S F EAST BAY UNITED STATES CA SAN LORENZO
SAN FRANCISCO S F EAST BAY UNITED STATES CA SAN PABLO
SAN FRANCISCO S F WEST BAY UNITED STATES CA SOUTH SAN FRANCISCO
SAN FRANCISCO S F EAST BAY UNITED STATES CA UNION CITY
SAN JOSE  UNITED STATES CA ALVISO
SAN JOSE  UNITED STATES CA ATHERTON
SAN JOSE  UNITED STATES CA CAMPBELL
SAN JOSE  UNITED STATES CA COYOTE
SAN JOSE  UNITED STATES CA CUPERTINO
SAN JOSE  UNITED STATES CA LOS ALTOS
SAN JOSE  UNITED STATES CA LOS GATOS
SAN JOSE  UNITED STATES CA MENLO PARK
SAN JOSE  UNITED STATES CA MILPITAS
SAN JOSE  UNITED STATES CA MOUNT HAMILTON
SAN JOSE  UNITED STATES CA MOUNTAIN VIEW
SAN JOSE  UNITED STATES CA PALO ALTO
SAN JOSE  UNITED STATES CA PORTOLA VALLEY
SAN JOSE  UNITED STATES CA SAN JOSE
SAN JOSE  UNITED STATES CA SANTA CLARA
SAN JOSE  UNITED STATES CA SARATOGA
SAN JOSE  UNITED STATES CA SUNNYVALE
STOCKTON  UNITED STATES CA FRENCH CAMP
STOCKTON  UNITED STATES CA HOLT
STOCKTON  UNITED STATES CA LATHROP
STOCKTON  UNITED STATES CA LINDEN
STOCKTON  UNITED STATES CA LODI
STOCKTON  UNITED STATES CA MANTECA
STOCKTON  UNITED STATES CA STOCKTON
STOCKTON  UNITED STATES CA TRACY
COLORADO SPRINGS  UNITED STATES CO CALHAN
COLORADO SPRINGS  UNITED STATES CO CASCADE
COLORADO SPRINGS  UNITED STATES CO CHEYENNE MOUNTAIN AIR FORCE BASE
COLORADO SPRINGS  UNITED STATES CO COLORADO SPRINGS
COLORADO SPRINGS  UNITED STATES CO DIVIDE
COLORADO SPRINGS  UNITED STATES CO ELBERT
COLORADO SPRINGS  UNITED STATES CO FLORISSANT
COLORADO SPRINGS  UNITED STATES CO FORT CARSON
COLORADO SPRINGS  UNITED STATES CO FOUNTAIN
COLORADO SPRINGS  UNITED STATES CO LARKSPUR
COLORADO SPRINGS  UNITED STATES CO MANITOU SPRINGS
COLORADO SPRINGS  UNITED STATES CO MONUMENT
COLORADO SPRINGS  UNITED STATES CO PALMER LAKE
COLORADO SPRINGS  UNITED STATES CO PEYTON
COLORADO SPRINGS  UNITED STATES CO PUEBLO
COLORADO SPRINGS  UNITED STATES CO UNITED STATES AIR FORCE ACADEMY
COLORADO SPRINGS  UNITED STATES CO WOODLAND PARK
COLORADO SPRINGS  UNITED STATES CO YODER
DENVER  UNITED STATES CO ARVADA
DENVER  UNITED STATES CO AURORA
DENVER  UNITED STATES CO BRIGHTON
DENVER  UNITED STATES CO BROOMFIELD
DENVER  UNITED STATES CO COMMERCE CITY
DENVER  UNITED STATES CO DENVER
DENVER  UNITED STATES CO EASTLAKE
DENVER  UNITED STATES CO ENGLEWOOD
DENVER  UNITED STATES CO GOLDEN
DENVER  UNITED STATES CO HENDERSON
DENVER  UNITED STATES CO LAFAYETTE
DENVER  UNITED STATES CO LAKEWOOD
DENVER  UNITED STATES CO LITTLETON
DENVER  UNITED STATES CO LONGMONT
DENVER  UNITED STATES CO WESTMINSTER
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DENVER  UNITED STATES CO WHEAT RIDGE
DAYVILLE  UNITED STATES CT ABINGTON
DAYVILLE  UNITED STATES CT BALLOUVILLE
DAYVILLE  UNITED STATES CT BROOKLYN
DAYVILLE  UNITED STATES CT CENTRAL VILLAGE
DAYVILLE  UNITED STATES CT DANIELSON
DAYVILLE  UNITED STATES CT DAYVILLE
DAYVILLE  UNITED STATES CT EAST KILLINGLY
DAYVILLE  UNITED STATES CT MOOSUP
DAYVILLE  UNITED STATES CT NORTH GROSVENORDALE
DAYVILLE  UNITED STATES CT POMFRET
DAYVILLE  UNITED STATES CT PUTNAM
DAYVILLE  UNITED STATES CT ROGERS
DAYVILLE  UNITED STATES CT SOUTH WOODSTOCK
DAYVILLE  UNITED STATES CT STERLING
DAYVILLE  UNITED STATES CT THOMPSON
DAYVILLE  UNITED STATES CT WAUREGAN
DAYVILLE  UNITED STATES CT WOODSTOCK
WASHINGTON  UNITED STATES DC WASHINGTON
DOVER  UNITED STATES DE BRIDGEVILLE
DOVER  UNITED STATES DE CAMDEN WYOMING
DOVER  UNITED STATES DE DOVER
DOVER UNITED STATES DE DOVER AIR FORCE BASE
DOVER  UNITED STATES DE SEAFORD
PHILADELPHIA PHILADELPHIA UNITED STATES DE CLAYMONT
PHILADELPHIA PHILADELPHIA UNITED STATES DE WILMINGTON
FORT MCCOY  UNITED STATES FL FORT MCCOY
GAINESVILLE  UNITED STATES FL EARLETON
GAINESVILLE  UNITED STATES FL GAINESVILLE
GAINESVILLE  UNITED STATES FL WALDO
JACKSONVILLE JACKSONVILLE UNITED STATES FL ATLANTIC BEACH
JACKSONVILLE JACKSONVILLE UNITED STATES FL BRYCEVILLE
JACKSONVILLE JACKSONVILLE UNITED STATES FL CALLAHAN
JACKSONVILLE JACKSONVILLE UNITED STATES FL FERNANDINA BEACH
JACKSONVILLE JACKSONVILLE UNITED STATES FL GLEN SAINT MARY
JACKSONVILLE JACKSONVILLE UNITED STATES FL GREEN COVE SPRINGS
JACKSONVILLE JACKSONVILLE UNITED STATES FL HILLIARD
JACKSONVILLE JACKSONVILLE UNITED STATES FL JACKSONVILLE
JACKSONVILLE JACKSONVILLE UNITED STATES FL LAWTEY
JACKSONVILLE JACKSONVILLE UNITED STATES FL MACCLENNY
JACKSONVILLE JACKSONVILLE UNITED STATES FL MIDDLEBURG
JACKSONVILLE JACKSONVILLE UNITED STATES FL NEPTUNE BEACH
JACKSONVILLE JACKSONVILLE UNITED STATES FL ORANGE PARK
JACKSONVILLE JACKSONVILLE UNITED STATES FL PONTE VEDRA BEACH
JACKSONVILLE JACKSONVILLE UNITED STATES FL RAIFORD
JACKSONVILLE JACKSONVILLE UNITED STATES FL SAINT AUGUSTINE
JACKSONVILLE JACKSONVILLE UNITED STATES FL STARKE
JACKSONVILLE JACKSONVILLE UNITED STATES FL YULEE
LAKE WALES  UNITED STATES FL LAKE WALES
MELBOURNE PORT CANAVERAL UNITED STATES FL CAPE CANAVERAL
MELBOURNE PORT CANAVERAL UNITED STATES FL MELBOURNE
MELBOURNE PORT CANAVERAL UNITED STATES FL PATRICK AIR FORCE BASE
MELBOURNE PORT CANAVERAL UNITED STATES FL PORT CANAVERAL
MIAMI MIAMI ZONE 2 UNITED STATES FL DANIA
MIAMI MIAMI ZONE 2 UNITED STATES FL DEERFIELD BEACH
MIAMI MIAMI ZONE 2 UNITED STATES FL FORT LAUDERDALE
MIAMI MIAMI ZONE 2 UNITED STATES FL HALLANDALE
MIAMI MIAMI ZONE 1 UNITED STATES FL HIALEAH
MIAMI MIAMI ZONE 2 UNITED STATES FL HOLLYWOOD
MIAMI MIAMI ZONE 1 UNITED STATES FL HOMESTEAD
MIAMI MIAMI ZONE 1 UNITED STATES FL MIAMI
MIAMI MIAMI ZONE 2 UNITED STATES FL POMPANO BEACH
ORLANDO  UNITED STATES FL ALTAMONTE SPRINGS
ORLANDO  UNITED STATES FL APOPKA
ORLANDO  UNITED STATES FL ASTATULA
ORLANDO  UNITED STATES FL CASSELBERRY
ORLANDO  UNITED STATES FL CLERMONT
ORLANDO  UNITED STATES FL GOLDENROD
ORLANDO  UNITED STATES FL GOTHA
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ORLANDO  UNITED STATES FL HOWEY IN THE HILLS
ORLANDO  UNITED STATES FL KILLARNEY
ORLANDO  UNITED STATES FL KISSIMMEE
ORLANDO  UNITED STATES FL LAKE MARY
ORLANDO  UNITED STATES FL LAKE MONROE
ORLANDO  UNITED STATES FL LONGWOOD
ORLANDO  UNITED STATES FL MAITLAND
ORLANDO  UNITED STATES FL MONTVERDE
ORLANDO  UNITED STATES FL MOUNT DORA
ORLANDO  UNITED STATES FL OAKLAND
ORLANDO  UNITED STATES FL OCOEE
ORLANDO  UNITED STATES FL ORLANDO
ORLANDO  UNITED STATES FL OVIEDO
ORLANDO  UNITED STATES FL PLYMOUTH
ORLANDO  UNITED STATES FL SANFORD
ORLANDO  UNITED STATES FL TAVARES
ORLANDO  UNITED STATES FL WINDERMERE
ORLANDO  UNITED STATES FL WINTER GARDEN
ORLANDO  UNITED STATES FL WINTER PARK
ORLANDO  UNITED STATES FL WINTER SPRINGS
ORLANDO  UNITED STATES FL YALAHA
ORLANDO  UNITED STATES FL ZELLWOOD
PENSACOLA  UNITED STATES FL EGLIN AIR FORCE BASE
PENSACOLA  UNITED STATES FL HURLBURT FIELD
PENSACOLA  UNITED STATES FL PENSACOLA
TAMPA  UNITED STATES FL BALM
TAMPA  UNITED STATES FL BAY PINES
TAMPA  UNITED STATES FL BRADENTON
TAMPA  UNITED STATES FL BRANDON
TAMPA  UNITED STATES FL CLEARWATER
TAMPA  UNITED STATES FL CLEARWATER BEACH
TAMPA  UNITED STATES FL CRYSTAL BEACH
TAMPA  UNITED STATES FL DOVER
TAMPA  UNITED STATES FL DUNEDIN
TAMPA  UNITED STATES FL GIBSONTON
TAMPA  UNITED STATES FL LAND O LAKES
TAMPA  UNITED STATES FL LARGO
TAMPA  UNITED STATES FL LUTZ
TAMPA  UNITED STATES FL MANGO
TAMPA  UNITED STATES FL ODESSA
TAMPA  UNITED STATES FL OLDSMAR
TAMPA  UNITED STATES FL OZONA
TAMPA  UNITED STATES FL PALM HARBOR
TAMPA  UNITED STATES FL PLANT CITY
TAMPA  UNITED STATES FL RIVERVIEW
TAMPA  UNITED STATES FL RUSKIN
TAMPA  UNITED STATES FL SAFETY HARBOR
TAMPA  UNITED STATES FL SAINT PETERSBURG
TAMPA  UNITED STATES FL SEFFNER
TAMPA  UNITED STATES FL SUN CITY
TAMPA  UNITED STATES FL SYDNEY
TAMPA  UNITED STATES FL TAMPA
TAMPA  UNITED STATES FL THONOTOSASSA
TAMPA  UNITED STATES FL VALRICO
TYNDALL AFB  UNITED STATES FL PANAMA CITY
TYNDALL AFB  UNITED STATES FL SUNNYSIDE
TYNDALL AFB UNITED STATES FL TYNDALL AIR FORCE BASE
ALBANY  UNITED STATES GA ALBANY
ALBANY  UNITED STATES GA BACONTON
ALBANY  UNITED STATES GA CAMILLA
ALBANY  UNITED STATES GA DAWSON
ALBANY  UNITED STATES GA DOERUN
ALBANY  UNITED STATES GA HARTSFIELD
ALBANY  UNITED STATES GA LEARY
ALBANY  UNITED STATES GA MOULTRIE
ALBANY  UNITED STATES GA NEWTON
ALBANY  UNITED STATES GA POULAN
ALBANY  UNITED STATES GA SALE CITY
ALBANY  UNITED STATES GA SYLVESTER
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ATLANTA  UNITED STATES GA ALPHARETTA
ATLANTA  UNITED STATES GA ATLANTA
ATLANTA  UNITED STATES GA AUSTELL
ATLANTA  UNITED STATES GA AVONDALE ESTATES
ATLANTA  UNITED STATES GA CLARKSTON
ATLANTA  UNITED STATES GA COLLEGE PARK
ATLANTA  UNITED STATES GA CONLEY
ATLANTA  UNITED STATES GA DECATUR
ATLANTA  UNITED STATES GA DOUGLASVILLE
ATLANTA  UNITED STATES GA DULUTH
ATLANTA  UNITED STATES GA ELLENWOOD
ATLANTA  UNITED STATES GA FAIRBURN
ATLANTA  UNITED STATES GA FOREST PARK
ATLANTA  UNITED STATES GA LAWRENCEVILLE
ATLANTA  UNITED STATES GA LILBURN
ATLANTA  UNITED STATES GA LITHIA SPRINGS
ATLANTA  UNITED STATES GA MABLETON
ATLANTA  UNITED STATES GA MARIETTA
ATLANTA  UNITED STATES GA MORROW
ATLANTA  UNITED STATES GA NORCROSS
ATLANTA  UNITED STATES GA PALMETTO
ATLANTA  UNITED STATES GA REX
ATLANTA  UNITED STATES GA RIVERDALE
ATLANTA  UNITED STATES GA ROSWELL
ATLANTA  UNITED STATES GA SCOTTDALE
ATLANTA  UNITED STATES GA SMYRNA
ATLANTA  UNITED STATES GA STONE MOUNTAIN
ATLANTA  UNITED STATES GA SUWANEE
ATLANTA  UNITED STATES GA TUCKER
ATLANTA  UNITED STATES GA UNION CITY
AUGUSTA  UNITED STATES GA AUGUSTA
AUGUSTA  UNITED STATES GA EVANS
AUGUSTA  UNITED STATES GA FORT GORDON
AUGUSTA  UNITED STATES GA GROVETOWN
BLUE RIDGE  UNITED STATES GA BLUE RIDGE
COLUMBUS  UNITED STATES GA CATAULA
COLUMBUS  UNITED STATES GA COLUMBUS
COLUMBUS  UNITED STATES GA FORT BENNING
COLUMBUS  UNITED STATES GA FORTSON
COLUMBUS  UNITED STATES GA MIDLAND
DALTON  UNITED STATES GA CHATSWORTH
DALTON  UNITED STATES GA DALTON
DALTON  UNITED STATES GA RINGGOLD
DALTON  UNITED STATES GA ROCKY FACE
DALTON  UNITED STATES GA TUNNEL HILL
DALTON  UNITED STATES GA VARNELL
DUBLIN  UNITED STATES GA DUBLIN
GAINESVILLE  UNITED STATES GA GAINESVILLE
GAINESVILLE  UNITED STATES GA PENDERGRASS
JACKSONVILLE JACKSONVILLE UNITED STATES GA SAINT GEORGE
JACKSONVILLE JACKSONVILLE UNITED STATES GA SAINT MARYS
MACON  UNITED STATES GA FORT VALLEY
MACON  UNITED STATES GA MACON
MACON UNITED STATES GA ROBINS AIR FORCE BASE
MACON  UNITED STATES GA UNADILLA
MACON  UNITED STATES GA WARNER ROBINS
ROME  UNITED STATES GA CALHOUN
ROME  UNITED STATES GA CARTERSVILLE
ROME  UNITED STATES GA CEDARTOWN
ROME  UNITED STATES GA ROME
SAVANNAH SAVANNAH UNITED STATES GA BLOOMINGDALE
SAVANNAH SAVANNAH UNITED STATES GA FORT STEWART
SAVANNAH SAVANNAH UNITED STATES GA POOLER
SAVANNAH SAVANNAH UNITED STATES GA RICHMOND HILL
SAVANNAH SAVANNAH UNITED STATES GA SAVANNAH
VALDOSTA  UNITED STATES GA VALDOSTA
CEDAR RAPIDS  UNITED STATES IA CEDAR RAPIDS
CEDAR RAPIDS  UNITED STATES IA ELY
CEDAR RAPIDS  UNITED STATES IA FAIRFAX
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CEDAR RAPIDS  UNITED STATES IA HIAWATHA
CEDAR RAPIDS  UNITED STATES IA MARION
CEDAR RAPIDS  UNITED STATES IA ROBINS
CEDAR RAPIDS  UNITED STATES IA SWISHER
CEDAR RAPIDS  UNITED STATES IA TODDVILLE
DENISON  UNITED STATES IA ARION
DENISON  UNITED STATES IA DENISON
DENISON  UNITED STATES IA DOW CITY
DENISON  UNITED STATES IA SCHLESWIG
DENISON  UNITED STATES IA VAIL
JOHNSTON  UNITED STATES IA JOHNSTON
LAURENS  UNITED STATES IA LAURENS
OMAHA  UNITED STATES IA CARTER LAKE
OMAHA  UNITED STATES IA COUNCIL BLUFFS
OMAHA  UNITED STATES IA CRESCENT
OMAHA  UNITED STATES IA HONEY CREEK
QUAD CITIES  UNITED STATES IA BETTENDORF
QUAD CITIES  UNITED STATES IA BLUE GRASS
QUAD CITIES  UNITED STATES IA BUFFALO
QUAD CITIES  UNITED STATES IA DAVENPORT
QUAD CITIES  UNITED STATES IA DONAHUE
QUAD CITIES  UNITED STATES IA ELDRIDGE
QUAD CITIES  UNITED STATES IA LE CLAIRE
QUAD CITIES  UNITED STATES IA LONG GROVE
QUAD CITIES  UNITED STATES IA MC CAUSLAND
QUAD CITIES  UNITED STATES IA MONTPELIER
QUAD CITIES  UNITED STATES IA PLEASANT VALLEY
QUAD CITIES  UNITED STATES IA PRINCETON
QUAD CITIES  UNITED STATES IA STOCKTON
QUAD CITIES  UNITED STATES IA WALCOTT
SIOUX CITY  UNITED STATES IA SIOUX CITY
STORM LAKE  UNITED STATES IA STORM LAKE
BOISE  UNITED STATES ID BOISE
BOISE  UNITED STATES ID EAGLE
BOISE  UNITED STATES ID KUNA
BOISE  UNITED STATES ID MERIDIAN
BURLEY  UNITED STATES ID BURLEY
BURLEY  UNITED STATES ID HEYBURN
CALDWELL  UNITED STATES ID CALDWELL
CALDWELL  UNITED STATES ID GREENLEAF
CALDWELL  UNITED STATES ID HOMEDALE
CALDWELL  UNITED STATES ID HUSTON
CALDWELL  UNITED STATES ID MARSING
CALDWELL  UNITED STATES ID MOSCOW
CALDWELL  UNITED STATES ID NAMPA
CALDWELL  UNITED STATES ID NOTUS
CALDWELL  UNITED STATES ID PARMA
CALDWELL  UNITED STATES ID STAR
CALDWELL  UNITED STATES ID WILDER
IDAHO FALLS  UNITED STATES ID IDAHO FALLS
CHICAGO  UNITED STATES IL ADDISON
CHICAGO  UNITED STATES IL AMF OHARE
CHICAGO  UNITED STATES IL ANTIOCH
CHICAGO  UNITED STATES IL ARLINGTON HEIGHTS
CHICAGO  UNITED STATES IL AURORA
CHICAGO  UNITED STATES IL BARRINGTON
CHICAGO  UNITED STATES IL BARTLETT
CHICAGO  UNITED STATES IL BELLWOOD
CHICAGO  UNITED STATES IL BENSENVILLE
CHICAGO  UNITED STATES IL BERKELEY
CHICAGO  UNITED STATES IL BERWYN
CHICAGO  UNITED STATES IL BLOOMINGDALE
CHICAGO  UNITED STATES IL BLUE ISLAND
CHICAGO  UNITED STATES IL BOLINGBROOK
CHICAGO  UNITED STATES IL BRIDGEVIEW
CHICAGO  UNITED STATES IL BROOKFIELD
CHICAGO  UNITED STATES IL BUFFALO GROVE
CHICAGO  UNITED STATES IL BURBANK
CHICAGO  UNITED STATES IL CALUMET CITY
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CHICAGO  UNITED STATES IL CAROL STREAM
CHICAGO  UNITED STATES IL CARPENTERSVILLE
CHICAGO  UNITED STATES IL CHICAGO
CHICAGO  UNITED STATES IL CHICAGO HEIGHTS
CHICAGO  UNITED STATES IL CHICAGO RIDGE
CHICAGO  UNITED STATES IL CICERO
CHICAGO  UNITED STATES IL CLARENDON HILLS
CHICAGO  UNITED STATES IL COUNTRY CLUB HILLS
CHICAGO  UNITED STATES IL CRETE
CHICAGO  UNITED STATES IL DEERFIELD
CHICAGO  UNITED STATES IL DES PLAINES
CHICAGO  UNITED STATES IL DOLTON
CHICAGO  UNITED STATES IL DOWNERS GROVE
CHICAGO  UNITED STATES IL ELGIN
CHICAGO  UNITED STATES IL ELK GROVE VILLAGE
CHICAGO  UNITED STATES IL ELMHURST
CHICAGO  UNITED STATES IL EVANSTON
CHICAGO  UNITED STATES IL EVERGREEN PARK
CHICAGO  UNITED STATES IL FLOSSMOOR
CHICAGO  UNITED STATES IL FOREST PARK
CHICAGO  UNITED STATES IL FORT SHERIDAN
CHICAGO  UNITED STATES IL FOX LAKE
CHICAGO  UNITED STATES IL FOX RIVER GROVE
CHICAGO  UNITED STATES IL FRANKFORT
CHICAGO  UNITED STATES IL FRANKLIN PARK
CHICAGO  UNITED STATES IL GLEN ELLYN
CHICAGO  UNITED STATES IL GLENCOE
CHICAGO  UNITED STATES IL GLENDALE HEIGHTS
CHICAGO  UNITED STATES IL GLENVIEW
CHICAGO  UNITED STATES IL GLENWOOD
CHICAGO  UNITED STATES IL GRAYSLAKE
CHICAGO  UNITED STATES IL GREAT LAKES
CHICAGO  UNITED STATES IL GURNEE
CHICAGO  UNITED STATES IL HARVEY
CHICAGO  UNITED STATES IL HAZEL CREST
CHICAGO  UNITED STATES IL HICKORY HILLS
CHICAGO  UNITED STATES IL HIGHLAND PARK
CHICAGO  UNITED STATES IL HIGHWOOD
CHICAGO  UNITED STATES IL HILLSIDE
CHICAGO  UNITED STATES IL HINES
CHICAGO  UNITED STATES IL HINSDALE
CHICAGO  UNITED STATES IL HOMETOWN
CHICAGO  UNITED STATES IL HOMEWOOD
CHICAGO  UNITED STATES IL INGLESIDE
CHICAGO  UNITED STATES IL ISLAND LAKE
CHICAGO  UNITED STATES IL ITASCA
CHICAGO  UNITED STATES IL JOLIET
CHICAGO  UNITED STATES IL JUSTICE
CHICAGO  UNITED STATES IL KENILWORTH
CHICAGO  UNITED STATES IL LA GRANGE
CHICAGO  UNITED STATES IL LAKE BLUFF
CHICAGO  UNITED STATES IL LAKE FOREST
CHICAGO  UNITED STATES IL LAKE VILLA
CHICAGO  UNITED STATES IL LAKE ZURICH
CHICAGO  UNITED STATES IL LANSING
CHICAGO  UNITED STATES IL LEMONT
CHICAGO  UNITED STATES IL LIBERTYVILLE
CHICAGO  UNITED STATES IL LINCOLNSHIRE
CHICAGO  UNITED STATES IL LISLE
CHICAGO  UNITED STATES IL LOCKPORT
CHICAGO  UNITED STATES IL LOMBARD
CHICAGO  UNITED STATES IL LYONS
CHICAGO  UNITED STATES IL MATTESON
CHICAGO  UNITED STATES IL MAYWOOD
CHICAGO  UNITED STATES IL MCCOOK
CHICAGO  UNITED STATES IL MEDINAH
CHICAGO  UNITED STATES IL MELROSE PARK
CHICAGO  UNITED STATES IL MIDLOTHIAN
CHICAGO  UNITED STATES IL MOKENA
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CHICAGO  UNITED STATES IL MONEE
CHICAGO  UNITED STATES IL MONTGOMERY
CHICAGO  UNITED STATES IL MORTON GROVE
CHICAGO  UNITED STATES IL MOUNT PROSPECT
CHICAGO  UNITED STATES IL MUNDELEIN
CHICAGO  UNITED STATES IL NAPERVILLE
CHICAGO  UNITED STATES IL NEW LENOX
CHICAGO  UNITED STATES IL NORTH CHICAGO
CHICAGO  UNITED STATES IL NORTHBROOK
CHICAGO  UNITED STATES IL OAK FOREST
CHICAGO  UNITED STATES IL OAK LAWN
CHICAGO  UNITED STATES IL OAK PARK
CHICAGO  UNITED STATES IL OLYMPIA FIELDS
CHICAGO  UNITED STATES IL ORLAND PARK
CHICAGO UNITED STATES IL OSWEGO
CHICAGO  UNITED STATES IL PALATINE
CHICAGO  UNITED STATES IL PALOS HEIGHTS
CHICAGO  UNITED STATES IL PALOS HILLS
CHICAGO  UNITED STATES IL PALOS PARK
CHICAGO  UNITED STATES IL PARK FOREST
CHICAGO  UNITED STATES IL PARK RIDGE
CHICAGO  UNITED STATES IL PLAINFIELD
CHICAGO  UNITED STATES IL POSEN
CHICAGO  UNITED STATES IL PROSPECT HEIGHTS
CHICAGO  UNITED STATES IL RICHTON PARK
CHICAGO  UNITED STATES IL RIVER FOREST
CHICAGO  UNITED STATES IL RIVER GROVE
CHICAGO  UNITED STATES IL RIVERDALE
CHICAGO  UNITED STATES IL RIVERSIDE
CHICAGO  UNITED STATES IL ROBBINS
CHICAGO  UNITED STATES IL ROLLING MEADOWS
CHICAGO  UNITED STATES IL ROSELLE
CHICAGO  UNITED STATES IL ROUND LAKE
CHICAGO  UNITED STATES IL SCHAUMBURG
CHICAGO  UNITED STATES IL SCHILLER PARK
CHICAGO  UNITED STATES IL SKOKIE
CHICAGO  UNITED STATES IL SOUTH ELGIN
CHICAGO  UNITED STATES IL SOUTH HOLLAND
CHICAGO  UNITED STATES IL STEGER
CHICAGO  UNITED STATES IL STONE PARK
CHICAGO  UNITED STATES IL STREAMWOOD
CHICAGO  UNITED STATES IL SUMMIT ARGO
CHICAGO  UNITED STATES IL TECHNY
CHICAGO  UNITED STATES IL THORNTON
CHICAGO  UNITED STATES IL TINLEY PARK
CHICAGO  UNITED STATES IL VERNON HILLS
CHICAGO  UNITED STATES IL VILLA PARK
CHICAGO  UNITED STATES IL WADSWORTH
CHICAGO  UNITED STATES IL WARRENVILLE
CHICAGO  UNITED STATES IL WAUCONDA
CHICAGO  UNITED STATES IL WAUKEGAN
CHICAGO  UNITED STATES IL WEST CHICAGO
CHICAGO  UNITED STATES IL WESTCHESTER
CHICAGO  UNITED STATES IL WESTERN SPRINGS
CHICAGO  UNITED STATES IL WESTMONT
CHICAGO  UNITED STATES IL WHEATON
CHICAGO  UNITED STATES IL WHEELING
CHICAGO  UNITED STATES IL WILLOW SPRINGS
CHICAGO  UNITED STATES IL WILMETTE
CHICAGO  UNITED STATES IL WINFIELD
CHICAGO  UNITED STATES IL WINNETKA
CHICAGO  UNITED STATES IL WINTHROP HARBOR
CHICAGO  UNITED STATES IL WOOD DALE
CHICAGO  UNITED STATES IL WORTH
CHICAGO  UNITED STATES IL ZION
KANKAKEE  UNITED STATES IL KANKAKEE
QUAD CITIES  UNITED STATES IL ANDALUSIA
QUAD CITIES  UNITED STATES IL ANDOVER
QUAD CITIES  UNITED STATES IL BARSTOW
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QUAD CITIES  UNITED STATES IL CARBON CLIFF
QUAD CITIES  UNITED STATES IL COAL VALLEY
QUAD CITIES  UNITED STATES IL COLONA
QUAD CITIES  UNITED STATES IL CORDOVA
QUAD CITIES  UNITED STATES IL GENESEO
QUAD CITIES  UNITED STATES IL HAMPTON
QUAD CITIES  UNITED STATES IL HILLSDALE
QUAD CITIES  UNITED STATES IL LYNN CENTER
QUAD CITIES  UNITED STATES IL MATHERVILLE
QUAD CITIES  UNITED STATES IL MILAN
QUAD CITIES  UNITED STATES IL MOLINE
QUAD CITIES  UNITED STATES IL ORION
QUAD CITIES  UNITED STATES IL OSCO
QUAD CITIES  UNITED STATES IL PORT BYRON
QUAD CITIES  UNITED STATES IL PREEMPTION
QUAD CITIES  UNITED STATES IL RAPIDS CITY
QUAD CITIES  UNITED STATES IL REYNOLDS
QUAD CITIES  UNITED STATES IL ROCK ISLAND
QUAD CITIES  UNITED STATES IL SHERRARD
QUAD CITIES  UNITED STATES IL SILVIS
QUAD CITIES  UNITED STATES IL TAYLOR RIDGE
ROCKFORD  UNITED STATES IL BELVIDERE
ROCKFORD  UNITED STATES IL DE KALB
ROCKFORD  UNITED STATES IL GENOA
ROCKFORD  UNITED STATES IL ROCHELLE
ROCKFORD  UNITED STATES IL ROCKFORD
ROCKFORD  UNITED STATES IL SYCAMORE
SPRINGFIELD  UNITED STATES IL SPRINGFIELD
ST LOUIS  UNITED STATES IL ALTON
ST LOUIS  UNITED STATES IL BELLEVILLE
ST LOUIS  UNITED STATES IL BETHALTO
ST LOUIS  UNITED STATES IL CASEYVILLE
ST LOUIS  UNITED STATES IL COLLINSVILLE
ST LOUIS  UNITED STATES IL COLUMBIA
ST LOUIS  UNITED STATES IL COTTAGE HILLS
ST LOUIS  UNITED STATES IL DUPO
ST LOUIS  UNITED STATES IL EAST ALTON
ST LOUIS  UNITED STATES IL EAST CARONDELET
ST LOUIS  UNITED STATES IL EAST SAINT LOUIS
ST LOUIS  UNITED STATES IL EDWARDSVILLE
ST LOUIS  UNITED STATES IL FAIRVIEW HEIGHTS
ST LOUIS  UNITED STATES IL GLEN CARBON
ST LOUIS  UNITED STATES IL GRANITE CITY
ST LOUIS  UNITED STATES IL HARTFORD
ST LOUIS  UNITED STATES IL MADISON
ST LOUIS  UNITED STATES IL MILLSTADT
ST LOUIS  UNITED STATES IL ROXANA
ST LOUIS  UNITED STATES IL VENICE
ST LOUIS  UNITED STATES IL WOOD RIVER
CHICAGO  UNITED STATES IN CEDAR LAKE
CHICAGO  UNITED STATES IN CROWN POINT
CHICAGO  UNITED STATES IN DYER
CHICAGO  UNITED STATES IN EAST CHICAGO
CHICAGO  UNITED STATES IN GARY
CHICAGO  UNITED STATES IN GRIFFITH
CHICAGO  UNITED STATES IN HAMMOND
CHICAGO  UNITED STATES IN HOBART
CHICAGO  UNITED STATES IN MERRILLVILLE
CHICAGO  UNITED STATES IN MUNSTER
CHICAGO  UNITED STATES IN SAINT JOHN
CHICAGO  UNITED STATES IN SCHERERVILLE
CHICAGO  UNITED STATES IN WHITING
CORYDON  UNITED STATES IN CENTRAL
CORYDON  UNITED STATES IN CORYDON
CORYDON  UNITED STATES IN CRANDALL
CORYDON  UNITED STATES IN DEPAUW
CORYDON  UNITED STATES IN MARENGO
CORYDON  UNITED STATES IN NEW MIDDLETOWN
CORYDON  UNITED STATES IN NEW SALISBURY
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CORYDON  UNITED STATES IN RAMSEY
CRANE  UNITED STATES IN CRANE
EVANSVILLE  UNITED STATES IN EVANSVILLE
FERDINAND  UNITED STATES IN FERDINAND
INDIANAPOLIS  UNITED STATES IN BEECH GROVE
INDIANAPOLIS  UNITED STATES IN CAMBY
INDIANAPOLIS  UNITED STATES IN CARMEL
INDIANAPOLIS  UNITED STATES IN FISHERS
INDIANAPOLIS  UNITED STATES IN GREENWOOD
INDIANAPOLIS  UNITED STATES IN INDIANAPOLIS
INDIANAPOLIS  UNITED STATES IN MC CORDSVILLE
INDIANAPOLIS  UNITED STATES IN NEW PALESTINE
INDIANAPOLIS  UNITED STATES IN NOBLESVILLE
INDIANAPOLIS  UNITED STATES IN WEST NEWTON
LOUISVILLE  UNITED STATES IN ELIZABETH
LOUISVILLE  UNITED STATES IN JEFFERSONVILLE
LOUISVILLE  UNITED STATES IN LANESVILLE
LOUISVILLE  UNITED STATES IN NEW ALBANY
LOUISVILLE  UNITED STATES IN SELLERSBURG
SOUTH BEND  UNITED STATES IN MISHAWAKA
SOUTH BEND  UNITED STATES IN SOUTH BEND
FORT RILEY  UNITED STATES KS FORT RILEY
FORT RILEY  UNITED STATES KS JUNCTION CITY
FORT RILEY  UNITED STATES KS MANHATTAN
FORT RILEY  UNITED STATES KS OGDEN
KANSAS CITY  UNITED STATES KS BASEHOR
KANSAS CITY  UNITED STATES KS BONNER SPRINGS
KANSAS CITY  UNITED STATES KS FORT LEAVENWORTH
KANSAS CITY  UNITED STATES KS KANSAS CITY
KANSAS CITY  UNITED STATES KS LANSING
KANSAS CITY  UNITED STATES KS LEAVENWORTH
KANSAS CITY  UNITED STATES KS LINWOOD
KANSAS CITY  UNITED STATES KS OLATHE
KANSAS CITY  UNITED STATES KS SHAWNEE MISSION
KANSAS CITY  UNITED STATES KS SPRING HILL
KANSAS CITY  UNITED STATES KS STILWELL
SALINA  UNITED STATES KS SALINA
CINCINNATI  UNITED STATES KY BELLEVUE
CINCINNATI  UNITED STATES KY COVINGTON
CINCINNATI  UNITED STATES KY DAYTON
CINCINNATI  UNITED STATES KY ERLANGER
CINCINNATI  UNITED STATES KY FLORENCE
CINCINNATI  UNITED STATES KY FORT MITCHELL
CINCINNATI  UNITED STATES KY FORT THOMAS
CINCINNATI  UNITED STATES KY HEBRON
CINCINNATI  UNITED STATES KY LATONIA
CINCINNATI  UNITED STATES KY MELBOURNE
CINCINNATI  UNITED STATES KY NEWPORT
CINCINNATI  UNITED STATES KY SILVER GROVE
FORT CAMPBELL  UNITED STATES KY FORT CAMPBELL
FORT CAMPBELL  UNITED STATES KY LA FAYETTE
LEXINGTON  UNITED STATES KY GEORGETOWN
LEXINGTON  UNITED STATES KY KEENE
LEXINGTON  UNITED STATES KY LEXINGTON
LEXINGTON  UNITED STATES KY MIDWAY
LEXINGTON  UNITED STATES KY NICHOLASVILLE
LEXINGTON  UNITED STATES KY RICHMOND
LEXINGTON  UNITED STATES KY VERSAILLES
LOUISVILLE  UNITED STATES KY BARDSTOWN
LOUISVILLE  UNITED STATES KY BROOKS
LOUISVILLE  UNITED STATES KY CLERMONT
LOUISVILLE  UNITED STATES KY CRESTWOOD
LOUISVILLE  UNITED STATES KY FAIRDALE
LOUISVILLE  UNITED STATES KY FINCHVILLE
LOUISVILLE  UNITED STATES KY FISHERVILLE
LOUISVILLE  UNITED STATES KY FORT KNOX
LOUISVILLE  UNITED STATES KY LEBANON JUNCTION
LOUISVILLE  UNITED STATES KY LOUISVILLE
LOUISVILLE  UNITED STATES KY MOUNT WASHINGTON
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LOUISVILLE  UNITED STATES KY PROSPECT
LOUISVILLE  UNITED STATES KY RADCLIFF
LOUISVILLE  UNITED STATES KY SHEPHERDSVILLE
LOUISVILLE  UNITED STATES KY SIMPSONVILLE
LOUISVILLE  UNITED STATES KY WEST POINT
FORT POLK  UNITED STATES LA FORT POLK
FORT POLK  UNITED STATES LA FULLERTON
FORT POLK  UNITED STATES LA HICKS
FORT POLK  UNITED STATES LA LACAMP
LAFAYETTE  UNITED STATES LA LAFAYETTE
LAKE CHARLES LAKE CHARLES UNITED STATES LA LAKE CHARLES
NEW ORLEANS NEW ORLEANS UNITED STATES LA AMA
NEW ORLEANS NEW ORLEANS UNITED STATES LA ARABI
NEW ORLEANS NEW ORLEANS UNITED STATES LA CHALMETTE
NEW ORLEANS NEW ORLEANS UNITED STATES LA DESTREHAN
NEW ORLEANS NEW ORLEANS UNITED STATES LA GRETNA
NEW ORLEANS NEW ORLEANS UNITED STATES LA HARVEY
NEW ORLEANS NEW ORLEANS UNITED STATES LA KENNER
NEW ORLEANS NEW ORLEANS UNITED STATES LA LULING
NEW ORLEANS NEW ORLEANS UNITED STATES LA MARRERO
NEW ORLEANS NEW ORLEANS UNITED STATES LA MERAUX
NEW ORLEANS NEW ORLEANS UNITED STATES LA METAIRIE
NEW ORLEANS NEW ORLEANS UNITED STATES LA NEW ORLEANS
NEW ORLEANS NEW ORLEANS UNITED STATES LA SAINT ROSE
NEW ORLEANS NEW ORLEANS UNITED STATES LA VIOLET
NEW ORLEANS NEW ORLEANS UNITED STATES LA WESTWEGO
SHREVEPORT  UNITED STATES LA BARKSDALE AIR FORCE BASE
SHREVEPORT  UNITED STATES LA SHREVEPORT
BOSTON BOSTON UNITED STATES MA ABINGTON
BOSTON BOSTON UNITED STATES MA ALLSTON
BOSTON BOSTON UNITED STATES MA ARLINGTON
BOSTON BOSTON UNITED STATES MA AUBURNDALE
BOSTON BOSTON UNITED STATES MA AVON
BOSTON BOSTON UNITED STATES MA BEDFORD
BOSTON BOSTON UNITED STATES MA BELMONT
BOSTON BOSTON UNITED STATES MA BEVERLY
BOSTON BOSTON UNITED STATES MA BOSTON
BOSTON BOSTON UNITED STATES MA BRAINTREE
BOSTON BOSTON UNITED STATES MA BRIGHTON
BOSTON BOSTON UNITED STATES MA BROCKTON
BOSTON BOSTON UNITED STATES MA BROOKLINE
BOSTON BOSTON UNITED STATES MA BURLINGTON
BOSTON BOSTON UNITED STATES MA CAMBRIDGE
BOSTON BOSTON UNITED STATES MA CANTON
BOSTON BOSTON UNITED STATES MA CHARLESTOWN
BOSTON BOSTON UNITED STATES MA CHELSEA
BOSTON BOSTON UNITED STATES MA CHESTNUT HILL
BOSTON BOSTON UNITED STATES MA COHASSET
BOSTON BOSTON UNITED STATES MA CONCORD
BOSTON BOSTON UNITED STATES MA DANVERS
BOSTON BOSTON UNITED STATES MA DEDHAM
BOSTON BOSTON UNITED STATES MA DORCHESTER
BOSTON BOSTON UNITED STATES MA DOVER
BOSTON BOSTON UNITED STATES MA EAST WALPOLE
BOSTON BOSTON UNITED STATES MA EVERETT
BOSTON BOSTON UNITED STATES MA HANOVER
BOSTON BOSTON UNITED STATES MA HINGHAM
BOSTON BOSTON UNITED STATES MA HOLBROOK
BOSTON BOSTON UNITED STATES MA HULL
BOSTON BOSTON UNITED STATES MA HYDE PARK
BOSTON BOSTON UNITED STATES MA JAMAICA PLAIN
BOSTON BOSTON UNITED STATES MA LEXINGTON
BOSTON BOSTON UNITED STATES MA LINCOLN
BOSTON BOSTON UNITED STATES MA LYNN
BOSTON BOSTON UNITED STATES MA LYNNFIELD
BOSTON BOSTON UNITED STATES MA MALDEN
BOSTON BOSTON UNITED STATES MA MARBLEHEAD
BOSTON BOSTON UNITED STATES MA MATTAPAN
BOSTON BOSTON UNITED STATES MA MEDFIELD
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BOSTON BOSTON UNITED STATES MA MEDFORD
BOSTON BOSTON UNITED STATES MA MELROSE
BOSTON BOSTON UNITED STATES MA MIDDLETON
BOSTON BOSTON UNITED STATES MA MILLIS
BOSTON BOSTON UNITED STATES MA MILTON
BOSTON BOSTON UNITED STATES MA NAHANT
BOSTON BOSTON UNITED STATES MA NATICK
BOSTON BOSTON UNITED STATES MA NEEDHAM
BOSTON BOSTON UNITED STATES MA NEWTON
BOSTON BOSTON UNITED STATES MA NORFOLK
BOSTON BOSTON UNITED STATES MA NORTH EASTON
BOSTON BOSTON UNITED STATES MA NORTH READING
BOSTON BOSTON UNITED STATES MA NORWELL
BOSTON BOSTON UNITED STATES MA NORWOOD
BOSTON BOSTON UNITED STATES MA PEABODY
BOSTON BOSTON UNITED STATES MA QUINCY
BOSTON BOSTON UNITED STATES MA RANDOLPH
BOSTON BOSTON UNITED STATES MA READING
BOSTON BOSTON UNITED STATES MA REVERE
BOSTON BOSTON UNITED STATES MA ROCKLAND
BOSTON BOSTON UNITED STATES MA ROSLINDALE
BOSTON BOSTON UNITED STATES MA ROXBURY
BOSTON BOSTON UNITED STATES MA SALEM
BOSTON BOSTON UNITED STATES MA SAUGUS
BOSTON BOSTON UNITED STATES MA SCITUATE
BOSTON BOSTON UNITED STATES MA SHARON
BOSTON BOSTON UNITED STATES MA SHERBORN
BOSTON BOSTON UNITED STATES MA SOMERVILLE
BOSTON BOSTON UNITED STATES MA SOUTH WALPOLE
BOSTON BOSTON UNITED STATES MA STONEHAM
BOSTON BOSTON UNITED STATES MA STOUGHTON
BOSTON BOSTON UNITED STATES MA SWAMPSCOTT
BOSTON BOSTON UNITED STATES MA WABAN
BOSTON BOSTON UNITED STATES MA WAKEFIELD
BOSTON BOSTON UNITED STATES MA WALPOLE
BOSTON BOSTON UNITED STATES MA WALTHAM
BOSTON BOSTON UNITED STATES MA WATERTOWN
BOSTON BOSTON UNITED STATES MA WAYLAND
BOSTON BOSTON UNITED STATES MA WELLESLEY
BOSTON BOSTON UNITED STATES MA WENHAM
BOSTON BOSTON UNITED STATES MA WEST ROXBURY
BOSTON BOSTON UNITED STATES MA WESTON
BOSTON BOSTON UNITED STATES MA WESTWOOD
BOSTON BOSTON UNITED STATES MA WEYMOUTH
BOSTON BOSTON UNITED STATES MA WHITMAN
BOSTON BOSTON UNITED STATES MA WILMINGTON
BOSTON BOSTON UNITED STATES MA WINCHESTER
BOSTON BOSTON UNITED STATES MA WINTHROP
BOSTON BOSTON UNITED STATES MA WOBURN
NEW BEDFORD  UNITED STATES MA NEW BEDFORD
PROVIDENCE  UNITED STATES MA ATTLEBORO
PROVIDENCE  UNITED STATES MA RAYNHAM
PROVIDENCE  UNITED STATES MA TAUNTON
WESTBORO  UNITED STATES MA FAYVILLE
WESTBORO  UNITED STATES MA GRAFTON
WESTBORO  UNITED STATES MA HOPKINTON
WESTBORO  UNITED STATES MA NORTH GRAFTON
WESTBORO  UNITED STATES MA NORTHBOROUGH
WESTBORO  UNITED STATES MA SHREWSBURY
WESTBORO  UNITED STATES MA SOUTHBOROUGH
WESTBORO  UNITED STATES MA UPTON
WESTBORO  UNITED STATES MA WESTBOROUGH
WESTBORO  UNITED STATES MA WORCESTER
BALTIMORE BALTIMORE UNITED STATES MD ABINGDON
BALTIMORE BALTIMORE UNITED STATES MD ANNAPOLIS
BALTIMORE BALTIMORE UNITED STATES MD ANNAPOLIS JUNCTION
BALTIMORE BALTIMORE UNITED STATES MD ARNOLD
BALTIMORE BALTIMORE UNITED STATES MD BALDWIN
BALTIMORE BALTIMORE UNITED STATES MD BALTIMORE
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BALTIMORE BALTIMORE UNITED STATES MD BEL AIR
BALTIMORE BALTIMORE UNITED STATES MD BELCAMP
BALTIMORE BALTIMORE UNITED STATES MD BRADSHAW
BALTIMORE BALTIMORE UNITED STATES MD COCKEYSVILLE
BALTIMORE BALTIMORE UNITED STATES MD COLUMBIA
BALTIMORE BALTIMORE UNITED STATES MD CROWNSVILLE
BALTIMORE BALTIMORE UNITED STATES MD EDGEWOOD
BALTIMORE BALTIMORE UNITED STATES MD ELLICOTT CITY
BALTIMORE BALTIMORE UNITED STATES MD FALLSTON
BALTIMORE BALTIMORE UNITED STATES MD FORK
BALTIMORE BALTIMORE UNITED STATES MD FORT GEORGE G MEADE
BALTIMORE BALTIMORE UNITED STATES MD GIBSON ISLAND
BALTIMORE BALTIMORE UNITED STATES MD GLEN ARM
BALTIMORE BALTIMORE UNITED STATES MD GLEN BURNIE
BALTIMORE BALTIMORE UNITED STATES MD GLYNDON
BALTIMORE BALTIMORE UNITED STATES MD HALETHORPE
BALTIMORE BALTIMORE UNITED STATES MD HANOVER
BALTIMORE BALTIMORE UNITED STATES MD HUNT VALLEY
BALTIMORE BALTIMORE UNITED STATES MD HYDES
BALTIMORE BALTIMORE UNITED STATES MD JESSUP
BALTIMORE BALTIMORE UNITED STATES MD JOPPA
BALTIMORE BALTIMORE UNITED STATES MD KINGSVILLE
BALTIMORE BALTIMORE UNITED STATES MD LINTHICUM HEIGHTS
BALTIMORE BALTIMORE UNITED STATES MD LUTHERVILLE TIMONIUM
BALTIMORE BALTIMORE UNITED STATES MD MARRIOTTSVILLE
BALTIMORE BALTIMORE UNITED STATES MD MILLERSVILLE
BALTIMORE BALTIMORE UNITED STATES MD OWINGS MILLS
BALTIMORE BALTIMORE UNITED STATES MD PASADENA
BALTIMORE BALTIMORE UNITED STATES MD PERRY HALL
BALTIMORE BALTIMORE UNITED STATES MD PHOENIX
BALTIMORE BALTIMORE UNITED STATES MD RANDALLSTOWN
BALTIMORE BALTIMORE UNITED STATES MD REISTERSTOWN
BALTIMORE BALTIMORE UNITED STATES MD ROSEDALE
BALTIMORE BALTIMORE UNITED STATES MD SAVAGE
BALTIMORE BALTIMORE UNITED STATES MD SEVERN
BALTIMORE BALTIMORE UNITED STATES MD SEVERNA PARK
BALTIMORE BALTIMORE UNITED STATES MD SPARKS GLENCOE
BALTIMORE BALTIMORE UNITED STATES MD UPPER FALLS
BALTIMORE BALTIMORE UNITED STATES MD WEST FRIENDSHIP
BALTIMORE BALTIMORE UNITED STATES MD WHITE MARSH
BALTIMORE BALTIMORE UNITED STATES MD WOODSTOCK
BALTIMORE BALTIMORE UNITED STATES MD ELK RIDGE
POCOMOKE CITY  UNITED STATES MD BETHLEHEM
POCOMOKE CITY  UNITED STATES MD FEDERALSBURG
POCOMOKE CITY  UNITED STATES MD HURLOCK
POCOMOKE CITY  UNITED STATES MD POCOMOKE CITY
POCOMOKE CITY  UNITED STATES MD PRESTON
POCOMOKE CITY  UNITED STATES MD RHODESDALE
SOLOMONS  UNITED STATES MD PATUXENT RIVER
SOLOMONS  UNITED STATES MD SOLOMONS
WASHINGTON  UNITED STATES MD ANDREWS AIR FORCE BASE
WASHINGTON  UNITED STATES MD ASHTON
WASHINGTON  UNITED STATES MD BELTSVILLE
WASHINGTON  UNITED STATES MD BETHESDA
WASHINGTON  UNITED STATES MD BLADENSBURG
WASHINGTON  UNITED STATES MD BOWIE
WASHINGTON  UNITED STATES MD BRENTWOOD
WASHINGTON  UNITED STATES MD BURTONSVILLE
WASHINGTON  UNITED STATES MD CABIN JOHN
WASHINGTON  UNITED STATES MD CAPITOL HEIGHTS
WASHINGTON  UNITED STATES MD CHELTENHAM
WASHINGTON  UNITED STATES MD CHEVY CHASE
WASHINGTON  UNITED STATES MD CLINTON
WASHINGTON  UNITED STATES MD COLLEGE PARK
WASHINGTON  UNITED STATES MD CROFTON
WASHINGTON  UNITED STATES MD DAVIDSONVILLE
WASHINGTON  UNITED STATES MD DISTRICT HEIGHTS
WASHINGTON  UNITED STATES MD FORT WASHINGTON
WASHINGTON  UNITED STATES MD FULTON
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WASHINGTON  UNITED STATES MD GAMBRILLS
WASHINGTON  UNITED STATES MD GLEN ECHO
WASHINGTON  UNITED STATES MD GLENN DALE
WASHINGTON  UNITED STATES MD GREENBELT
WASHINGTON  UNITED STATES MD HYATTSVILLE
WASHINGTON  UNITED STATES MD KENSINGTON
WASHINGTON  UNITED STATES MD LANHAM
WASHINGTON  UNITED STATES MD LAUREL
WASHINGTON  UNITED STATES MD MOUNT RAINIER
WASHINGTON  UNITED STATES MD ODENTON
WASHINGTON  UNITED STATES MD OXON HILL
WASHINGTON  UNITED STATES MD POTOMAC
WASHINGTON  UNITED STATES MD RIVERDALE
WASHINGTON  UNITED STATES MD ROCKVILLE
WASHINGTON  UNITED STATES MD SANDY SPRING
WASHINGTON  UNITED STATES MD SILVER SPRING
WASHINGTON  UNITED STATES MD SPENCERVILLE
WASHINGTON  UNITED STATES MD SUITLAND
WASHINGTON  UNITED STATES MD TAKOMA PARK
WASHINGTON  UNITED STATES MD TEMPLE HILLS
WASHINGTON  UNITED STATES MD UPPER MARLBORO
FORT KENT  UNITED STATES ME FORT KENT
LIMESTONE  UNITED STATES ME EASTON
LIMESTONE  UNITED STATES ME LIMESTONE
PORTLAND  UNITED STATES ME PORTLAND
CADILLAC  UNITED STATES MI CADILLAC
CADILLAC  UNITED STATES MI MANTON
COLOMA  UNITED STATES MI BENTON HARBOR
COLOMA  UNITED STATES MI COLOMA
COLOMA  UNITED STATES MI COVERT
COLOMA  UNITED STATES MI HAGAR SHORES
COLOMA  UNITED STATES MI HARTFORD
COLOMA  UNITED STATES MI WATERVLIET
DETROIT  UNITED STATES MI ALLEN PARK
DETROIT  UNITED STATES MI AUBURN HILLS
DETROIT  UNITED STATES MI BELLEVILLE
DETROIT  UNITED STATES MI BERKLEY
DETROIT  UNITED STATES MI BIRMINGHAM
DETROIT  UNITED STATES MI BLOOMFIELD HILLS
DETROIT  UNITED STATES MI CANTON
DETROIT  UNITED STATES MI CARLETON
DETROIT  UNITED STATES MI CENTER LINE
DETROIT  UNITED STATES MI CLAWSON
DETROIT  UNITED STATES MI CLINTON
DETROIT  UNITED STATES MI DEARBORN
DETROIT  UNITED STATES MI DEARBORN HEIGHTS
DETROIT  UNITED STATES MI DETROIT
DETROIT  UNITED STATES MI EASTPOINTE
DETROIT  UNITED STATES MI ECORSE
DETROIT  UNITED STATES MI FARMINGTON
DETROIT  UNITED STATES MI FERNDALE
DETROIT  UNITED STATES MI FLAT ROCK
DETROIT  UNITED STATES MI FRANKLIN
DETROIT  UNITED STATES MI FRASER
DETROIT  UNITED STATES MI GARDEN CITY
DETROIT  UNITED STATES MI GROSSE ILE
DETROIT  UNITED STATES MI GROSSE POINTE
DETROIT  UNITED STATES MI HARPER WOODS
DETROIT  UNITED STATES MI HARRISON TOWNSHIP
DETROIT  UNITED STATES MI HAZEL PARK
DETROIT  UNITED STATES MI HUNTINGTON WOODS
DETROIT  UNITED STATES MI INKSTER
DETROIT  UNITED STATES MI KEEGO HARBOR
DETROIT  UNITED STATES MI LINCOLN PARK
DETROIT  UNITED STATES MI LIVONIA
DETROIT  UNITED STATES MI MACOMB
DETROIT  UNITED STATES MI MADISON HEIGHTS
DETROIT  UNITED STATES MI MELVINDALE
DETROIT  UNITED STATES MI MOUNT CLEMENS
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DETROIT  UNITED STATES MI NEW BOSTON
DETROIT  UNITED STATES MI NORTHVILLE
DETROIT  UNITED STATES MI NOVI
DETROIT  UNITED STATES MI OAK PARK
DETROIT  UNITED STATES MI PLEASANT RIDGE
DETROIT  UNITED STATES MI PLYMOUTH
DETROIT  UNITED STATES MI PONTIAC
DETROIT  UNITED STATES MI REDFORD
DETROIT  UNITED STATES MI RIVER ROUGE
DETROIT  UNITED STATES MI ROCHESTER
DETROIT  UNITED STATES MI ROCKWOOD
DETROIT  UNITED STATES MI ROMULUS
DETROIT  UNITED STATES MI ROSEVILLE
DETROIT  UNITED STATES MI ROYAL OAK
DETROIT  UNITED STATES MI SAINT CLAIR SHORES
DETROIT  UNITED STATES MI SOUTH ROCKWOOD
DETROIT  UNITED STATES MI SOUTHFIELD
DETROIT  UNITED STATES MI SOUTHGATE
DETROIT  UNITED STATES MI STERLING HEIGHTS
DETROIT  UNITED STATES MI TAYLOR
DETROIT  UNITED STATES MI TRENTON
DETROIT  UNITED STATES MI TROY
DETROIT  UNITED STATES MI UTICA
DETROIT  UNITED STATES MI WALLED LAKE
DETROIT  UNITED STATES MI WARREN
DETROIT  UNITED STATES MI WATERFORD
DETROIT  UNITED STATES MI WAYNE
DETROIT  UNITED STATES MI WEST BLOOMFIELD
DETROIT  UNITED STATES MI WESTLAND
DETROIT  UNITED STATES MI WIXOM
DETROIT  UNITED STATES MI WYANDOTTE
DETROIT  UNITED STATES MI YPSILANTI
GRAND RAPIDS  UNITED STATES MI ADA
GRAND RAPIDS  UNITED STATES MI ALLENDALE
GRAND RAPIDS  UNITED STATES MI BELMONT
GRAND RAPIDS  UNITED STATES MI BYRON CENTER
GRAND RAPIDS  UNITED STATES MI COMSTOCK PARK
GRAND RAPIDS  UNITED STATES MI COOPERSVILLE
GRAND RAPIDS  UNITED STATES MI GRAND HAVEN
GRAND RAPIDS  UNITED STATES MI GRAND RAPIDS
GRAND RAPIDS  UNITED STATES MI GRANDVILLE
GRAND RAPIDS  UNITED STATES MI HOLLAND
GRAND RAPIDS  UNITED STATES MI HUDSONVILLE
GRAND RAPIDS  UNITED STATES MI JENISON
GRAND RAPIDS  UNITED STATES MI MARNE
GRAND RAPIDS  UNITED STATES MI WEST OLIVE
GRAND RAPIDS  UNITED STATES MI ZEELAND
TRAVERSE CITY  UNITED STATES MI ELK RAPIDS
TRAVERSE CITY  UNITED STATES MI TRAVERSE CITY
LAKEVILLE  UNITED STATES MN ELKO
LAKEVILLE  UNITED STATES MN FARMINGTON
LAKEVILLE  UNITED STATES MN LAKEVILLE
LAKEVILLE  UNITED STATES MN NEW MARKET
LAKEVILLE  UNITED STATES MN PRIOR LAKE
LAKEVILLE  UNITED STATES MN ROSEMOUNT
MINNEAPOLIS  UNITED STATES MN BURNSVILLE
MINNEAPOLIS  UNITED STATES MN CHAMPLIN
MINNEAPOLIS  UNITED STATES MN CIRCLE PINES
MINNEAPOLIS  UNITED STATES MN EDEN PRAIRIE
MINNEAPOLIS  UNITED STATES MN GAYLORD
MINNEAPOLIS  UNITED STATES MN HOPKINS
MINNEAPOLIS  UNITED STATES MN MENDOTA
MINNEAPOLIS  UNITED STATES MN MINNEAPOLIS
MINNEAPOLIS  UNITED STATES MN MONTICELLO
MINNEAPOLIS  UNITED STATES MN OSSEO
MINNEAPOLIS  UNITED STATES MN SAINT PAUL
MINNEAPOLIS  UNITED STATES MN SAVAGE
MINNEAPOLIS  UNITED STATES MN SOUTH SAINT PAUL
MINNEAPOLIS  UNITED STATES MN WAYZATA
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PERHAM  UNITED STATES MN PERHAM
ROCHESTER  UNITED STATES MN OWATONNA
ROCHESTER  UNITED STATES MN PLAINVIEW
ROCHESTER  UNITED STATES MN ROCHESTER
BONNE TERRE  UNITED STATES MO BONNE TERRE
KANSAS CITY  UNITED STATES MO BELTON
KANSAS CITY  UNITED STATES MO BLUE SPRINGS
KANSAS CITY  UNITED STATES MO BUCKNER
KANSAS CITY  UNITED STATES MO CAMDEN POINT
KANSAS CITY  UNITED STATES MO DEARBORN
KANSAS CITY  UNITED STATES MO EDGERTON
KANSAS CITY  UNITED STATES MO EXCELSIOR SPRINGS
KANSAS CITY  UNITED STATES MO GRAIN VALLEY
KANSAS CITY  UNITED STATES MO GRANDVIEW
KANSAS CITY  UNITED STATES MO GREENWOOD
KANSAS CITY  UNITED STATES MO HOLT
KANSAS CITY  UNITED STATES MO INDEPENDENCE
KANSAS CITY  UNITED STATES MO KANSAS CITY
KANSAS CITY  UNITED STATES MO KEARNEY
KANSAS CITY  UNITED STATES MO LEES SUMMIT
KANSAS CITY  UNITED STATES MO LIBERTY
KANSAS CITY  UNITED STATES MO OAK GROVE
KANSAS CITY  UNITED STATES MO PLATTE CITY
KANSAS CITY  UNITED STATES MO RAYMORE
KANSAS CITY  UNITED STATES MO SIBLEY
KANSAS CITY  UNITED STATES MO SMITHVILLE
KANSAS CITY  UNITED STATES MO TRIMBLE
ST LOUIS  UNITED STATES MO ARNOLD
ST LOUIS  UNITED STATES MO BALLWIN
ST LOUIS  UNITED STATES MO BRIDGETON
ST LOUIS  UNITED STATES MO CHESTERFIELD
ST LOUIS  UNITED STATES MO EARTH CITY
ST LOUIS  UNITED STATES MO FENTON
ST LOUIS  UNITED STATES MO FLORISSANT
ST LOUIS  UNITED STATES MO HAZELWOOD
ST LOUIS  UNITED STATES MO HIGH RIDGE
ST LOUIS  UNITED STATES MO MARYLAND HEIGHTS
ST LOUIS  UNITED STATES MO SAINT ANN
ST LOUIS  UNITED STATES MO SAINT LOUIS
ST LOUIS  UNITED STATES MO VALLEY PARK
ST LOUIS  UNITED STATES MO WEST ALTON
CALHOUN CITY  UNITED STATES MS BIG CREEK
CALHOUN CITY  UNITED STATES MS CALHOUN CITY
CALHOUN CITY  UNITED STATES MS DERMA
CALHOUN CITY  UNITED STATES MS HOUSTON
CALHOUN CITY  UNITED STATES MS PITTSBORO
CALHOUN CITY  UNITED STATES MS SLATE SPRING
CALHOUN CITY  UNITED STATES MS VARDAMAN
GULFPORT GULFPORT UNITED STATES MS BAY SAINT LOUIS
GULFPORT GULFPORT UNITED STATES MS BILOXI
GULFPORT GULFPORT UNITED STATES MS GULFPORT
GULFPORT GULFPORT UNITED STATES MS LONG BEACH
HATTIESBURG  UNITED STATES MS BEAUMONT
HATTIESBURG  UNITED STATES MS BROOKLYN
HATTIESBURG  UNITED STATES MS HATTIESBURG
HATTIESBURG  UNITED STATES MS WIGGINS
HAZELHURST  UNITED STATES MS HAZLEHURST
LELAND  UNITED STATES MS GREENVILLE
LELAND  UNITED STATES MS LELAND
MEMPHIS  UNITED STATES MS BYHALIA
MEMPHIS  UNITED STATES MS HERNANDO
MEMPHIS  UNITED STATES MS HORN LAKE
MEMPHIS  UNITED STATES MS LAKE CORMORANT
MEMPHIS  UNITED STATES MS NESBIT
MEMPHIS  UNITED STATES MS OLIVE BRANCH
MEMPHIS  UNITED STATES MS SOUTHAVEN
MEMPHIS  UNITED STATES MS WALLS
NEW ALBANY  UNITED STATES MS BLUE MOUNTAIN
NEW ALBANY  UNITED STATES MS MYRTLE
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NEW ALBANY  UNITED STATES MS NEW ALBANY
PICAYUNE  UNITED STATES MS PICAYUNE
TUPELO  UNITED STATES MS PONTOTOC
TUPELO  UNITED STATES MS TUPELO
TUPELO  UNITED STATES MS VERONA
WEST POINT  UNITED STATES MS WEST POINT
ASHEBORO  UNITED STATES NC ASHEBORO
ASHEBORO  UNITED STATES NC CEDAR FALLS
ASHEBORO  UNITED STATES NC FRANKLINVILLE
ASHEBORO  UNITED STATES NC RANDLEMAN
CAMP LEJEUNE  UNITED STATES NC CAMP LEJEUNE
CAMP LEJEUNE  UNITED STATES NC JACKSONVILLE
CHARLOTTE  UNITED STATES NC CHARLOTTE
CHARLOTTE  UNITED STATES NC CONCORD
CHARLOTTE  UNITED STATES NC MONROE
DURHAM  UNITED STATES NC APEX
DURHAM  UNITED STATES NC BYNUM
DURHAM  UNITED STATES NC CARY
DURHAM  UNITED STATES NC CHAPEL HILL
DURHAM  UNITED STATES NC DURHAM
DURHAM  UNITED STATES NC GARNER
DURHAM  UNITED STATES NC KNIGHTDALE
DURHAM  UNITED STATES NC MORRISVILLE
DURHAM  UNITED STATES NC RALEIGH
FAYETTEVILLE  UNITED STATES NC DUNN
FAYETTEVILLE  UNITED STATES NC FAYETTEVILLE
FAYETTEVILLE  UNITED STATES NC FORT BRAGG
FAYETTEVILLE  UNITED STATES NC LILLINGTON
FAYETTEVILLE  UNITED STATES NC POPE AIR FORCE BASE
FAYETTEVILLE  UNITED STATES NC SANFORD
FAYETTEVILLE  UNITED STATES NC SPRING LAKE
FAYETTEVILLE  UNITED STATES NC VASS
HICKORY  UNITED STATES NC BOOMER
HICKORY  UNITED STATES NC CATAWBA
HICKORY  UNITED STATES NC CLAREMONT
HICKORY  UNITED STATES NC COLLETTSVILLE
HICKORY  UNITED STATES NC CONNELLYS SPRINGS
HICKORY  UNITED STATES NC CONOVER
HICKORY  UNITED STATES NC GRANITE FALLS
HICKORY  UNITED STATES NC HARMONY
HICKORY  UNITED STATES NC HICKORY
HICKORY  UNITED STATES NC HIDDENITE
HICKORY  UNITED STATES NC HUDSON
HICKORY  UNITED STATES NC LENOIR
HICKORY  UNITED STATES NC MAIDEN
HICKORY  UNITED STATES NC MORAVIAN FALLS
HICKORY  UNITED STATES NC NEWTON
HICKORY  UNITED STATES NC OLIN
HICKORY  UNITED STATES NC SHERRILLS FORD
HICKORY  UNITED STATES NC STATESVILLE
HICKORY  UNITED STATES NC STONY POINT
HICKORY  UNITED STATES NC TAYLORSVILLE
HICKORY  UNITED STATES NC TERRELL
HICKORY  UNITED STATES NC TROUTMAN
HICKORY  UNITED STATES NC UNION GROVE
HICKORY  UNITED STATES NC VALDESE
HIGH POINT  UNITED STATES NC GREENSBORO
HIGH POINT  UNITED STATES NC HIGH POINT
HIGH POINT  UNITED STATES NC JAMESTOWN
HIGH POINT  UNITED STATES NC LEXINGTON
HIGH POINT  UNITED STATES NC LINWOOD
HIGH POINT  UNITED STATES NC SALISBURY
HIGH POINT  UNITED STATES NC SOPHIA
HIGH POINT  UNITED STATES NC SPENCER
HIGH POINT  UNITED STATES NC THOMASVILLE
HIGH POINT  UNITED STATES NC TRINITY
LUMBERTON  UNITED STATES NC LUMBERTON
MOREHEAD CITY  UNITED STATES NC ATLANTIC BEACH
MOREHEAD CITY  UNITED STATES NC BEAUFORT
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MOREHEAD CITY  UNITED STATES NC CHERRY POINT
MOREHEAD CITY  UNITED STATES NC GLOUCESTER
MOREHEAD CITY  UNITED STATES NC HARKERS ISLAND
MOREHEAD CITY  UNITED STATES NC HAVELOCK
MOREHEAD CITY  UNITED STATES NC MARSHALLBERG
MOREHEAD CITY  UNITED STATES NC MOREHEAD CITY
MOREHEAD CITY  UNITED STATES NC NEWPORT
MOREHEAD CITY  UNITED STATES NC SALTER PATH
MOREHEAD CITY  UNITED STATES NC SMYRNA
MOREHEAD CITY  UNITED STATES NC WILLISTON
REIDSVILLE  UNITED STATES NC EDEN
REIDSVILLE  UNITED STATES NC REIDSVILLE
WINSTON-SALEM  UNITED STATES NC ADVANCE
WINSTON-SALEM  UNITED STATES NC BELEWS CREEK
WINSTON-SALEM  UNITED STATES NC CLEMMONS
WINSTON-SALEM  UNITED STATES NC COLFAX
WINSTON-SALEM  UNITED STATES NC KERNERSVILLE
WINSTON-SALEM  UNITED STATES NC LEWISVILLE
WINSTON-SALEM  UNITED STATES NC OAK RIDGE
WINSTON-SALEM  UNITED STATES NC PFAFFTOWN
WINSTON-SALEM  UNITED STATES NC RURAL HALL
WINSTON-SALEM  UNITED STATES NC TOBACCOVILLE
WINSTON-SALEM  UNITED STATES NC WALKERTOWN
WINSTON-SALEM  UNITED STATES NC WINSTON SALEM
FARGO  UNITED STATES ND FARGO
OMAHA  UNITED STATES NE ARLINGTON
OMAHA  UNITED STATES NE BELLEVUE
OMAHA  UNITED STATES NE BENNINGTON
OMAHA  UNITED STATES NE ELKHORN
OMAHA  UNITED STATES NE FORT CALHOUN
OMAHA  UNITED STATES NE LAVISTA
OMAHA  UNITED STATES NE OMAHA
OMAHA  UNITED STATES NE PAPILLION
OMAHA  UNITED STATES NE RICHFIELD
OMAHA  UNITED STATES NE SPRINGFIELD
WAKEFIELD  UNITED STATES NE WAKEFIELD
LISBON  UNITED STATES NH LISBON
SALEM  UNITED STATES NH MANCHESTER
SALEM  UNITED STATES NH NASHUA
SALEM  UNITED STATES NH SALEM
FORT DIX UNITED STATES NJ JOINT BASE MCGUIRE DIX LAKEHURST
NEW YORK NEW YORK UNITED STATES NJ ALLENDALE
NEW YORK NEW YORK UNITED STATES NJ ALLENHURST
NEW YORK NEW YORK UNITED STATES NJ ALPINE
NEW YORK NEW YORK UNITED STATES NJ ASBURY PARK
NEW YORK NEW YORK UNITED STATES NJ ATLANTIC HIGHLANDS
NEW YORK NEW YORK UNITED STATES NJ AVENEL
NEW YORK NEW YORK UNITED STATES NJ BASKING RIDGE
NEW YORK NEW YORK UNITED STATES NJ BAYONNE
NEW YORK NEW YORK UNITED STATES NJ BEDMINSTER
NEW YORK NEW YORK UNITED STATES NJ BELFORD
NEW YORK NEW YORK UNITED STATES NJ BELLE MEAD
NEW YORK NEW YORK UNITED STATES NJ BELLEVILLE
NEW YORK NEW YORK UNITED STATES NJ BERGENFIELD
NEW YORK NEW YORK UNITED STATES NJ BERKELEY HEIGHTS
NEW YORK NEW YORK UNITED STATES NJ BERNARDSVILLE
NEW YORK NEW YORK UNITED STATES NJ BLOOMFIELD
NEW YORK NEW YORK UNITED STATES NJ BOGOTA
NEW YORK NEW YORK UNITED STATES NJ BOONTON
NEW YORK NEW YORK UNITED STATES NJ BOUND BROOK
NEW YORK NEW YORK UNITED STATES NJ BRIDGEWATER
NEW YORK NEW YORK UNITED STATES NJ BUDD LAKE
NEW YORK NEW YORK UNITED STATES NJ BUTLER
NEW YORK NEW YORK UNITED STATES NJ CALDWELL
NEW YORK NEW YORK UNITED STATES NJ CARLSTADT
NEW YORK NEW YORK UNITED STATES NJ CARTERET
NEW YORK NEW YORK UNITED STATES NJ CEDAR GROVE
NEW YORK NEW YORK UNITED STATES NJ CEDAR KNOLLS
NEW YORK NEW YORK UNITED STATES NJ CHATHAM
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NEW YORK NEW YORK UNITED STATES NJ CHESTER
NEW YORK NEW YORK UNITED STATES NJ CLARK
NEW YORK NEW YORK UNITED STATES NJ CLIFFSIDE PARK
NEW YORK NEW YORK UNITED STATES NJ CLIFFWOOD
NEW YORK NEW YORK UNITED STATES NJ CLIFTON
NEW YORK NEW YORK UNITED STATES NJ CLOSTER
NEW YORK NEW YORK UNITED STATES NJ COLONIA
NEW YORK NEW YORK UNITED STATES NJ COLTS NECK
NEW YORK NEW YORK UNITED STATES NJ CRANFORD
NEW YORK NEW YORK UNITED STATES NJ CRESSKILL
NEW YORK NEW YORK UNITED STATES NJ DAYTON
NEW YORK NEW YORK UNITED STATES NJ DEAL
NEW YORK NEW YORK UNITED STATES NJ DEMAREST
NEW YORK NEW YORK UNITED STATES NJ DENVILLE
NEW YORK NEW YORK UNITED STATES NJ DOVER
NEW YORK NEW YORK UNITED STATES NJ DUMONT
NEW YORK NEW YORK UNITED STATES NJ DUNELLEN
NEW YORK NEW YORK UNITED STATES NJ EAST BRUNSWICK
NEW YORK NEW YORK UNITED STATES NJ EAST HANOVER
NEW YORK NEW YORK UNITED STATES NJ EAST ORANGE
NEW YORK NEW YORK UNITED STATES NJ EAST RUTHERFORD
NEW YORK NEW YORK UNITED STATES NJ EATONTOWN
NEW YORK NEW YORK UNITED STATES NJ EDGEWATER
NEW YORK NEW YORK UNITED STATES NJ EDISON
NEW YORK NEW YORK UNITED STATES NJ ELIZABETH
NEW YORK NEW YORK UNITED STATES NJ ELMWOOD PARK
NEW YORK NEW YORK UNITED STATES NJ EMERSON
NEW YORK NEW YORK UNITED STATES NJ ENGLEWOOD
NEW YORK NEW YORK UNITED STATES NJ ENGLEWOOD CLIFFS
NEW YORK NEW YORK UNITED STATES NJ ENGLISHTOWN
NEW YORK NEW YORK UNITED STATES NJ ESSEX FELLS
NEW YORK NEW YORK UNITED STATES NJ FAIR HAVEN
NEW YORK NEW YORK UNITED STATES NJ FAIR LAWN
NEW YORK NEW YORK UNITED STATES NJ FAIRFIELD
NEW YORK NEW YORK UNITED STATES NJ FAIRVIEW
NEW YORK NEW YORK UNITED STATES NJ FANWOOD
NEW YORK NEW YORK UNITED STATES NJ FAR HILLS
NEW YORK NEW YORK UNITED STATES NJ FLANDERS
NEW YORK NEW YORK UNITED STATES NJ FLORHAM PARK
NEW YORK NEW YORK UNITED STATES NJ FORDS
NEW YORK NEW YORK UNITED STATES NJ FORT LEE
NEW YORK NEW YORK UNITED STATES NJ FORT MONMOUTH
NEW YORK NEW YORK UNITED STATES NJ FRANKLIN PARK
NEW YORK NEW YORK UNITED STATES NJ GARFIELD
NEW YORK NEW YORK UNITED STATES NJ GARWOOD
NEW YORK NEW YORK UNITED STATES NJ GILLETTE
NEW YORK NEW YORK UNITED STATES NJ GLADSTONE
NEW YORK NEW YORK UNITED STATES NJ GLEN RIDGE
NEW YORK NEW YORK UNITED STATES NJ GLEN ROCK
NEW YORK NEW YORK UNITED STATES NJ GREEN VILLAGE
NEW YORK NEW YORK UNITED STATES NJ HACKENSACK
NEW YORK NEW YORK UNITED STATES NJ HALEDON
NEW YORK NEW YORK UNITED STATES NJ HARRINGTON PARK
NEW YORK NEW YORK UNITED STATES NJ HARRISON
NEW YORK NEW YORK UNITED STATES NJ HASBROUCK HEIGHTS
NEW YORK NEW YORK UNITED STATES NJ HAWORTH
NEW YORK NEW YORK UNITED STATES NJ HAWTHORNE
NEW YORK NEW YORK UNITED STATES NJ HAZLET
NEW YORK NEW YORK UNITED STATES NJ HELMETTA
NEW YORK NEW YORK UNITED STATES NJ HIGHLAND PARK
NEW YORK NEW YORK UNITED STATES NJ HIGHLANDS
NEW YORK NEW YORK UNITED STATES NJ HILLSDALE
NEW YORK NEW YORK UNITED STATES NJ HILLSIDE
NEW YORK NEW YORK UNITED STATES NJ HO HO KUS
NEW YORK NEW YORK UNITED STATES NJ HOBOKEN
NEW YORK NEW YORK UNITED STATES NJ HOLMDEL
NEW YORK NEW YORK UNITED STATES NJ HOPATCONG
NEW YORK NEW YORK UNITED STATES NJ IRVINGTON
NEW YORK NEW YORK UNITED STATES NJ ISELIN
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NEW YORK NEW YORK UNITED STATES NJ JAMESBURG
NEW YORK NEW YORK UNITED STATES NJ JERSEY CITY
NEW YORK NEW YORK UNITED STATES NJ KEANSBURG
NEW YORK NEW YORK UNITED STATES NJ KEARNY
NEW YORK NEW YORK UNITED STATES NJ KEASBEY
NEW YORK NEW YORK UNITED STATES NJ KENDALL PARK
NEW YORK NEW YORK UNITED STATES NJ KENILWORTH
NEW YORK NEW YORK UNITED STATES NJ KENVIL
NEW YORK NEW YORK UNITED STATES NJ KEYPORT
NEW YORK NEW YORK UNITED STATES NJ KINGSTON
NEW YORK NEW YORK UNITED STATES NJ LAKE HIAWATHA
NEW YORK NEW YORK UNITED STATES NJ LAKE HOPATCONG
NEW YORK NEW YORK UNITED STATES NJ LANDING
NEW YORK NEW YORK UNITED STATES NJ LEDGEWOOD
NEW YORK NEW YORK UNITED STATES NJ LEONARDO
NEW YORK NEW YORK UNITED STATES NJ LEONIA
NEW YORK NEW YORK UNITED STATES NJ LINCOLN PARK
NEW YORK NEW YORK UNITED STATES NJ LINCROFT
NEW YORK NEW YORK UNITED STATES NJ LINDEN
NEW YORK NEW YORK UNITED STATES NJ LITTLE FALLS
NEW YORK NEW YORK UNITED STATES NJ LITTLE FERRY
NEW YORK NEW YORK UNITED STATES NJ LITTLE SILVER
NEW YORK NEW YORK UNITED STATES NJ LIVINGSTON
NEW YORK NEW YORK UNITED STATES NJ LODI
NEW YORK NEW YORK UNITED STATES NJ LONG BRANCH
NEW YORK NEW YORK UNITED STATES NJ LONG VALLEY
NEW YORK NEW YORK UNITED STATES NJ LYNDHURST
NEW YORK NEW YORK UNITED STATES NJ MADISON
NEW YORK NEW YORK UNITED STATES NJ MANVILLE
NEW YORK NEW YORK UNITED STATES NJ MAPLEWOOD
NEW YORK NEW YORK UNITED STATES NJ MARLBORO
NEW YORK NEW YORK UNITED STATES NJ MARTINSVILLE
NEW YORK NEW YORK UNITED STATES NJ MATAWAN
NEW YORK NEW YORK UNITED STATES NJ MAYWOOD
NEW YORK NEW YORK UNITED STATES NJ MENDHAM
NEW YORK NEW YORK UNITED STATES NJ METUCHEN
NEW YORK NEW YORK UNITED STATES NJ MIDDLESEX
NEW YORK NEW YORK UNITED STATES NJ MIDDLETOWN
NEW YORK NEW YORK UNITED STATES NJ MIDLAND PARK
NEW YORK NEW YORK UNITED STATES NJ MILLBURN
NEW YORK NEW YORK UNITED STATES NJ MILLINGTON
NEW YORK NEW YORK UNITED STATES NJ MILLTOWN
NEW YORK NEW YORK UNITED STATES NJ MONMOUTH BEACH
NEW YORK NEW YORK UNITED STATES NJ MONMOUTH JUNCTION
NEW YORK NEW YORK UNITED STATES NJ MONTCLAIR
NEW YORK NEW YORK UNITED STATES NJ MONTVALE
NEW YORK NEW YORK UNITED STATES NJ MONTVILLE
NEW YORK NEW YORK UNITED STATES NJ MOONACHIE
NEW YORK NEW YORK UNITED STATES NJ MORGANVILLE
NEW YORK NEW YORK UNITED STATES NJ MORRIS PLAINS
NEW YORK NEW YORK UNITED STATES NJ MORRISTOWN
NEW YORK NEW YORK UNITED STATES NJ MOUNT ARLINGTON
NEW YORK NEW YORK UNITED STATES NJ MOUNTAIN LAKES
NEW YORK NEW YORK UNITED STATES NJ MOUNTAINSIDE
NEW YORK NEW YORK UNITED STATES NJ NEPTUNE
NEW YORK NEW YORK UNITED STATES NJ NESHANIC STATION
NEW YORK NEW YORK UNITED STATES NJ NETCONG
NEW YORK NEW YORK UNITED STATES NJ NEW BRUNSWICK
NEW YORK NEW YORK UNITED STATES NJ NEW MILFORD
NEW YORK NEW YORK UNITED STATES NJ NEW PROVIDENCE
NEW YORK NEW YORK UNITED STATES NJ NEW VERNON
NEW YORK NEW YORK UNITED STATES NJ NEWARK
NEW YORK NEW YORK UNITED STATES NJ NORTH ARLINGTON
NEW YORK NEW YORK UNITED STATES NJ NORTH BERGEN
NEW YORK NEW YORK UNITED STATES NJ NORTH BRUNSWICK
NEW YORK NEW YORK UNITED STATES NJ NORTHVALE
NEW YORK NEW YORK UNITED STATES NJ NORWOOD
NEW YORK NEW YORK UNITED STATES NJ NUTLEY
NEW YORK NEW YORK UNITED STATES NJ OAK RIDGE
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NEW YORK NEW YORK UNITED STATES NJ OAKHURST
NEW YORK NEW YORK UNITED STATES NJ OCEANPORT
NEW YORK NEW YORK UNITED STATES NJ OLD BRIDGE
NEW YORK NEW YORK UNITED STATES NJ ORADELL
NEW YORK NEW YORK UNITED STATES NJ ORANGE
NEW YORK NEW YORK UNITED STATES NJ PALISADES PARK
NEW YORK NEW YORK UNITED STATES NJ PARAMUS
NEW YORK NEW YORK UNITED STATES NJ PARK RIDGE
NEW YORK NEW YORK UNITED STATES NJ PARLIN
NEW YORK NEW YORK UNITED STATES NJ PARSIPPANY
NEW YORK NEW YORK UNITED STATES NJ PASSAIC
NEW YORK NEW YORK UNITED STATES NJ PATERSON
NEW YORK NEW YORK UNITED STATES NJ PEQUANNOCK
NEW YORK NEW YORK UNITED STATES NJ PERTH AMBOY
NEW YORK NEW YORK UNITED STATES NJ PICATINNY ARSENAL
NEW YORK NEW YORK UNITED STATES NJ PINE BROOK
NEW YORK NEW YORK UNITED STATES NJ PISCATAWAY
NEW YORK NEW YORK UNITED STATES NJ PLAINFIELD
NEW YORK NEW YORK UNITED STATES NJ POMPTON PLAINS
NEW YORK NEW YORK UNITED STATES NJ PORT MONMOUTH
NEW YORK NEW YORK UNITED STATES NJ PORT READING
NEW YORK NEW YORK UNITED STATES NJ PRINCETON
NEW YORK NEW YORK UNITED STATES NJ RAHWAY
NEW YORK NEW YORK UNITED STATES NJ RANDOLPH
NEW YORK NEW YORK UNITED STATES NJ RARITAN
NEW YORK NEW YORK UNITED STATES NJ RED BANK
NEW YORK NEW YORK UNITED STATES NJ RIDGEFIELD
NEW YORK NEW YORK UNITED STATES NJ RIDGEFIELD PARK
NEW YORK NEW YORK UNITED STATES NJ RIDGEWOOD
NEW YORK NEW YORK UNITED STATES NJ RIVER EDGE
NEW YORK NEW YORK UNITED STATES NJ RIVERDALE
NEW YORK NEW YORK UNITED STATES NJ ROCHELLE PARK
NEW YORK NEW YORK UNITED STATES NJ ROCKAWAY
NEW YORK NEW YORK UNITED STATES NJ ROCKY HILL
NEW YORK NEW YORK UNITED STATES NJ ROSELAND
NEW YORK NEW YORK UNITED STATES NJ ROSELLE
NEW YORK NEW YORK UNITED STATES NJ ROSELLE PARK
NEW YORK NEW YORK UNITED STATES NJ RUMSON
NEW YORK NEW YORK UNITED STATES NJ RUTHERFORD
NEW YORK NEW YORK UNITED STATES NJ SADDLE BROOK
NEW YORK NEW YORK UNITED STATES NJ SADDLE RIVER
NEW YORK NEW YORK UNITED STATES NJ SAYREVILLE
NEW YORK NEW YORK UNITED STATES NJ SCOTCH PLAINS
NEW YORK NEW YORK UNITED STATES NJ SECAUCUS
NEW YORK NEW YORK UNITED STATES NJ SEWAREN
NEW YORK NEW YORK UNITED STATES NJ SHORT HILLS
NEW YORK NEW YORK UNITED STATES NJ SHREWSBURY
NEW YORK NEW YORK UNITED STATES NJ SOMERSET
NEW YORK NEW YORK UNITED STATES NJ SOMERVILLE
NEW YORK NEW YORK UNITED STATES NJ SOUTH AMBOY
NEW YORK NEW YORK UNITED STATES NJ SOUTH BOUND BROOK
NEW YORK NEW YORK UNITED STATES NJ SOUTH HACKENSACK
NEW YORK NEW YORK UNITED STATES NJ SOUTH ORANGE
NEW YORK NEW YORK UNITED STATES NJ SOUTH PLAINFIELD
NEW YORK NEW YORK UNITED STATES NJ SOUTH RIVER
NEW YORK NEW YORK UNITED STATES NJ SPOTSWOOD
NEW YORK NEW YORK UNITED STATES NJ SPRINGFIELD
NEW YORK NEW YORK UNITED STATES NJ STANHOPE
NEW YORK NEW YORK UNITED STATES NJ STIRLING
NEW YORK NEW YORK UNITED STATES NJ SUCCASUNNA
NEW YORK NEW YORK UNITED STATES NJ SUMMIT
NEW YORK NEW YORK UNITED STATES NJ TEANECK
NEW YORK NEW YORK UNITED STATES NJ TENAFLY
NEW YORK NEW YORK UNITED STATES NJ TETERBORO
NEW YORK NEW YORK UNITED STATES NJ TOTOWA
NEW YORK NEW YORK UNITED STATES NJ TOWACO
NEW YORK NEW YORK UNITED STATES NJ UNION
NEW YORK NEW YORK UNITED STATES NJ UNION CITY
NEW YORK NEW YORK UNITED STATES NJ VAUXHALL
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NEW YORK NEW YORK UNITED STATES NJ VERONA
NEW YORK NEW YORK UNITED STATES NJ WALDWICK
NEW YORK NEW YORK UNITED STATES NJ WALLINGTON
NEW YORK NEW YORK UNITED STATES NJ WARREN
NEW YORK NEW YORK UNITED STATES NJ WAYNE
NEW YORK NEW YORK UNITED STATES NJ WEST LONG BRANCH
NEW YORK NEW YORK UNITED STATES NJ WEST NEW YORK
NEW YORK NEW YORK UNITED STATES NJ WEST ORANGE
NEW YORK NEW YORK UNITED STATES NJ WESTFIELD
NEW YORK NEW YORK UNITED STATES NJ WESTWOOD
NEW YORK NEW YORK UNITED STATES NJ WHARTON
NEW YORK NEW YORK UNITED STATES NJ WHIPPANY
NEW YORK NEW YORK UNITED STATES NJ WOOD RIDGE
NEW YORK NEW YORK UNITED STATES NJ WOODBRIDGE
NEW YORK NEW YORK UNITED STATES NJ WYCKOFF
PHILADELPHIA PHILADELPHIA UNITED STATES NJ ATCO
PHILADELPHIA PHILADELPHIA UNITED STATES NJ AUDUBON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BARRINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BELLMAWR
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BERLIN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BEVERLY
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BLACKWOOD
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BORDENTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BRIDGEPORT
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BURLINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ CAMDEN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ CHERRY HILL
PHILADELPHIA PHILADELPHIA UNITED STATES NJ CLARKSBORO
PHILADELPHIA PHILADELPHIA UNITED STATES NJ CLAYTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ CLEMENTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ COLLINGSWOOD
PHILADELPHIA PHILADELPHIA UNITED STATES NJ COLUMBUS
PHILADELPHIA PHILADELPHIA UNITED STATES NJ COOKSTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ CROSSWICKS
PHILADELPHIA PHILADELPHIA UNITED STATES NJ FLORENCE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ GIBBSBORO
PHILADELPHIA PHILADELPHIA UNITED STATES NJ GIBBSTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ GLASSBORO
PHILADELPHIA PHILADELPHIA UNITED STATES NJ GLENDORA
PHILADELPHIA PHILADELPHIA UNITED STATES NJ GLOUCESTER CITY
PHILADELPHIA PHILADELPHIA UNITED STATES NJ HADDON HEIGHTS
PHILADELPHIA PHILADELPHIA UNITED STATES NJ HADDONFIELD
PHILADELPHIA PHILADELPHIA UNITED STATES NJ JOBSTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ LAMBERTVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ LAWNSIDE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ LUMBERTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MAGNOLIA
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MANTUA
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MAPLE SHADE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MARLTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MEDFORD
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MERCHANTVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MICKLETON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MONROEVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOORESTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOUNT EPHRAIM
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOUNT HOLLY
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOUNT LAUREL
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOUNT ROYAL
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MULLICA HILL
PHILADELPHIA PHILADELPHIA UNITED STATES NJ NATIONAL PARK
PHILADELPHIA PHILADELPHIA UNITED STATES NJ OAKLYN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PALMYRA
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PAULSBORO
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PEDRICKTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PENNINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PENNS GROVE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PENNSAUKEN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PENNSVILLE
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PHILADELPHIA PHILADELPHIA UNITED STATES NJ PITMAN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ RIVERSIDE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ RIVERTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ ROEBLING
PHILADELPHIA PHILADELPHIA UNITED STATES NJ ROSEMONT
PHILADELPHIA PHILADELPHIA UNITED STATES NJ RUNNEMEDE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ SEWELL
PHILADELPHIA PHILADELPHIA UNITED STATES NJ SICKLERVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ SOMERDALE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ STRATFORD
PHILADELPHIA PHILADELPHIA UNITED STATES NJ SWEDESBORO
PHILADELPHIA PHILADELPHIA UNITED STATES NJ THOROFARE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ TITUSVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ TRENTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ VOORHEES
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WATERFORD WORKS
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WENONAH
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WEST BERLIN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WESTHAMPTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WESTVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WILLINGBORO
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WOODBURY
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WOODBURY HEIGHTS
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WOODSTOWN
BEATTY  UNITED STATES NV BEATTY
CARSON CITY  UNITED STATES NV CARSON CITY
LAS VEGAS  UNITED STATES NV HENDERSON
LAS VEGAS  UNITED STATES NV LAS VEGAS
LAS VEGAS  UNITED STATES NV NELLIS AIR FORCE BASE
RENO  UNITED STATES NV RENO
RENO  UNITED STATES NV SPARKS
BALDWINSVILLE  UNITED STATES NY BALDWINSVILLE
CANANDAIGUA  UNITED STATES NY CANANDAIGUA
CANANDAIGUA  UNITED STATES NY FARMINGTON
DUNKIRK  UNITED STATES NY DUNKIRK
NEW YORK NEW YORK UNITED STATES NY ALBERTSON
NEW YORK NEW YORK UNITED STATES NY AMITYVILLE
NEW YORK NEW YORK UNITED STATES NY ARDSLEY
NEW YORK NEW YORK UNITED STATES NY ATLANTIC BEACH
NEW YORK NEW YORK UNITED STATES NY BABYLON
NEW YORK NEW YORK UNITED STATES NY BALDWIN
NEW YORK NEW YORK UNITED STATES NY BAYVILLE
NEW YORK NEW YORK UNITED STATES NY BELLMORE
NEW YORK NEW YORK UNITED STATES NY BETHPAGE
NEW YORK NEW YORK UNITED STATES NY BLAUVELT
NEW YORK NEW YORK UNITED STATES NY BRIGHTWATERS
NEW YORK NEW YORK UNITED STATES NY BRONX
NEW YORK NEW YORK UNITED STATES NY BRONXVILLE
NEW YORK NEW YORK UNITED STATES NY BROOKLYN
NEW YORK NEW YORK UNITED STATES NY CARLE PLACE
NEW YORK NEW YORK UNITED STATES NY CEDARHURST
NEW YORK NEW YORK UNITED STATES NY CENTERPORT
NEW YORK NEW YORK UNITED STATES NY COLD SPRING HARBOR
NEW YORK NEW YORK UNITED STATES NY COPIAGUE
NEW YORK NEW YORK UNITED STATES NY CORONA
NEW YORK NEW YORK UNITED STATES NY DEER PARK
NEW YORK NEW YORK UNITED STATES NY DOBBS FERRY
NEW YORK NEW YORK UNITED STATES NY EAST MEADOW
NEW YORK NEW YORK UNITED STATES NY EAST NORTHPORT
NEW YORK NEW YORK UNITED STATES NY EAST NORWICH
NEW YORK NEW YORK UNITED STATES NY EAST ROCKAWAY
NEW YORK NEW YORK UNITED STATES NY EASTCHESTER
NEW YORK NEW YORK UNITED STATES NY ELMONT
NEW YORK NEW YORK UNITED STATES NY ELMSFORD
NEW YORK NEW YORK UNITED STATES NY FAR ROCKAWAY
NEW YORK NEW YORK UNITED STATES NY FARMINGDALE
NEW YORK NEW YORK UNITED STATES NY FLORAL PARK
NEW YORK NEW YORK UNITED STATES NY FLUSHING
NEW YORK NEW YORK UNITED STATES NY FRANKLIN SQUARE



Universal Service Contract - 8
Performance Work Statement, Attachment 4

44 Revision 2

NEW YORK NEW YORK UNITED STATES NY FREEPORT
NEW YORK NEW YORK UNITED STATES NY GARDEN CITY
NEW YORK NEW YORK UNITED STATES NY GLEN COVE
NEW YORK NEW YORK UNITED STATES NY GLEN HEAD
NEW YORK NEW YORK UNITED STATES NY GLEN OAKS
NEW YORK NEW YORK UNITED STATES NY GREAT NECK
NEW YORK NEW YORK UNITED STATES NY GREENLAWN
NEW YORK NEW YORK UNITED STATES NY GREENVALE
NEW YORK NEW YORK UNITED STATES NY HARRISON
NEW YORK NEW YORK UNITED STATES NY HARTSDALE
NEW YORK NEW YORK UNITED STATES NY HASTINGS ON HUDSON
NEW YORK NEW YORK UNITED STATES NY HEMPSTEAD
NEW YORK NEW YORK UNITED STATES NY HEWLETT
NEW YORK NEW YORK UNITED STATES NY HICKSVILLE
NEW YORK NEW YORK UNITED STATES NY HUNTINGTON
NEW YORK NEW YORK UNITED STATES NY HUNTINGTON STATION
NEW YORK NEW YORK UNITED STATES NY INWOOD
NEW YORK NEW YORK UNITED STATES NY IRVINGTON
NEW YORK NEW YORK UNITED STATES NY ISLAND PARK
NEW YORK NEW YORK UNITED STATES NY JAMAICA
NEW YORK NEW YORK UNITED STATES NY JERICHO
NEW YORK NEW YORK UNITED STATES NY LARCHMONT
NEW YORK NEW YORK UNITED STATES NY LAWRENCE
NEW YORK NEW YORK UNITED STATES NY LEVITTOWN
NEW YORK NEW YORK UNITED STATES NY LINDENHURST
NEW YORK NEW YORK UNITED STATES NY LOCUST VALLEY
NEW YORK NEW YORK UNITED STATES NY LONG BEACH
NEW YORK NEW YORK UNITED STATES NY LONG ISLAND CITY
NEW YORK NEW YORK UNITED STATES NY LYNBROOK
NEW YORK NEW YORK UNITED STATES NY MALVERNE
NEW YORK NEW YORK UNITED STATES NY MAMARONECK
NEW YORK NEW YORK UNITED STATES NY MANHASSET
NEW YORK NEW YORK UNITED STATES NY MASSAPEQUA
NEW YORK NEW YORK UNITED STATES NY MASSAPEQUA PARK
NEW YORK NEW YORK UNITED STATES NY MELVILLE
NEW YORK NEW YORK UNITED STATES NY MERRICK
NEW YORK NEW YORK UNITED STATES NY MILL NECK
NEW YORK NEW YORK UNITED STATES NY MINEOLA
NEW YORK NEW YORK UNITED STATES NY MOUNT VERNON
NEW YORK NEW YORK UNITED STATES NY NEW HYDE PARK
NEW YORK NEW YORK UNITED STATES NY NEW ROCHELLE
NEW YORK NEW YORK UNITED STATES NY NEW YORK
NEW YORK NEW YORK UNITED STATES NY NORTH BABYLON
NEW YORK NEW YORK UNITED STATES NY OCEANSIDE
NEW YORK NEW YORK UNITED STATES NY OLD BETHPAGE
NEW YORK NEW YORK UNITED STATES NY OLD WESTBURY
NEW YORK NEW YORK UNITED STATES NY ORANGEBURG
NEW YORK NEW YORK UNITED STATES NY OYSTER BAY
NEW YORK NEW YORK UNITED STATES NY PALISADES
NEW YORK NEW YORK UNITED STATES NY PEARL RIVER
NEW YORK NEW YORK UNITED STATES NY PELHAM
NEW YORK NEW YORK UNITED STATES NY PIERMONT
NEW YORK NEW YORK UNITED STATES NY PLAINVIEW
NEW YORK NEW YORK UNITED STATES NY PORT CHESTER
NEW YORK NEW YORK UNITED STATES NY PORT WASHINGTON
NEW YORK NEW YORK UNITED STATES NY PURCHASE
NEW YORK NEW YORK UNITED STATES NY ROCKVILLE CENTRE
NEW YORK NEW YORK UNITED STATES NY ROOSEVELT
NEW YORK NEW YORK UNITED STATES NY ROSLYN
NEW YORK NEW YORK UNITED STATES NY ROSLYN HEIGHTS
NEW YORK NEW YORK UNITED STATES NY RYE
NEW YORK NEW YORK UNITED STATES NY SCARSDALE
NEW YORK NEW YORK UNITED STATES NY SEA CLIFF
NEW YORK NEW YORK UNITED STATES NY SEAFORD
NEW YORK NEW YORK UNITED STATES NY SPARKILL
NEW YORK NEW YORK UNITED STATES NY STATEN ISLAND
NEW YORK NEW YORK UNITED STATES NY SYOSSET
NEW YORK NEW YORK UNITED STATES NY TAPPAN
NEW YORK NEW YORK UNITED STATES NY TUCKAHOE
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NEW YORK NEW YORK UNITED STATES NY UNIONDALE
NEW YORK NEW YORK UNITED STATES NY VALLEY STREAM
NEW YORK NEW YORK UNITED STATES NY WANTAGH
NEW YORK NEW YORK UNITED STATES NY WEST BABYLON
NEW YORK NEW YORK UNITED STATES NY WEST HEMPSTEAD
NEW YORK NEW YORK UNITED STATES NY WEST ISLIP
NEW YORK NEW YORK UNITED STATES NY WESTBURY
NEW YORK NEW YORK UNITED STATES NY WHITE PLAINS
NEW YORK NEW YORK UNITED STATES NY WILLISTON PARK
NEW YORK NEW YORK UNITED STATES NY WOODBURY
NEW YORK NEW YORK UNITED STATES NY WOODMERE
NEW YORK NEW YORK UNITED STATES NY WYANDANCH
NEW YORK NEW YORK UNITED STATES NY YONKERS
ROCHESTER  UNITED STATES NY ROCHESTER
SCHENECTADY  UNITED STATES NY ALBANY
SCHENECTADY  UNITED STATES NY SCHENECTADY
SCHENECTADY  UNITED STATES NY SLOANSVILLE
SCHENECTADY  UNITED STATES NY TROY
SYRACUSE  UNITED STATES NY LIVERPOOL
SYRACUSE  UNITED STATES NY PENN YAN
SYRACUSE  UNITED STATES NY SYRACUSE
UTICA  UNITED STATES NY FRANKFORT
UTICA  UNITED STATES NY MARCY
UTICA  UNITED STATES NY ROME
UTICA  UNITED STATES NY UTICA
UTICA  UNITED STATES NY YORKVILLE
WATERTOWN  UNITED STATES NY FORT DRUM
WATERTOWN  UNITED STATES NY WATERTOWN
AKRON  UNITED STATES OH AKRON
AKRON  UNITED STATES OH BARBERTON
AKRON  UNITED STATES OH CANTON
AKRON  UNITED STATES OH HUDSON
AKRON  UNITED STATES OH KIDRON
AKRON  UNITED STATES OH MASSILLON
AKRON  UNITED STATES OH NORTH CANTON
AKRON  UNITED STATES OH ORRVILLE
AKRON  UNITED STATES OH WADSWORTH
ASHLAND  UNITED STATES OH ASHLAND
CINCINNATI  UNITED STATES OH ADDYSTON
CINCINNATI  UNITED STATES OH CAMP DENNISON
CINCINNATI  UNITED STATES OH CINCINNATI
CINCINNATI  UNITED STATES OH FAIRFIELD
CINCINNATI  UNITED STATES OH HARRISON
CINCINNATI  UNITED STATES OH LOVELAND
CINCINNATI  UNITED STATES OH MAINEVILLE
CINCINNATI  UNITED STATES OH MASON
CINCINNATI  UNITED STATES OH MIAMITOWN
CINCINNATI  UNITED STATES OH MIAMIVILLE
CINCINNATI  UNITED STATES OH MILFORD
CINCINNATI  UNITED STATES OH MOUNT SAINT JOSEPH
CINCINNATI  UNITED STATES OH NORTH BEND
CINCINNATI  UNITED STATES OH ROSS
CINCINNATI  UNITED STATES OH TERRACE PARK
CINCINNATI  UNITED STATES OH WEST CHESTER
CLEVELAND  UNITED STATES OH AVON
CLEVELAND  UNITED STATES OH AVON LAKE
CLEVELAND  UNITED STATES OH BAY VILLAGE
CLEVELAND  UNITED STATES OH BEACHWOOD
CLEVELAND  UNITED STATES OH BEDFORD
CLEVELAND  UNITED STATES OH BEREA
CLEVELAND  UNITED STATES OH BRECKSVILLE
CLEVELAND  UNITED STATES OH BROADVIEW HEIGHTS
CLEVELAND  UNITED STATES OH BROOKPARK
CLEVELAND  UNITED STATES OH BRUNSWICK
CLEVELAND  UNITED STATES OH CHAGRIN FALLS
CLEVELAND  UNITED STATES OH CHESTERLAND
CLEVELAND  UNITED STATES OH CLEVELAND
CLEVELAND  UNITED STATES OH COLUMBIA STATION
CLEVELAND  UNITED STATES OH EASTLAKE
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CLEVELAND  UNITED STATES OH EUCLID
CLEVELAND  UNITED STATES OH GATES MILLS
CLEVELAND  UNITED STATES OH HINCKLEY
CLEVELAND  UNITED STATES OH INDEPENDENCE
CLEVELAND  UNITED STATES OH MACEDONIA
CLEVELAND  UNITED STATES OH MAPLE HEIGHTS
CLEVELAND  UNITED STATES OH NORTH OLMSTED
CLEVELAND  UNITED STATES OH NORTH RIDGEVILLE
CLEVELAND  UNITED STATES OH NORTH ROYALTON
CLEVELAND  UNITED STATES OH NORTHFIELD
CLEVELAND  UNITED STATES OH NOVELTY
CLEVELAND  UNITED STATES OH OLMSTED FALLS
CLEVELAND  UNITED STATES OH RICHFIELD
CLEVELAND  UNITED STATES OH ROCKY RIVER
CLEVELAND  UNITED STATES OH SOLON
CLEVELAND  UNITED STATES OH STREETSBORO
CLEVELAND  UNITED STATES OH STRONGSVILLE
CLEVELAND  UNITED STATES OH TWINSBURG
CLEVELAND  UNITED STATES OH WESTLAKE
CLEVELAND  UNITED STATES OH WICKLIFFE
CLEVELAND  UNITED STATES OH WILLOUGHBY
COLUMBUS  UNITED STATES OH ALEXANDRIA
COLUMBUS  UNITED STATES OH AMLIN
COLUMBUS  UNITED STATES OH ASHVILLE
COLUMBUS  UNITED STATES OH BALTIMORE
COLUMBUS  UNITED STATES OH BLACKLICK
COLUMBUS  UNITED STATES OH CANAL WINCHESTER
COLUMBUS  UNITED STATES OH CARROLL
COLUMBUS  UNITED STATES OH COLUMBUS
COLUMBUS  UNITED STATES OH CROTON
COLUMBUS  UNITED STATES OH DUBLIN
COLUMBUS  UNITED STATES OH GALENA
COLUMBUS  UNITED STATES OH GALLOWAY
COLUMBUS  UNITED STATES OH GROVE CITY
COLUMBUS  UNITED STATES OH GROVEPORT
COLUMBUS  UNITED STATES OH HILLIARD
COLUMBUS  UNITED STATES OH JOHNSTOWN
COLUMBUS  UNITED STATES OH LOCKBOURNE
COLUMBUS  UNITED STATES OH MILLERSPORT
COLUMBUS  UNITED STATES OH NEW ALBANY
COLUMBUS  UNITED STATES OH ORIENT
COLUMBUS  UNITED STATES OH PATASKALA
COLUMBUS  UNITED STATES OH PICKERINGTON
COLUMBUS  UNITED STATES OH PLAIN CITY
COLUMBUS  UNITED STATES OH POWELL
COLUMBUS  UNITED STATES OH RAYMOND
COLUMBUS  UNITED STATES OH REYNOLDSBURG
COLUMBUS  UNITED STATES OH SUNBURY
COLUMBUS  UNITED STATES OH WEST JEFFERSON
COLUMBUS  UNITED STATES OH WESTERVILLE
DAYTON  UNITED STATES OH DAYTON
DAYTON  UNITED STATES OH WRIGHT PATTERSON AIR FORCE BASE
HEBRON  UNITED STATES OH HEBRON
WOOSTER  UNITED STATES OH WOOSTER
LAWTON  UNITED STATES OK FORT SILL
LAWTON  UNITED STATES OK LAWTON
MCALESTER  UNITED STATES OK MCALESTER
OKLAHOMA CITY  UNITED STATES OK EL RENO
OKLAHOMA CITY  UNITED STATES OK OKLAHOMA CITY
BOARDMAN  UNITED STATES OR BOARDMAN
PORTLAND PORTLAND UNITED STATES OR BEAVERTON
PORTLAND PORTLAND UNITED STATES OR CLACKAMAS
PORTLAND PORTLAND UNITED STATES OR ESTACADA
PORTLAND PORTLAND UNITED STATES OR FAIRVIEW
PORTLAND PORTLAND UNITED STATES OR GLADSTONE
PORTLAND PORTLAND UNITED STATES OR GRESHAM
PORTLAND PORTLAND UNITED STATES OR HILLSBORO
PORTLAND PORTLAND UNITED STATES OR MARYLHURST
PORTLAND PORTLAND UNITED STATES OR OREGON CITY
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PORTLAND PORTLAND UNITED STATES OR PORTLAND
PORTLAND PORTLAND UNITED STATES OR SCAPPOOSE
PORTLAND PORTLAND UNITED STATES OR SHERWOOD
PORTLAND PORTLAND UNITED STATES OR TROUTDALE
PORTLAND PORTLAND UNITED STATES OR TUALATIN
PORTLAND PORTLAND UNITED STATES OR WEST LINN
PORTLAND PORTLAND UNITED STATES OR WILSONVILLE
SALEM  UNITED STATES OR MOLALLA
SALEM  UNITED STATES OR SALEM
SALEM  UNITED STATES OR WOODBURN
ALLENTOWN  UNITED STATES PA ALBURTIS
ALLENTOWN  UNITED STATES PA ALLENTOWN
ALLENTOWN  UNITED STATES PA BALLY
ALLENTOWN  UNITED STATES PA BETHLEHEM
ALLENTOWN  UNITED STATES PA BREINIGSVILLE
ALLENTOWN  UNITED STATES PA CATASAUQUA
ALLENTOWN  UNITED STATES PA CENTER VALLEY
ALLENTOWN  UNITED STATES PA CHERRYVILLE
ALLENTOWN  UNITED STATES PA COOPERSBURG
ALLENTOWN  UNITED STATES PA COPLAY
ALLENTOWN  UNITED STATES PA DANIELSVILLE
ALLENTOWN  UNITED STATES PA EAST GREENVILLE
ALLENTOWN  UNITED STATES PA EMMAUS
ALLENTOWN  UNITED STATES PA FOGELSVILLE
ALLENTOWN  UNITED STATES PA HELLERTOWN
ALLENTOWN  UNITED STATES PA HEREFORD
ALLENTOWN  UNITED STATES PA MACUNGIE
ALLENTOWN  UNITED STATES PA NORTHAMPTON
ALLENTOWN  UNITED STATES PA OREFIELD
ALLENTOWN  UNITED STATES PA PALM
ALLENTOWN  UNITED STATES PA RED HILL
ALLENTOWN  UNITED STATES PA RICHLANDTOWN
ALLENTOWN  UNITED STATES PA RIEGELSVILLE
ALLENTOWN  UNITED STATES PA SCHNECKSVILLE
ALLENTOWN  UNITED STATES PA TOPTON
ALLENTOWN  UNITED STATES PA TREXLERTOWN
ALLENTOWN  UNITED STATES PA WALNUTPORT
ALLENTOWN  UNITED STATES PA WHITEHALL
ALLENTOWN  UNITED STATES PA ZIONSVILLE
CHAMBERSBURG  UNITED STATES PA CHAMBERSBURG
CHAMBERSBURG  UNITED STATES PA FAYETTEVILLE
CHAMBERSBURG  UNITED STATES PA MARION
CHAMBERSBURG  UNITED STATES PA MONT ALTO
CHAMBERSBURG  UNITED STATES PA PLEASANT HALL
CHAMBERSBURG  UNITED STATES PA QUINCY
CHAMBERSBURG  UNITED STATES PA SAINT THOMAS
CHAMBERSBURG  UNITED STATES PA SCOTLAND
CHAMBERSBURG  UNITED STATES PA WILLIAMSON
HANOVER  UNITED STATES PA ABBOTTSTOWN
HANOVER  UNITED STATES PA CODORUS
HANOVER  UNITED STATES PA HANOVER
HANOVER  UNITED STATES PA LITTLESTOWN
HANOVER  UNITED STATES PA MC SHERRYSTOWN
HANOVER  UNITED STATES PA MENGES MILLS
HANOVER  UNITED STATES PA NEW OXFORD
HANOVER  UNITED STATES PA PORTERS SIDELING
HAZLETON  UNITED STATES PA HAZLETON
HYDE  UNITED STATES PA HYDE
MECHANICSBURG  UNITED STATES PA BOILING SPRINGS
MECHANICSBURG  UNITED STATES PA CAMP HILL
MECHANICSBURG  UNITED STATES PA DAUPHINE
MECHANICSBURG  UNITED STATES PA DILLSBURG
MECHANICSBURG  UNITED STATES PA ENOLA
MECHANICSBURG  UNITED STATES PA ETTERS
MECHANICSBURG  UNITED STATES PA GRANTVILLE
MECHANICSBURG  UNITED STATES PA HARRISBURG
MECHANICSBURG  UNITED STATES PA HIGHSPIRE
MECHANICSBURG  UNITED STATES PA HUMMELSTOWN
MECHANICSBURG  UNITED STATES PA LEMOYNE



Universal Service Contract - 8
Performance Work Statement, Attachment 4

48 Revision 2

MECHANICSBURG  UNITED STATES PA LEWISBERRY
MECHANICSBURG  UNITED STATES PA MARYSVILLE
MECHANICSBURG  UNITED STATES PA MECHANICSBURG
MECHANICSBURG  UNITED STATES PA MIDDLETOWN
MECHANICSBURG  UNITED STATES PA NEW CUMBERLAND
PHILADELPHIA PHILADELPHIA UNITED STATES PA ABINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA AMBLER
PHILADELPHIA PHILADELPHIA UNITED STATES PA ARDMORE
PHILADELPHIA PHILADELPHIA UNITED STATES PA ASTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA BALA CYNWYD
PHILADELPHIA PHILADELPHIA UNITED STATES PA BENSALEM
PHILADELPHIA PHILADELPHIA UNITED STATES PA BERWYN
PHILADELPHIA PHILADELPHIA UNITED STATES PA BLUE BELL
PHILADELPHIA PHILADELPHIA UNITED STATES PA BRIDGEPORT
PHILADELPHIA PHILADELPHIA UNITED STATES PA BRISTOL
PHILADELPHIA PHILADELPHIA UNITED STATES PA BROOKHAVEN
PHILADELPHIA PHILADELPHIA UNITED STATES PA BROOMALL
PHILADELPHIA PHILADELPHIA UNITED STATES PA BRYN MAWR
PHILADELPHIA PHILADELPHIA UNITED STATES PA CARVERSVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA CHADDS FORD
PHILADELPHIA PHILADELPHIA UNITED STATES PA CHALFONT
PHILADELPHIA PHILADELPHIA UNITED STATES PA CHELTENHAM
PHILADELPHIA PHILADELPHIA UNITED STATES PA CHESTER
PHILADELPHIA PHILADELPHIA UNITED STATES PA CHEYNEY
PHILADELPHIA PHILADELPHIA UNITED STATES PA CLIFTON HEIGHTS
PHILADELPHIA PHILADELPHIA UNITED STATES PA COLLEGEVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA COLMAR
PHILADELPHIA PHILADELPHIA UNITED STATES PA CONSHOHOCKEN
PHILADELPHIA PHILADELPHIA UNITED STATES PA CROYDON
PHILADELPHIA PHILADELPHIA UNITED STATES PA CRUM LYNNE
PHILADELPHIA PHILADELPHIA UNITED STATES PA DARBY
PHILADELPHIA PHILADELPHIA UNITED STATES PA DEVON
PHILADELPHIA PHILADELPHIA UNITED STATES PA DOYLESTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA DRESHER
PHILADELPHIA PHILADELPHIA UNITED STATES PA DREXEL HILL
PHILADELPHIA PHILADELPHIA UNITED STATES PA DUBLIN
PHILADELPHIA PHILADELPHIA UNITED STATES PA ESSINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA FAIRLESS HILLS
PHILADELPHIA PHILADELPHIA UNITED STATES PA FEASTERVILLE TREVOSE
PHILADELPHIA PHILADELPHIA UNITED STATES PA FLOURTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA FOLCROFT
PHILADELPHIA PHILADELPHIA UNITED STATES PA FOLSOM
PHILADELPHIA PHILADELPHIA UNITED STATES PA FORT WASHINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA FOUNTAINVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA FURLONG
PHILADELPHIA PHILADELPHIA UNITED STATES PA GLADWYNE
PHILADELPHIA PHILADELPHIA UNITED STATES PA GLEN MILLS
PHILADELPHIA PHILADELPHIA UNITED STATES PA GLENOLDEN
PHILADELPHIA PHILADELPHIA UNITED STATES PA GLENSIDE
PHILADELPHIA PHILADELPHIA UNITED STATES PA GWYNEDD
PHILADELPHIA PHILADELPHIA UNITED STATES PA HARLEYSVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA HATBORO
PHILADELPHIA PHILADELPHIA UNITED STATES PA HATFIELD
PHILADELPHIA PHILADELPHIA UNITED STATES PA HAVERFORD
PHILADELPHIA PHILADELPHIA UNITED STATES PA HAVERTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA HILLTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA HOLMES
PHILADELPHIA PHILADELPHIA UNITED STATES PA HORSHAM
PHILADELPHIA PHILADELPHIA UNITED STATES PA HUNTINGDON VALLEY
PHILADELPHIA PHILADELPHIA UNITED STATES PA JAMISON
PHILADELPHIA PHILADELPHIA UNITED STATES PA JENKINTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA KING OF PRUSSIA
PHILADELPHIA PHILADELPHIA UNITED STATES PA LAFAYETTE HILL
PHILADELPHIA PHILADELPHIA UNITED STATES PA LANGHORNE
PHILADELPHIA PHILADELPHIA UNITED STATES PA LANSDALE
PHILADELPHIA PHILADELPHIA UNITED STATES PA LANSDOWNE
PHILADELPHIA PHILADELPHIA UNITED STATES PA LEVITTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA LINE LEXINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA LUMBERVILLE
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PHILADELPHIA PHILADELPHIA UNITED STATES PA MALVERN
PHILADELPHIA PHILADELPHIA UNITED STATES PA MARCUS HOOK
PHILADELPHIA PHILADELPHIA UNITED STATES PA MECHANICSVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA MEDIA
PHILADELPHIA PHILADELPHIA UNITED STATES PA MERION STATION
PHILADELPHIA PHILADELPHIA UNITED STATES PA MONT CLARE
PHILADELPHIA PHILADELPHIA UNITED STATES PA MONTGOMERYVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA MORRISVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA MORTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA NARBERTH
PHILADELPHIA PHILADELPHIA UNITED STATES PA NEW HOPE
PHILADELPHIA PHILADELPHIA UNITED STATES PA NEWTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA NEWTOWN SQUARE
PHILADELPHIA PHILADELPHIA UNITED STATES PA NORRISTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA NORTH WALES
PHILADELPHIA PHILADELPHIA UNITED STATES PA NORWOOD
PHILADELPHIA PHILADELPHIA UNITED STATES PA ORELAND
PHILADELPHIA PHILADELPHIA UNITED STATES PA PAOLI
PHILADELPHIA PHILADELPHIA UNITED STATES PA PHILADELPHIA
PHILADELPHIA PHILADELPHIA UNITED STATES PA PHOENIXVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA PLYMOUTH MEETING
PHILADELPHIA PHILADELPHIA UNITED STATES PA PROSPECT PARK
PHILADELPHIA PHILADELPHIA UNITED STATES PA RICHBORO
PHILADELPHIA PHILADELPHIA UNITED STATES PA RIDLEY PARK
PHILADELPHIA PHILADELPHIA UNITED STATES PA ROYERSFORD
PHILADELPHIA PHILADELPHIA UNITED STATES PA SCHWENKSVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA SHARON HILL
PHILADELPHIA PHILADELPHIA UNITED STATES PA SOUDERTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA SOUTHAMPTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA SPRING HOUSE
PHILADELPHIA PHILADELPHIA UNITED STATES PA SPRINGFIELD
PHILADELPHIA PHILADELPHIA UNITED STATES PA SWARTHMORE
PHILADELPHIA PHILADELPHIA UNITED STATES PA TELFORD
PHILADELPHIA PHILADELPHIA UNITED STATES PA THORNTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA UPPER DARBY
PHILADELPHIA PHILADELPHIA UNITED STATES PA VILLANOVA
PHILADELPHIA PHILADELPHIA UNITED STATES PA WALLINGFORD
PHILADELPHIA PHILADELPHIA UNITED STATES PA WARMINSTER
PHILADELPHIA PHILADELPHIA UNITED STATES PA WARRINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA WASHINGTON CROSSING
PHILADELPHIA PHILADELPHIA UNITED STATES PA WAYNE
PHILADELPHIA PHILADELPHIA UNITED STATES PA WILLOW GROVE
PHILADELPHIA PHILADELPHIA UNITED STATES PA WOODLYN
PHILADELPHIA PHILADELPHIA UNITED STATES PA WYNCOTE
PHILADELPHIA PHILADELPHIA UNITED STATES PA WYNNEWOOD
PHILADELPHIA PHILADELPHIA UNITED STATES PA ZIEGLERVILLE
READING  UNITED STATES PA BOWMANSVILLE
READING  UNITED STATES PA READING
TOBYHANNA  UNITED STATES PA STARLIGHT
TOBYHANNA  UNITED STATES PA TOBYHANNA
DAYVILLE  UNITED STATES RI CHEPACHET
DAYVILLE  UNITED STATES RI FOSTER
PROVIDENCE  UNITED STATES RI PAWTUCKET
PROVIDENCE  UNITED STATES RI PROVIDENCE
AUGUSTA  UNITED STATES SC GRANITEVILLE
AUGUSTA  UNITED STATES SC NORTH AUGUSTA
AUGUSTA  UNITED STATES SC WARRENVILLE
CHARLESTON CHARLESTON UNITED STATES SC ADAMS RUN
CHARLESTON CHARLESTON UNITED STATES SC AWENDAW
CHARLESTON CHARLESTON UNITED STATES SC BONNEAU
CHARLESTON CHARLESTON UNITED STATES SC CHARLESTON
CHARLESTON CHARLESTON UNITED STATES SC CHARLESTON AIR FORCE BASE
CHARLESTON CHARLESTON UNITED STATES SC CORDESVILLE
CHARLESTON CHARLESTON UNITED STATES SC CROSS
CHARLESTON CHARLESTON UNITED STATES SC DORCHESTER
CHARLESTON CHARLESTON UNITED STATES SC GOOSE CREEK
CHARLESTON CHARLESTON UNITED STATES SC HANAHAN
CHARLESTON CHARLESTON UNITED STATES SC HARLEYVILLE
CHARLESTON CHARLESTON UNITED STATES SC HOLLYWOOD
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CHARLESTON CHARLESTON UNITED STATES SC HUGER
CHARLESTON CHARLESTON UNITED STATES SC ISLE OF PALMS
CHARLESTON CHARLESTON UNITED STATES SC JOHNS ISLAND
CHARLESTON CHARLESTON UNITED STATES SC LADSON
CHARLESTON CHARLESTON UNITED STATES SC MONCKS CORNER
CHARLESTON CHARLESTON UNITED STATES SC MOUNT PLEASANT
CHARLESTON CHARLESTON UNITED STATES SC PINOPOLIS
CHARLESTON CHARLESTON UNITED STATES SC RAVENEL
CHARLESTON CHARLESTON UNITED STATES SC REEVESVILLE
CHARLESTON CHARLESTON UNITED STATES SC RIDGEVILLE
CHARLESTON CHARLESTON UNITED STATES SC ROUND O
CHARLESTON CHARLESTON UNITED STATES SC SAINT GEORGE
CHARLESTON CHARLESTON UNITED STATES SC SULLIVANS ISLAND
CHARLESTON CHARLESTON UNITED STATES SC SUMMERVILLE
CHARLESTON CHARLESTON UNITED STATES SC WADMALAW ISLAND
FLORENCE  UNITED STATES SC FLORENCE
MULLINS  UNITED STATES SC MULLINS
SPARTANBURG  UNITED STATES SC SPARTANBURG
SUMTER  UNITED STATES SC DALZELL
SUMTER  UNITED STATES SC SHAW AIR FORCE BASE
SUMTER  UNITED STATES SC SUMTER
RAPID CITY  UNITED STATES SD ELLSWORTH AIR FORCE BASE
RAPID CITY  UNITED STATES SD RAPID CITY
SIOUX FALLS  UNITED STATES SD SIOUX FALLS
CHATTANOOGA  UNITED STATES TN CHATTANOOGA
FORT CAMPBELL  UNITED STATES TN CLARKSVILLE
FORT CAMPBELL  UNITED STATES TN FORT CAMPBELL
JACKSON  UNITED STATES TN JACKSON
LIVINGSTON  UNITED STATES TN COOKEVILLE
LIVINGSTON  UNITED STATES TN LIVINGSTON
MEMPHIS  UNITED STATES TN ARLINGTON
MEMPHIS  UNITED STATES TN ATOKA
MEMPHIS  UNITED STATES TN COLLIERVILLE
MEMPHIS  UNITED STATES TN CORDOVA
MEMPHIS  UNITED STATES TN DRUMMONDS
MEMPHIS  UNITED STATES TN EADS
MEMPHIS  UNITED STATES TN MEMPHIS
MEMPHIS  UNITED STATES TN MILLINGTON
MEMPHIS  UNITED STATES TN OAKLAND
MEMPHIS  UNITED STATES TN ROSSVILLE
MORRISTOWN  UNITED STATES TN BEAN STATION
MORRISTOWN  UNITED STATES TN LOWLAND
MORRISTOWN  UNITED STATES TN MOORESBURG
MORRISTOWN  UNITED STATES TN MORRISTOWN
MORRISTOWN  UNITED STATES TN THORN HILL
AUSTIN  UNITED STATES TX AUSTIN
AUSTIN  UNITED STATES TX TAYLOR
BEAUMONT BEAUMONT UNITED STATES TX BEAUMONT
BEAUMONT BEAUMONT UNITED STATES TX ORANGE
BEAUMONT BEAUMONT UNITED STATES TX PORT ARTHUR
DALLAS  UNITED STATES TX ALLEN
DALLAS  UNITED STATES TX CARROLLTON
DALLAS  UNITED STATES TX CEDAR HILL
DALLAS  UNITED STATES TX COPPELL
DALLAS  UNITED STATES TX CRANDALL
DALLAS  UNITED STATES TX DALLAS
DALLAS  UNITED STATES TX DE SOTO
DALLAS  UNITED STATES TX DUNCANVILLE
DALLAS  UNITED STATES TX FERRIS
DALLAS  UNITED STATES TX FORNEY
DALLAS  UNITED STATES TX FRISCO
DALLAS  UNITED STATES TX GARLAND
DALLAS  UNITED STATES TX GRAND PRAIRIE
DALLAS  UNITED STATES TX HUTCHINS
DALLAS  UNITED STATES TX IRVING
DALLAS  UNITED STATES TX LAKE DALLAS
DALLAS  UNITED STATES TX LANCASTER
DALLAS  UNITED STATES TX LEWISVILLE
DALLAS  UNITED STATES TX MESQUITE
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DALLAS  UNITED STATES TX MIDLOTHIAN
DALLAS  UNITED STATES TX PALMER
DALLAS  UNITED STATES TX PLANO
DALLAS  UNITED STATES TX PROSPER
DALLAS  UNITED STATES TX RED OAK
DALLAS  UNITED STATES TX RICHARDSON
DALLAS  UNITED STATES TX ROCKWALL
DALLAS  UNITED STATES TX ROWLETT
DALLAS  UNITED STATES TX ROYSE CITY
DALLAS  UNITED STATES TX SCURRY
DALLAS  UNITED STATES TX SEAGOVILLE
DALLAS UNITED STATES TX TERRELL
DALLAS  UNITED STATES TX WILMER
DALLAS  UNITED STATES TX WYLIE
EL PASO  UNITED STATES TX EL PASO
EL PASO  UNITED STATES TX FORT BLISS
FORT WORTH  UNITED STATES TX ALEDO
FORT WORTH  UNITED STATES TX ARLINGTON
FORT WORTH  UNITED STATES TX AZLE
FORT WORTH  UNITED STATES TX BEDFORD
FORT WORTH  UNITED STATES TX BURLESON
FORT WORTH  UNITED STATES TX CARSWELL AFB
FORT WORTH  UNITED STATES TX COLLEYVILLE
FORT WORTH  UNITED STATES TX CRESSON
FORT WORTH  UNITED STATES TX CROWLEY
FORT WORTH  UNITED STATES TX EULESS
FORT WORTH  UNITED STATES TX FORT WORTH
FORT WORTH  UNITED STATES TX GODLEY
FORT WORTH  UNITED STATES TX GRAPEVINE
FORT WORTH  UNITED STATES TX HASLET
FORT WORTH  UNITED STATES TX HURST
FORT WORTH  UNITED STATES TX JOSHUA
FORT WORTH  UNITED STATES TX KELLER
FORT WORTH  UNITED STATES TX KENNEDALE
FORT WORTH  UNITED STATES TX MANSFIELD
FORT WORTH  UNITED STATES TX WEATHERFORD
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX ALVIN
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX BACLIFF
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX BAYTOWN
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX BELLAIRE
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX CHANNELVIEW
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX CLEVELAND
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX CONROE
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX CROSBY
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX CYPRESS
GALVESTON BAY GALVESTON ZONE 2 UNITED STATES TX DANBURY
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX DAYTON
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX DEER PARK
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX DICKINSON
GALVESTON BAY GALVESTON ZONE 2 UNITED STATES TX FREEPORT
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX FRESNO
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX FRIENDSWOOD
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX FULSHEAR
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX GALENA PARK
GALVESTON BAY GALVESTON ZONE 2 UNITED STATES TX GALVESTON
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX HIGHLANDS
GALVESTON BAY GALVESTON ZONE 2 UNITED STATES TX HITCHCOCK
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX HOCKLEY
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX HOUSTON
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX HUFFMAN
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX HUMBLE
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX KATY
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX KEMAH
GALVESTON BAY GALVESTON ZONE 2 UNITED STATES TX LA MARQUE
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX LA PORTE
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX LEAGUE CITY
GALVESTON BAY GALVESTON ZONE 2 UNITED STATES TX LIVERPOOL
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX MAGNOLIA
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX MANVEL
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GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX MISSOURI CITY
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX NEW CANEY
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX PASADENA
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX PEARLAND
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX PINEHURST
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX PORTER
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX RICHMOND
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX ROSENBERG
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX ROSHARON
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX SANTA FE
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX SEABROOK
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX SOUTH HOUSTON
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX SPLENDORA
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX SPRING
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX STAFFORD
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX SUGAR LAND
GALVESTON BAY GALVESTON ZONE 2 UNITED STATES TX TEXAS CITY
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX TOMBALL
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX WEBSTER
JACKSONVILLE  UNITED STATES TX JACKSONVILLE
LONGVIEW  UNITED STATES TX DIANA
LONGVIEW  UNITED STATES TX GLADEWATER
LONGVIEW  UNITED STATES TX HALLSVILLE
LONGVIEW  UNITED STATES TX KILGORE
LONGVIEW  UNITED STATES TX LONGVIEW
LONGVIEW  UNITED STATES TX TATUM
LONGVIEW  UNITED STATES TX WHITE OAK
MC ALLEN  UNITED STATES TX BROWNSVILLE
MC ALLEN  UNITED STATES TX HARLINGEN
MC ALLEN  UNITED STATES TX HIDALGO
MC ALLEN  UNITED STATES TX MCALLEN
MC ALLEN  UNITED STATES TX PHARR
MC ALLEN  UNITED STATES TX SAN JUAN
PARIS  UNITED STATES TX BLOSSOM
PARIS  UNITED STATES TX BROOKSTON
PARIS  UNITED STATES TX COOPER
PARIS  UNITED STATES TX DEPORT
PARIS  UNITED STATES TX LAKE CREEK
PARIS  UNITED STATES TX PARIS
PARIS  UNITED STATES TX PATTONVILLE
PARIS  UNITED STATES TX POWDERLY
PARIS  UNITED STATES TX ROXTON
SAN ANTONIO  UNITED STATES TX ADKINS
SAN ANTONIO  UNITED STATES TX ATASCOSA
SAN ANTONIO  UNITED STATES TX BERGHEIM
SAN ANTONIO  UNITED STATES TX BIGFOOT
SAN ANTONIO  UNITED STATES TX BOERNE
SAN ANTONIO  UNITED STATES TX BULVERDE
SAN ANTONIO  UNITED STATES TX CASTROVILLE
SAN ANTONIO  UNITED STATES TX CIBOLO
SAN ANTONIO  UNITED STATES TX CONVERSE
SAN ANTONIO  UNITED STATES TX ELMENDORF
SAN ANTONIO  UNITED STATES TX FLORESVILLE
SAN ANTONIO  UNITED STATES TX HELOTES
SAN ANTONIO  UNITED STATES TX KENDALIA
SAN ANTONIO  UNITED STATES TX LA COSTE
SAN ANTONIO  UNITED STATES TX LA VERNIA
SAN ANTONIO  UNITED STATES TX LYTLE
SAN ANTONIO  UNITED STATES TX MARION
SAN ANTONIO  UNITED STATES TX MC QUEENEY
SAN ANTONIO  UNITED STATES TX MICO
SAN ANTONIO  UNITED STATES TX NATALIA
SAN ANTONIO  UNITED STATES TX NEW BRAUNFELS
SAN ANTONIO  UNITED STATES TX PIPE CREEK
SAN ANTONIO  UNITED STATES TX POTEET
SAN ANTONIO  UNITED STATES TX RIO MEDINA
SAN ANTONIO  UNITED STATES TX SAINT HEDWIG
SAN ANTONIO  UNITED STATES TX SAN ANTONIO
SAN ANTONIO  UNITED STATES TX SCHERTZ
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SAN ANTONIO  UNITED STATES TX SOMERSET
SAN ANTONIO  UNITED STATES TX SPRING BRANCH
SAN ANTONIO  UNITED STATES TX SUTHERLAND SPRINGS
SAN ANTONIO  UNITED STATES TX UNIVERSAL CITY
SAN ANTONIO  UNITED STATES TX VON ORMY
TEXARKANA  UNITED STATES TX TEXARKANA
WACO  UNITED STATES TX FORT HOOD
WACO  UNITED STATES TX KILLEEN
WACO  UNITED STATES TX TEMPLE
WACO  UNITED STATES TX WACO
OGDEN  UNITED STATES UT CLEARFIELD
OGDEN  UNITED STATES UT EDEN
OGDEN  UNITED STATES UT HILL AIR FORCE BASE
OGDEN  UNITED STATES UT HOOPER
OGDEN  UNITED STATES UT LAYTON
OGDEN  UNITED STATES UT OGDEN
OGDEN  UNITED STATES UT ROY
OGDEN  UNITED STATES UT SYRACUSE
OGDEN  UNITED STATES UT WILLARD
SALT LAKE CITY  UNITED STATES UT ALPINE
SALT LAKE CITY  UNITED STATES UT AMERICAN FORK
SALT LAKE CITY  UNITED STATES UT BINGHAM CANYON
SALT LAKE CITY  UNITED STATES UT BOUNTIFUL
SALT LAKE CITY  UNITED STATES UT CENTERVILLE
SALT LAKE CITY  UNITED STATES UT DRAPER
SALT LAKE CITY  UNITED STATES UT FARMINGTON
SALT LAKE CITY  UNITED STATES UT LEHI
SALT LAKE CITY  UNITED STATES UT LINDON
SALT LAKE CITY  UNITED STATES UT MAGNA
SALT LAKE CITY  UNITED STATES UT MIDVALE
SALT LAKE CITY  UNITED STATES UT MIDWAY
SALT LAKE CITY  UNITED STATES UT NORTH SALT LAKE
SALT LAKE CITY  UNITED STATES UT OREM
SALT LAKE CITY  UNITED STATES UT PARK CITY
SALT LAKE CITY  UNITED STATES UT PEOA
SALT LAKE CITY  UNITED STATES UT PLEASANT GROVE
SALT LAKE CITY  UNITED STATES UT RIVERTON
SALT LAKE CITY  UNITED STATES UT SALT LAKE CITY
SALT LAKE CITY  UNITED STATES UT SANDY
SALT LAKE CITY  UNITED STATES UT TOOELE
SALT LAKE CITY  UNITED STATES UT WEST JORDAN
SALT LAKE CITY  UNITED STATES UT WOODS CROSS
APPOMATTOX  UNITED STATES VA APPOMATTOX
APPOMATTOX  UNITED STATES VA CONCORD
APPOMATTOX  UNITED STATES VA EVERGREEN
APPOMATTOX  UNITED STATES VA SPOUT SPRING
BRISTOL  UNITED STATES VA BRISTOL
DANVILLE  UNITED STATES VA BLAIRS
DANVILLE  UNITED STATES VA DANVILLE
DANVILLE  UNITED STATES VA DRY FORK
DANVILLE  UNITED STATES VA KEELING
DANVILLE  UNITED STATES VA RINGGOLD
FRONT ROYAL  UNITED STATES VA FRONT ROYAL
HARRISONBURG  UNITED STATES VA BRIDGEWATER
HARRISONBURG  UNITED STATES VA BROADWAY
HARRISONBURG  UNITED STATES VA DAYTON
HARRISONBURG  UNITED STATES VA ELKTON
HARRISONBURG  UNITED STATES VA HARRISONBURG
HARRISONBURG  UNITED STATES VA HINTON
HARRISONBURG  UNITED STATES VA NEW MARKET
HARRISONBURG  UNITED STATES VA TIMBERVILLE
MARTINSVILLE  UNITED STATES VA BASSETT
MARTINSVILLE  UNITED STATES VA COLLINSVILLE
MARTINSVILLE  UNITED STATES VA FIELDALE
MARTINSVILLE  UNITED STATES VA MARTINSVILLE
MARTINSVILLE  UNITED STATES VA STANLEYTOWN
NORFOLK NORFOLK ZONE 1 UNITED STATES VA CHESAPEAKE
NORFOLK NORFOLK ZONE 2 UNITED STATES VA FORT EUSTIS
NORFOLK NORFOLK ZONE 2 UNITED STATES VA HAMPTON
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NORFOLK NORFOLK ZONE 2 UNITED STATES VA JAMESTOWN
NORFOLK NORFOLK ZONE 2 UNITED STATES VA LANGLEY AIR FORCE BASE
NORFOLK NORFOLK ZONE 2 UNITED STATES VA NEWPORT NEWS
NORFOLK NORFOLK ZONE 1 UNITED STATES VA NORFOLK
NORFOLK NORFOLK ZONE 1 UNITED STATES VA PORTSMOUTH
NORFOLK NORFOLK ZONE 1 UNITED STATES VA SUFFOLK
NORFOLK NORFOLK ZONE 1 UNITED STATES VA VIRGINIA BEACH
NORFOLK NORFOLK ZONE 2 UNITED STATES VA WILLIAMSBURG
NORFOLK NORFOLK ZONE 2 UNITED STATES VA YORKTOWN
RICHMOND  UNITED STATES VA ASHLAND
RICHMOND  UNITED STATES VA CHARLES CITY
RICHMOND  UNITED STATES VA CHESTER
RICHMOND  UNITED STATES VA CHESTERFIELD
RICHMOND  UNITED STATES VA COLONIAL HEIGHTS
RICHMOND  UNITED STATES VA FORT LEE
RICHMOND  UNITED STATES VA GLEN ALLEN
RICHMOND  UNITED STATES VA HIGHLAND SPRINGS
RICHMOND  UNITED STATES VA HOPEWELL
RICHMOND UNITED STATES VA HENRICO
RICHMOND  UNITED STATES VA MANAKIN SABOT
RICHMOND  UNITED STATES VA MECHANICSVILLE
RICHMOND  UNITED STATES VA MIDLOTHIAN
RICHMOND  UNITED STATES VA PETERSBURG
RICHMOND  UNITED STATES VA PROVIDENCE FORGE
RICHMOND  UNITED STATES VA QUINTON
RICHMOND  UNITED STATES VA RICHMOND
RICHMOND  UNITED STATES VA SANDSTON
ROANOKE  UNITED STATES VA BENT MOUNTAIN
ROANOKE  UNITED STATES VA BLUE RIDGE
ROANOKE  UNITED STATES VA DALEVILLE
ROANOKE  UNITED STATES VA HARDY
ROANOKE  UNITED STATES VA ROANOKE
ROANOKE  UNITED STATES VA SALEM
ROANOKE  UNITED STATES VA TROUTVILLE
ROANOKE  UNITED STATES VA VINTON
SMITHFIELD  UNITED STATES VA SMITHFIELD
WASHINGTON  UNITED STATES VA ALDIE
WASHINGTON  UNITED STATES VA ALEXANDRIA
WASHINGTON  UNITED STATES VA ANNANDALE
WASHINGTON  UNITED STATES VA ARCOLA
WASHINGTON  UNITED STATES VA ARLINGTON
WASHINGTON  UNITED STATES VA ASHBURN
WASHINGTON  UNITED STATES VA BRISTOW
WASHINGTON  UNITED STATES VA BROAD RUN
WASHINGTON  UNITED STATES VA BURKE
WASHINGTON  UNITED STATES VA CATHARPIN
WASHINGTON  UNITED STATES VA CENTREVILLE
WASHINGTON  UNITED STATES VA CHANTILLY
WASHINGTON  UNITED STATES VA CLIFTON
WASHINGTON  UNITED STATES VA DUMFRIES
WASHINGTON  UNITED STATES VA DUNN LORING
WASHINGTON  UNITED STATES VA FAIRFAX
WASHINGTON  UNITED STATES VA FAIRFAX STATION
WASHINGTON  UNITED STATES VA FALLS CHURCH
WASHINGTON  UNITED STATES VA FORT BELVOIR
WASHINGTON  UNITED STATES VA GAINESVILLE
WASHINGTON  UNITED STATES VA GREAT FALLS
WASHINGTON  UNITED STATES VA HAYMARKET
WASHINGTON  UNITED STATES VA HERNDON
WASHINGTON  UNITED STATES VA LORTON
WASHINGTON  UNITED STATES VA MANASSAS
WASHINGTON  UNITED STATES VA MC LEAN
WASHINGTON  UNITED STATES VA NOKESVILLE
WASHINGTON  UNITED STATES VA OAKTON
WASHINGTON  UNITED STATES VA QUANTICO
WASHINGTON  UNITED STATES VA RESTON
WASHINGTON  UNITED STATES VA SPRINGFIELD
WASHINGTON  UNITED STATES VA STERLING
WASHINGTON  UNITED STATES VA TRIANGLE
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WASHINGTON  UNITED STATES VA VIENNA
WASHINGTON  UNITED STATES VA WOODBRIDGE
FOREST DALE  UNITED STATES VT FOREST DALE
BELLINGHAM  UNITED STATES WA BELLINGHAM
CASCADE  UNITED STATES WA ELLENSBURG
CASCADE  UNITED STATES WA MOXEE
CASCADE  UNITED STATES WA TOPPENISH
CASCADE  UNITED STATES WA WAPATO
CASCADE  UNITED STATES WA YAKIMA
CASCADE  UNITED STATES WA ZILLAH
CONNELL  UNITED STATES WA CONNELL
MOUNT VERNON  UNITED STATES WA BOW
MOUNT VERNON  UNITED STATES WA BURLINGTON
MOUNT VERNON  UNITED STATES WA CLEARLAKE
MOUNT VERNON  UNITED STATES WA CONWAY
MOUNT VERNON  UNITED STATES WA LA CONNER
MOUNT VERNON  UNITED STATES WA MOUNT VERNON
OAK HARBOR  UNITED STATES WA OAK HARBOR
OLYMPIA  UNITED STATES WA LACEY
OLYMPIA  UNITED STATES WA OLYMPIA
OTHELLO  UNITED STATES WA MOSES LAKE
OTHELLO  UNITED STATES WA OTHELLO
OTHELLO  UNITED STATES WA WARDEN
PORT HADLOCK  UNITED STATES WA PORT HADLOCK
PORTLAND PORTLAND UNITED STATES WA BATTLE GROUND
PORTLAND PORTLAND UNITED STATES WA BRUSH PRAIRIE
PORTLAND PORTLAND UNITED STATES WA CAMAS
PORTLAND PORTLAND UNITED STATES WA RIDGEFIELD
PORTLAND PORTLAND UNITED STATES WA VANCOUVER
PUGET SOUND PUGET SOUND  ZONE 2 UNITED STATES WA AUBURN
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA BAINBRIDGE ISLAND
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA BELLEVUE
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA BOTHELL
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA BREMERTON
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA CAMP MURRAY
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA CARBONADO
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA EDMONDS
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA EVERETT
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA FEDERAL WAY
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA FIFE
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA FORT LEWIS
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA GIG HARBOR
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA GRAHAM
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA ISSAQUAH
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA KENT
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA KIRKLAND
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA LYNNWOOD
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA MAPLE VALLEY
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA MARYSVILLE
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA MERCER ISLAND
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA MILTON
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA MOUNTLAKE TERRACE
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA MUKILTEO
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA OLALLA
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA ORTING
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA PORT ORCHARD
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA POULSBO
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA PUYALLUP
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA RAVENSDALE
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA REDMOND
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA RENTON
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA SEATTLE
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA SILVERDALE
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA SPANAWAY
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA STANWOOD
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA STEILACOOM
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA SUMNER
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA SUQUAMISH
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA TACOMA
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PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA UNIVERSITY PLACE
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA WOODINVILLE
QUINCY  UNITED STATES WA QUINCY
RICHLAND  UNITED STATES WA KENNEWICK
RICHLAND  UNITED STATES WA PASCO
RICHLAND  UNITED STATES WA RICHLAND
SPOKANE  UNITED STATES WA CHENEY
SPOKANE  UNITED STATES WA SPOKANE
WALLA WALLA  UNITED STATES WA COLLEGE PLACE
WALLA WALLA  UNITED STATES WA DIXIE
WALLA WALLA  UNITED STATES WA WALLA WALLA
WALLA WALLA  UNITED STATES WA WALLULA
WENATCHEE  UNITED STATES WA EAST WENATCHEE
WENATCHEE  UNITED STATES WA WENATCHEE
ARCADIA  UNITED STATES WI ARCADIA
ARCADIA  UNITED STATES WI INDEPENDENCE
EAU CLAIRE  UNITED STATES WI EAU CLAIRE
FOND DU LAC  UNITED STATES WI BROWNSVILLE
FOND DU LAC  UNITED STATES WI BYRON
FOND DU LAC  UNITED STATES WI CAMPBELLSPORT
FOND DU LAC  UNITED STATES WI EDEN
FOND DU LAC  UNITED STATES WI ELDORADO
FOND DU LAC  UNITED STATES WI FOND DU LAC
FOND DU LAC  UNITED STATES WI LOMIRA
FOND DU LAC  UNITED STATES WI MALONE
FOND DU LAC  UNITED STATES WI MOUNT CALVARY
FOND DU LAC  UNITED STATES WI OAKFIELD
FOND DU LAC  UNITED STATES WI ROSENDALE
FOND DU LAC  UNITED STATES WI SAINT CLOUD
FOND DU LAC  UNITED STATES WI VAN DYNE
GREEN BAY  UNITED STATES WI GREEN BAY
MILWAUKEE  UNITED STATES WI BROOKFIELD
MILWAUKEE  UNITED STATES WI BUTLER
MILWAUKEE  UNITED STATES WI CALEDONIA
MILWAUKEE  UNITED STATES WI CUDAHY
MILWAUKEE  UNITED STATES WI ELM GROVE
MILWAUKEE  UNITED STATES WI FRANKLIN
MILWAUKEE  UNITED STATES WI GREENDALE
MILWAUKEE  UNITED STATES WI HALES CORNERS
MILWAUKEE  UNITED STATES WI MENOMONEE FALLS
MILWAUKEE  UNITED STATES WI MEQUON
MILWAUKEE  UNITED STATES WI MILWAUKEE
MILWAUKEE  UNITED STATES WI MUSKEGO
MILWAUKEE  UNITED STATES WI NEW BERLIN
MILWAUKEE  UNITED STATES WI OAK CREEK
MILWAUKEE  UNITED STATES WI SAINT FRANCIS
MILWAUKEE  UNITED STATES WI SOUTH MILWAUKEE
MILWAUKEE  UNITED STATES WI THIENSVILLE
MILWAUKEE  UNITED STATES WI WAUKESHA
OSHKOSH  UNITED STATES WI NEENAH
OSHKOSH  UNITED STATES WI OSHKOSH
OSHKOSH  UNITED STATES WI RIPON
SPARTA  UNITED STATES WI CAMP DOUGLAS
SPARTA  UNITED STATES WI SPARTA
STOUGHTON  UNITED STATES WI STOUGHTON
MOOREFIELD  UNITED STATES WV MOOREFIELD
MONTEVIDEO MONTEVIDEO URUGUAY  MONTEVIDEO
SAINT CROIX CHRISTIANSTED US VIRGIN ISLANDS  CHRISTIANSTED
SAINT CROIX CHRISTIANSTED US VIRGIN ISLANDS  FREDERIKSTED
SAINT CROIX CHRISTIANSTED US VIRGIN ISLANDS  KINGSHILL
SAINT THOMAS CHARLOTTE AMALIE US VIRGIN ISLANDS  CHARLOTTE AMALIE
SAINT THOMAS CHARLOTTE AMALIE US VIRGIN ISLANDS  SAINT THOMAS
KARSHI - KHANABAD  UZBEKISTAN  KARSHI
KARSHI - KHANABAD  UZBEKISTAN  KHANABAD
KARSHI - KHANABAD  UZBEKISTAN  KHASI
KOKAND  UZBEKISTAN  KOKAND
TASHKENT  UZBEKISTAN  TASHKENT
CARACAS  VENEZUELA  CARACAS
LA GUAIRA LA GUAIRA VENEZUELA  LA GUAIRA
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LA GUAIRA LA GUAIRA VENEZUELA  MAIQUETIA
HAIPHONG HAIPHONG VIETNAM  HAIPHONG
HANOI  VIETNAM  HANOI
HO CHI MINH CITY HO CHI MINH CITY VIETNAM  HO CHI MINH CITY
SANAA  YEMEN  SANAA
ADEN ADEN YEMEN ADEN
LUSAKA  ZAMBIA  LUSAKA
HARARE  ZIMBABWE  HARARE

(City Groups are used for Linehaul & 
Single Factor Rates)

(Drayage Zones are used for 
Drayage Rates)
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Africa  40    99  71 90    74 75    
Alaska   29      82  44   91 83   
Azores        64     70     
Black Sea    96   97     94 95    
Canada East Coast        22     21     
Caribbean  99    18 84 88      92    
Central America/Mexico     84 76 65 93    66  69  68 
Continental Europe, United Kingdom, Ireland  71  64 97 88 65 48 49  27 62 34 2 72 24  
Far East  90 82    93 49 19  16  50 51 61 87 58 
Hawaii   44     27 16  41  36 85 79   
Iceland        62     63     
Mediterranean  74  70 94  66 34 50  36 63 20 57 89 86  
Middle East, South Asia, Indian Ocean  75 91  95 92  2 51  85  57 4 80   
Oceania   83    69 72 61  79  89 80 81   
Scandinavia, Baltic Sea       24 87    86   98  
U.S. East Coast  60  33 52 37 39 5 8 30 9 31 6 7 77 32 55 
U.S. Great Lakes        17 45    46     
U.S. Gulf Coast  73  38 59 42 43 11 14  15  12 13 78 10 56 
U.S. West Coast  67 26    28 23 1  3  25 47 54  53 
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Route Description 
01 U.S. West Coast - Far East 
02 Continental Europe, United Kingdom, Ireland -  Middle East, South Asia, Indian Ocean 
03 U.S. West Coast – Hawaii 
04 Middle East, South Asia, Indian Ocean Interport 
05 U.S. East Coast - Continental Europe, United Kingdom, Ireland 
06 U.S. East Coast – Mediterranean 
07 U.S. East Coast - Middle East, South Asia, Indian Ocean 

08 U.S. East Coast - Far East 
09 U.S. East Coast – Hawaii 
10 U.S. Gulf Coast - Scandinavia, Baltic Sea 
11 U.S. Gulf Coast - Continental Europe, United Kingdom, Ireland 
12 U.S. Gulf Coast – Mediterranean 
13 U.S. Gulf Coast - Middle East, South Asia, Indian Ocean 
14 U.S. Gulf Coast - Far East 
15 U.S. Gulf Coast – Hawaii 
16 Hawaii - Far East 
17 U.S. Great Lakes - Continental Europe, United Kingdom, Ireland 
18 Caribbean Interport 
19 Far East Interport 
20 Mediterranean Interport 
21 Canada East Coast – Mediterranean 
22 Canada East Coast - Continental Europe, United Kingdom, Ireland 
23 U.S. West Coast - Continental Europe, United Kingdom, Ireland 
24 Scandinavia, Baltic - Continental Europe, United Kingdom, Ireland 
25 U.S. West Coast – Mediterranean 
26 U.S. West Coast – Alaska 
27 Hawaii - Continental Europe, United Kingdom, Ireland 
28 U.S. West Coast - Central America/Mexico 
29 Alaska Interport 
30 U.S. East Coast – Greenland 
31 U.S. East Coast – Iceland 
32 U.S. East Coast - Scandinavia, Baltic Sea 
33 U.S. East Coast – Azores 
34 Continental Europe, United Kingdom, Ireland - Mediterranean 
35 U.S. West Coast - Caribbean 
36 Mediterranean – Hawaii 
37 U.S. East Coast – Caribbean 
38 U.S. Gulf Coast – Azores 
39 U.S. East Coast - Central America/Mexico 
40 Africa Interport 
41 Hawaii Interport 
42 U.S. Gulf Coast – Caribbean 
43 U.S. Gulf Coast - Central America/Mexico 
44 Alaska - Hawaii 
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Route Description 
45 U.S. Great Lakes - Far East 
46 U.S. Great Lakes – Mediterranean 
47 U.S. West Coast - Middle East, South Asia, Indian Ocean 
48 Continental Europe, United Kingdom, Ireland Interport 
49 Far East - Continental Europe, United Kingdom, Ireland 
50 Far East – Mediterranean 
51 Far East - Middle East, South Asia, Indian Ocean 
52 U.S. East Coast - Black Sea 
53 U.S. West Coast - South America 
54 U.S. West Coast – Oceania 
55 U.S. East Coast - South America 
56 U.S. Gulf Coast - South America 
57 Mediterranean - Middle East, South Asia, Indian Ocean 
58 Far East – South America 
59 U.S. Gulf Coast – Black Sea 
60 U.S. East Coast – Africa 
61 Far East – Oceania 
62 Continental Europe, United Kingdom, Ireland - Iceland 
63 Iceland – Mediterranean 
64 Continental Europe, United Kingdom, Ireland ‐ Azores 
65 Central America/Mexico - Continental Europe, United Kingdom, Ireland 
66 Central America/Mexico – Mediterranean 
67 U.S. West Coast – Africa 
68 Central America/Mexico - South America 
69 Central America/Mexico – Oceania 
70 Azores – Mediterranean 
71 Continental Europe, United Kingdom, Ireland - Africa 
72 Continental Europe, United Kingdom, Ireland - Oceania 
73 U.S. Gulf Coast – Africa 
74 Mediterranean – Africa 
75 Africa - Middle East, South Asia, Indian Ocean 
76 Central America/Mexico Interport 
77 U.S. East Coast – Oceania 
78 U.S. Gulf Coast – Oceania 
79 Hawaii – Oceania 
80 Oceania - Middle East, South Asia, Indian Ocean 
81 Oceania Interport 
82 Alaska - Far East 
83 Alaska – Oceania 
84 Caribbean - Central America, Mexico 
85 Hawaii - Middle East, South Asia, Indian Ocean 
86 Mediterranean - Scandinavia, Baltic Sea 
87 Far East – Scandinavia, Baltic Sea 
88 Continental Europe, United Kingdom, Ireland - Caribbean 
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Route Description 
89 Mediterranean – Oceania 
90 Far East – Africa 
91 Alaska - Middle East, South Asia, Indian Ocean 
92 Caribbean - Middle East, South Asia, Indian Ocean 
93 Far East – Central America/Mexico 
94 Mediterranean – Black Sea 
95 Black Sea - Middle East, South Asia, Indian Ocean 
96 Black Sea Interport 
97 Continental Europe, United Kingdom, Ireland - Black Sea 
98 Scandinavia, Baltic Sea Interport 
99 Caribbean - Africa 
CA Caspian Sea Interport 
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Invoicing and Payment  

 
A. General Information 
 
A.1 Invoices shall be submitted promptly within the timeframes described in this Attachment.  Invoices shall be 
submitted only after services included on the invoice have been satisfactorily performed per FAR 32.905.  
Descriptions of services rendered must match the terms used in the USC-8 contract.  When carrier terminology 
differs from USC-8, the latter shall be used.   
 
A.2 Charges for services performed for containers booked under the Direct-Booking process are to be billed 
directly to the Shipper and are not covered under this Attachment, with the exception of services not ordered within 
IBS which will continue to be submitted to SDDC for validation using the procedures in Section C of this 
attachment and forwarded by SDDC to the direct shipper for payment upon validation.  These invoices will be 
prominently marked as “Direct Booked”.  Direct Bookers require carriers to be Third Party Pay System (TPPS) 
capable. TPPS is an electronic freight transaction tracking and payment system.  Current TPPS contact information 
will be provided to carriers following the award of the contract.  Booking data will be made available within 
Syncada for carrier billing once the Lift on Board notification has been provided for the associated cargo.  
 
A.3 Failure to provide required information and appropriate documentation for a specific container/piece of 
cargo shall result in a rejection of an invoice and may delay the payment process. Discrepancies in Contractor 
provided shipment information on submitted invoices will lead to certification delays as additional supporting 
documentation may be required from the Contractor. 
 
A.4 There are four distinct invoicing categories for this contract as follows: 
 

1) Invoices for Services Ordered within the SDDC Integrated Booking System (IBS) 
2) Invoices for Services Not Ordered within the SDDC IBS system 
3) Invoices for exception charges which require preapproval 
4) Invoices associated with Requests for Equitable Adjustments (REA) 
5) Invoices associated with Pass-through charges 

 
A.5 The Government has the right to request additional information in support of the charges in the invoice. In 
addition, all charges for services not ordered in the Integrated Booking System (IBS) booking (and for the Enhanced 
ITV accessorial in the IBS Booking) will be processed within SDDC and, for REAs processed within 
USTRANSCOM.  
 
A.6 The provisions of cash management will not apply to this contract.  A pay immediate payment term will be 
applied to all invoices processed in conjunction with this contract.  Once a payable invoice is received by the 
government, entitlement action will be completed and funds will be disbursed to the contractor. The standard 
entitlement processing cycle for these invoices will include disbursement of funds to the carrier financial institution 
within two business days of payable transaction certification within the Transportation Financial Management 
System (TFMS).  The provisions of prompt payment will apply to this contract and any invoice not paid within 30 
days will incur interest penalty.  
 
A.7   Contractors are authorized to bill for linehaul to POE, Ocean Transport, Liner In/Liner Out and 
BAF/CAF/FAF charges on vessel departure.  Contractors are further authorized to bill all other charges including 
linehaul from POD and all accessorial charges on delivery of the goods.  Delivery is defined as actual delivery -- for 
bookings to-port, discharge of goods to port; and for bookings to-door, actual delivery to consignee. Contractors are 
authorized to submit the delivery related billing in absence of an EDI X1 transaction if there is a Government-
caused hold/delay which results in cargo not able to be delivered by carrier for more than 3 months beyond the 
Required Delivery Date. 
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A.8 Contractors are authorized to bill for all charges on vessel departure in declared Exigency Areas.  
  
A.9    Invoices for IBS Booked Services will be created/submitted via the Treasury Invoice Processing Portal (T-
IPP) using either the online purchase order flip or bulk data file upload capability.  TFMS will pass purchase order 
data to Treasury IPP for use in the invoice creation process.  Purchase order data will be released to Treasury IPP for 
billing purposes and monitored for receipt of designated EDI transactions.  Invoices relating to linehaul to POE, 
Ocean Transport, Liner In/Liner Out and BAF/CAF/FAF charges should bebased on receipt of an EDI Vessel 
Departure Notice, whereas invoices relating to linehaul from POD and all accessorial charges (except Liner terms) 
should be based upon receipt of an EDI Goods Delivery Notice (X1).  Once invoice data is successfully input to 
Treasury IPP, it will then be passed from Treasury IPP to TFMS for entitlement processing.  TFMS will match 
obligation data from the booking, manifest data provided by GATES and invoice data provided from Treasury IPP 
and create a payable record. TFMS will also return invoice status data to Treasury IPP to include invoice payment 
notification.  
 
G8 will monitor carrier billing of linehaul to POE, Ocean Transport, Liner In/Liner Out and BAF/CAF/FAF charges 
upon Vessel Departure, and linehaul from POD and all accessorial charges (except Liner terms) upon Goods 
Delivery.  If carriers opt to bill the charges associated with Vessel Departure and Goods Delivery separately, the 
invoice associated with Vessel Departure charges must bear the words “FIRST” as the first part of the invoice 
number entry and the invoice associated with Goods Delivery charges must bear the word “FINAL” as the first part 
of the invoice number entry.  If carriers choose to bill all charges upon Goods Delivery, no special invoice number 
convention will be required.  
 
B. Invoicing Procedures for using Treasury IPP 
 
B.1 The following procedures applicable to invoicing and payment for services ordered or modified thereafter 
within the SDDC Integrated Booking System (IBS).  
 
B.2 All invoices for IBS booked charges shall be submitted electronically via upload to the Treasury Invoice 
Processing Portal (IPP). Invoices along with any required supporting documentation will be uploaded into this portal.  
Once invoices are successfully uploaded to the portal, they will be interfaced into the Transportation Financial 
Management System (TFMS) for entitlement process. 
 
B.3 A Treasury IPP invoice will contain the following information:  
 

Header: 
– Contractor Name and Address(*) 
– Invoice Date and Invoice Number 
– Invoice Total Amount(*) 
– Contract Number(*) 
– TFMS PO Number(*) (Combination of contract number + Port Call File Number (PCFN) + PCFN fiscal 

year + sequence number) – no more than one (1) per invoice. 
– Sail Date 
– Miscellaneous Cost (used to convey any net negative value associated with BAF/CAF/FAF charge lines) 

 
Line Item Detail: 
– Line Item Description(*) 
– Quantity 
– Unit of Measure(*) 
– Unit Price(*) 
– Extended price of services performed(*) 
– TFMS PO Line Number(*) 
– TFMS PO Schedule Number(*) 
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– Transportation Control Number (TCN) (*) 
– Care Rate ID(*) 
 Note 1: Proof of delivery is required for any container or breakbulk shipment upon request 
 Note 2: Items marked with (*) are provided within Treasury IPP and do not require carrier input 

 
C.        Invoicing Procedures for Breakbulk Shipments not using Treasury-IPP 

The following procedures are applicable to invoicing and payment for breakbulk services ordered or modified 
thereafter within the SDDC Integrated Booking System (IBS) and not processed in Treasury-IPP.  Carriers are 
required to use Treasury-IPP, but hardcopy invoices will be accepted upon coordination/approval by G8.  
 
Breakbulk invoices for IBS booked charges can be submitted to SDDC G8 Accounts Payable for processing.  
Invoices along with any required supporting documentation shall be submitted to the SDDC G8 AP Invoices email 
box for processing. usarmy.scott.sddc.mbx.g8-ap-invoices@mail.mil  
 
A proper Breakbulk invoice contains the following information:  

– Contractor Name and Address 
– Invoice Date and Invoice Number 
– Contract Number 
– Military Voyage Document Number  
– Defense Transportation Regulation (DTR) POE/P OD codes -- no more than one (1) per invoice 
– Port Call File Number (PCFN) --  no more than one (1) per invoice  
– Contractor Booking Number 
– Contractor Bill of Lading Number 
– Description, quantity, unit of measure, unit price, care rate ID and extended price of services 

performed. The invoice must provide sufficient detail so as to enable verification and certification by 
the US Government. 

– Type of cargo 
– Quantity (MTON, pieces, etc) 
– Delivery Date/Proof of Delivery 
– IBS TCNs (listed in alphanumeric order) 

– Services should be broken down by Contract Line Item (CLIN), i.e., drayage, line haul, ocean 
transportation, etc., and the specific service. Example: Drayage, Norfolk, Zone 2:  Drayage, Norfolk 
to Newport News 

– Name and address of Contractor official to whom payment is to be sent (must be the same as that in the 
contract or in a proper notice of assignment) 

– **Certification Statement signed by authorized contractor representative: “I hereby certify that the 
above bill is correct and just, and services were performed”. 

 
 

D. Invoicing Procedures for Services Not Ordered within IBS 
 
D.1 Procedures applicable to invoicing and payment for priced charges or Contracting Officer pre-approved 
charges that cannot be booked within IBS are provided below.  All applicable EDI 315 transactions as outlined in 
Exhibit 3, PWS, Attachment 1 are required for submission of these invoices. Failure to submit required EDI 315 
transactions will result in an invoice rejection until EDI 315 requirements are performed accordingly. 
 
D.2 All invoices for non-booked charges shall be submitted electronically via upload to the SDDC Pipeline Asset 
Tool (PAT). Invoices containing such charges will be assigned to appropriate personnel within SDDC for 
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validation/certification. Once these invoices are certified, they will be passed to the G8 accounts payable section for 
entitlement processing. 
 
D.3 Invoices for the following charges are included in this category: 
 

a. Carrier Holding Yard Storage (exigency areas only) 
b. Container Detention 
c. Container Purchase 
d. Extra CVED/Vet Inspections  
e. Driver Wait Time 
f. Exigent Driver Wait Time 
g. Futile Trip 
h. Port Storage 
i. Reefer Maintenance 
j. Enhanced ITV* 
k. Defense Base Act 

  l.     Singapore container lease 
 m.     Kuwait Landing Fees 
   
* Invoices for Enhanced ITV, although booked in IBS, must be submitted to IPP for validation by the 
applicable COR. 
 
D.4  A proper invoice contains the following information 

a. Contractor Name and Address 
b. Invoice Date and Invoice Number 
c. Contract Number 
d. Invoice Type (e.g. container detention, port storage, etc.) 
e. Taxpayer Identification Number 
f. Port Call File Number 
g. Contractor Booking Number 
h. Dollar Amount of Invoice 
i. Contract Iteration (e.g. USC-8) 
j. Name and address of contractor official to whom payment is to be sent (must match the contract or a 

proper notice of assignment) 
k. Any additional information as requested under the billing procedures 
l. **Certification Statement signed by authorized contractor representative: “I hereby certify that the 

above bill is correct and just, and services were performed”.  
 

D.5   Kuwait Landing Fees 
 
Contractor will submit Kuwait Landing Fee invoices via PAT/IPP as a “Pass Through Charge”.  Kuwait 
Landing Fee invoices must be submitted per vessel and will not be consolidated per month.  Invoices with 
proper documentation should be submitted no later than 30 days from the date the charges occur or within 5 
days of payment to the 3rd party.  However, the US Government will consider and process invoices 
submitted after 30 days so long as they are properly supported and the claimed services can be verified. 
 
Invoices for Kuwait Landing Fees shall include the following supporting documentation: 
 

- Copy of the port invoice issued by the Kuwait Port Authority (KPA) indicating proof and date of 
incurred costs; 
 
- Copy of applicable port tariff citing the applicable rate(s) for landing charges (aside from the 
invoice issued by the Kuwait Port); 
 
- An excel spreadsheet for each vessel detailing Vessel Name, VOYDOC/VDN, POE, POD, 
Arrival Date, Lift Date, Weight and Metric Tonnage for all breakbulk cargo and the number of 
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pieces for containerized cargo.  This must include a breakdown of the different types of cargo i.e. 
general cargo, light vehicles, heavy vehicles, etc. to cross check the information stated in the 
invoice issued by the KPA. 
 
- Proof of payment by contractor to 3rd party 

 
D.6 Defense Base Act 
 
Invoices submitted for Defense Base Act Insurance will be submitted via PAT/IPP as a "Pass through Charge" and 
accompanied by a copy of the current insurance policy and proof of payment to the insurance underwriter. Invoices 
with proper documentation should be submitted no later than 30 days from the date charges occur or within 5 days 
of payment to the 3rd party. However, the US Government will consider and process invoices submitted after 30 
days so long as they are properly supported and the claimed services can be verified. For contractors with 
subcontractors who purchase DBA insurance under this requirement, a copy of the subcontractor's payment to the 
insurance underwriter, copy of the subcontractor's invoice to the prime contractor seeking reimbursement and 
payment documentation of the prime contractor's reimbursement to the subcontractor shall be provided. 
 
 
E. Exceptions 

 
Unexpected charges are those anomalies that are not foreseen. Carriers must seek approval from the 
applicable COR before an invoice containing one of these charges can be submitted.  
 
The following are examples of the types of charges that fall into this category: 

 
a. Re-stenciling of containers 
b. Rework (unstuffing & restuffing of improperly-stuffed containers) 
c. Chassis Detention 
d. Vessel Demurrage 

 
F.   Requests for Equitable Adjustment (REA) 
 
Equitable adjustments are necessitated by unforeseen situations in which Contractor feels an equitable adjustment is 
payable to contractor.  Invoices for equitable adjustments shall be submitted as with the literal value “REA” in the 
first three positions of the invoice number and forwarded electronically via email to the designated Contracting 
Officer in TCAQ for review/approval.  Approved/certified REA invoices will then be submitted by TCAQ to the G8 
accounts payable branch for entitlement processing. 
 
G.   Pass-through Charges 
 
G.1  The Contractor shall pay valid pass-through charges incurred on behalf of the U.S. Government.  Pass-through 
charges shall not include any cost or charge that is included in priced services or is paid directly by the U.S. 
Government or the consignee. The Government shall pay the Contractor on a cost reimbursement basis for valid 
direct pass-through charges, incurred by the Contractor on behalf of the U.S. Government, not included in priced 
services or covered by the Compensable Delays clause at Additional Clauses, section 6.  The pass-through charges 
shall be allowable, reasonable, and allocable, supported by an invoice, and subject to audit.  The Government 
reserves the right to reject any pass-through charge that is not allowable, reasonable, and allocable, or is not 
supported by a proper invoice.  Pass-through charges shall include only direct reimbursable pass-through costs and 
shall exclude overhead, general and administrative expenses, and profit. 
 
G.2  A proper invoice will follow the guidelines in Attachment 6, para D.4 above.  Contractor shall submit pass-
through charges with supporting documentation.  Supporting documentation must include: notification email to the 
applicable COR when the additional cost/service was incurred, copy of third party invoice and basis for rate being 
charged (e.g. applicable port tariff) and proof of payment to third party.  For re-working of containers due to 
rejection by port or rail authority, a copy of the inspection report identifying reasons for rejection must be provided.  
Invoices with proper documentation should be submitted no later than 30 days from the date charges occur or within 
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five days of payment to the third party.  However, the US Government will consider and process invoices submitted 
after 30 days so long as they are properly supported and the claimed services can be verified.  Invoices for pass-
through charges shall be submitted in the PAT for COR approval. Approved/certified invoices will then be 
forwarded to the G8 Accounts Payable Branch for entitlement processing. 
 
G.3  Examples of the type of additional charges that shall be paid include, but are not limited to, port storage, 
custom inspection charges, rework of improper blocking and bracing, and dry run.   
 
G.4   In accordance with Exhibit 3, PWS, Attachment 3, all rates shall include all costs for normal services from gate 
to gate.  Costs or charges included in priced service shall not be invoiced as a pass-through charge. 
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1. Bunker Adjustment Factor (BAF) 
 
1.1. Allowance 
An allowance for fluctuations in marine fuel prices shall be paid to the Contractors or to the US 
Government in accordance with the following: 
 

a. The allowance shall be paid per freight payable unit of cargo. For containerized goods these 
units are 20-foot and 40-foot containers. For breakbulk cargo, they are measurement tons. 
 
b. The BAF is zero unless the one-month average fuel price is at least 20% higher or 20% lower 
than the baseline average fuel price. No bunker adjustment is payable on the routes not included in 
BAF Table 1 below. 
 
c. The compensation per freight payable unit shall be calculated as follows: 

 
[(Monthly Avg fuel price of MGO x route specific percentage + Monthly Avg fuel price IFO 380 x route 
specific percentage – annual baseline fuel price) x BAF Technical Factor] / 6.50 (Conversion factor, metric 
tons to barrels) 
 
 
1.2. Baseline Fuel Price 
The baseline fuel price shall be re-priced annually prior to contract award and the award of each option 
year if exercised.  The baseline fuel prices shall be based on the average fuel price over a three month time 
frame for Norfolk and Los Angeles. The three month period will be based on the three months prior to the 
month the Request for Proposal is issued.  In the case of the Option Periods, the three month period will be 
based on the three months prior to the month that CARE II is available to the Carriers to input rates.   
 
1.3 Fuel Mixture 
The bunker fuel mixture for each route is shown below in BAF Table 1.   
 
BAF Table 1 

Route Name 

High Sulfur 
Bunker 
Share 

ECA Share 
(Low Sulfur) 

01 U.S. West Coast - Far East 84% 16% 

02 
Continental Europe, United Kingdom, Ireland -  Middle East, 
South Asia, Indian Ocean 85% 15% 

03 U.S. West Coast – Hawaii 53% 47% 

04 Middle East, South Asia, Indian Ocean Interport 95% 5% 

05 U.S. East Coast - Continental Europe, United Kingdom, Ireland 36% 64% 

06 U.S. East Coast – Mediterranean 71% 29% 

07 U.S. East Coast - Middle East, South Asia, Indian Ocean 80% 20% 

08 U.S. East Coast - Far East 87% 13% 

09 U.S. East Coast – Hawaii 74% 26% 

10 U.S. Gulf Coast - Scandinavia, Baltic Sea 37% 63% 

11 U.S. Gulf Coast - Continental Europe, United Kingdom, Ireland 61% 39% 
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12 U.S. Gulf Coast – Mediterranean 79% 21% 

13 U.S. Gulf Coast - Middle East, South Asia, Indian Ocean 86% 14% 

14 U.S. Gulf Coast - Far East 89% 11% 

15 U.S. Gulf Coast - Hawaii 75% 25% 

16 Hawaii - Far East 84% 16% 

17 
U.S. Great Lakes - Continental Europe, United Kingdom, 
Ireland 35% 65% 

18 Caribbean Interport 95% 5% 

19 Far East Interport 95% 5% 

20 Mediterranean Interport 95% 5% 

21 Canada East Coast - Mediterranean 84% 16% 

22 
Canada East Coast - Continental Europe, United Kingdom, 
Ireland 74% 26% 

23 U.S. West Coast - Continental Europe, United Kingdom, Ireland 74% 26% 

24 
Scandinavia, Baltic Sea - Continental Europe, United Kingdom, 
Ireland 0% 100% 

25 U.S. West Coast - Mediterranean 91% 9% 

26 U.S. West Coast - Alaska 0% 100% 

27 Hawaii - Continental Europe, United Kingdom, Ireland 84% 16% 

28 U.S. West Coast - Central America/Mexico 84% 16% 

29 Alaska Interport 87% 13% 

30 U.S. East Coast - Greenland 29% 71% 

31 U.S. East Coast - Iceland 39% 61% 

32 U.S. East Coast - Scandinavia, Baltic Sea 31% 69% 

33 U.S. East Coast - Azores 77% 23% 

34 Continental Europe, United Kingdom, Ireland - Mediterranean 78% 22% 

35 U.S. West Coast - Caribbean (Reserved) (Reserved) 

36 Mediterranean - Hawaii 91% 9% 

37 U.S. East Coast - Caribbean 75% 25% 

38 U.S. Gulf Coast - Azores (Reserved) (Reserved) 

39 U.S. East Coast - Central America/Mexico 67% 33% 

40 Africa Interport 95% 5% 

41 Hawaii Interport 0% 100% 

42 U.S. Gulf Coast - Caribbean 63% 37% 

43 U.S. Gulf Coast - Central America/Mexico 63% 37% 

44 Alaska - Hawaii 53% 47% 

45 U.S. Great Lakes - Far East 81% 19% 

46 U.S. Great Lakes - Mediterranean 62% 38% 
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47 U.S. West Coast - Middle East, South Asia, Indian Ocean 81% 19% 

48 Continental Europe, United Kingdom, Ireland Interport 0% 100% 

49 Far East - Continental Europe, United Kingdom, Ireland 89% 11% 

50 Far East - Mediterranean 95% 5% 

51 Far East - Middle East, South Asia, Indian Ocean 95% 5% 

52 U.S. East Coast - Black Sea 66% 34% 

53 U.S. West Coast - South America 93% 7% 

54 U.S. West Coast - Oceania 88% 12% 

55 U.S. East Coast - South America 67% 33% 

56 U.S. Gulf Coast - South America 71% 29% 

57 Mediterranean - Middle East, South Asia, Indian Ocean 95% 5% 

58 Far East – South America 85% 15% 

59 U.S. Gulf Coast - Black Sea (Reserved) (Reserved) 

60 U.S. East Coast - Africa 80% 20% 

61 Far East - Oceania 95% 5% 

62 Continental Europe, United Kingdom, Ireland - Iceland 46% 54% 

63 Iceland - Mediterranean 95% 5% 

64 Continental Europe, United Kingdom, Ireland - Azores 56% 44% 

65 
Central America/Mexico - Continental Europe, United 
Kingdom, Ireland 81% 19% 

66 Central America/Mexico - Mediterranean 95% 5% 

67 U.S. West Coast - Africa 88% 12% 

68 Central America/Mexico - South America 95% 5% 

69 Central America/Mexico - Oceania 95% 5% 

70 Azores - Mediterranean 95% 5% 

71 Continental Europe, United Kingdom, Ireland - Africa 85% 15% 

72 Continental Europe, United Kingdom, Ireland - Oceania 90% 10% 

73 U.S. Gulf Coast - Africa 85% 15% 

74 Mediterranean - Africa 95% 5% 

75 Africa - Middle East, South Asia, Indian Ocean 95% 5% 

76 Central America/Mexico Interport 95% 5% 

77 U.S. East Coast - Oceania 87% 13% 

78 U.S. Gulf Coast - Oceania 92% 8% 

79 Hawaii - Oceania 89% 11% 

80 Oceania - Middle East, South Asia, Indian Ocean 95% 5% 

81 Oceania Interport 95% 5% 

82 Alaska - Far East 91% 9% 
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83 Alaska - Oceania 92% 8% 

84 Caribbean - Central America/Mexico 95% 5% 

85 Hawaii -  Middle East, South Asia, Indian Ocean 92% 8% 

86 Mediterranean - Scandinavia, Baltic Sea 66% 34% 

87 Far East – Scandinavia, Baltic Sea 84% 16% 

88 Continental Europe, United Kingdom, Ireland - Caribbean 80% 20% 

89 Mediterranean - Oceania 95% 5% 

90 Far East - Africa 95% 5% 

91 Alaska - Middle East, South Asia, Indian Ocean 93% 7% 

92 Caribbean - Middle East, South Asia, Indian Ocean 95% 5% 

93 Far East - Central America/Mexico 95% 5% 

94 Mediterranean - Black Sea (Reserved) (Reserved) 

95 Black Sea - Middle East, South Asia, Indian Ocean (Reserved) (Reserved) 

96 Black Sea Interport 0% 100% 

97 Continental Europe, United Kingdom, Ireland - Black Sea (Reserved) (Reserved) 

98 Baltic Interport 95% 5% 

99 Caribbean - Africa 95% 5% 

CA Caspian Sea Interport 95% 5% 
 
1.4. Calculations 
1.4.1.  BAF shall be calculated using an average of Norfolk and Los Angeles prices. 
 
1.4.2.  An average fuel price shall be computed by SDDC for Los Angeles and Norfolk. This average price 
shall be calculated on or after the first of each month (“calculation month”) and be provided to contractors 
no later than the 15th of the same month.  The calculation shall use data from the previous month (“data 
month”), and shall be applicable to the month which is two months after the calculation month and three 
months after the data month.  The applicable month is determined by the sail date from POE in the initial 
offer.  For example, the BAF calculated in July based on June data shall apply to cargo that was initially 
offered to sail from POE in September.  If the cargo is advanced and ends up sailing in an earlier month, or 
sails in a later month (due to factors such as roll, shutout, or schedule change), there will be no change to 
the BAF.  Using the above example, if the cargo was initially offered to a VoyDoc that was scheduled to 
sail from POE in September, the BAF applicable to September shall be payable, even if the sails in a 
different month.  
  
1.4.3.  The scheduled month the vessel departs the load port at the time of booking shall determine the 
month for calculation of BAF charges. 
 
1.4.4.  The source for bunker prices is Bunkerworld (http://www.bunkerworld.com/), which calculates 
bunker average monthly prices by port and fuel type.  These prices are quoted in metric tons.  The IFO 380, 
Ultra Low Sulfur, and MGO average quotes shall then be averaged to calculate the monthly average fuel 
prices for Norfolk and Los Angeles. 
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1.4.5.  SDDC shall monitor, calculate, and post BAF to the SDDC website.  
 
1.5. Payment procedures. 
Contractors are responsible for indicating on their shipment invoice whether a fuel payment is due them, 
whether no fuel payment is to be made, or whether a fuel payment is due SDDC.  If a fuel payment is due 
the Contractor or SDDC, the Contractor shall compute the value of the payment (or credit) and indicate this 
on the shipment invoice.  If there is no fuel payment, the Contractor shall indicate on the invoice “No Fuel 
Adjustment”.  BAF for authorized agent shipments shall be paid using this process. 
 
1.6. Application 
The bunker fuel adjustment applies to fuel purchased by the Contractor from normal commercial suppliers 
and does not apply when bunker fuel has been provided or subsidized by the U.S. Government or foreign 
Governments. 
 
1.7. Technical Factors and Freight Payable Units 
The technical factors and their freight payable units are shown in BAF Table 2 below: 
 
BAF Table 2  

  

Technical Factors 

Route Route Description TEU FEU MT 
01 U.S. West Coast - Far East 0.246 0.458 0.0113 

02 
Continental Europe, United Kingdom, Ireland -  Middle East, South 
Asia, Indian Ocean 0.320 0.596 0.0159 

03 U.S. West Coast - Hawaii 0.135 0.252 0.0054 
04 Middle East, South Asia, Indian Ocean Interport 0.052 0.097 0.0025 
05 U.S. East Coast - Continental Europe, United Kingdom, Ireland 0.179 0.334 0.0078 
06 U.S. East Coast - Mediterranean 0.229 0.426 0.0118 
07 U.S. East Coast - Middle East, South Asia, Indian Ocean 0.385 0.717 0.0189 
08 U.S. East Coast - Far East 0.602 1.119 0.0302 
09 U.S. East Coast - Hawaii 0.307 0.572 0.0127 
10 U.S. Gulf Coast - Scandinavia, Baltic Sea 0.238 0.443 0.0115 
11 U.S. Gulf Coast - Continental Europe, United Kingdom, Ireland 0.215 0.400 0.0108 
12 U.S. Gulf Coast - Mediterranean 0.276 0.513 0.0143 
13 U.S. Gulf Coast - Middle East, South Asia, Indian Ocean 0.409 0.761 0.0209 
14 U.S. Gulf Coast - Far East 0.502 0.933 0.0301 
15 U.S. Gulf Coast - Hawaii 0.287 0.534 0.0169 
16 Hawaii - Far East 0.250 0.466 0.0111 
17 U.S. Great Lakes - Continental Europe, United Kingdom, Ireland 0.165 0.307 0.0085 
18 Caribbean Interport 0.017 0.031 0.0004 
19 Far East Interport 0.135 0.251 0.0076 
20 Mediterranean Interport 0.083 0.154 0.0044 
21 Canada East Coast - Mediterranean 0.226 0.420 0.0087 
22 Canada East Coast - Continental Europe, United Kingdom, Ireland 0.132 0.245 0.0051 
23 U.S. West Coast - Continental Europe, United Kingdom, Ireland 0.389 0.724 0.0179 

24 
Scandinavia, Baltic Sea - Continental Europe, United Kingdom, 
Ireland 0.063 0.118 0.0028 

25 U.S. West Coast - Mediterranean 0.354 0.659 0.0184 
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26 U.S. West Coast - Alaska 0.125 0.233 0.0030 
27 Hawaii - Continental Europe, United Kingdom, Ireland 0.412 0.767 0.0204 
28 U.S. West Coast - Central America/Mexico 0.167 0.310 0.0067 
29 Alaska Interport 0.113 0.209 0.0035 
30 U.S. East Coast - Greenland 0.131 0.244 0.0055 
31 U.S. East Coast - Iceland 0.123 0.230 0.0057 
32 U.S. East Coast - Scandinavia, Baltic Sea 0.192 0.358 0.0087 
33 U.S. East Coast - Azores 0.096 0.178 0.0060 
34 Continental Europe, United Kingdom, Ireland - Mediterranean 0.168 0.313 0.0081 
35 U.S. West Coast - Caribbean (Reserved) (Reserved) (Reserved) 
36 Mediterranean - Hawaii 0.427 0.794 0.0261 
37 U.S. East Coast - Caribbean 0.075 0.139 0.0014 
38 U.S. Gulf Coast - Azores (Reserved) (Reserved) (Reserved) 
39 U.S. East Coast - Central America/Mexico 0.122 0.227 0.0104 
40 Africa Interport 0.097 0.181 0.0044 
41 Hawaii Interport 0.135 0.252 0.0054 
42 U.S. Gulf Coast - Caribbean 0.105 0.195 0.0054 
43 U.S. Gulf Coast - Central America/Mexico 0.084 0.157 0.0085 
44 Alaska - Hawaii 0.135 0.252 0.0054 
45 U.S. Great Lakes - Far East 0.640 1.190 0.0247 
46 U.S. Great Lakes - Mediterranean 0.303 0.563 0.0106 
47 U.S. West Coast - Middle East, South Asia, Indian Ocean 0.502 0.934 0.0196 
48 Continental Europe, United Kingdom, Ireland Interport 0.024 0.044 0.0010 
49 Far East - Continental Europe, United Kingdom, Ireland 0.496 0.923 0.0218 
50 Far East - Mediterranean 0.444 0.827 0.0246 
51 Far East - Middle East, South Asia, Indian Ocean 0.312 0.580 0.0168 
52 U.S. East Coast - Black Sea 0.289 0.538 0.0138 
53 U.S. West Coast - South America 0.159 0.296 0.0073 
54 U.S. West Coast - Oceania 0.355 0.661 0.0093 
55 U.S. East Coast - South America 0.092 0.170 0.0097 
56 U.S. Gulf Coast - South America 0.117 0.218 0.0107 
57 Mediterranean - Middle East, South Asia, Indian Ocean 0.215 0.400 0.0113 
58 Far East - South America 0.035 0.065 0.0023 
59 U.S. Gulf Coast - Black Sea (Reserved) (Reserved) (Reserved) 
60 U.S. East Coast - Africa 0.305 0.566 0.0153 
61 Far East - Oceania 0.370 0.689 0.0169 
62 Continental Europe, United Kingdom, Ireland - Iceland 0.089 0.165 0.0029 
63 Iceland - Mediterranean 0.125 0.232 0.0048 
64 Continental Europe, United Kingdom, Ireland - Azores 0.076 0.142 0.0036 

65 
Central America/Mexico - Continental Europe, United Kingdom, 
Ireland 0.221 0.411 0.0096 

66 Central America/Mexico - Mediterranean 0.225 0.418 0.0102 
67 U.S. West Coast - Africa 0.679 1.262 0.0288 
68 Central America/Mexico - South America 0.067 0.125 0.0062 
69 Central America/Mexico - Oceania 0.445 0.828 0.0196 
70 Azores - Mediterranean 0.118 0.219 0.0049 
71 Continental Europe, United Kingdom, Ireland - Africa 0.295 0.549 0.0138 
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72 Continental Europe, United Kingdom, Ireland - Oceania 0.566 1.053 0.0239 
73 U.S. Gulf Coast - Africa 0.309 0.575 0.0171 
74 Mediterranean - Africa 0.277 0.514 0.0151 
75 Africa - Middle East, South Asia, Indian Ocean 0.384 0.714 0.0202 
76 Central America/Mexico Interport 0.096 0.178 0.0060 
77 U.S. East Coast - Oceania 0.499 0.929 0.0193 
78 U.S. Gulf Coast - Oceania 0.434 0.807 0.0230 
79 Hawaii - Oceania 0.275 0.512 0.0105 
80 Oceania - Middle East, South Asia, Indian Ocean 0.422 0.785 0.0216 
81 Oceania Interport 0.119 0.221 0.0035 
82 Alaska - Far East 0.190 0.353 0.0062 
83 Alaska - Oceania 0.304 0.565 0.0096 
84 Caribbean - Central America/Mexico 0.055 0.103 0.0018 
85 Hawaii - Middle East, South Asia, Indian Ocean 0.566 1.054 0.0275 
86 Mediterranean - Scandinavia, Baltic Sea 0.177 0.329 0.0082 
87 Far East – Scandinavia, Baltic Sea 0.414 0.770 0.0204 
88 Continental Europe, United Kingdom, Ireland - Caribbean 0.165 0.308 0.0066 
89 Mediterranean - Oceania 0.370 0.687 0.0160 
90 Far East - Africa 0.396 0.736 0.0129 
91 Alaska - Middle East, South Asia, Indian Ocean 0.429 0.798 0.0133 
92 Caribbean - Middle East, South Asia, Indian Ocean 0.337 0.626 0.0161 
93 Far East - Central America/Mexico 0.334 0.621 0.0136 
94 Mediterranean - Black Sea (Reserved) (Reserved) (Reserved) 
95 Black Sea - Middle East, South Asia, Indian Ocean (Reserved) (Reserved) (Reserved) 
96 Black Sea Interport 0.027 0.050 0.0012 
97 Continental Europe, United Kingdom, Ireland - Black Sea (Reserved) (Reserved) (Reserved) 
98 Scandinavia, Baltic Sea Interport 0.017 0.032 0.0007 
99 Caribbean – Africa 0.134 0.250 0.0052 
CA Caspian Sea Interport 0.083 0.154 0.0044 

 
2. Currency Adjustment Factor (CAF) 
 
2.1. Allowance 
CAF only applies to the ocean portion of the transportation and is intended to offset the local currency 
exchange rate fluctuations for terminal services.  An allowance for fluctuations in foreign currency 
exchange rates shall be paid to Contractors or to the Government for routes designated to a superlane as 
shown in the CAF Table 1 below.  The allowance shall be paid per freight payable unit of cargo.  For 
containerized goods, these units are 20-foot and 40-foot containers.  For breakbulk cargo, they are 
measurement tons. 
 
2.2. Calculation Overview 
2.2.1.  The compensation per freight payable unit shall be derived by implementing the calculation process 
in paragraph 3.3 below.  Note that the General Section basic ocean freight is used to calculate CAF for all 
shipments eligible for CAF. The basic ocean freight does not include BAF in the calculation of CAF. 
Exchange rates are expressed as foreign currency per dollar. 
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2.2.2.  The Currency Adjustment Factor is zero unless the one-month average exchange rate is at least 9% 
higher or 9% lower (inclusive) than the baseline average currency exchange rate.  No CAF is payable on 
routes/countries if “No CAF payable” is listed in CAF Table 1 below. 
 
2.2.3.  Base rates and differentials in currency exchange rates shall be computed for the currencies shown 
in CAF Table 2.  The applicable currency for payment shall be determined by the foreign port of discharge 
or load. 
 
2.2.4.  The source for exchange rates is XE.com. The base rate is the exchange rate published on the 
Monday which immediately precedes the date proposals are due for base or option periods. 
 
2. 2.5.  A one-month average exchange rate shall be computed by SDDC for the currencies shown in CAF 
Table 2. This average price shall be calculated on or after the first day of the month (“calculation month”) 
and be provided to contractors no later than the 15th of the same month.  The calculation shall use data from 
the previous month (“data month”), and shall be applicable to the month which is two months after the 
calculation month, and three months after the data month.  The applicable month is determined by the sail 
date from POE in the initial offer.  For example, the CAF calculated in July based on June data shall apply 
to cargo that was initially offered to sail from POE in September.  If the cargo is advanced and ends up 
sailing in an earlier month, or sails in a later month (due to factors such as roll, shutout, or schedule 
change), there will be no change to the CAF.  Using the above example, if the cargo was initially offered to 
a VoyDoc that was scheduled to sail from POE in September, the CAF applicable to September shall be 
payable, even if the cargo sails in a different month.  
 
2.3. Calculation Process 
2.3.1.  Calculation of the CAF is a three-step process. First, the currency is compared to the list of 17 
currencies for which a CAF is calculated and then grouped into a superlane. If so, in step 2, the decision of 
whether or not to apply a CAF is made. If so, in step 3, the value of the surcharge is calculated. 
 

Step 1: Superlane Assignment 
Compare the currency to currencies in table 2 below. 

 
If the currency is on the list, note the superlane and go to step 2. 
If the currency is not on the list, then no CAF (i.e. CAF = $0) 

 
 

Step 2: The applicability of the CAF 
  
Step 2a: Find the average exchange rate over the previous month (all exchange rates shall be in terms of 
foreign currency per U.S. dollar). 
 

The formula for this value is: 
 

 
  

Step 2b:  Determine the Price Change Ratio 
 The ratio is: 
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 Price Change Ratio =  

 
 
 Step 2c:  Compare to Buffer 
 
 The Buffer is set to 9% for all superlanes.   
 
If [Price Change Ratio] > Buffer, then Apply a CAF (go to step 3) 
 
If [Price Change Ratio] < Buffer, then No CAF (i.e. CAF = $0) 
 
The [  ] indicate taking the absolute value. 
 
 
 
 Step 3:  Calculate the CAF 
 
The technical factor represents the costs incurred in foreign currency. The technical factor is 7%. The risk 
sharing factor represents the degree of risk borne by USTRANSCOM on currency fluctuations outside of 
the buffer zone. The risk sharing factor is 0.9.  The base rate is the carrier’s ocean rate. 
 

 
 
Note:  CAF can be either positive or negative in this situation. 
 
If CAF > 0, then the foreign currency has depreciated, the CAF is a payment to the Government. 
 
If CAF < 0, then the foreign currency has appreciated, the CAF is a payment to the carrier. 
 
2.4. Payment 
2.4.1.  For shipments paid using Syncada/U.S. Bank: The CAF shall be fixed at the time of booking and 
shall be based on the date the booked vessel is scheduled to depart. When CAF is payable, shippers shall 
include the applicable CAF amount (plus or minus) to all shipments paid to the Contractor via their own 
documentation and payment system at the time that the original transactions are sent to Syncada. 
Contractors using the Syncada invoice procedure shall include the applicable CAF amount (plus or minus) 
in their invoice. 
 
2.4.2.  For all shipments other than those paid using Syncada/U.S. Bank, Contractors are responsible for 
indicating on their shipment invoice whether a currency adjustment payment is due them, whether no 
currency adjustment payment is to be made or whether a currency adjustment payment is due SDDC. If a 
currency adjustment payment is due the Contractor or SDDC, the Contractor shall compute the value of the 
payment (or credit) and indicate this on the shipment invoice. If there is no currency adjustment payment, 
the Contractor shall indicate on the invoice “No Currency Adjustment Payment”. CAF for authorized agent 
shipments shall be paid using this process. 
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CAF TABLE 1 
Route Name  Superlane  

1 U.S. West Coast - Far East  Eastern Asia  

2 
Continental Europe, United Kingdom, Ireland – 
Middle East, South Asia, Indian Ocean  No CAF payable  

3 U.S. West Coast - Hawaii  No CAF payable  
4 Middle East, South Asia, Indian Ocean Interport  No CAF payable 

5 
U.S. East Coast - Continental Europe, United 
Kingdom, Ireland  Europe/Mediterranean  

6 U.S. East Coast - Mediterranean  Europe/Mediterranean  

7 
U.S. East Coast - Middle East, South Asia, Indian 
Ocean  Western Indian Ocean  

8 U.S. East Coast - Far East Eastern Asia  
9 U.S. East Coast - Hawaii  No CAF payable  

10 U.S. Gulf Coast - Scandinavia, Baltic Sea Europe/Mediterranean  

11 
U.S. Gulf Coast - Continental Europe, United 
Kingdom,Ireland  Europe/Mediterranean  

12 U.S. Gulf Coast - Mediterranean  Europe/Mediterranean  

13 
U.S. Gulf Coast - Middle East, South Asia, Indian 
Ocean  Western Indian Ocean  

14 U.S. Gulf Coast - Far East  Eastern Asia  
15 U.S. Gulf Coast - Hawaii No CAF payable 
16 Hawaii - Far East  Eastern Asia  

17 
U.S. Great Lakes - Continental Europe, United 
Kingdom, Ireland  Europe/Mediterranean  

18 Caribbean Interport  No CAF payable 
19 Far East Interport  No CAF payable 
20 Mediterranean Interport  No CAF payable 
21 Canada East Coast - Mediterranean  No CAF payable 

22 
Canada East Coast - Continental Europe, United 
Kingdom, Ireland  No CAF payable 

23 
U.S. West Coast - Continental Europe, United 
Kingdom, Ireland  Europe/Mediterranean  

24 
Scandinavia, Baltic Sea - Continental Europe, 
United Kingdom, Ireland No CAF payable  

25 U.S. West Coast - Mediterranean  Europe/Mediterranean  
26 U.S. West Coast - Alaska No CAF payable 

27 
Hawaii - Continental Europe, United Kingdom, 
Ireland Europe/Mediterranean 

28 U.S. West Coast - Central America/Mexico No CAF payable 
29 Alaska Interport No CAF payable 
30 U.S. East Coast - Greeland No CAF payable 
31 U.S. East Coast - Iceland No CAF payable 
32 U.S. East Coast - Scandinavia, Baltic Sea Europe/Mediterranean 
33 U.S. East Coast - Azores Europe/Mediterranean 
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34 
Continental Europe, United Kingdom, Ireland -
Mediterranean No CAF payable 

35 U.S. West Coast - Caribbean No CAF payable 
36 Mediterranean - Hawaii Europe/Mediterranean 
37 U.S. East Coast - Caribbean No CAF payable 
38 U.S. Gulf Coast - Azores Europe/Mediterranean 
39 U.S. East Coast - Central America/Mexico No CAF payable 
40 Africa Interport No CAF payable 
41 Hawaii Interport No CAF payable 
42 U.S. Gulf Coast - Caribbean No CAF payable 
43 U.S. Gulf Coast - Central America/Mexico No CAF payable 
44 Alaska - Hawaii No CAF payable 
45 U.S. Great Lakes - Far East Eastern Asia 
46 U.S. Great Lakes - Mediterranean Europe/Mediterranean 

47 
U.S. West Coast - Middle East, South Asia, 
Indian Ocean Western Indian Ocean 

48 
Continental Europe, United Kingdom, Ireland 
Interport No CAF payable 

49 
Far East - Continental Europe, United Kingdom, 
Ireland No CAF payable 

50 Far East - Mediterranean  No CAF payable 
51 Far East - Middle East, South Asia, Indian Ocean  No CAF payable 
52 U.S. East Coast - Black Sea  No CAF payable  
53 U.S. West Coast - South America  No CAF payable  
54 U.S. West Coast - Oceania  No CAF payable  
55 U.S. East Coast - South America  No CAF payable  
56 U.S. Gulf Coast - South America  No CAF payable  

57 
Mediterranean - Middle East, South Asia, Indian 
Ocean  No CAF payable  

58 Far East - South America  No CAF payable 
59 U.S. Gulf Coast - Black Sea No CAF payable 
60 U.S. East Coast - Africa  No CAF payable  
61 Far East - Oceania  No CAF payable 

62 
Continental Europe, United Kingdom, Ireland - 
Iceland  No CAF payable 

63 Iceland - Mediterranean  No CAF payable 

64 
Continental Europe, United Kingdom, Ireland - 
Azores  No CAF payable 

65 
Central America/Mexico - Continental Europe, 
United Kingdom, Ireland  No CAF payable 

66 Central America/Mexico - Mediterranean No CAF payable 
67 U.S. West Coast - Africa  No CAF payable 
68 Central America/Mexico - South America  No CAF payable 
69 Central America/Mexico - Oceania  No CAF payable 
70 Azores - Mediterranean No CAF payable 
71 Continental Europe, United Kingdom, Ireland - No CAF payable 
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Delaware, Maryland, Virginia, North/South Carolina, Georgia, and Florida; Gulf Coast ports will include 
those within the states of Texas, Louisiana, Mississippi and Alabama: and West Coast ports will include 
those within the states of California, Oregon and Washington. 
 
3.3.3.  A different fuel adjustment surcharge will apply, depending on the type of shipment. A shipment 
may be a container shipment, a breakbulk shipment with a weight/shipment unit less than or equal to 
50,000 lbs., or breakbulk shipment where the weight/shipment unit exceeds 50,000 lbs. Carriers will select 
the appropriate table for determining the FAF applicable to a given shipment. 
 
3.3.4.  The Fuel Adjustment Surcharge will be calculated on six zones.  The zones encompass movements 
from West Coast ports to West Coast states, movements from West Coast ports to rest of US, movements 
from East Coast ports to East Coast states, movements from East Coast ports to rest of US, movements 
from Gulf Coast ports to Gulf Coast states, and movements from Gulf Coast ports to rest of US.  
Additionally, the Fuel Adjustment Surcharge will be broken out by: 
  
 

Container Shipments 
 Refrigerated Container Shipments 
 Breakbulk Shipments 
 Breakbulk Shipments Exceeding 50,000 lbs. 
 
3.3.5.  The equations for calculating the Fuel Adjustment Surcharge are: 
 
3.3.5.1.  Container Shipments 
  

EC to EC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck gallons/ 
container mile*Average haul EC ports to EC points 
 
GC to GC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck 
gallons/container mile*Average haul GC ports to GC points 
 
WC to WC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck 
gallons/container mile*Average haul WC ports to WC points 
 
EC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)* Intermodal 
rail gallons/container mile *Average haul EC ports to Rest of US + (Monthly Average  
Fuel Price - Baseline Fuel Price)* Truck gallons/container mile *Average Truck  
component EC ports to Rest of US 
 
GC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)*Intermodal 
rail gallons/container mile *Average haul GC ports to Rest of US + (Monthly Average  
Fuel Price - Baseline Fuel Price)* Truck gallons/container mile *Average Truck  
component GC ports to Rest of US 
 
WC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)*Intermodal 
rail gallons/container mile *Average haul WC ports to Rest of US + (Monthly Average  
Fuel Price - Baseline Fuel Price)* Truck gallons/container mile *Average Truck  
component WC ports to Rest of US 
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SHIPMENTS OF DLA PRIME VENDOR CARGO 
 

1. Special Provisions for Defense Logistics Agency (DLA) Prime Vendor Program 
 
1.1 Background. 
DLA has entered into contracts with various suppliers and distributors under a “Prime Vendor” program for the 
supply of various commodities to U.S. Government agencies. These contracts support DLA customers in geographic 
locations worldwide. The Defense Distribution Center (DDC), is an authorized ordering office for Prime Vendor 
Shipments through DLA under this contract. The items are shipped overseas under the USC contract via ocean 
transportation ordered through DDC. Under the terms of the DLA Prime Vendor contracts, ownership and title to 
these items, remains with the Prime Vendor while the items move within the Defense Transportation System (DTS). 
USC carriers deliver Prime Vendor cargo to the Prime Vendor rather than delivering cargo to the U.S. Government. 
 
1.2 Contractual Intent. Generally, the terms, conditions and prices of this contract shall apply equally to the 
transportation of both Government owned and non-Government owned cargo. For example, the standard of liability 
of a USC Contractor for loss/damage to cargo is the same in both situations. Also, compensation due the USC 
Contractor for detention of carrier containers, for port storage, for reefer maintenance, and other matters (see 
paragraph 1.6 below), is the same in both situations. However, experience has demonstrated to the Government that 
certain matters are properly handled directly between a Prime Vendor and a USC Contractor (the real parties in 
interest) where non-Government cargo in involved.  These matters include: 
 

a) Claims procedures and claims dispute resolution procedures related to Prime Vendor cargo and 
Prime Vendor claims against a USC Contractor for loss/damage to Prime Vendor cargo; 

b) USC Contractor claims against a PrimeVendor for loss/damage to USC Contractor equipment; 
c) USC Contractor claims against a Prime Vendor for detention of USC Contractor equipment; 
d) USC Contractor claims against a Prime Vendor for port storage charges (e.g. while cargo delayed 

through fault of Prime Vendor or request of Prime Vendor); 
e) USC Contractor claims against a Prime Vendor for trucker wait time (e.g. while cargo delayed 

through fault of Prime Vendor or request of Prime Vendor); 
f) USC Contractor claims against a Prime Vendor for reefer maintenance (e.g. while reefer in 

custody of Prime Vendor, or cargo delayed through fault of Prime Vendor or request of Prime 
Vendor); and, 

g) Claims between the Prime Vendor and USC Contractor for services not ordered by the 
Government  
 

This stands to reason because the Prime Vendor owns the cargo and because only the Prime Vendor and a USC 
Contractor have specific, factual knowledge and evidence related to such matters and the delivery location, DLA’s 
Prime Vendor contracts involving the cargo movements outside of the Continental United States (OCONUS) require 
the Prime Vendor to sign an agreement (which the USC Contractor may accept and seek to supplement) establishing 
a minimum level of claims processing and dispute resolution procedures. This contract requires the carrier to accept 
a minimum level agreement to be eligible for the carriage of Prime Vendor cargo OCONUS.  The contractual intent 
is for the Prime Vendor and the USC Contractor to address/resolve such matters directly with each other. The 
Government customer can be harmed when procedures for resolving such matters between the Prime Vendor and a 
USC Contractor are not established and problems are not resolved directly between the Prime Vendor and the USC 
Contractor. 
 
1.2.1 The U.S. Government shall not be liable for loss or damage to Prime Vendor cargo. Any discrepancy report or 
notice of claim for such loss or damage shall be submitted by the DLA Prime Vendor directly to the USC Contractor 
for resolution, not to DLA or USTRANSCOM. The USC Contractor shall accept such discrepancy report or notice 
of claim for such loss or damage from the DLA Prime Vendor, as well as any other communications regarding such 
loss or damage. 
 
1.2.2 The U.S Government shall not be liable for  USC Contractor claims against a Prime Vendor for loss/damage to 
USC Contractor equipment; USC Contractor claims against a Prime Vendor for detention of USC Contractor 
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equipment; USC Contractor claims against a Prime Vendor for port storage charges (e.g. while cargo delayed 
through fault of Prime Vendor or request of Prime Vendor); USC Contractor claims against a Prime Vendor for 
trucker wait time (e.g. while cargo delayed through fault of Prime Vendor or request of Prime Vendor); USC 
Contractor claims against a Prime Vendor for reefer maintenance (e.g. while reefer in custody of Prime Vendor, or 
cargo delayed through fault of Prime Vendor  or request of Prime Vendor); and claims between the Prime Vendor 
and USC Contractor for services not ordered by the Government). The USC Contractor shall submit directly to the 
Prime Vendor, with copy to the USC Contracting Officer, any claim for damage, detention, port storage, reefer 
maintenance, or services not ordered by the U.S. Government. If the USC Contractor is unable to communicate 
directly with the Prime Vendor for any reason, the USC Contractor shall so advise the USC Contracting Officer. In 
those instances, or instances where the resolution of Prime Vendor / USC Carrier claims is at an impasse, the USC 
Contracting Officer will function (in coordination with other Government agencies as appropriate) as a facilitator in 
order to bring the parties together and work towards resolution of the claim(s). 
 
1.2.3 Notwithstanding the provisions of 1.2.2 above, the USC Contractor may pursue any rights it may have under 
this contract and may file a claim with the USC Contracting Officer where allowable under the terms of this contract 
in connection with the transportation of Prime Vendor cargo. An example of such a situation could be where 
Government action harms the USC Contractor with respect to Prime Vendor cargo transportation and some other 
part of this contract provides a remedy. 
 
1.2.4 Failure of the Prime Vendor to Satisfy an Arbitral Award, Judgment, or Binding Alternate Dispute Resolution 
(ADR) Decision 

(i) The USC Contractor may, at any time after the USC Contractor has initiated arbitration, a lawsuit, or 
demand for binding ADR against a Prime Vendor for amounts due to the USC Contractor by the Prime Vendor, 
request in writing that the Government agree to guarantee payment in the amount stated in the demand (excluding 
any amount for dispute resolution proceeding costs, including attorney fees) for arbitration, lawsuit, or demand for 
binding ADR. Within thirty (30) days of receiving such a request, the Government may, in its sole discretion, either: 
(1) by modification issue a guarantee to the USC Contractor in the amount of the arbitral demand made by the USC 
Contractor against the Prime Vendor, or (2) in writing deny such request for a guarantee. In the event that the 
Government issues a guarantee as described above, payment under that guarantee shall become due thirty (30) days 
after the USC Contractor provides to the Government a copy of the arbitral award, judgment or binding ADR 
decision in the USC Contractor’s favor, along with a certification that the Prime Vendor has not satisfied such 
award, judgment or binding ADR decision within thirty (30) days of its effective date. The amount of the payment 
due shall be the amount of the arbitral award, judgment or binding ADR decision (excluding any amount for dispute 
resolution proceeding costs, including attorney fees), not to exceed the amount set forth in the arbitral demand or 
any amended arbitral demand, lawsuit, or demand for binding ADR. If the Government instead elects to deny the 
issuance of a guarantee, then upon such denial the USC Contractor shall be relieved of its obligation to accept any 
bookings for cargo tendered for shipment by or on behalf of the Prime Vendor and, if requested bookings are denied, 
the Government is free to use other carriers. If the Government fails to respond in writing to a request for a 
guarantee within thirty (30) days of receipt of such request, then such failure shall be treated as a denial of the 
request, and the USC Contractor shall be relieved of its obligation to accept any bookings for cargo tendered by or 
on behalf of the Prime Vendor and, if requested bookings are denied, the Government is free to use other carriers.  

(ii) In the event that the Government actually makes payment under a guarantee issued under subsections 
(i) of this section 1.2.4, the Government shall have a right to assert the Contractor’s claim, up to the amount of its 
payment to the Contractor, against the party whose failure to pay a final arbitral award, judgment, or binding ADR 
decision resulted in the Government’s obligation to pay under the relevant guarantee.  

(iii) The USC Contractor agrees to cooperate with Government efforts to resolve a claim against the party 
whose failure to pay a final arbitral award, judgment, or binding ADR decision resulted in the Government’s 
obligation to pay under the relevant guarantee.  This includes providing documents/correspondence relevant to the 
claim, producing personnel with knowledge of the claim, and advising on industry practices.  
 
1.3 Third-Party Agreement. Under the terms of the DLA Prime Vendor contracts, the Prime Vendor will execute a 
minimum level agreement which can be accepted or expanded by negotiation. The required format for the minimum 
level Prime Vendor/USC Carrier Agreement is provided below. As detailed below, the USC Contractor is required 
to accept and sign an agreement with the applicable Prime Vendor to be eligible to move Prime Vendor cargo on 
OCONUS routes.  
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1.3.1 Prime Vendor and USC Contractor Agreements for OCONUS:  In order to be eligible for movement of 
Prime Vendor cargo OCONUS, the USC Contractor must, after notification of an award of any route for Prime 
Vendor cargo movement, the USC Contractor shall enter into a written agreement with the Prime Vendor which 
shall, as a minimum, use the Prime Vendor/USC Carrier Agreement to define procedures to submit and process 
claims and resolve disputes arising in connection with U.S. Government ordered transportation services for non-
Government owned cargo. The Prime Vendor/USC Carrier Agreement is the minimum instrument required to 
address the matters described in 1.2.1 and 1.2.2. A copy of the agreement and any negotiated supplemental language 
in respect thereof or changes thereto, shall be furnished to the USC Contracting Officer. Any agreement that does 
not, as a minimum, use the Prime Vendor/USC Carrier Agreement to define procedures to submit and process 
claims and to resolve disputes arising in connection with U.S. Government ordered transportation services for non-
Government owned cargo in accordance with 1.2.1 and 1.2.2 above will be rejected by the USC Contracting Officer 
making that USC Contractor ineligible to transport Prime Vendor cargo on PakGLOC routes. No USC Contractor 
will receive a task order to move Prime Vendor cargo anywhere OCONUS under this contract without an approved 
Prime Vendor Agreement. The USC carrier and Prime Vendor may (but are not required to) supplement this 
minimum level of agreement with additional or more specific terms and conditions consistent with this Agreement. 
 
1.4 Supplementation Encouraged. The USC Contractor is encouraged, but not required, to supplement the terms of 
the sample agreement located in paragraph 2 with each Prime Vendor by providing additional details, more specific 
procedures, or other terms that will facilitate claims processing and dispute resolution. Supplementary language 
must be consistent with this Attachment. A copy of any supplemental terms must be provided to the USC 
Contracting Officer. In negotiating any agreement, the USC Contractor should consider that the Prime Vendor may 
exercise a right of setoff, if any exists, involving a commercial contract or other remedial action against the USC 
Contractor. Similarly, the USC Contractor may take remedial action or other actions to protect its interests against 
the Prime Vendor, including the assertion of a lien, if any exists, on Prime Vendor cargo. 
 
1.5 Third Party Beneficiary. As noted in Section 1.2, except for the subjects covered in Sections 1.2 and 1.3 
(claims procedures and claims dispute resolution procedures related to Prime Vendor cargo, including Prime Vendor 
claims against a USC Contractor for loss/damage to Prime Vendor cargo; USC Contractor claims against a Prime 
Vendor for loss/damage to USC Contractor equipment; USC Contractor claims against a Prime Vendor for detention 
of USC Contractor equipment; USC Contractor claims against a Prime Vendor for port storage charges (e.g. while 
cargo delayed through fault of Prime Vendor or request of Prime Vendor); USC Contractor claims against a Prime 
Vendor for trucker wait time (e.g. while cargo delayed through fault of Prime Vendor or request of Prime Vendor); 
USC Contractor claims against a Prime Vendor for reefer maintenance (e.g. while reefer in custody of Prime 
Vendor, or cargo delayed through fault of Prime Vendor or request of Prime Vendor); and claims between the Prime 
Vendor and USC Contractor for services not ordered by the Government), and procedures for ending container 
detention charges) and except for the modified provisions described in 1.6 or other exceptions specified elsewhere in 
this contract, the terms, conditions and prices of this USC contract apply equally to the transportation of both 
Government owned and non-Government owned cargo. The Prime Vendor/USC Carrier Agreement incorporates the 
USC-8 Contract by reference. 
 
1.5.1 Prime Vendor as Third Party Beneficiary. The Prime Vendor is an express third party beneficiary of the 
terms, conditions, and prices of this USC-8 contract when it describes the rights and obligations between the Prime 
Vendor and USC Contractor.  See the list of subjects at 1.5 and the modified provisions of 1.6. The Prime Vendor’s 
rights as a Third Party Beneficiary exist (and could be most useful) in the absence of a Prime Vendor/USC Carrier 
Agreement. A third party beneficiary is not subject to amendments and modifications of this contract and relevant 
DLA Prime Vendor contracts. 
 
1.5.2 Carrier as Third Party Beneficiary. The USC Contractor is an express beneficiary of the terms, conditions 
and prices of the DLA Prime Vendor contract when it describes the rights and obligations between the Prime 
Vendor and USC Contractor, including descriptions in this contract incorporated by reference into the DLA contract.  
The USC Contractor’s rights as a Third Party Beneficiary exist (and could be most useful) in the absence of a Prime 
Vendor/Carrier Agreement. A third party beneficiary is not subject to amendments and modifications of this contract 
and relevant DLA Prime Vendor contracts.  
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1.6 Other USC Provisions Impacted by the Special Provisions for the DLA Prime Vendor Program. 
Unless specified elsewhere in this contract, the terms in this Attachment are the only variations in USC terms and 
conditions applicable to the transportation of cargo in the DLA Prime Vendor Program. The purpose of these 
variations is to acknowledge that such transportation involves Prime Vendor-owned cargo, not Government-owned 
cargo; that USC carriers deliver cargo back to the Prime Vendor, not to the Government; and that the real parties in 
interest for Prime Vendor cargo movements are generally the Prime Vendor and the USC Contractor, not the 
Government. 
 

a) Paragraph (d) of FAR 52.212-4, is supplemented in accord with Section 1.4 of this attachment. 
b) FAR 52.233-4 does not apply to claims of breach of the business agreement between the Prime 

Vendor and the Contractor. 
c) DFARS 252.233-7001 does not apply to disputes between the Prime Vendor and the Contractor. 

See Section 1.4. 
d) Section 2.7.1, Liens/Seizure of Cargo of the “Additional Clauses” Section of this contract shall not 

apply to Prime Vendor cargo. (Similarly, the DLA Prime Vendor contract does not prohibit the 
Prime Vendor from exercising any right of setoff involving a commercial contract or other 
remedial action to protect its interest with respect to USC Contractor(s).) 

e) The clause “Application of COGSA for Non-Government Owned Cargo” in Exhibit 2 shall apply 
to transportation of Prime Vendor Cargo instead of the clause “Application of COGSA”. 

f) Under Exhibit 3, PWS, paragraph 3.G.4, the Prime Vendor, not the Government, pays the 
Contractor for detention caused by the Prime Vendor. The Prime Vendor and USC Contractor are 
not required to use the purchase of a container as a procedure to terminate container detention 
charges. Under Exhibit 3, PWS, paragraph 3.G.8, the Prime Vendor is required to provide notice, 
reimbursement, etc. to the USC Contractor, not the U.S. Government. The Prime Vendor and USC 
Contractor are not required to use the purchase of a container as a procedure for resolving 
container damages. 

g) Under Exhibit 3, PWS, paragraph 3.G.9, the Prime Vendor’s representative, not the Ordering 
Officer, COR, or Contracting Officer, determines theft or disappearance of Contractor equipment. 
The Prime Vendor and USC Contractor are not required to use the purchase of a container as a 
procedure for resolving container theft or disappearance. 

h) Under Exhibit 3, PWS, paragraph 3.G.10, the Prime Vendor, not the Government, reimburses the 
Contractor for onward movement delays cause by the Prime Vendor. 

i) Under Exhibit 3, PWS, Exigency Annex paragraph B.4, the Prime Vendor, not the Government, 
pays the USC Contractor for detention caused by the Prime Vendor. The Prime Vendor and USC 
Contractor are not required to use the purchase of a container as a procedure for terminating 
container detention charges. 

j) Under Exhibit 3, PWS, Attachment 6, the Prime Vendor and the USC Contractor are required to 
develop their own invoicing and payment procedures for matters between them as described in 
paragraph A.1.  Pursuant to Exhibit 3, PWS, Attachment 2, the Prime Vendor and the USC 
Contractor may develop their own reports and formats. 

 
1.7  The DLA Contracting Officer will deliver a signed Prime Vendor/USC Carrier Agreement executed by the 
Prime Vendor to the USC Contracting Officer when a specific Prime Vendor is awarded a DLA Prime Vendor 
contract. The DLA Contracting Officer shall also provide the name, address, and contact information for the specific 
Prime Vendor, as necessary. The USC Contracting Officer will forward the agreement to the USC Contractors who 
have accepted rates for the Prime Vendor location(s). Once the USC Contractor has signed the agreement(s), the 
signed agreement(s) is forwarded to the Prime Vendor with a copy forwarded to the USC Contracting Officer. 
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2. Sample Prime Vendor Carrier Agreement 
 

PRIME VENDOR/USC CARRIER AGREEMENT 
 

     WHEREAS, components of the Defense Logistics Agency (DLA) have entered into contracts with various 
suppliers and distributors under a “Prime Vendor” (PV) program to supply various commodities to U.S. Government 
agencies and under this program the PVs retain title to such commodities until final delivery;  
 
     WHEREAS, DLA’s PV contracts permit components of DLA to order transportation services from commercial 
carriers under a contract with the United States Transportation Command (USTRANSCOM) known as the Universal 
Services Contract (USC); 
 
     WHEREAS, USC carriers transport PV commodities and return them to PVs at a different location prior to 
delivery of same by the PV to U.S. Government agencies; 
 
     WHEREAS, past experience has demonstrated that PVs and carriers may disagree about claims procedures and 
claims dispute resolution procedures related to PV cargo, including PV claims against a USC Contractor for 
loss/damage to PV cargo; USC Contractor claims against a PV for loss/damage to USC Contractor equipment; USC 
Contractor claims against a PV for detention of USC Contractor equipment; USC Contractor claims against a PV for 
port storage charges (e.g. while cargo delayed through fault of PV or request of PV); USC Contractor claims against 
a PV for trucker wait time (e.g. while cargo delayed through fault of PV or request of PV); USC Contractor claims 
against a PV for reefer maintenance (e.g. while reefer in custody of PV, or cargo delayed through fault of PV or 
request of PV); and claims between the PV and USC Contractor for services not ordered by the Government; 
 
     WHEREAS, ____________________________________________(hereinafter referred to as The PV) has been 
awarded contract number _______________________________ by 
________________________________________________ for the supply of PV cargo; 
 
     WHEREAS, one or more carriers under the USC may serve the geographical area covered by said contract and 
transport PV commodities intended for performance of said contract; 
 
     NOW, THEREFORE, in consideration of the mutual promises herein and for the purpose of facilitating 
minimum standards for the processing of claims and the resolution of disputes between The PV and applicable USC 
carriers, The PV and any USC carrier accepting the terms of this Agreement (hereinafter referred to as Accepting 
USC Carrier) agree as follows: 
 
1.   The PV will submit directly to the Accepting USC Carrier (not to DLA or USTRANSCOM) for resolution any 
discrepancy report or notice of claim for loss/damage to PV cargo, for services not ordered by 
DLA/USTRANSCOM, or for ending container detention charges or other matters. The Accepting USC Carrier shall 
accept such report/notice and both parties agree to communicate with each other regarding the processing of claims. 
The parties may (but are not required to) supplement this minimum level of agreement with additional or more 
specific terms and conditions consistent with this Agreement and Attachment of the USC contract. 

 
2.   The Accepting USC Carrier will submit to the PV (not to DLA or USTRANSCOM) for resolution any notice of 
claim for equipment loss/damage, container detention, maintenance of refrigerated containers, port storage, services 
not ordered by DLA/USTRANSCOM, procedures for ending container detention charges, or other matters. The PV 
shall accept such notice of claims and both parties agree to communicate with each other regarding the processing of 
claims. The parties may (but are not required to) supplement this minimum level of agreement with additional or 
more specific terms and conditions consistent with this Agreement and Attachment of the Exhibit 3, PWS in the 
USC contract. 
 
3.  When the claims process does not lead to resolution of the claim, the parties agree to initiate some form of 
dispute resolution process (which could include direct negotiation, alternative dispute resolution, court action, etc.) 
that does not involve the U.S. Government (including LA/USTRANSCOM.) The parties may (but are not required 
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to) supplement this minimum level of agreement with additional or more specific terms and conditions consistent 
with this Agreement and Attachment of the Exhibit 3, PWS in the USC contract. 
 
4.  The PV and the Accepting USC Carrier will notify their respective Contracting Officers of any refusal to 
communicate regarding the processing of a claim and of any failure to attempt to resolve a dispute. 
 
5.  The PV and the Accepting USC Carrier acknowledge that the terms of their contracts with the U.S. Government 
(DLA and USTRANSCOM respectively) generally preclude liability of the Government for the following: PV 
claims against a USC Contractor for loss/damage to PV cargo; USC Contractor claims against a PV for loss/damage 
to USC Contractor equipment; USC Contractor claims against a PV for detention of USC Contractor equipment; 
USC Contractor claims against a PV for port storage charges (e.g. while cargo delayed through fault of PV or 
request of PV); USC Contractor claims against a PV for trucker wait time (e.g. while cargo delayed  through 
fault of PV or request of PV); USC Contractor claims against a PV for  reefer maintenance (e.g. while reefer in 
custody of PV, or cargo delayed through fault of PV or request of PV); and claims between the PV and USC 
Contractor for services not ordered by the Government.  
 
6.    The parties acknowledge that the terms of the USC contract are applicable to this Agreement and incorporate by 
reference into this Agreement the USC contract in force at the time PV cargo is booked.  For example, the standard 
of liability of an Accepting USC Carrier for loss/damage to PV cargo is the same as the standard of liability of a 
USC carrier for loss/damage to government-owned cargo under USC. Similarly, the compensation due an Accepting 
USC Carrier for damage to its equipment, detention of its containers, port storage of its equipment, and maintenance 
of its refrigerated containers is the same as the compensation due to a USC Carrier for such matters under USC. 
Section 1.6 of Attachment 8 to the USC contract describes specific provisions of the USC contract that are modified 
to acknowledge that the transportation described herein involves PV cargo, not government-owned cargo; that USC 
carriers deliver cargo back to the PV, not to the Government; and that the real parties in interest for PV cargo 
movements are generally the PV and the USC carrier, not the Government. 
 
XXXXXXXX  XXXXXXXXX, INC. 
“The Prime Vendor 
____________________________________                                Date: 
By:   
Title: 
 
    The undersigned, an authorized representative of YYYYYYYYYYYYYY     YYYYYYYYY, INC., hereby 
accepts and agrees to the terms and provisions above of this Agreement. 
 
YYYYYYYYYYYYYYYYYY    YYYYYYYY, INC. 
“Accepting USC Carrier” 
 
_____________________________________                              Date: 
By: 
Title: 
 

 
SUPPLEMENTAL TERMS AND CONDITIONS 

(If the parties agree to supplement this minimum level of agreement with additional or more specific terms and 
conditions consistent with this Agreement and Attachment of the PWS in the USC contract, the parties may record 
their supplemental agreement below OR may record it elsewhere.) 
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ORDERING PROCEDURE 
CONTRACTOR SELECTION 
“FAIR OPPORTUNITY PROCESS” 
 
1. Fair Opportunity to Compete 
 
1.1. Fair Opportunity to Compete for Task Order (booking) Awards: Under the USC-8 multiple award contracts, fair 
opportunity for booking awards is provided through a “best value” booking process detailed below. Only appointed 
ordering officers are authorized to book orders. The ordering officers are responsible for evaluating shipment 
requirements and for making independent best value booking decisions. 
 
1.2. Ordering: IAW FAR 16.505, Ordering, all multiple award contractors shall be provided a fair opportunity to be 
considered for each order in excess of $3,000 pursuant to the procedures established in this section, unless the 
contracting officer (or ordering officer) determines that: 
 
a. The agency’s need for the services or supplies is of such urgency that providing such opportunity to all such 
contractors would result in unacceptable delays. 
 
b. Only one such contractor is capable of providing the services or supplies at the level of quality required because 
the services or supplies ordered are unique or highly specialized. 
 
c. The task/delivery order should be issued on a sole source basis in the interest of economy or efficiency because it 
is a logical follow-on to an order already issued under the contract, provided that all awardees were given a fair 
opportunity pursuant to the procedures in this clause to be considered for the original order. 
 
d. It is necessary to place an order to satisfy a minimum guarantee. 
 
1.3. All bookings will be awarded in accordance with the Cargo Preference Act of 1904, with a priority given to 
contractors enrolled in Voluntary Intermodal Sealift Agreement (VISA).   
 
2. Ordering Process for Cargo Bookings: 
 
2.1. USC-8 allows for cargo bookings based on a “best value” concept. 
 
2.2. The best value analysis will consider the following factors and sub-factors: 
 
a. Technical—the ordering officer first evaluates potential contractors on a pass/fail basis to determine which 
contractors can meet the following technical requirements for the shipment or group of shipments that the ordering 
officer requires to move together: 
 

(1) Can meet or exceed RDD based on contractor submitted vessel schedules in IBS.   
(2) Has awarded rates for all required services and accessorials  
(3) Has required equipment 
(4) Has an approved Prime Vendor Agreement in accordance with Exhibit 3, PWS, Attachment 8.   
(5) Meets international, national, local and DoD statutory and regulatory requirements for the commodity, 

hazard and security classification, category or threat 
 
b.  U.S. Flag and VISA Priorities – Contractors offering a higher U.S. Flag priority and (if equal U.S. Flag priorities) 
are a VISA participant will be given priority.  The order of service priority is U.S. Flag service (P1), combination of 
U.S. Flag and foreign flag service (P2), and foreign flag service (P3).   
 
c.  U.S. Domestic Shipyard Preference (applicable to Jones Act Trade only) - Contractors will be evaluated based 
upon the highest U.S. Domestic Shipyard Preference as determined by the evaluation of U.S. shipyard repairs 
below:  
 
        (1) Offerors will be evaluated as “1” (highest) or “2” (lowest) based on the formula below: 
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(Repair Money Spent in US/Total Repair Money Spent) + (Days of Repair in    US/Total Days of Repair)/2 = 
Preference Category “1” or “2.” 

 
(i)   All calculations are based on total number of ships owned by the carrier – whether used 

on this contract or not. 
(ii)   Calculation will NOT include any days or money falling under the exceptions listed at 

PGI 247.573(b)(2)(iii)(C)(1) and (2) – this means excluding the amount from the “total” 
as well as from the “in US” numbers. 

(iii)   The calculation will be rounded to the nearest tenth (i.e. – 38.7%) 
 

(2)  The following will be the criteria followed in determining carrier evaluation under the Jones Act: 
 
(i)   Base Year – 15% or more of vessels serviced within US Shipyards would receive a 

preference of “1” and 14.9% and below would receive a preference “2.” 
(ii)   1st Option Year - 20% or more of vessels serviced within US Shipyards would receive a 

preference of “1” and 19.9% and below would receive a preference “2.” 
(iii)  2nd Option Year - 25% or more of vessels serviced within US Shipyards would receive a 

preference of “1” and 24.9% and below would receive a preference “2.” 
 
d. Best Value Determination – if two or more contractors meet above criteria (a) (b) and (c) (as applicable), 
bookings shall be awarded based on the best (lowest) Best Value Number (BVN).  BVN  is calculated as the 
numerical value of the total dollar cost of the task order  (to include accessorials) divided by the Composite Score  
The Composite score (except for certain low volume lanes as described in Exhibit 3, PWS,  Section 5) is the 
numerical average of Contractor’s worldwide score and lane score for the lane in question.  The score is a number 
ranging from 0 to 1; for example, it would be 0.8 (=80%) if carrier’s worldwide score were 75%, and score on the 
lane in question were 85%.   
 
e. The ordering officer reserves the right to book orders to a non-BVN carrier.  
 
3. Ordering Process for Cargo Bookings Incorporating Readiness Evaluation Factors: 
 
3.1.  Enclosure E5.3 of Department of Defense Instruction (DoDI) 4500.57, Transportation and Traffic Management 
(March 18, 2008) states: "The Department of Defense relies on the private sector for transport of a significant 
portion of its wartime and peacetime cargo. The relationship between the Department and the private sector is 
critical to mobilization, deployment, and sustainment of military forces. The goal of VISA is to provide assured 
access to the U.S. flag ocean transportation industry through the contractual pledges by carriers of their vessels and 
intermodal systems capacities, in return for priority for DoD peacetime business." 
 
3.2.  In accordance with DoD Directive 5158.4, the Commander, U.S. Transportation Command (USTRANSCOM) 
is responsible for sealift and airlift readiness and assigned the mission to "Provide effective and efficient air, land 
and sea transportation for the Department of Defense (DoD), in times of peace and war”.  In support of the assigned 
readiness requirement, USTRANSCOM, may include an additional strategic readiness evaluation factor on 
individual task orders.  The strategic readiness evaluation factor will evaluate the capability a carrier brings in 
support of the USTRANSCOM readiness mission to provide commercial sea transportation and terminal capability 
to support the global deployment, employment, sustainment, and redeployment of U.S. forces pursuant to the 
Unified Command Plan. 
 
3.3.  Cargo bookings which include a readiness evaluation factor will not be booked in accordance with Exhibit 4, 
Section 2.  A Best Value determination will be made based on the criteria identified at the time the readiness 
evaluation factor is incorporated.   
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4. Ordering Process for One-Time-Only Task Order/Bookings: 
 
4.1.  If no one contractor has all required rates or meets the technical requirements listed in para 2.2(a) to receive a 
task order (booking), a one-time-only rate shall be solicited via a Request for Quote (RFQ).  The RFQ shall be sent 
to all contractors for bid.  Contractors shall return the RFQ by the closing date specified in the RFQ.  Failure to 
provide all required information will result in a contractor’s proposal to be invalid.  
 
4.2. One-Time-Only Task Orders will not use a BVN.  Instead, a Best Value determination shall be made based on 
criteria stated in the RFQ.  At a minimum, the Best Value determination shall include U.S. Flag priorities (P1, P2, 
and P3) and U.S. Domestic Shipyard preference (when applicable).   
 
4.3.  Upon award of the One-Time-Only Task Order/Booking, notification will be sent to all Contractors stating 
contractor received the Task Order, flag of service, and total awarded price. 
 
 
 



 
        

         
       

           

   
 

   
 

   

    

   

     

                  
                       

                      
                     

               
        

             
             

              
              

          

   
  
  

  
  

  
  

    
  

  
  

  
  
  

  
  
  

  
  

  
  

  
  
  

  
  

  
   
   

  
   

  



     

   
   

  
   
  

  
  

  
   

   
   

  
  

  
  
  

  
  

   
  

         

        

        

           

           

       

  

             
    

             

        

       

               
     

  

   

   

   

  

 

  

 

        

  

  

  

  

  

  

  

 



      

    

     

     

    

     

     

    

   

    

   

    

     

     

    

     

     

    

   

    

   

    

     

     

   

     

     

    

   

    

   

    

     

     

   

     

     

    

   

    

   

    

     

     

        



      

   

     

     

    

   

    

   

    

      

     

   

     

     

    

   

    

   

     

     

     

    

     

     

    

   

    

   

    

     

     

    

     

     

     

   

    

   

    

     

     

    

     

     

     



      

    

   

    

   

    

    

     

   

     

     

    

   

    

   

    

     

     

        

              

                      
                   

                  
     

                 
               

                     
         

          

    

  

                     
                    

                  
               

                     
                   

                    
                  

                
                 

          

        



      

                   
 

                   
               

               
                  

                 

                   
                

              

                    
                   

             

       

             

                
                    
                      

               
     

                
                  
                

                
            

              

                    
                 

                   
                    

               
                  

          

  




