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CLAUSES INCORPORATED BY FULL TEXT 
 
252.225-7975 ADDITIONAL ACCESS TO CONTRACTOR AND SUBCONTRACTOR RECORDS 
(DEVIATION 2020-O0022) (AUG 2020) 

 
(a)  In addition to any other existing examination-of-records authority, the Government is authorized to examine any records 
of the Contractor and its subcontractors to the extent necessary to ensure that funds, including supplies and services, 
available under this contract are not provided, directly or indirectly, to a person or entity that is actively opposing United 
States or coalition forces involved in a contingency operation in which members of the Armed Forces are actively engaged 
in hostilities. 
 
(b)  The substance of this clause, including this paragraph (b), is required to be included in subcontracts, including 
subcontracts for commercial items, under this contract that have an estimated value over $50,000 and will be performed 
outside the United States and its outlying areas. 
 
(End of clause) 
 
252.225-7993 PROHIBITION ON PROVIDING FUNDS TO THE ENEMY (DEVIATION 2020-O0022) (AUG 
2020) 
(a)  The Contractor shall— 
 
(1)  Exercise due diligence to ensure that none of the funds, including supplies and services, received under this contract are 
provided directly or indirectly (including through subcontracts) to a person or entity who is actively opposing United States 
or Coalition forces involved in a contingency operation in which members of the Armed Forces are actively engaged in 
hostilities;   
 
(2)  Check the list of prohibited/restricted sources in the System for Award Management (SAM) at www.sam.gov -  
 
(i)  Prior to subcontract award; and  
 
(ii)  At least on a monthly basis; and 
 
(3)  Terminate or void in whole or in part any subcontract with a person or entity listed in SAM as a prohibited or restricted 
source pursuant to section 841 of the National Defense Authorization Act for Fiscal Year 2015 (Pub. L. 113-291), as 
amended, unless the Contracting Officer provides to the Contractor written approval of the head of the contracting activity 
to continue the subcontract.      
 
(b)  The Head of the Contracting Activity has the authority to—  
 
(1)  Terminate this contract for default, in whole or in part, if the Head of the Contracting Activity determines in writing that 
the contractor failed to exercise due diligence, as required by paragraph (a) of this clause; or 
 
(2)(i)  Void this contract, in whole or in part, if the Head of the Contracting Activity determines in writing that any funds 
received under this contract have been provided directly or indirectly to a person or entity who is actively opposing United 
States or Coalition forces involved in a contingency operation in which members of the Armed Forces are actively engaged 
in hostilities. 
 
(ii)  When voided in whole or in part, a contract is unenforceable as contrary to public policy, either in its entirety or with 
regard to a segregable task or effort under the contract, respectively. 
  
(c)  The Contractor shall include the substance of this clause, including this paragraph (c), in subcontracts, including 
subcontracts for commercial items, under this contract that have an estimated value over $50,000 and will be performed 
outside the United States and its outlying areas. 

 
(End of clause) 
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52.204-25  PROHIBITION ON CONTRACTING FOR CERTAIN TELECOMMUNICATIONS AND VIDEO 
SURVEILLANCE SERVICES OR EQUIPMENT (AUG 2020) 
 

(a) Definitions. As used in this clause— 
 

Backhaul means intermediate links between the core network, or backbone network, and the small 
subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core telephone network). 
Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic, coaxial cable, Ethernet). 

 
Covered foreign country means The People’s Republic of China. 

 
Covered telecommunications equipment or services means– 

 
(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE 
Corporation (or any subsidiary or affiliate of such entities); 
 
(2) For the purpose of public safety, security of Government facilities, physical security 
surveillance of critical infrastructure, and other national security purposes, video surveillance and 
telecommunications equipment produced by Hytera Communications Corporation, Hangzhou 
Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or 
affiliate of such entities); 
 
(3) Telecommunications or video surveillance services provided by such entities or using such 
equipment; or 
 
(4) Telecommunications or video surveillance equipment or services produced or provided by an 
entity that the Secretary of Defense, in consultation with the Director of National Intelligence or 
the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned or 
controlled by, or otherwise connected to, the government of a covered foreign country. 

 
Critical technology means– 

 
(1) Defense articles or defense services included on the United States Munitions List set forth in 
the International Traffic in Arms Regulations under subchapter M of chapter I of title 22, Code of 
Federal Regulations; 
 
 (2) Items included on the Commerce Control List set forth in Supplement No. 1 to part 774 of the 
Export Administration Regulations under subchapter C of chapter VII of title 15, Code of Federal 
Regulations, and controlled- 

 
(i) Pursuant to multilateral regimes, including for reasons relating to national security, 
chemical and biological weapons proliferation, nuclear nonproliferation, or missile 
technology; or 
 
(ii) For reasons relating to regional stability or surreptitious listening; 

 
(3) Specially designed and prepared nuclear equipment, parts and components, materials, 
software, and technology covered by part 810 of title 10, Code of Federal Regulations (relating to 
assistance to foreign atomic energy activities); 
 
(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of Federal 
Regulations (relating to export and import of nuclear equipment and material); 
 
(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations, part 121 
of title 9 of such Code, or part 73 of title 42 of such Code; or 
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(6) Emerging and foundational technologies controlled pursuant to section 1758 of the Export 
Control Reform Act of 2018 (50 U.S.C. 4817). 

 
Interconnection arrangements means arrangements governing the physical connection of two or more 
networks to allow the use of another's network to hand off traffic where it is ultimately delivered (e.g., 
connection of a customer of telephone provider A to a customer of telephone company B) or sharing data 
and other information resources. 
 
Reasonable inquiry means an inquiry designed to uncover any information in the entity's possession about 
the identity of the producer or provider of covered telecommunications equipment or services used by the 
entity that excludes the need to include an internal or third-party audit. 
 
Roaming means cellular communications services (e.g., voice, video, data) received from a visited network 
when unable to connect to the facilities of the home network either because signal coverage is too weak or 
because traffic is too high. 

 
Substantial or essential component means any component necessary for the proper function or performance 
of a piece of equipment, system, or service. 

 
(b) Prohibition.  

 
(1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for Fiscal 
Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 
2019, from procuring or obtaining, or extending or renewing a contract to procure or obtain, any 
equipment, system, or service that uses covered telecommunications equipment or services as a 
substantial or essential component of any system, or as critical technology as part of any system. 
The Contractor is prohibited from providing to the Government any equipment, system, or service 
that uses covered telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology as part of any system, unless an exception at 
paragraph (c) of this clause applies or the covered telecommunication equipment or services are 
covered by a waiver described in FAR 4.2104. 
 
(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal 
Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 
2020, from entering into a contract, or extending or renewing a contract, with an entity that uses 
any equipment, system, or service that uses covered telecommunications equipment or services as 
a substantial or essential component of any system, or as critical technology as part of any system, 
unless an exception at paragraph (c) of this clause applies or the covered telecommunication 
equipment or services are covered by a waiver described in FAR 4.2104. This prohibition applies 
to the use of covered telecommunications equipment or services, regardless of whether that use is 
in performance of work under a Federal contract. 

 
(c) Exceptions. This clause does not prohibit contractors from providing— 

 
(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or 
interconnection arrangements; or 
 
(2) Telecommunications equipment that cannot route or redirect user data traffic or permit 
visibility into any user data or packets that such equipment transmits or otherwise handles. 

 
(d) Reporting requirement. 

 
(1) In the event the Contractor identifies covered telecommunications equipment or services used 
as a substantial or essential component of any system, or as critical technology as part of any 
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system, during contract performance, or the Contractor is notified of such by a subcontractor at 
any tier or by any other source, the Contractor shall report the information in paragraph (d)(2) of 
this clause to the Contracting Officer, unless elsewhere in this contract are established procedures 
for reporting the information; in the case of the Department of Defense, the Contractor shall report 
to the website at https://dibnet.dod.mil. For indefinite delivery contracts, the Contractor shall 
report to the Contracting Officer for the indefinite delivery contract and the Contracting Officer(s) 
for any affected order or, in the case of the Department of Defense, identify both the indefinite 
delivery contract and any affected orders in the report provided at https://dibnet.dod.mil. 
 
(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of this 
clause 

 
 (i) Within one business day from the date of such identification or notification: the 
contract number; the order number(s), if applicable; supplier name; supplier unique entity 
identifier (if known); supplier Commercial and Government Entity (CAGE) code (if 
known); brand; model number (original equipment manufacturer number, manufacturer 
part number, or wholesaler number); item description; and any readily available 
information about mitigation actions undertaken or recommended. 
 
(ii) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this 
clause: any further available information about mitigation actions undertaken or 
recommended. In addition, the Contractor shall describe the efforts it undertook to 
prevent use or submission of covered telecommunications equipment or services, and any 
additional efforts that will be incorporated to prevent future use or submission of covered 
telecommunications equipment or services. 

 
(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (e) and 
excluding paragraph (b)(2), in all subcontracts and other contractual instruments, including subcontracts for 
the acquisition of commercial items. 

 
(End of clause) 

 
CLAUSES INCORPORATED BY REFERENCE 
 
252.225-7976 (Dev)  Contractor Personnel Performing in Japan. (DEVIATION 

2018-O0019)  
AUG 2018    

 
CLAUSES INCORPORATED BY FULL TEXT 
 
252.225-7975 ADDITIONAL ACCESS TO CONTRACTOR AND SUBCONTRACTOR RECORDS 
(DEVIATION 2020-O0001) (NOV 2019) 

 
(a)  In addition to any other existing examination-of-records authority, the Government is authorized to examine any records 
of the Contractor and its subcontractors to the extent necessary to ensure that funds, including supplies and services, 
available under this contract are not provided, directly or indirectly, to a person or entity that is actively opposing United 
States or coalition forces involved in a contingency operation in which members of the Armed Forces are actively engaged 
in hostilities. 
 
(b)  The substance of this clause, including this paragraph (b), is required to be included in subcontracts, including 
subcontracts for commercial items, under this contract that have an estimated value over $50,000 and will be performed 
outside the United States and its outlying areas. 
 

(End of clause) 
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CLAUSES INCORPORATED BY REFERENCE 
 
252.225-7987 (Dev)  Requirements For Contractor Personnel Performing in 

USSOUTHCOM Area of Responsibility (Deviation 2014-
O0016)  

OCT 2014    

 
CLAUSES INCORPORATED BY FULL TEXT 
 
252.225-7040    CONTRACTOR PERSONNEL SUPPORTING U.S. ARMED FORCES DEPLOYED OUTSIDE 
THE UNITED STATES (OCT 2015) 
 
(a) Definitions. As used in this clause-- 
 
Combatant Commander means the commander of a unified or specified combatant command established in 
accordance with 10 U.S.C. 161. 
 
Contractors authorized to accompany the Force, or CAAF, means contractor personnel, including all tiers of 
subcontractor personnel, who are authorized to accompany U.S. Armed Forces in applicable  
operations and have been afforded CAAF status through a letter of authorization. CAAF generally include all U.S. 
citizen and third-country national employees not normally residing within the operational area whose area of 
performance is in the direct vicinity of U.S. Armed Forces and who routinely are collocated with the U.S. Armed 
Forces (especially in non-permissive environments). Personnel collocated with  
U.S. Armed Forces shall be afforded CAAF status through a letter of authorization. In some cases, Combatant 
Commander subordinate commanders may designate mission-essential host nation or local  
national contractor employees (e.g., interpreters) as CAAF. CAAF includes contractors previously identified as 
contractors deploying with the U.S. Armed Forces. CAAF status does not apply to contractor personnel in support of 
applicable operations within the boundaries and territories of the United States. 
 
Designated operational area means a geographic area designated by the combatant commander or subordinate joint 
force commander for the conduct or support of specified military operations. 
 
Designated reception site means the designated place for the reception, staging, integration, and onward movement 
of contractors deploying during a contingency. The designated reception site includes assigned joint reception 
centers and other Service or private reception sites. 
 
Law of war means that part of international law that regulates the conduct of armed hostilities. The law of war 
encompasses all international law for the conduct of hostilities binding on the United States or its individual citizens, 
including treaties and international agreements to which the United States is a party, and applicable customary 
international law. 
 
Non-CAAF means personnel who are not designated as CAAF, such as local national (LN) employees and non-LN 
employees who are permanent residents in the operational area or third-country nationals not  
routinely residing with U.S. Armed Forces (and third-country national expatriates who are permanent residents in 
the operational area) who perform support functions away from the close proximity of, and do not reside with, U.S. 
Armed Forces. Government-furnished support to non-CAAF is typically limited to force protection, emergency 
medical care, and basic human needs (e.g., bottled water, latrine facilities,  
security, and food when necessary) when performing their jobs in the direct vicinity of U.S. Armed Forces. Non-
CAAF status does not apply to contractor personnel in support of applicable operations within the  
boundaries and territories of the United States. 
 
Subordinate joint force commander means a sub-unified commander or joint task force commander. 
 
(b) General. 
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(1) This clause applies to both CAAF and non-CAAF when performing in a designated operational area outside the 
United States to support U.S. Armed Forces deployed outside the United States in-- 
     
(i) Contingency operations; 
        
(ii) Peace operations, consistent with Joint Publication 3-07.3; or 
     
(iii) Other military operations or military exercises, when designated by the Combatant Commander or as directed 
by the Secretary of Defense. 
     
(2) Contract performance in support of U.S. Armed Forces deployed outside the United States may require work in 
dangerous or austere conditions. Except as otherwise provided in the contract, the Contractor accepts the risks 
associated with required contract performance in such operations. 
     
(3) When authorized in accordance with paragraph (j) of this clause to carry arms for personal protection, Contractor 
personnel are only authorized to use force for individual self-defense. 
    
(4) Unless immune from host nation jurisdiction by virtue of an international agreement or international law, 
inappropriate use of force by contractor personnel supporting the U.S. Armed Forces can subject such personnel to 
United States or host nation prosecution and civil liability (see paragraphs (d) and (j)(3) of this clause). 
    
(5) Service performed by Contractor personnel subject to this clause is not active duty or service under 38 U.S.C. 
106 note. 
 
(c) Support.  
 
(1)(i) The Combatant Commander will develop a security plan for protection of Contractor personnel in locations 
where there is not sufficient or legitimate civil authority, when the Combatant Commander decides it is in the 
interests of the Government to provide security because-- 
 
(A) The Contractor cannot obtain effective security services; 
 
(B) Effective security services are unavailable at a reasonable cost; or 
 
(C) Threat conditions necessitate security through military means. 
 
(ii) In appropriate cases, the Combatant Commander may provide security through military means, commensurate 
with the level of security provided DoD civilians. 
 
(2)(i) Generally, CAAF will be afforded emergency medical and dental care if injured while supporting applicable 
operations. Additionally, non-CAAF employees who are injured while in the vicinity of U.S. Armed Forces will 
normally receive emergency medical and dental care. Emergency medical and dental care includes medical care 
situations in which life, limb, or eyesight is jeopardized. Examples of emergency medical and dental care include 
examination and initial treatment of victims of sexual assault; refills of prescriptions for life-dependent drugs; repair 
of broken bones, lacerations, infections; and traumatic injuries to the dentition. Hospitalization will be limited to 
stabilization and short-term medical treatment with an emphasis on return to duty or placement in the patient 
movement system. 
 
(ii) When the Government provides medical treatment or transportation of Contractor personnel to a selected civilian 
facility, the Contractor shall ensure that the Government is reimbursed for any costs associated with such treatment 
or transportation. 
 
(iii) Medical or dental care beyond this standard is not authorized. 
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(3) Contractor personnel must have a Synchronized Predeployment and Operational Tracker (SPOT)-generated 
letter of authorization signed by the Contracting Officer in order to process through a deployment center or to travel 
to, from, or within the designated operational area. The letter of authorization also will identify any additional 
authorizations, privileges, or Government support that Contractor personnel are entitled to under this contract.  
Contractor personnel who are issued a letter of  
authorization shall carry it with them at all times while deployed. 
 
(4) Unless specified elsewhere in this contract, the Contractor is responsible for all other support required for its 
personnel engaged in the designated operational area under this contract. 
 
(d) Compliance with laws and regulations. (1) The Contractor shall comply with, and shall ensure that its personnel 
supporting U.S. Armed Forces deployed outside the United States as specified in paragraph (b)(1) of this clause are 
familiar with and comply with, all applicable-- 
 
(i) United States, host country, and third country national laws; 
 
(ii) Provisions of the law of war, as well as any other applicable treaties and international agreements; 
 
(iii) United States regulations, directives, instructions, policies, and procedures; and 
 
(iv) Orders, directives, and instructions issued by the Combatant Commander, including those relating to force 
protection, security, health, safety, or relations and interaction with local nationals. 
 
(2) The Contractor shall institute and implement an effective program to prevent violations of the law of war by its 
employees and subcontractors, including law of war training in accordance with paragraph (e)(1)(vii) of this clause. 
 
(3) The Contractor shall ensure that CAAF and non-CAAF are aware-- 
     
(i) Of the DoD definition of ``sexual assault'' in DoD Directive 6495.01, Sexual Assault Prevention and Response 
Program; 
     
(ii) That many of the offenses addressed by the definition are covered under the Uniform Code of Military Justice 
(see paragraph (e)(2)(iv) of this clause). Other sexual misconduct may constitute offenses under the Uniform Code 
of Military Justice, Federal law, such as the Military Extraterritorial Jurisdiction Act, or host nation laws; 
     
(iii) That the offenses not covered by the Uniform Code of Military Justice may nevertheless have consequences to 
the contractor employees (see paragraph (h)(1) of this clause). 
 
(4) The Contractor shall report to the appropriate investigative authorities, identified in paragraph (d)(6) of this 
clause, any alleged offenses under— 
 
(i) The Uniform Code of Military Justice (chapter 47 of title 10, United States Code) (applicable to contractors 
serving with or accompanying an armed force in the field during a declared war or  
contingency operations); or 
 
(ii) The Military Extraterritorial Jurisdiction Act (chapter 212 of title 18, United States Code). 
 
(5) The Contractor shall provide to all contractor personnel who will perform work on a contract in the deployed 
area, before beginning such work, information on the following: 
 
(i) How and where to report an alleged crime described in paragraph (d)(4) of this clause. 
 
(ii) Where to seek victim and witness protection and assistance available to contractor personnel in connection with 
an alleged offense described in paragraph (d)(4) of this clause. 
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(iii) That this section does not create any rights or privileges that are not authorized by law or DoD policy. 
 
(6) The appropriate investigative authorities to which suspected crimes shall be reported include the following— 
 
(i) US Army Criminal Investigation Command at http://www.cid.army.mil/reportacrime html; 
 
(ii) Air Force Office of Special Investigations at 
http://www.osi.andrews.af mil/library/factsheets/factsheet.asp?id=14522; 
 
(iii) Navy Criminal Investigative Service at http://www ncis.navy.mil/Pages/publicdefault.aspx; 
 
(iv) Defense Criminal Investigative Service at http://www.dodig.mil/HOTLINE/index.html; 
 
(v) To any command of any supported military element or the command of any base. 
 
(7) Personnel seeking whistleblower protection from reprisals for reporting criminal acts shall seek guidance 
through the DoD Inspector General hotline at 800-424-9098 or www.dodig.mil/HOTLINE/index html.  
Personnel seeking other forms of victim or witness protections should contact the nearest military law enforcement 
office. 
     
(8)(i) The Contractor shall ensure that Contractor employees supporting the U.S. Armed Forces are aware of their 
rights to-- 
     
(A) Hold their own identity or immigration documents, such as passport or driver's license, regardless of the 
documents' issuing authority; 
     
(B) Receive agreed upon wages on time; 
     
(C) Take lunch and work-breaks; 
     
(D) Elect to terminate employment at any time; 
     
(E) Identify grievances without fear of reprisal; 
     
(F) Have a copy of their employment contract in a language they understand; 
     
(G) Receive wages that are not below the legal host-country minimum wage; 
     
(H) Be notified of their rights, wages, and prohibited activities prior to signing their employment contract; and 
     
(I) If housing is provided, live in housing that meets host-country housing and safety standards. 
     
(ii) The Contractor shall post these rights in employee work spaces in English and in any foreign language(s) spoken 
by a significant portion of the workforce. 
     
(iii) The Contractor shall enforce the rights of Contractor personnel supporting the U.S. Armed Forces. 
 
(e) Preliminary personnel requirements.  
 
(1) The Contractor shall ensure that the following requirements are met prior to deploying CAAF (specific requirements for 
each category will be specified in the statement of work or elsewhere in the contract):  
 
(i) All required security and background checks are complete and acceptable. 
 
(ii) All CAAF deploying in support of an applicable operation— 
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(A) Are medically, dentally, and psychologically fit for deployment and performance of their contracted duties; 
 
(B) Meet the minimum medical screening requirements, including theater-specific medical qualifications as established by 
the geographic Combatant Commander (as posted to the Geographic Combatant Commander’s website or other venue); and  
 
(C) Have received all required immunizations as specified in the contract. 
 
(1) During predeployment processing, the Government will provide, at no cost to the Contractor, any military-specific 
immunizations and/or medications not available to the general public. 
 
(2) All other immunizations shall be obtained prior to arrival at the deployment center. 
 
(3) All CAAF and selected non-CAAF, as specified in the statement of work, shall bring to the designated 
operational area a copy of the U.S. Centers for Disease Control and Prevention (CDC) Form 731,  
International Certificate of Vaccination or Prophylaxis as Approved by the World Health Organization, (also known 
as ``shot record'' or ``Yellow Card'') that shows vaccinations are current. 
 
(iii) Deploying personnel have all necessary passports, visas, and other documents required to enter and exit a designated 
operational area and have a Geneva Conventions identification card, or other appropriate DoD identity credential, from the 
deployment center. 
 
(iv) Special area, country, and theater clearance is obtained for all personnel deploying. Clearance requirements are in DoD 
Directive 4500.54E, DoD Foreign Clearance Program. For this purpose, CAAF are considered non-DoD contactor 
personnel traveling under DoD sponsorship. 
 
(v) All deploying personnel have received personal security training. At a minimum, the training shall— 
 
(A) Cover safety and security issues facing employees overseas; 
 
(B) Identify safety and security contingency planning activities; and 
 
(C) Identify ways to utilize safety and security personnel and other resources appropriately. 
 
(vi) All personnel have received isolated personnel training, if specified in the contract, in accordance with DoD Instruction 
1300.23, Isolated Personnel Training for DoD Civilian and Contractors. 
 
(vii) Personnel have received law of war training as follows:  
 
(A) Basic training is required for all CAAF. The basic training will be provided through— 
 
(1) A military-run training center; or  
 
(2) A web-based source, if specified in the contract or approved by the Contracting Officer. 
 
(B) Advanced training, commensurate with their duties and responsibilities, may be required for some Contractor personnel 
as specified in the contract.  
 
(2) The Contractor shall notify all personnel who are not a host country national, or who are not ordinarily resident in the 
host country, that— 
 
(i) Such employees, and dependents residing with such employees, who engage in conduct outside the United States that 
would constitute an offense punishable by imprisonment for more than one year if the conduct had been engaged in within 
the special maritime and territorial jurisdiction of the United States, may potentially be subject to the criminal jurisdiction of 
the United States in accordance with the Military Extraterritorial Jurisdiction Act of 2000 (18 U.S.C. 3621, et seq.); 
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(ii) Pursuant to the War Crimes Act (18 U.S.C. 2441), Federal criminal jurisdiction also extends to conduct that is 
determined to constitute a war crime when committed by a civilian national of the United States; 
 
(iii) Other laws may provide for prosecution of U.S. nationals who commit offenses on the premises of U.S. diplomatic, 
consular, military or other U.S. Government missions outside the United States (18 U.S.C. 7(9)); and 
 
(iv) In time of declared war or a contingency operation, CAAF are subject to the jurisdiction of the Uniform Code of 
Military Justice under 10 U.S.C. 802(a)(10).  
 
(v) Such employees are required to report offenses alleged to have been committed by or against Contractor 
personnel to appropriate investigative authorities.  
 
(vi) Such employees will be provided victim and witness protection and assistance.  
 
(f) Processing and departure points. CAAF shall-- 
 
(1) Process through the deployment center designated in the contract, or as otherwise directed by the Contracting 
Officer, prior to deploying. The deployment center will conduct deployment processing to ensure visibility and 
accountability of Contractor personnel and to ensure that all deployment requirements are met, including the 
requirements specified in paragraph (e)(1) of this clause; 
 
(2) Use the point of departure and transportation mode directed by the Contracting Officer; and 
 
(3) Process through a designated reception site (DRS) upon arrival at the deployed location. The DRS will validate 
personnel accountability, ensure that specific designated operational area entrance requirements are met, and brief 
Contractor personnel on theater-specific policies and procedures. 
 
(g) Personnel data. 
     
(1) The Contractor shall use the Synchronized Predeployment and Operational Tracker (SPOT) web-based system, 
to enter and maintain the data for all CAAF and, as designated by USD (AT&L) or the Combatant  
Commander, non-CAAF supporting U.S. Armed Forces deployed outside the United States as specified in paragraph 
(b)(1) of this clause. 
     
(2) The Contractor shall enter the required information about their contractor personnel prior to deployment and 
shall continue to use the SPOT web-based system at https://spot.dmdc mil 
to maintain accurate, up-to-date information throughout the deployment for all Contractor personnel. Changes to 
status of individual Contractor personnel relating to their in-theater arrival date and their duty  
location, to include closing out the deployment with their proper status (e.g., mission complete, killed, wounded) 
shall be annotated within the SPOT database in accordance with the timelines established  
in the SPOT Business Rules at http://www.acq.osd.mil/log/PS/ctr mgt accountability.html. 
 
(h) Contractor personnel. 
    
(1) The Contracting Officer may direct the Contractor, at its own expense, to remove and replace any Contractor 
personnel who jeopardize or interfere with mission accomplishment or who fail to comply with or violate applicable 
requirements of this contract. Such action may be taken at the Government's discretion without prejudice to its rights 
under any other provision of this contract, including the Termination for Default clause. 
     
(2) The Contractor shall identify all personnel who occupy a position designated as mission essential and ensure the 
continuity of essential Contractor services during designated operations, unless, after consultation with the 
Contracting Officer, Contracting Officer's representative, or local commander, the Contracting Officer directs 
withdrawal due to security conditions. 
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(3) The Contractor shall ensure that Contractor personnel follow the guidance at paragraph (e)(2)(v) of this clause 
and any specific Combatant Commander guidance on reporting offenses alleged to have been  
committed by or against Contractor personnel to appropriate investigative authorities. 
    
(4) Contractor personnel shall return all U.S. Government-issued identification, to include the Common Access 
Card, to appropriate U.S. Government authorities at the end of their deployment (or, for non- 
CAAF, at the end of their employment under this contract). 
 
(i) Military clothing and protective equipment.  
 
(1) Contractor personnel are prohibited from wearing military clothing unless specifically authorized in writing by the 
Combatant Commander. If authorized to wear military clothing, Contractor personnel must— 
 
(i) Wear distinctive patches, arm bands, nametags, or headgear, in order to be distinguishable from military personnel, 
consistent with force protection measures; and 
 
(ii) Carry the written authorization with them at all times. 
 
(2) Contractor personnel may wear military-unique organizational clothing and individual equipment (OCIE) required for 
safety and security, such as ballistic, nuclear, biological, or chemical protective equipment. 
 
(3) The deployment center, or the Combatant Commander, shall issue OCIE and shall provide training, if necessary, to 
ensure the safety and security of Contractor personnel. 
 
(4) The Contractor shall ensure that all issued OCIE is returned to the point of issue, unless otherwise directed by the 
Contracting Officer. 
 
(j) Weapons.  
 
(1) If the Contractor requests that its personnel performing in the designated operational area be authorized to carry weapons 
for individual self-defense, the request shall be made through the Contracting Officer to the Combatant Commander, in 
accordance with DoD Instruction 3020.41, Operational Contractor Support. The Combatant Commander will determine 
whether to authorize in-theater Contractor personnel to carry weapons and what weapons and ammunition will be allowed.  
 
(2) If Contractor personnel are authorized to carry weapons in accordance with paragraph (j)(1) of this clause, the 
Contracting Officer will notify the Contractor what weapons and ammunition are authorized. 
 
(3) The Contractor shall ensure that its personnel who are authorized to carry weapons— 
 
(i) Are adequately trained to carry and use them— 
 
(A) Safely; 
 
(B) With full understanding of, and adherence to, the rules of the use of force issued by the Combatant Commander; and 
 
(C) In compliance with applicable agency policies, agreements, rules, regulations, and other applicable law; 
 
(ii) Are not barred from possession of a firearm by 18 U.S.C. 922; 
 
(iii) Adhere to all guidance and orders issued by the Combatant Commander regarding possession, use, safety, and 
accountability of weapons and ammunition; 
 
(iv) Comply with applicable Combatant Commander and local commander force-protection policies; and 
 
(v) Understand that the inappropriate use of force could subject them to U.S. or host-nation prosecution and civil liability. 
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(4) Whether or not weapons are Government-furnished, all liability for the use of any weapon by Contractor personnel rests 
solely with the Contractor and the Contractor employee using such weapon. 
 
(5) Upon redeployment or revocation by the Combatant Commander of the Contractor’s authorization to issue firearms, the 
Contractor shall ensure that all Government-issued weapons and unexpended ammunition are returned as directed by the 
Contracting Officer. 
 
(k) Vehicle or equipment licenses. Contractor personnel shall possess the required licenses to operate all vehicles or 
equipment necessary to perform the contract in the designated operational area. 
 
(l) Purchase of scarce goods and services. If the Combatant Commander has established an organization for the 
designated operational area whose function is to determine that certain items are scarce goods or services, the 
Contractor shall coordinate with that organization local purchases of goods and services designated as scarce, in 
accordance with instructions provided by the Contracting Officer. 
 
(m) Evacuation.  
 
(1) If the Combatant Commander orders a mandatory evacuation of some or all personnel, the Government will 
provide assistance, to the extent available, to United States and third country national Contractor personnel. 
 
(2) In the event of a non-mandatory evacuation order, unless authorized in writing by the Contracting Officer, the 
Contractor shall maintain personnel on location sufficient to meet obligations under this contract. 
 
(n) Next of kin notification and personnel recovery.  
 
(1) The Contractor shall be responsible for notification of the employee-designated next of kin in the event an 
employee dies, requires evacuation due to an injury, or is isolated, missing, detained, captured, or abducted. 
 
(2) In the case of isolated, missing, detained, captured, or abducted Contractor personnel, the Government will assist 
in personnel recovery actions in accordance with DoD Directive 3002.01E, Personnel Recovery in the Department 
of Defense. 
 
(o) Mortuary affairs. Contractor personnel who die while in support of the U.S. Armed Forces shall be covered by 
the DoD mortuary affairs program as described in DoD Directive 1300.22, Mortuary Affairs Policy, and DoD 
Instruction 3020.41, Operational Contractor Support. 
 
(p) Changes. In addition to the changes otherwise authorized by the Changes clause of this contract, the Contracting 
Officer may, at any time, by written order identified as a change order, make changes in the place of performance or 
Government-furnished facilities, equipment, material, services, or site. Any change order issued in accordance with 
this paragraph (p) shall be subject to the provisions of the Changes clause of this contract. 
 
(q) Subcontracts. The Contractor shall incorporate the substance of this clause, including this paragraph (q), in all 
subcontracts when subcontractor personnel are supporting U.S. Armed Forces deployed  
outside the United States in-- 
     
(1) Contingency operations; 
         
(2) Peace operations consistent with Joint Publication 3-07.3; or 
     
(3) Other military operations or military exercises, when designated by the Combatant Commander or as directed by 
the Secretary of Defense. 
 
(End of clause) 
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252.204-7018 Prohibition on the Acquisition of Covered Defense Telecommunications Equipment or 
Services (Dec 2019)  
(a) Definitions. As used in this clause— 
Covered defense telecommunications equipment or services means— 
(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE Corporation, or any 
subsidiary or affiliate of such entities; 
(2) Telecommunications services provided by such entities or using such equipment; or 
(3) Telecommunications equipment or services produced or provided by an entity that the Secretary of Defense 
reasonably believes to be an entity owned or controlled by, or otherwise connected to, the government of a covered 
foreign country. 
Covered foreign country means— 
(1) The People's Republic of China; or 
(2) The Russian Federation. 
Covered missions means— 
(1) The nuclear deterrence mission of DoD, including with respect to nuclear command, control, and 
communications, integrated tactical warning and attack assessment, and continuity of Government; or 
(2) The homeland defense mission of DoD, including with respect to ballistic missile defense. 
“Critical technology” means— 
(1) Defense articles or defense services included on the United States Munitions List set forth in the International 
Traffic in Arms Regulations under subchapter M of chapter I of title 22, Code of Federal Regulations; 
(2) Items included on the Commerce Control List set forth in Supplement No. 1 to part 774 of the Export 
Administration Regulations under subchapter C of chapter VII of title 15, Code of Federal Regulations, and 
controlled— 
(i) Pursuant to multilateral regimes, including for reasons relating to national security, chemical and biological 
weapons proliferation, nuclear nonproliferation, or missile technology; or 
(ii) For reasons relating to regional stability or surreptitious listening; 
(3) Specially designed and prepared nuclear equipment, parts and components, materials, software, and technology 
covered by part 810 of title 10, Code of Federal Regulations (relating to assistance to foreign atomic energy 
activities); 
(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of Federal Regulations (relating 
to export and import of nuclear equipment and material); 
(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations, part 121 of title  
(6) Emerging and foundational technologies controlled pursuant to section 1758 of the Export Control Reform Act 
of 2018 (50 U.S.C. 4817). 
Substantial or essential component means any component necessary for the proper function or performance of a 
piece of equipment, system, or service. 
(b) Prohibition. In accordance with section 1656 of the National Defense Authorization Act for Fiscal Year 2018 
(Pub. L. 115-91), the contractor shall not provide to the Government any equipment, system, or service to carry out 
covered missions that uses covered defense telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology as part of any system, unless the covered defense 
telecommunication equipment or services are covered by a waiver described in Defense Federal Acquisition 
Regulation Supplement 204.2104. 
 (c) Procedures. The Contractor shall review the list of excluded parties in the System for Award Management 
(SAM) at https://www.sam.gov for entities that are excluded when providing any equipment, system, or service, to 
carry out covered missions, that uses covered defense telecommunications equipment or services as a substantial or 
essential component of any system, or as critical technology as part of any system, unless a waiver is granted. 
(d) Reporting.  
(1) In the event the Contractor identifies covered defense telecommunications equipment or services used as a 
substantial or essential component of any system, or as critical technology as part of any system, during contract 
performance, the Contractor shall report at https://dibnet.dod.mil the information in paragraph (d)(2) of this clause. 
(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of this clause: 
(i) Within one business day from the date of such identification or notification: The contract number; the order 
number(s), if applicable; supplier name; brand; model number (original equipment manufacturer number, 
manufacturer part number, or wholesaler number); item description; and any readily available information about 
mitigation actions undertaken or recommended. 
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(ii) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this clause: Any further available 
information about mitigation actions undertaken or recommended. In addition, the Contractor shall describe the 
efforts it undertook to prevent use or submission of a covered defense telecommunications equipment or services, 
and any additional efforts that will be incorporated to prevent future use or submission of covered 
telecommunications equipment or services. 
(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (e), in all 
subcontracts and other contractual instruments, including subcontracts for the acquisition of commercial items. 

(End of clause) 
 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.204-25  Prohibition on Contracting for Certain Telecommunications 

and Video Surveillance Services or Equipment.  
AUG 2019    

52.222-43  Fair Labor Standards Act And Service Contract Labor 
Standards - Price Adjustment (Multiple Year And Option 
Contracts)  

AUG 2018    

52.222-41  Service Contract Labor Standards  AUG 2018    
 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001  1 Years $000,000.00 $000,000.00  
 Ocean and Intermodal Svcs (Base Period) 

FFP 
Provide Ocean and Intermodal Distribution Services (Base Period).                     
Rates are contained in the CARE SA (Carrier Analysis and Rate Evaluation 
System) 
FOB: Destination 
V115 

 

   
  
 
 MAX  

NET AMT 
$000,000.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002  1 Each $5,000.00 $5,000.00  
 Minimum Guarantee 

FFP 
This CLIN is to facilitate payment of Contract Minimum Guarantee of $5,000.  
Payment of Minimum Guarantee will be made via Delivery order if Minimum is 
not met via ordering of transportation services. 
FOB: Destination 
V115 

 

   
  
 
 MAX  

NET AMT 
$5,000.00 

 
    

       
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

1001  1 Years $000,000.00 $000,000.00  
EXERCISED 
OPTION 

Ocean and Intermodal Svcs (Opt Year 1) 
FFP 
Provide Ocean and Intermodal Distribution Services (Option Year 1) 
 
Rates are contained in the CARE SA (Carrier Analysis and Rate Evaluation 
System) 
FOB: Destination 
V115 

 

   
  
 
 MAX  

NET AMT 
$000,000.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2001  1 Years $000,000.00 $000,000.00  
EXERCISED 
OPTION 

Ocean and Intermodal Svcs (Opt Year 2) 
FFP 
Provide Ocean and Intermodal Distribution Services (Option Year 2) 
 
Rates are contained in the CARE SA (Carrier Analysis and Rate Evaluation 
System) 
FOB: Destination 
V115 

 

   
  
 
 MAX  

NET AMT 
$000,000.00 

 
    

       
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

3001  1 Years $000,000.00 $000,000.00  
OPTION Ocean and Intermodal Svcs (Opt Year 3) 

FFP 
Provide Ocean and Intermodal Distribution Services (Option Year 3) 
 
Rates are contained in the CARE SA (Carrier Analysis and Rate Evaluation 
System) 
FOB: Destination 
V115 

 

   
  
 
 MAX  

NET AMT 
$000,000.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

4001  1 Years $000,000.00 $000,000.00  
OPTION Ocean and Intermodal Svcs (Opt Year 4) 

FFP 
Provide Ocean and Intermodal Distribution Services (Option Year 4) 
 
Rates are contained in the CARE SA (Carrier Analysis and Rate Evaluation 
System) 
FOB: Destination 
V115 

 

   
  
 
 MAX  

NET AMT 
$000,000.00 

 
    

       
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  Government  N/A  Government  
0002  N/A  Government  N/A  Government  
1001  N/A  Government  N/A  Government  
2001  N/A  Government  N/A  Government  
3001  N/A  Government  N/A  Government  
4001  N/A  Government  N/A  Government  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
0001  POP 01-SEP-2019 TO 

30-NOV-2020  
N/A  SDDC-IM (DCS FOR INFORMATION 

MANAGEMENT) 
MEGAN MANNING 
SDDC-IMA 
1 SOLDIER WAY 
SCOTT AFB IL 62225 
618-220-5050 
FOB:  Destination  

W81GYE  
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0002  POP 01-SEP-2019 TO 
30-NOV-2020  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

W81GYE  

          
1001  POP 01-DEC-2020 TO 

31-AUG-2021  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
W81GYE  

          
2001  POP 01-SEP-2021 TO 

31-AUG-2022  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
W81GYE  

          
3001  POP 01-SEP-2022 TO 

31-AUG-2023  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
W81GYE  

          
4001  POP 01-SEP-2023 TO 

31-AUG-2024  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
W81GYE  

  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-3  Gratuities  APR 1984    
52.203-6 Alt I  Restrictions On Subcontractor Sales To The Government  

(Sep 2006) -- Alternate I  
OCT 1995    

52.203-13  Contractor Code of Business Ethics and Conduct  OCT 2015    
52.203-19  Prohibition on Requiring Certain Internal Confidentiality 

Agreements or Statements  
JAN 2017    

52.204-2  Security Requirements  AUG 1996    
52.204-10  Reporting Executive Compensation and First-Tier 

Subcontract Awards  
OCT 2016    

52.204-18  Commercial and Government Entity Code Maintenance  JUL 2016    
52.204-19  Incorporation by Reference of Representations and 

Certifications.  
DEC 2014    

52.204-21  Basic Safeguarding of Covered Contractor Information 
Systems  

JUN 2016    

52.204-23  Prohibition on Contracting for Hardware, Software, and 
Services Developed or Provided by Kaspersky Lab and Other 
Covered Entities.  

JUL 2018    

52.209-6  Protecting the Government's Interest When Subcontracting 
With Contractors Debarred, Suspended, or Proposed for 
Debarment  

OCT 2015    

52.209-9  Updates of Publicly Available Information Regarding 
Responsibility Matters  

JUL 2013    

52.209-10  Prohibition on Contracting With Inverted Domestic 
Corporations  

NOV 2015    

52.212-4  Contract Terms and Conditions--Commercial Items  JAN 2017    
52.219-8  Utilization of Small Business Concerns  NOV 2016    
52.219-9 Alt II  Small Business Subcontracting Plan (JAN 2017) Alternate II  NOV 2016    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-3  Convict Labor  JUN 2003    
52.222-21  Prohibition Of Segregated Facilities  APR 2015    
52.222-26  Equal Opportunity  SEP 2016    
52.222-35  Equal Opportunity for Veterans  OCT 2015    
52.222-36  Equal Opportunity for Workers with Disabilities  JUL 2014    
52.222-37  Employment Reports on Veterans  FEB 2016    
52.222-40  Notification of Employee Rights Under the National Labor 

Relations Act  
DEC 2010    
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52.222-42  Statement Of Equivalent Rates For Federal Hires  MAY 2014    
52.222-50  Combating Trafficking in Persons  MAR 2015    
52.222-54  Employment Eligibility Verification  OCT 2015    
52.222-55  Minimum Wages Under Executive Order 13658  DEC 2015    
52.222-62  Paid Sick Leave Under Executive Order 13706  JAN 2017    
52.223-18  Encouraging Contractor Policies To Ban Text Messaging 

While Driving  
AUG 2011    

52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.228-3  Worker's Compensation Insurance (Defense Base Act)  JUL 2014    
52.232-18  Availability Of Funds  APR 1984    
52.232-33  Payment by Electronic Funds Transfer--System for Award 

Management  
JUL 2013    

52.232-36  Payment by Third Party  MAY 2014    
52.232-39  Unenforceability of Unauthorized Obligations  JUN 2013    
52.232-40  Providing Accelerated Payments to Small Business 

Subcontractors  
DEC 2013    

52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.242-5  Payments to Small Business Subcontractors  JAN 2017    
52.247-5  Familiarization With Conditions  APR 1984    
52.247-21  Contractor Liability for Personal Injury and/or Property 

Damage  
APR 1984    

52.247-22  Contractor Liability for Loss of and/or Damage to Freight 
Other Than Household Goods  

APR 1984    

52.247-28  Contractor's Invoices  APR 1984    
52.247-64  Preference for Privately Owned U.S. - Flag Commercial 

Vessels  
FEB 2006    

252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
SEP 2011    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  SEP 2013    
252.203-7003  Agency Office of the Inspector General  DEC 2012    
252.204-7005  Oral Attestation of Security Responsibilities  NOV 2001    
252.204-7012  Safeguarding Covered Defense Information and Cyber 

Incident Reporting  
OCT 2016    

252.204-7015  Notice of Authorized Disclosure of Information for Litigation 
Support  

MAY 2016    

252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    
252.219-7003 (Dev)  Small Business Subcontracting Plan (DOD Contracts) 

(Deviation 2018-O0007)  
APR 2018    

252.222-7002  Compliance With Local Labor Laws (Overseas)  JUN 1997    
252.225-7012  Preference For Certain Domestic Commodities  DEC 2017    
252.225-7039  Defense Contractors Performing Private Security Functions 

Outside the United States  
JUN 2016    

252.225-7048  Export-Controlled Items  JUN 2013    
252.225-7979 (Dev)  Additional Access to Contractor and Subcontractor Records 

in the United States Central Command Theater of Operations 
(DEVIATION 2018-O0008)  

DEC 2017    

252.225-7980 (Dev)  Contractor Personnel Performing in the United States Africa 
Command Area of Responsibility. (DEVIATION 2016-
O0008)  

JUN 2016    

252.225-7981 (Dev)  Additional Access to Contractor and Subcontractor Records 
(Other than USCENTCOM) (DEVIATION 2015-O0016)  

SEP 2015    

252.225-7993 (Dev)  Prohibition on Providing Funds to the Enemy  (Deviation 
2015-O0016)  

SEP 2015    
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252.225-7994 (Dev)  Additional Access to Contractor and Subcontractor Records 
in the United States Central Command Theater of Operations 
(Deviation 2015-O0013)  

MAR 2015    

252.225-7995 (Dev)  Contractor Personnel Performing in the United States Central 
Command Area of Responsibility (Deviation 2017-O0004)  

SEP 2017    

252.225-7997 (Dev)  Contractor Demoblization (Deviation 2013-O0017)  AUG 2013    
252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises, and Native Hawaiian Small Business 
Concerns  

SEP 2004    

252.229-7014  Taxes--Foreign Contracts in Afghanistan  DEC 2015    
252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  
JUN 2012    

252.232-7010  Levies on Contract Payments  DEC 2006    
252.237-7010  Prohibition on Interrogation of Detainees by Contractor 

Personnel  
JUN 2013    

252.243-7002  Requests for Equitable Adjustment  DEC 2012    
252.246-7004  Safety of Facilities, Infrastructure, and Equipment for 

Military Operations  
OCT 2010    

252.247-7003  Pass-Through of Motor Carrier Fuel Surcharge Adjustment 
To The Cost Bearer  

JUN 2013    

252.247-7027  Riding Gang Member Requirements  MAY 2018    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
 52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS—COMMERCIAL ITEMS  (DEVIATION 2013-O0019) (JUL 2018) 

 

(a) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph 
(a) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and 
does not contain the clause at 52.215-2, Audit and Records -- Negotiation. 

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 
have access to and right to examine any of the Contractor’s directly pertinent records involving transactions related 
to this contract. 

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 
this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available 
until such appeals, litigation, or claims are finally resolved. 

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law. 

(b)  
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(1) Notwithstanding the requirements of any other clause in this contract, the Contractor is not required to flow 
down any FAR clause, other than those in this paragraph (b)(1) in a subcontract for commercial items. Unless 
otherwise indicated below, the extent of the flow down shall be as required by the clause— 

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (Oct 2015) (41 U.S.C. 3509). 

(ii) 52.219-8, Utilization of Small Business Concerns (Oct 2014) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $650,000 ($1.5 million for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 

(iii) 52.222-17, Nondisplacement of Qualified Workers (May 2014) (E.O. 13495). Flow down required in accordance 
with paragraph (1) of FAR clause 52.222-17. 

(iv) 52.222-21, Prohibition of Segregated Facilities (Apr 2015).  

(v) 52.222-26, Equal Opportunity (Sep 2016) (E.O. 11246). 

(vi) 52.222-35, Equal Opportunity for Veterans (Oct 2015) (38 U.S.C. 4212). 

(vii) 52.222-36, Equal Opportunity for Workers with Disabilities (Jul 2014) (29 U.S.C. 793). 

(viii) 52.222-62 Paid Sick Leave Under Executive Order 13706 (JAN 2017) (E.O. 13706). 

(ix) 52.222-37, Employment Reports on Veterans (Feb 2016) (38 U.S.C. 4212). 

(x) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O. 13496). 
Flow down required in accordance with paragraph (f) of FAR clause 52.222-40. 

(xi) 52.222-41, Service Contract Labor Standards (May 2014), (41 U.S.C. chapter 67). 

(xii)  ___   (A) 52.222-50, Combating Trafficking in Persons (Mar 2015) (22 U.S.C. chapter 78 and E.O. 13627). 

 ___   (B) Alternate I (Mar 2015) of 52.222-50 (22 U.S.C. chapter 78 E.O. 13627). 

(xiii) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for 
Maintenance, Calibration, or Repair of Certain Equipment--Requirements (May 2014) (41 U.S.C. chapter 67.) 

(xiv) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain 
Services--Requirements (May 2014) (41 U.S.C. chapter 67) 

(xv) 52.222-54, Employment Eligibility Verification (Oct 2015). 

(xvi) 52.222-55, Minimum Wages Under Executive Order 13658 (Dec 2015) (E.O. 13658). 

(xvii) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Jul 2013) (Section 
862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note). 

(xviii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (May 2014) (42 U.S.C. 1792). Flow 
down required in accordance with paragraph (e) of FAR clause 52.226-6. 
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(xix) 52.247-64, Preference for Privately-Owned U.S. Flag Commercial Vessels (Feb 2006) (46 U.S.C. Appx 
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 

(2) While not required, the contractor may include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 

(End of Clause) 

 
 
 
 
 
52.216-19      ORDER LIMITATIONS  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than 1 TEU (for container carriers) or 1 MsT (for breakbulk carriers), the Government is not obligated to 
purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor - 
 
(1) Any order for a single item in excess of 10% of vessel capacity for the booking of Government cargo on each 
U.S. flag vessel sailing from CONUS on the designated routes listed below;  
Outbound  Description 
Routes/Zones 
01   West Coast to Far East 
05/11   East & Gulf Coasts to Europe & UK 
6A/12A  East & Gulf Coast to Western Mediterranean 
07/13   East & Gulf Coasts to Middle East, South Asia, Indian Ocean 
   
  
(2) Any order for a combination of items in excess of 10% of vessel capacity for the booking of Government cargo 
on each U.S. flag vessel sailing from CONUS on the designated routes listed below; or 
Outbound  Description 
Routes/Zones 
01   West Coast to Far East 
05/11   East & Gulf Coasts to Europe & UK 
6A/12A  East & Gulf Coast to Western Mediterranean 
07/13   East & Gulf Coasts to Middle East, South Asia, Indian Ocean 
   
(3) A series of orders from the same ordering office within 7 days that together call for quantities exceeding the 
limitation in paragraph (b) (1) or (2) of this section. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) of this section. 
 
(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the 
maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 24 
hours after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and 
the reasons.  Upon receiving this notice, the Government may acquire the supplies or services from another source. 
 
(End of clause) 
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52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after 31 August 2024. 
 
(End of clause) 
 
52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 
 
The Government may require continued performance of any services no later than the limits and at the rates 
specified in the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided 
by the Secretary of Labor. The option provision may be exercised more than once, but the total extension of 
performance hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written 
notice to the Contractor no later than 30 days before the contract expires.   
 
(End of clause) 
 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor no later than 30 days; 
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 45 
days before the contract expires. The preliminary notice does not commit the Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 5 
years and 6 months. 
 
(End of clause) 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at http://farsite hill.af.mil/.  
 
(End of clause) 
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252.216-7006  ORDERING (MAY 2011) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the contract schedule. Such orders may be issued from 15 
July 2019 through 31 Aug 2024. 
     
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
     
(c)(1) If issued electronically, the order is considered ``issued'' when a copy has been posted to the Electronic 
Document Access system, and notice has been sent to the Contractor. 
     
(2) If mailed or transmitted by facsimile, a delivery order or task order is considered ``issued'' when the Government 
deposits the order in the mail or transmits by facsimile. Mailing includes transmittal by U.S. mail or private delivery 
services. 
     
(3) Orders may be issued orally only if authorized in the  
schedule. 
     
(End of Clause) 
 
252.225-7043      ANTITERRORISM/FORCE PROTECTION POLICY FOR DEFENSE CONTRACTORS 
OUTSIDE THE UNITED STATES (JUN 2015) 
 
(a) Definition. United States, as used in this clause, means, the 50 States, the District of Columbia, and outlying 
areas. 
 
(b) Except as provided in paragraph (c) of this clause, the Contractor and its subcontractors, if performing or 
traveling outside the United States under this contract, shall-- 
 
(1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor is a U.S. entity; 
 
(2) Ensure that Contractor and subcontractor personnel who are U.S. nationals and are in-country on a non-transitory 
basis, register with the U.S. Embassy, and that Contractor and subcontractor personnel who are third country 
nationals comply with any security related requirements of the Embassy of their nationality; 
 
(3) Provide, to Contractor and subcontractor personnel, antiterrorism/force protection awareness information 
commensurate with that which the Department of Defense (DoD) provides to its military and civilian personnel and 
their families, to the extent such information can be made available prior to travel outside the United States; and 
 
(4) Obtain and comply with the most current antiterrorism/force protection guidance for Contractor and 
subcontractor personnel. 
 
(c) The requirements of this clause do not apply to any subcontractor that is-- 
 
(1) A foreign government; 
 
(2) A representative of a foreign government; or 
 
(3) A foreign corporation wholly owned by a foreign government. 
 
(d) Information and guidance pertaining to DoD antiterrorism/force protection can be obtained from 
USTRANSCOM/TCJ3-FP Commercial: (618) 229-7711. 
 
(End of clause) 
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5152.225-5902 - FITNESS FOR DUTY AND MEDICAL/DENTAL CARE LIMITATIONS (JUN 2015) 
 
(a) The contractor shall ensure the individuals they deploy are in compliance with the current USCENTCOM 
Individual Protection and Individual/Unit Deployment Policy, including TAB A, Amplification of the Minimal 
Standards of Fitness for Deployment to the CENTCOM AOR, unless a waiver is obtained in accordance with TAB 
C, CENTCOM Waiver Request.  The current guidance is located at 
http://www2.centcom mil/sites/contracts/Pages/GCP.aspx.   
 
(b) The contractor shall perform the requirements of this contract notwithstanding the fitness for duty of deployed 
employees, the provisions for care offered under this section, and redeployment of individuals determined to be 
unfit.  
 
(c) Contractor personnel who deploy for multiple tours, which exceed 12 months in total, must be re-evaluated for 
fitness to deploy every 12 months IAW the current USCENTCOM Individual Protection and Individual/Unit 
Deployment Policy standards.  An examination will remain valid for 15 months from the date of the physical.  This 
allows an examination to be valid up to 90 days prior to deployment.  Once a deployment begins, the examination 
will only be good for a maximum of 12 months.  Any medical waivers received will be valid for a maximum of 12 
months.  Failure to obtain an updated medical waiver before the expiration of the current waiver renders the 
employee unfit and subject to redeployment.   
 
(d) The contractor bears the responsibility for ensuring all employees are aware of the conditions and medical 
treatment available at the performance location. The contractor shall include this information in all subcontracts with 
performance in the theater of operations. 
 
(e) In accordance with military directives (DoDI 3020.41, DoDI 6000.11, CFC FRAGO 09-1038, DoD Federal 
Acquisition Regulation Supplement (DFARS) PGI 225.74), resuscitative care, stabilization, hospitalization at a Role 
3 military treatment facility (MTF) for emergency life-limb-eyesight care will be provided along with assistance for 
urgent patient movement.  Subject to availability, an MTF may provide reimbursable treatment for emergency 
medical or dental services (e.g., broken bones, lacerations, broken teeth or lost fillings).   
 
(f) Routine and primary medical care are not authorized. Pharmaceutical services are not authorized for known or 
routine prescription drug needs of the individual. Routine dental care, examinations and cleanings are not authorized 
 
 
(g) Notwithstanding any other provision of the contract, the contractor shall be liable for any and all medically-
related services or patient movement rendered. To view reimbursement rates that will be charged for services at all 
DoD deployed medical facilities please go to the following website:  
http://comptroller.defense.gov/FinancialManagement/Reports/rates2014.aspx. 
 
(End of Clause) 
 
5152.225-5907 - MEDICAL SCREENING AND VACCINATION REQUIREMENTS FOR CONTRACTOR 
EMPLOYEES OPERATING IN THE CENTCOM AREA OF RESPONSIBILITY (AOR)  (JUN 2015) 
 
(a) All contractor employees are required to be medically, dentally, and psychologically fit for deployment and 
performance of their contracted duties as outlined in the Defense Federal Acquisition Regulation Supplement 
(DFARS) clause 252.225-7995, Contractor Personnel Performing in the United States Central Command Area of 
Responsibility.  This clause requires all contractor personnel to meet the theater specific medical qualifications 
established by the Geographic Combatant Commander before deploying to, being granted installation access, or 
performing work under the resultant contract.  In the USCENTCOM Area of Operation (AOR), the required medical 
screening, immunizations, and vaccinations are specified in the current USCENTCOM individual Protection and 
Individual Unit Deployment Policy and DoD Instruction (DODI) 3020.41, Operational Contract Support (OCS).  
Current medical screening, immunization, and vaccination requirements are available at 
http://www2.centcom mil/sites/contracts/Pages/GCP.aspx.  The current DODI is available at 
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http://www.dtic.mil/whs/directives/corres/ins1.html.  The current list of immunization and vaccination requirements 
are available at http://www.vaccines mil.  
 
(b) The USCENTCOM policy requires contractors to ensure adequate health management is available for 
Tuberculosis (TB) screening, diagnosis, treatment, and isolation during the life of the contract.  This includes 
management and compliance with all prescribed public health actions regarding TB and the responsibility to ensure 
adequate health management is available at the Contractor’s medical provider or local economy provider’s location 
for all contractor and subcontractor employees throughout the life of the contract.   The contractor shall maintain 
medical screening documentation, in English, and make it available to the Contracting Officer, military public health 
personnel, or Base Operations Center installation access badging personnel upon request.   
 
(1) U.S. Citizens are considered Small-Risk Nationals (SRNs) as the U.S. has less than 25 TB cases per 100,000 
persons.  A TB testing method of either a TB skin test (TST) or Interferon Gamma Release Assay (IGRA) may be 
used for pre-deployment and annual re-screening of all U.S. Citizens employed under the contract.  For a contact 
investigation, all personnel with a positive TST or IGRA will be evaluated for potential active TB with a symptom 
screen, exposure history and CXR.  A physical copy of all TST, IGRA, and/or CXRs and radiographic interpretation 
must be provided at the deployment center designated in the contract, or as otherwise directed by the Contracting 
Officer, prior to deployment and prior to installation access badge renewal. 
 
(2) Other Country Nationals (OCNs) and Local Nationals (LNs) shall have pre-deployment/employment testing for 
TB using a Chest x-ray (CXR) and a symptom survey completed within 3 months prior to the start of 
deployment/employment, with annual re-screening prior to installation access badge renewal.  This is the only way 
to verify interval changes should an active case of TB occur.  When conducting annual re-screening, the 
Contractor’s medical provider or local economy provider will look for interval changes from prior CXR’s and 
review any changes in the symptom survey.  A physical copy of the CXR film with radiographic interpretation 
showing negative TB results must be provided to the Base Operations Center prior to the start of 
deployment/employment, with annual re-screening prior to installation access badge renewal. 
 
 
(3) After arrival in the USCENTCOM AOR, all cases of suspected or confirmed active TB must be reported to the 
theater Preventive Medicine (PM) Physician and/or TB Consultant within 24 hours.  Contact tracing, and medical 
coding, have specific requirements.  After consultation with the Theater PM or TB Consultant, the contractor or sub-
contractor with suspected or confirmed TB are required to be evacuated to the closest civilian hospital for treatment.  
The Contractor is responsible for management and compliance with all prescribed public health actions.  The 
employee, contractor/sub-contractor shall be transported out of theater following three (3) consecutive negative 
sputum smears.   
 
(c) All employees, contractors and sub-contractors, involved in food service, water and/or ice production facilities 
must be pre-screened prior to deployment and re-screened annually for signs and symptoms of infectious diseases.  
This includes a stool sample test for ova and parasites.  Additionally, all employees, contractors and sub-contractors, 
will have completed:  (1) the full series of immunization for Typhoid and Hepatitis “A” (full series) immunizations 
per the Centers for Disease Control and Prevention guidelines (e.g. typhoid vaccination booster is required every 2 
years); (2) the required TB tests; and (3) screening for Hepatitis B and C.    
 
(d) Proof of pre-deployment and deployment medical screening, immunizations, and vaccinations (in English) for 
employees, contractors and sub-contractors shall be made available to the designated Government representative 
throughout the life of the contract, and provided to  the Contracting Officer, for a minimum of six (6) years and (3) 
months from the date of final payment under the contract.   
 
(End of Clause) 
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5152.225-5908 - GOVERNMENT FURNISHED CONTRACTOR SUPPORT   (JUN 2015) 
 
The following is a summary of the type of support the Government will provide the contractor.  Services will be 
provided to contractors at the same level as they are provided to military and DoD civilian personnel.  In the event 
of any discrepancy between this summary and the description of services in the Statement of Work, this clause will 
take precedence.  These services are only provided at the following locations: None.  When contractor employees 
are in transit, all checked blocks are considered authorized.  NOTE:  The services marked in this special clause must 
be consistent with information marked on the approved GFLSV form. 
 

U.S. Citizens 
 
___ APO/FPO/MPO/DPO/                       ___  DFACs****   ___ Mil Issue Equip 
             Postal Service 
___  Authorized Weapon ******      ___  Excess Baggage  ___ MILAIR(inter/intra theater) 
___ Billeting***        ___ Fuel Authorized  ___ MWR  
___ CAAF*        ___ Govt Furnished Meals****   
___  Controlled Access Card (CAC)     ___ Military Banking  ___ Transportation 
___  Installation Access Badge      ___ Laundry   ___ Military Clothing 
___ Military Exchange       _X_ None 
___ Embassy Services Kabul** 
 

Third-Country National (TCN) Employees 
 
___ N/A         ___ DFACs****  ___ Mil Issue Equip 
___ Authorized Weapon******      ___ Excess Baggage  ___ MILAIR (inter/intra theater) 
___ Billeting***        ___ Fuel Authorized  ___ MWR  
___ CAAF*        ___ Govt Furnished Meals**** ___ Military Clothing  
___ Controlled Access Card (CAC)     ___ Military Banking  ___ Transportation 
___ Installation Access Badge     ___Laundry   ___ All 
___Military Exchange      _X_ None 
      
 

Local National (LN) Employees 
 
___ N/A         ___ DFACs****  ___ Mil Issue Equip 
___ Authorized Weapon******      ___ Excess Baggage  ___ MILAIR(intra theater) 
 
___ Billeting***        ___ Fuel Authorized  ___ MWR  
___ CAAF*        ___ Govt Furnished Meals****  ___ Military Clothing 
___ Controlled Access Card (CAC)     ___ Military Banking  ___ Transportation 
___ Installation Access Badge      ___ Laundry    ___ All 
___ Military Exchange       _X_ None 
___ Dependents Authorized 
                                                                                                                                            
                                                                                                                                                                                                                                                                                                                                           
* CAAF is defined as Contractors Authorized to Accompany Forces. 
** Applies to US Embassy Life Support in Afghanistan only.  See special note below regarding Embassy support. 
*** Afghanistan Life Support.  Due to the drawdown of base life support facilities throughout the country, standards 
will be lowering to an “expeditionary” environment.  Expeditionary standards will be base specific, and may include 
down grading from permanent housing (b-huts, hardened buildings) to temporary tents or other facilities.   
****Check the “DFAC” AND “Government Furnished Meals” boxes if the contractor will have access to the DFAC 
at no cost.  “Government Furnished Meals” (GFM) is defined as meals at no cost to the contractor (e.g, MREs, or 
meals at the DFAC.  If GFM is checked, “DFAC” must also be checked. 
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Due to drawdown efforts, DFACS may not be operational.  Hot meals may drop from three per day to one or none 
per day.  MREs may be substituted for DFAC-provided meals; however, contractors will receive the same meal 
standards as provided to military and DoD civilian personnel. 
*****Military Banking indicates “approved use of military finance offices to either obtain an Eagle Cash Card or 
cash checks. 
******Authorized Weapon indicates this is a private security contract requirement and contractor employees, upon 
approval, will be authorized to carry a weapon.  If the service is NOT a private security contract, the checking of this 
box does NOT authorize weapons for self-defense without the approval of the USFOR-A Commander in accordance 
with USFOR-A policy.  After award, the contractor may request arming for self-defense off a U.S. installation to the 
Contracting Officer’s Representative and in CAAMS.    
 
SPECIAL NOTE – US Embassy Afghanistan Life Support:  The type and amount of support that the U.S. Embassy 
Mission in Kabul, Afghanistan, provides to contractors, if any, must be coordinated in advance between the U.S. 
Mission and the contracting agency in accordance with Department of  State Foreign Affairs Handbook, 2-FAH-2. 
Contractors are not authorized to deploy personnel requiring US Mission support prior to receiving clearance from 
the Contracting Officer. 
 
SPECIAL NOTE ON MILAIR – MILAIR is allowed for the transportation of DoD contractor personnel (US, TCN, 
LN) as required by their contract and as approved in writing by the Contracting Officer or Contracting Officer 
Representative.  Transportation is also allowed for contractor equipment required to perform the contract when that 
equipment travels with the contractor employee (e.g., special radio test equipment, when the contractor is 
responsible for radio testing or repair) 
 
(End of Clause) 
 
 
 
5152.225-5910    CONTRACTOR HEALTH AND SAFETY  (DEC 2011) 
 
(a) Contractors shall comply with National Electrical Code (NEC) 2008 for repairs and upgrades to existing 
construction and NEC 2011 standards shall apply for new construction, contract specifications, and MIL 
Standards/Regulations.  All infrastructure to include, but not limited to, living quarters, showers, and restrooms shall 
be installed and maintained in compliance with these standards and must be properly supported and staffed to ensure 
perpetual Code compliance, prevent hazards and to quickly correct any hazards to maximize safety of those who use 
or work at the infrastructure.   
(b) For existing employee living quarters the contractor shall provide maintenance, conduct repairs, and perorm 
upgrades in compliance with NEC 2008 standards.  For new employee living quarters, the contractor shall provide 
maintenance, conduct repairs, and make upgrades in compliance with NEC 2011 standards.  The government has the 
authority to enter and inspect contractor employee living quarters at any time to ensure the prime contractor is 
complying with safety compliance standards. 
(c)  The contractor shall correct all deficiencies within a reasonable amount of time of becoming aware of the 
deficiency either by notice from the government or a third party, or by self discovery of the deficiency by the 
contractor.  Further guidance can be found on: 
 
UFC:  http://www.wbdg.org/ccb.browse_cat.php?o=29&c=4 
NFPA 70:  http://www.nfpa.org 
NESC:  http://www.standards.ieee.org/nesc 
 
(End of Clause) 
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5152.225-5914    COMMODITY SHIPPING INSTRUCTIONS  (AUG 2011) 
 
(a)  USFOR-A FRAGO 10-200.  United States Forces Afghanistan (USFOR-A) has directed that all shipments into 
and out of the Combined Joint Operations Area - Afghanistan (CJOA-A) be coordinated through the Defense 
Transportation System (DTS) in order to expedite the customs clearance process and facilitate the use of in-transit 
visibility for all cargo in the CJOA-A 
(b)  Information regarding the Defense Transportation System (DTS).  For instructions on shipping commodity 
items via commercial means using DTS, see the following websites: 
 
1. Defense Transportation Regulation – Part II Cargo Movement - Shipper, 
Trans-shipper, and Receiver Requirements and Procedures: 
            http://www.transcom mil/dtr/part-ii/dtr_part_ii_203.pdf 
 
2. Defense Transportation Regulation – Part II 4 Cargo Movement – Cargo 
Routing and Movement:  http://www.transcom.mil/dtr/part-ii/dtr_part_ii_202.pdf 
 
3. Defense Transportation Regulation – Part V - Department of Defense Customs and Border Clearance Policies and 
Procedures:  http://www.transcom mil/dtr/part-v/dtr_part_v_512.pdf 
 
(c)  Responsibilities of the vendor carrier representative, shipping expediter, and/or customs broker: 
1.  Afghanistan Import Customs Clearance Request Procedures: The carrier, shipping expediter, and/or customs 
broker is responsible for being knowledgeable about the Afghan Customs Clearance Procedures. 
2. Status of Customs Clearance Requests: All inquiries regarding the status of a customs clearance request prior to 
its submission to Department of Defense (DoD) Customs and after its return to the carrier representative or shipping 
expediter should be directed to the carrier or shipping agent. 
3. Customs Required Documents: The carrier representative or shipping expediter is required to provide the DoD 
Contracting Officer Representative (COR) with all documentation that will satisfy the requirements of the 
Government of the Islamic Republic of Afghanistan (GIRoA). 
 
(d)  Required Customs Documents:  Documents must be originals (or copies with a company stamp). Electronic 
copies or photocopied documents will not be accepted by GIRoA.  The carrier is responsible for checking the 
current requirements for documentation with the Afghanistan Customs Department (ACD) as specified by the U.S. 
Embassy Afghanistan’s SOP for Customs Clearance Requests Operations 
(http://trade.gov/static/AFGCustomsSOP.pdf) and paragraph 4 below. 
1.  The U.S Ambassador Afghanistan diplomatic note guarantees that the U.S. Government (USG) shipments are 
exempt from Afghanistan Customs duties and taxes. USG shipments do not provide commercial carriers with the 
authority to unnecessarily delay shipments or holdover shipments in commercial storage lots and warehouses while 
en route to its final destination.  The U.S. Embassy expects that shipments will be expedited as soon as customs 
clearance paperwork is received from the respective GIRoA officials. 
2.  Imports:  Documentation must list the year, make, model, and color of the commodity, the commodity 
Identification Number (if applicable) and for vehicles, the Engine Block Number.  The following documentation is 
required for all import shipments:  
a.  An original Customs Clearance Request (CCR) prepared by the COR in accordance with Afghanistan customs 
guidance referenced in paragraph 4 below.  
b.  Bills of Lading (for shipments by sea), Airway Bills (for shipments by air) or Commodity Movement Request 
(CMRs) (for overland shipments).  In the consignee block, type in “US Military”.  This will help the Afghan 
Customs officials to recognize that the shipment belongs to the US Military and, therefore, the shipment is subject to 
tax exemption provisions as specified under the current Diplomatic Note or Military Technical Agreement (MTA). 
c.  Shipping Invoices. 
d.  Packing Lists.  Required only if the shipping invoice does not list the cargo.  
e.  An Afghan Government Tax Exemption Form (Muaffi Nama) purchased from the Department of Customs and 
Revenue and prepared in the local language by the carrier representative, shipping agent, or customs broker. 
f.  A Diplomatic Note, prepared by DoD Customs, to the Ministry of Foreign Affairs requesting the initiation of 
customs formalities with the Ministry of Finance, Department of Customs and Exemptions.  Please note that DoD 
Customs is not responsible for registering vehicles.  
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g.  Commercially-owned equipment such as vehicles, construction machinery or generators that are leased and 
imported to Afghanistan for the performance of a USG contract may be subject to taxes and duties as determined by 
GIRoA.  If commercially-owned equipment is imported into Afghanistan in a duty-free status, that duty-free status 
only applies as long as the equipment is under the exclusive use of the USG contract.  If the equipment is released at 
the end of the contract, applicable GIRoA duties and taxes will apply to the owner if the equipment is not exported 
from Afghanistan or transferred to another USG contract. 
h.  USG-owned vehicles must be exported at the conclusion of the project period or transferred to another USG 
entity.  Under certain conditions, the USG may transfer equipment or vehicles to GIRoA. 
 
3.  Exports:  The following documentation is required for all export shipments:  
a.  An original CCR prepared by the COR.  If COR is not available, the Contracting Officer (KO) will prepare the 
CCR.  
b.  Invoices. 
c.  Packing Lists.  Required only if the shipping invoice does not list the cargo.  
d.  A Diplomatic Note, prepared by the DoD Customs Cell, to the Ministry of Foreign Affairs requesting the 
initiation of customs formalities with the Ministry of Finance, Department of Customs and Exemptions. 
 
4.  Customs requirements from the GIRoA may change with little notice.  For current detailed instructions on 
customs guidelines in Afghanistan, refer to “The Instruction for Customs Clearance Request (Import/Export) 
Operations.”  In all cases, the carrier is required to obtain a copy of this document, found at the following link: 
http://trade.gov/static/AFGCustomsSOP.pdf 
 
(e)  Point of contact (POC) for customs issues is the USFOR-A Joint Security Office (JSO) J3 at DSN: 318-449-
0306 or 449-0302.  Commercial to DSN conversion from the United States is (732) 327-5130, choose option #1, and 
then dial 88-318 followed by your seven-digit DSN number. 
 
(End of Clause) 
 
 
 
 
5152.225-5915    CONTRACTOR ACCOUNTABILITY AND PERSONNEL RECOVERY (JUN 2014) 
 
(a)  Contract performance may require work in dangerous or austere conditions.  Except as otherwise provided in the 
contract, the contractor accepts the risks associated with required contract performance in such operations. 
 
     (1)  Unaccounted Personnel:  It is the expectation of the USG that any contractor brought into Afghanistan for the 
sole purposes of performance of work on a USG contract must be accounted for at all times by their respective 
employers.  Additionally, contractors who maintain living quarters on a USG base shall verify the location of each 
of its employees’ living quarters a minimum of once a month.  If a DoD contracted employee becomes missing and 
evidence does not indicate foul play, a Personnel Recovery (PR) event is NOT automatically triggered.  Such an 
event will be treated as an accountability battle drill by the employer’s chain of command or civilian equivalent.    
 
     (2)  Contractor Responsibilities:  The contractor is responsible to take all necessary steps to locate and investigate 
the unaccounted for employee(s) whereabouts to the maximum extent practicable.  To assist in this process, 
contractors may use the Operational Contracting Support Drawdown Cell as a resource to track or research 
employee’s last known location and/or to view LOA’s.  All missing personnel will be immediately reported to the 
installation division Personnel Recovery Officer (PRO), Mayor’s cell, Military Police Station and/or the Criminal 
Investigative Division, and the Base Defense Operations Center (BDOC). 
   
     (3)  Contractor Provided Information:  If it is determined that a potential criminal act has occurred, the USD PRO 
(or USFOR-A Personnel Recovery Division (PRD) with prior coordination) will attempt to validate the missing 
person’s identity through the employer.  The contractor shall provide the information to PRD within 12 hours of 
request.  The required information the contractor should keep on file includes but is not limited to: copy of the 
individuals Letter of Authorization generated by the Synchronized Pre-deployment and Operational Tracker System 
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(SPOT), copy of passport and visas, housing information of where the individual resides such as room number and 
location, DD Form 93, Record of Emergency Data, copy of badging, and contact information for known friends or 
associates.      
 
(b)  If USFOR-A PRD determines through investigation that the unaccounted personnel have voluntarily left the 
installation either seeking employment with another contractor or other non-mission related reasons, PRD will notify 
the contractor.  The contractor shall ensure that all government-related documents such as LOA’s, visas, etc. are 
terminated/reconciled appropriately within 24 hours of notification by PRD in accordance with subparagraph (a)(8) 
of DFARS clause 252.225-7997 entitled “Contractor Demobilization”.  Contractors who fail to account for their 
personnel or whose employees create PR events will be held in breach of their contract and face all remedies 
available to the Contracting Officer. 
(c)  Contractors shall notify the Contracting Officer, as soon as practicable, whenever employee kidnappings, 
serious injuries or deaths occur.  Report the following information: 
 
Contract Number  
Contract Description & Location  
Company Name  
 
Reporting party:  
Name  
Phone number  
e-mail address  
 
Victim:  
Name  
Gender (Male/Female)  
Age  
Nationality  
Country of permanent residence  
 
Incident:  
Description  
Location  
Date and time  
 
Other Pertinent Information 
 
(End of Clause) 
 
 
 
5552.216-9003    USTRANSCOM TASK AND DELIVERY ORDER OMBUDSMAN (OCT 2018)  
 
In accordance with FAR 16.505(b)(8), the individual identified below is designated as the USTRANSCOM Task 
and Delivery-Order Ombudsman.  The ombudsman is an independent official designated to review contractor 
complaints and to ensure contractors are afforded a fair opportunity to be considered, consistent with the procedures 
in the contract.  Consulting the ombudsman does not relieve the contractor from performance requirements in the 
contract, nor alter or postpone any timelines for any other processes.  Interested parties should first address their 
concerns, issues, disagreements, and/or recommendations to the contracting officer for resolution.  If resolution 
cannot be made by the contracting officer, concerned parties may contact: 
   Chief, Business Support and Policy Division 
   Email: transcom.scott.tcaq.mbx.ombudsman@mail.mil  
   Telephone Number:  618-220-5434 FAX:  618-220-6248 
 
(End of clause) 
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Section  SF 30 - BLOCK 14 CONTINUATION PAGE 
 
LIST OF EXHIBITS_OP2Q1_15JAN2022 
 
USC-9, LIST OF EXHIBITS/ATTACHMENTS 
 

TCAQ/SDDC Ref: USC9OP2Q1 Contract Language Mods 
 

The documents in red below are being revised and will have an effective date of 15-JAN-2022 
 

Updating 
this Mod? 

Document 
Sequence 

Contract 
Document 

Title/Description Current 
Version 

 -- Exhibit 1 [REMOVED AT TIME OF AWARD / Used for RFP purposes only] n/a 

 01 Exhibit 2 Additional USC-9 Info Rev 3 

 02 Exhibit 3 Performance Work Statement (PWS) 

Updated Sections:  

 4.D.1 through 4.D.5 (updated ETA references to ETA TEAMS) 
 6.B.3 (removed Government and added ‘cognizant BDE OCCA’, and added ‘and 

providing the consignee, shipper, and cognizant COR with proof of the disposal’) 
 7.A.3.3 (updated sentence to remove ‘from door’ and add ‘origin door’) 
 7.B.2.1.5 (added sentence for better clarification that the Ordering Officer is the one 

to authorize) 
 Table 7.E.1 (first row, added ‘except Guam’) 
 7.F.1.2 (added ‘the contractor shall adhere to installation specific requirement and’) 
 7.F.1.9 (added ‘ex. Proof of Delivery’) 
 8.H.1 (added ‘supply and apply seals to container doors;’) 
 9.D.1 (clarified the paragraphs to better state that for both origin port and door 

bookings, the Government will provide cancellation notice at least 48 hours) 
 9.D.3 (added ‘for IBS bookings and e-mail for direct bookings within 2 business days 

upon the booked cargo missing the sailing‘ and removed ‘at time of occurrence’) 
 9.D.5 (changed ‘a container’ to ‘cargo’) 
 9.E.8.1 (Table, changed 2 instances of the word ‘flat’ to ‘flatrack’) 
 9.E.8.3 (clarified the sentence to better state ‘separate chassis detention is payable 

when used with a government furnished container but not when used with a carrier 
furnished container.‘) 

 9.E.8.6 (Table, changed 2 instances of the word ‘flat’ to ‘flatrack’) 
 9.F.1.2 (format edit) 
 9.F.2.4 (removed the word ‘or’) 
 9.H (Table, changed 2 instances of the word ‘flat’ to ‘flatrack’) 
 9.L.1 (added ‘booked TCN and PCFN if applicable, changed ‘serial’ to ‘container’  

number, and added ‘number and seal number of the transload’) 
 9.M.2 (clarified the paragraph to better state that if the cargo has been compromised, 

the contractor will be notified and given the opportunity to request and perform a joint 
inspection/survey) 

 9.P.1 (added ‘futile trip charges will not exceed the linehaul, mileage or drayage 
contract rate for the same routing, e.g. origin to POE) 

 9.P.2. (Changed the Contractor business day notification window to the OO from 10 
days to 5 to minimize delays) 

 10.B.3 (removed entirely) 
 10.B.3.1 (removed entirely) 
 10.B.3.2 (removed entirely) 
 10.B.3.3 (removed entirely) 
 11.G (corrected e-mail address) 

Rev 7 

 03 a. Exigency Annex  

Updated Sections:  

 C.4.3 (replaced REA with pass-through invoice, included ‘per table C.4.3.’) 
 C.4.3.1 (added as a new sentence) 
 C.4.3.2 (added as a new sentence) 

Rev 5 
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 Table C.4.3 (added as a new table) 

 04 b. Attachment 1 – Electronic / EDI Reporting 
Updated Sections:  
 Additional Rules for HG/HR Transactions: 

(HG: change to read ‘contractor will submit a request in D-RAP to begin staging’) 
(HR: change to read ‘contractor will submit a request in D-RAP to end staging’) 

Rev 6 

 05 c. Attachment 2 – Operational Reports 
Updated Sections:  
 4.3 (inserted the word ‘TEAMS’) 

Rev 2 

 06 d. Attachment 3 – Rate Rules Rev 3 

 07 e. Attachment 4 – City Groupings 
Added New Localities:  
 Added Oberhaid, Germany to the Nuremberg city group (row 322 on pg 7) 
 Added Gotemba City, Japan to the Fuji city group (row 556 on pg 12) 
 Added Camp Simba, Kenya to the Manda Bay city group (rows 595 & 596 on pg. 13) 

Rev 7 

 08 f. Attachment 5 – Route Information Base 

 09 g. Attachment 6 – Invoicing and Payment 
Updated Sections:  
 C.2 (added ‘and accurate’) 
 C.4 Note 2 (added ‘for origin and destination’, and added ‘for final destination 

invoices the Proof of Delivery (POD) shall be included in accordance with Exhibit 3, 
PWS paragraph 7.F.1.9.’) 

Rev 4 

 10 h. Attachment 7 – Economic Price Adjustments Rev 4 

 11 i. Attachment 8 – Shipments of DLA Prime Vendor Cargo Rev 1 

 12 j. Attachment 9 – NIST.SP.800-171 POAM Template Rev 2 

 13 k. Attachment 10 – Yubikey Request Form Base 

 14 l. Attachment 11 – Definitions 
Updated Sections:  
 Cargo Handling (added ‘supply and apply seals to container doors’) 
 Quality Assurance Office (QA) (relocated definition to the proper alphabetical 

location) 
 Staging: Port Staging: (format edit) 

Rev 5 

 15 m. Attachment 12 – Trade Areas And Zones Rev 4 

 16 n. Attachment 13 – Domestic Shipyard Report Template Base 

 17 o. Attachment 14 – SHARP Base 

 18 p. Attachment 15 – DD 254 Base 

 19 q. Attachment 16 – Authorization to Use DoD Air Transportation Base 

 20 Exhibit 4 Ordering Procedures Rev 2 

 21 Exhibit 5 Service Contract Act Wage Determination # 2010-0147 DoL Rev 13 
(Published 
a/o 3/31/21) 
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1.   Contractor Protection from Competition  
 
1.1   Contractor Protection 
A Contractor receiving an initial base period award or an option period award for this contract shall, during the 
respective base or option period of this contract, be protected from the subsequent competition of other Contractors 
after that initial award within the limitations of the Cargo Preference Act of 1904. This Contractor protection 
encourages initial competition among vessel owning or controlling contactors, protects the integrity of the 
contracting process, facilitates a streamlined acquisition process, promotes DOD’s sealift readiness goals 
implemented in the Voluntary Intermodal Sealift Agreement (VISA) priorities, and complies with applicable law.  
The Cargo Preference Act of 1904 also has the effect of establishing a ceiling price; it states that charges to the U.S. 
Government may not be higher than the charges for transporting like goods for private persons. 
 
1.2  Cargo Preference 
The availability of U.S. flag service shall be evaluated at the time of Task Order (booking) award based on Carrier 
submitted vessel schedules located in IBS. Additional contracts may be awarded to Contractors at any time during 
the contract to Carriers offering a higher level of flag-service on a specific lane.   
 
1.3   VISA Preference 
1.3.1 VISA Participant is defined as follows: 
An entity that is a U.S.-flag vessel operator organized under the laws of a State of the United States, or the District 
of Columbia, that is a signatory party to VISA, including all United States subsidiaries and affiliates of the entity 
which own, operate, charter or lease ships and intermodal equipment in the regular course of their business and in 
which the entity holds a controlling interest. 
 
1.3.2 VISA preference shall be applied at the time of Task Order (booking). 
 
The order of preference: 
1) VISA Participant  
2) VISA Non-Participant 
 
1.3.3 USTRANSCOM will verify VISA Participant status of the contractors by validating enrollment with the 
Maritime Administration (MARAD), and confirming with the USTRANSCOM VISA Contracting Officer that the 
Contractor has an active VISA Contingency Contract.  For VISA affiliate and subsidiary companies, 
USTRANSCOM will verify the VISA Participant status of the parent company in the same manner.   
 
1.4   Late Rates  
1.4.1   USTRANSCOM shall not accept proposals of service and rates from Contractors that were not awarded 
any contracts as a result of this solicitation unless the Contractor is offering U.S. flag service or combination U.S. 
flag service that cannot otherwise be obtained from Contractors that were awarded contracts. In such case, Exhibit 2, 
paragraph 1.2 applies.  
 
1.4.2   The Contracting Officer shall negotiate rates when capacity from Contractors with initially awarded rates is 
not available to meet requirements or a new service will provide a higher U.S. flag service or combinations of U.S. 
flag service than otherwise available to the U.S. Government under initially awarded rates.  Rates for ocean and 
single factor service accepted after initial award will be marked as late and used only when the late rates involve a 
service with a higher U.S. flag service than the service otherwise available to the U.S. Government under initially 
awarded rates; or capacity from Contractors with initially awarded rates is not available to meet the requirement.   
 
1.5 Option Years Rate Additions 
Contractors awarded a contract during the basic contract period may offer rates on additional routes during the 
option year rate refresh on routes they do not have accepted rates on for the basic contract period. Contractors who 
had accepted rates on these routes during the basic contract period are not protected from this new competition on 
those routes during any option period; the protection described in Exhibit 2, section 1.4 above does not apply to this 
situation.  All Contractors with accepted rates on the same routes for an option period and any extension shall 
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compete equally for all cargo volumes based on procedures outlined in Exhibit 4, Ordering Procedures.  A similar 
ability to offer new service on a route shall not exist at the time of contract extension, if any; the offer of new rate at 
time of contract extension would be processed under Exhibit 2, paragraph 1.4.2. 
 
1.6 Domestic Shipyard Preference 
Domestic Shipyard Preference will be applied at the time of Task Order (booking) in accordance with Exhibit 4. The 
Contractor shall submit the Domestic Shipyard Report (Attachment 13) annually in conjunction with the Option 
Year rate refresh.  
 
2. Maritime Clauses 
 
2.1 Liability for Lost or Damaged Cargo.  
2.1.1  Application of Carriage of Goods by Sea Act (COGSA).  For containers, the United States Carriage of Goods 
by Sea Act 46 U.S.C. 1300 et seq. (hereinafter “COGSA” or “the Act”) is incorporated and shall apply to the ocean 
transportation of all goods, including goods in containers stowed on deck, under any Shipping Order with the same 
force and effect as if the Act applied to such carriage by express provision therein.  For the purpose of interpreting 
Section 4 of the Act, "Limitation of Liability", the act of loading cargo into, or upon, a container shall not transform 
such containerized cargo into a single COGSA “package” (as defined herein).  For example, the act of loading 
multiple boxes, bundles, or pieces of cargo into a container does not convert all boxes, bundles, or pieces of cargo 
into a single COGSA “package.”  The limitation of liability set out in Section 4 of the Act shall apply to each 
package in a container and the government packing list itemizing the cargo in the container is prima facie the 
controlling document for determining how many “packages” are in a container.  The Government packing list is the 
document completed by the origin shipper listing the items in a container. 
 
For breakbulk, COGSA is incorporated and shall apply to the ocean transportation of all goods, under any Shipping 
Order with the same force and effect as if the Act applied to such carriage by express provision therein. The COGSA 
limitation of liability for cargo not in packages is to each measurement ton of cargo. If the Government through its 
booking system (currently IBS) indicates an order is being shipped “breakbulk,” the COGSA limitation of liability 
will be valued by the measurement ton of breakbulk cargo regardless of whether other shipping documents (i.e. 
shipping manifest, etc.) refer to the breakbulk cargo as a single “piece,” “unit,” or other single item.  The IBS 
booking document indicating “breakbulk” is the controlling document between the parties.  
 
For all cargo, container and breakbulk, the carriage of cargo under any Shipping Order issued pursuant to this 
contract shall not be deemed or construed to be the carriage of cargo pursuant to special terms and conditions as 
provided for in Section 6 of the Act; and nothing in this solicitation is intended to relieve the contractor or the vessel 
from liability for loss or damage to or in connection with the goods arising from negligence, fault or failure in the 
duties and obligations provided by the Act or to lessen such liability otherwise than as provided therein.   
 
COGSA shall apply from the point of delivery to the Contractor to the point of delivery to the Consignee whether in 
connection with intermodal or ocean-only transportation under this Contract.  Accordingly, COGSA shall apply in 
determining the limits of a Contractor’s liability, as set forth above, for loss or damage to cargo booked under this 
Contract arising at any time in the custody of the Contractor. 
 
When the application of COGSA would not result in a limitation on liability, this contract also excludes any 
limitation on liability. 
 
Upon U.S. Senate ratification of the United Nations Commission on International Trade Law (UNCITRAL) 
Convention on the Carriage of Goods Wholly or Partly by Sea (the Convention) or entry into force of the 
Convention (whichever event occurs first), the package limitation provisions of the Convention shall substitute for 
or otherwise stand in the place of the COGSA package limitation for the purpose of determining the limits of a 
Contractor’s liability for loss or damage to US Government cargo arising at any time in the custody of the 
Contractor.   
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Government claims shall be submitted to the contractor within 3 years of the accrual of a claim. However, the 
Government will take all reasonable steps to provide notice of loss as soon as it is discovered. 
 
2.1.2  Application of COGSA for Non-Government Owned Cargo. 
For containers, the United States Carriage of Goods by Sea Act 46 U.S.C. 30701 et seq. (hereinafter "COGSA" or 
"the Act") is incorporated and shall apply to the ocean transportation by the Contractor of all goods, including goods 
in containers stowed on deck, owned by a non-government cargo owner under any Shipping Order with the same 
force and effect as if the Act applied to such carriage by express provision therein. For the purpose of interpreting 
Section 4 of the Act, "Limitation of Liability", the act of loading cargo into, or upon, a container shall not transform 
such containerized cargo into a single COGSA “package” (as defined herein) For example, act of loading multiple 
boxes, bundles, or pieces of cargo into a container does not convert all boxes, bundles, or pieces of cargo into a 
single COGSA “package.” The limitation of liability set out in Section 4 of the Act shall apply to each package in a 
container and the shipper or government packing list itemizing the cargo in the container is prima facie the 
controlling document for determining how many “packages” are in a container.  The shipper packing list is the 
document completed by the origin shipper listing the items in a container.   
 
For breakbulk, COGSA is incorporated and shall apply to the ocean transportation of all goods, under any Shipping 
Order with the same force and effect as if the Act applied to such carriage by express provision therein.    The 
COGSA limitation of liability for cargo not in packages is to each measurement ton of cargo.  If the shipper through 
its booking system indicates an order is being shipped “breakbulk,” the COGSA limitation of liability will be valued 
by the measurement ton of breakbulk cargo regardless of whether other shipping documents (i.e. shipping manifest, 
etc.) refer to the breakbulk cargo as a single “piece,” “unit,” or other single item.  The shipper booking document 
indicating “breakbulk” is the controlling document between the parties and will determine whether cargo is valued 
as a “package” or by the measurement ton. 
 
For all cargo, container and breakbulk, the carriage of cargo under any Shipping Order issued pursuant to this 
contract shall not be deemed or construed to be the carriage of cargo pursuant to special terms and conditions as 
provided for in Section 6 of the Act; and nothing in this solicitation is intended to relieve the contractor or the vessel 
from liability to the non-government cargo owner for loss or damage to or in connection with the goods arising from 
negligence, fault or failure in the duties and obligations provided by the Act or to lessen such liability otherwise than 
as provided therein. COGSA shall apply from the point of delivery to the Contractor to the point of delivery to the 
Consignee whether in connection with intermodal or ocean-only transportation under this Contract. Accordingly, 
COGSA shall apply in determining the limits of a Contractor’s liability, as set forth above, for loss or damage to 
cargo booked under this Contract arising at any time in the custody of the Contractor. 
 
When the application of COGSA would not result in a limitation on liability, this contract also excludes any 
limitation on liability. 
 
Upon U.S. Senate ratification of the United Nations Commission on International Trade Law (UNCITRAL) 
Convention on the Carriage of Goods Wholly or Partly by Sea (the Convention) or entry into force of the 
Convention (whichever event occurs first), the package limitation provisions of the Convention shall substitute for 
or otherwise stand in the place of the COGSA package limitation for the purpose of determining the limits of a 
Contractor’s liability for loss or damage to US Government cargo arising at any time in the custody of the 
Contractor.  
 
Government claims shall be submitted to the contractor within 3 years of the accrual of a claim. However, the 
Government will take all reasonable steps to provide notice of loss as soon as it is discovered. 
 
2.1.3  Application of COGSA for Barge Service. 
If the Contractor provides service via a barge system, the following additional provisions apply.  The Contractor will 
be liable for cargo claims in accordance with the Carriage of Goods by Sea Act, 46 USC 1300 et seq. from the time 
the cargo is loaded on a barge to the time the cargo is discharged from the barge.  On any voyage, the Contractor 
will not invoke limitation of ship owner’s liability under 46 USC 183 for aggregate losses or damages to cargo in 
barges to a value less than the limitation value of the tug(s) and barges at time of completion of the voyage.  A barge 
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will not be deemed to be a package within the meaning of the five hundred (500) dollar package limitation in 
Section 1304 of Title 46 of the United States Code.  All containerized cargo in or on barges will be considered to be 
stowed underdeck.   
 
The Government will not be liable for any damage sustained by a barge or tug while alongside a loading or 
discharging facility, except to the extent that it would be liable for such damage to an oceangoing vessel alongside 
such facility under the law and other terms of this contract.  All barges will be equipped with sufficient battery-
operated mooring lights, when required.  
 
When the application of COGSA would not result in a limitation on liability, this contract also excludes any 
limitation on liability. 
 
Upon U.S. Senate ratification of the United Nations Commission on International Trade Law (UNCITRAL) 
Convention on the Carriage of Goods Wholly or Partly by Sea (the Convention) or entry into force of the 
Convention (whichever event occurs first), the package limitation provisions of the Convention shall substitute for 
or otherwise stand in the place of the COGSA package limitation for the purpose of determining the limits of a 
Contractor’s liability for loss or damage to US Government cargo arising at any time in the custody of the 
Contractor.  
 
Government claims shall be submitted to the contractor within 3 years of the accrual of a claim. However, the 
Government will take all reasonable steps to provide notice of loss as soon as it is discovered. 
 
2.1.4  The COGSA liability limitations are not applicable to the Government’s recovery from the Contractor for the 
cost of non-conforming transportation for pilfered or stolen cargo, including, but not limited, to enhanced ITV or 
enhanced security.  This recovery is limited to the amount paid for the services by the Government. 
 
2.1.5  Increased Liability for Lost or Damaged Cargo 
Lost or Damaged Cargo.  The contractor is required to deliver cargo to final destination in the same condition it was 
tendered by the shipper.  The contractor is liable for cargo that is lost, damaged, or in any way altered from the 
tendered condition.  For all bookings, the contractor is liable for lost or damaged cargo up to the COGSA liability 
limitation, or the actual amount of the loss or damage to the cargo, whichever is less.  Should a shipper desire to 
declare the value of its booked cargo in an amount greater than the COGSA liability limitation, the shipper will 
order the “increased value” at the time of booking and a one time only (OTO) rate will be solicited in accordance 
with Exhibit Four for the additional coverage.    
 
2.1.6  A “booking” covers all cargo booked under a single PCFN and the contractor is liable to the shipper for lost or 
damaged cargo up to the amount declared in the booking, or the actual value of the lost cargo, whichever is less.   
 
2.1.7  Notice.  Government claims shall be submitted to the contractor within 3 years of the accrual of a claim.  
However, the Government will take all reasonable steps to provide notice of loss as soon as it is discovered. 
 
2.2   Scope of Voyage (Liberties).  U.S. Government cargo, by its very nature, may require special diligence in 
the prosecution of a voyage at sea.  In some cases, the highly sensitive nature of military cargo may require 
extraordinary handling to ensure the safety and security of the cargo as well as that of our warfighters in the field.  
Accordingly, the diversion of U.S. Government cargo at sea requires the unique conditions set forth below.  
 
2.2.1 Diversion of Cargo.  In any situation, whatsoever or wheresoever occurring and whether existing or 
anticipated before commencement of or during the voyage, which in the judgment of the contractor or master of the 
vessel is likely to give rise to capture, seizure, detention, damage, delay or disadvantage to or loss of the vessel or 
any part of her cargo, or to make it unsafe, imprudent, or unlawful for any reason to begin or continue the voyage or 
to enter or discharge the goods at the port of discharge, or to give rise to delay or difficulty in arriving, discharging 
at or leaving the port of discharge or the usual place of discharge in such port, the master, whether or not proceeding 
toward or entering or attempting to enter the port of discharge or reaching or attempting to reach the usual place of 
discharge therein or attempting to discharge U.S. Government Cargo (the Cargo) may, upon notification to the 
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Contracting Officer as described in Exhibit 2, paragraph 2.2.1.1 below, discharge the Cargo into another port, depot, 
lazarette, craft, or other place, or retain the goods on board until the return trip or until such other time as would be 
prudent in the ordinary course of the Contractor’s business.  
 
2.2.1.1 Notice of Diversion.  The Notice described in Exhibit 2, paragraph 2.2.1 above shall include, at a 
minimum, a description of the cargo to be diverted (container number, Transportation Control Number, etc.), the 
conditions giving rise to the Contractor’s planned diversion of the Cargo, the diversion planned and any other 
measures deemed necessary by the Contractor to protect the Cargo.  The Contractor or his designated representative 
shall provide such Notice in a manner and place consistent with the provisions of this agreement (e.g., electronic 
mail), but it is understood that such  notice may be delayed if it would put the vessel, her crew or cargo at risk of 
loss, damage or injury.   
 
2.2.1.2 Equitable Adjustment, Carrier Proposed Course of Action.  After notification to the Contracting 
Officer and approval by the Contracting Officer of the Contractor’s proposed course of action, the contractor may 
submit a request for an equitable adjustment to the contract for the reasonable, allocable, incurred costs to 
implement the approved course of action.  It is understood that the contractor may be required to act before 
Contracting Officer approval to prevent risk of loss, damage or injury to the vessel, her crew or cargo.  If the 
contractor acts before notice to and approval by the Contracting Officer, the contractor shall nonetheless be entitled 
to reasonable, allocable, incurred costs if the Contracting Officer finds that the actions were prudent and necessary 
for the security and protection of government cargo.  In no case shall an equitable adjustment duplicate 
compensation provided in a USC9 rate, accessorial charge or similar charge or otherwise reimburse the Contractor 
for costs chargeable (by the Contractor) to or otherwise allocable to a non-USC9shipper.  If the Contractor has been 
paid for delivery to destination, the Contracting Officer will consider this fact in evaluating any request for an 
equitable adjustment or potential government claim for a windfall to the Contractor. 
 
2.2.1.3 Mutual Agreement. Where the Contracting Officer determines that the Contractor’s planned diversion of 
the Cargo is not in the best interest of the U.S. Government, the Contracting Officer shall so advise the Contractor as 
soon as practicable.  Thereafter, the Contracting Officer and the Contractor shall, with all due diligence and good 
faith, endeavor to mutually agree upon the prudent disposition of the Cargo.    
 
2.2.1.4 Responsibility for the Cargo.  Where the Contracting Officer determines that the Contractor's planned 
diversion of the Cargo is not in the best interest of the U.S. Government and the Contracting Officer and the 
Contractor cannot timely agree upon the disposition of the Cargo, the Contractor shall comply with the Contracting 
Officer’s direction to the Contractor to deliver the cargo to a port of the U.S. Government's choice and to make any 
other arrangements for the cargo the Contracting Officer deems necessary to protect the Government's interest.   
 
2.2.1.5 Equitable Adjustment for U.S. Government Directed Course of Action.  The Contractor may submit a 
request for an equitable adjustment to the contract for reasonable, allocable costs incurred to carry out the 
Contracting Officer’s direction if such costs are caused by the need to respond to the special situation and would not 
have been incurred in performing the contract of carriage except for the special situation.  This equitable adjustment 
includes costs associated with cargo on the vessel that is not transported under this contract to the extent these costs 
exceed costs allocable to any non-USC9 shipper under any Scope of Voyage (Liberties) or similar clause in any 
contract between the Contractor and a non-USC9 shipper.  In no case shall an equitable adjustment duplicate 
compensation provided in a USC9 freight rate, accessorial charge or similar charge or otherwise reimburse the 
Contractor for costs chargeable (by the Contractor) to or otherwise allocable to a non-USC9 shipper. If the 
Contractor has been paid for delivery to destination, the Contracting Officer will consider this fact in evaluating any 
request for an equitable adjustment or any government claim for a windfall to the Contractor. 
 
2.2.1.6 In any event, the Contractor shall at all times be responsible to assure the security and protection of the 
cargo until relieved of such responsibility by the U.S. Government or its designated agent. 
 
2.2.2 Liberties.  The Contractor, the master and the vessel shall have liberty to comply with any orders or 
directions as to loading, departure, arrival, routes, ports of call, stoppages, discharge, destination, delivery or 
otherwise howsoever given by the government of any nation or department thereof or any person acting or 
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purporting to act with the authority of such government or of any department thereof (or by any committee or person 
having, under the terms of the war risk insurance on the vessel, the right to give such orders or directions). Delivery 
or other disposition of the goods in accordance with such orders or directions shall excuse delay in performance to 
the extent that such order or direction persists in prevention of performance.  (See compensable Delay Clause below 
in Para 6.) The vessel may carry seized contraband, explosives, munitions, warlike stores, hazardous cargo, and may 
sail armed or unarmed and with or without convoy. 
 
2.2.3 The vessel shall have the liberty to deviate for the purpose of saving life and property, to tow or to be 
towed, to sail with or without pilots, or to go into dry dock or into ways with or without cargo on board.  However, 
in no case shall the Contractor be entitled to extra compensation for such a deviation and the Contractor shall not be 
relieved of responsibility for delivery of cargo to the destination named in the Shipping Order. 
  
2.3  Strikes 
2.3.1 Loading Port – In the event the vessel or the loading of the vessel is delayed by reason of strikes or 
stoppage of work, the Contractor may, at the loading port dispatch the vessel with such portion of the cargo as may 
then be on board. 
 
2.3.2 Discharge Port – In the event the vessel or discharge of the vessel is delayed by reason of strikes or 
stoppage of work, the Contractor at the discharge port may discharge the cargo still on board or with the approval of 
the U.S. Government dispose of the cargo or any part of it at the U.S. Government’s risk and expense. 
 
 
 
2.4  Amended Jason Clause 
In the event of accident, danger, damage, or disaster, before or after commencement of the voyage resulting from 
any cause whatsoever, whether due to negligence or not, for which, or for the consequence of which, the contractor 
is not responsible, by statute, contract, or otherwise, the goods, Shippers, consignees, or owners of the goods shall 
contribute with the contractor in general average to the payment of any sacrifices, losses or expenses of a general 
average nature that may be made or incurred, and shall pay salvage and special charges incurred in respect of the 
goods.  If a salvaging vessel is owned or operated by the contractor, salvage shall be paid for as fully as if such 
salvaging vessel or vessels belonged to strangers. 
 
2.5  General Average 
General average shall be adjusted, stated and settled, according to York-Antwerp Rules 2004 and subsequent 
Amendments, if any, thereto at such port or place in the United States as may be selected by the contractor, and as to 
matters not provided for by those Rules, according to the laws and usages at the Port of New York. In such 
adjustment, disbursements in foreign currencies shall be exchanged into United States money at the rate prevailing 
on the dates made and allowances for damage to cargo claimed in foreign currency shall be converted at the rate 
prevailing on the last day of discharge at the port or place of final discharge of such damaged cargo from the ship. 
 
2.6  Liens 
 
2.6.1 Seizure of Cargo: The Contractor agrees that it will not assert any type of lien, including a maritime lien, on 
any cargo shipped by the U.S. Government under this Contract. The Contractor further agrees that it will not take 
any action to seize, arrest, hold, or otherwise detain such cargo through any judicial process in the U.S. or any 
foreign country. The Contractor agrees to insert this clause in all subcontracts at any level and to expend any 
resources necessary to expeditiously enforce the provisions of this clause against such subcontractors. 
 
2.6.2   Freight: There shall be no liens, including maritime liens, asserted on any freights payable by the U.S. 
Government under this contract. The Contractor agrees to insert this clause in all subcontracts at any level and to 
expend any resources necessary to expeditiously enforce the provisions of this clause against such subcontractors. 
 
2.7   Force Majeure 
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The acts of God, enemies, fire, restraint of princes, rulers of people, and all dangers and accidents of the seas, rivers, 
machinery, boilers and steam navigation, and errors of navigation throughout this Contract are mutually excepted.  
In other words, such situations excuse delay in performance (similar to paragraph (f) of FAR 52.212-4) by either 
party to this contract to the extent that the situation persists in preventing performance.  This clause does not address 
liability for loss/damage to cargo (see, instead, “Liability for Lost or Damaged Cargo” section), liability for 
costs/damages resulting from delay in performance, or matters other than excusable delay.   
 
3.  War Risk 
 
3.1  Compensation  
In the event it is necessary for the Contractor to pay additional premiums to extend the coverage of crew, hull and 
machinery, protection and indemnity insurance and insurance covering the loss and damage of cargo while aboard 
the vessel at sea (not applicable to inland cargo) to include war risks, or to pay crew war risk bonuses as a result of 
the vessel entering the war risk area, the Contractor shall include any and all costs associated with war risk in the 
appropriate ocean rate when the normal routing of one or more of the vessels carrying the shipment involves 
transiting a Listed Area designated by Lloyd's Market Association's Joint War Committee.   
 
In the event that a new war risk location is designated to the Joint War Committee’s designation list after the final 
award of approved contract rates the Government will resolve the difference by either a rate refresh to the 
appropriate ocean lane, request for equitable adjustment (REA), or the addition of an accessorial surcharge.  The 
Contracting Officer’s approach to resolve the new designation will depend on the circumstances surrounding the 
event. 
 
 
 
3.2  Alternatives 
If Commercial Marine, War Risk, and Liability Insurance is not available or if Marine, War Risk, and Liability 
Insurance through the Secretary of Transportation under Sections 1202-1205 of the Merchant Marine Act of 1936, 
46 App. U.S.C. 1282-1285, is available at a lesser rate, the Contracting Officer reserves the right to require 
Contractors to obtain the necessary Marine, War Risk, and Liability Insurance from the Secretary of Transportation. 
Further, in the event that the Secretary of Defense, or his/her authorized designee, is authorized to provide and does 
provide indemnification to the Secretary of Transportation under Section 1205 of the Merchant Marine Act, 1936, 
46 App. U.S.C. 1285, for Marine, War Risk, and Liability coverage without premium, the Contracting Officer 
reserves the right to require the Contractor to obtain such insurance from the Department of Transportation and no 
premiums as set forth in Exhibit 2, paragraph 3.1 above will be paid to the Contractor by the U.S. Government. 
 
4. Cargo Claims 
Except in relation to claim processing timelines (including but not limited to Defense Transportation Regulation 
(DTR), Volume II, Chapter 210, paragraph F.1.a.(1)), the Government will process cargo claims in accordance with 
the Defense Transportation Regulation, Volume II, Chapter 210. The Contractor agrees to cooperate with 
Government efforts to resolve claims for loss or damage to Government cargo.   
 
5.      Rejection and Price Reduction for Non-Conforming Transportation Services   
 
5.1 The Contractor recognizes that the Contracting Officer ordinarily must reject services that are non-
conforming in a major or critical aspect or are otherwise incomplete.  To the extent the transportation of cargo 
results in loss or damage of cargo, the purpose of the transportation is frustrated and the non-conformance in the 
transportation service is major/critical. 
 
5.2 The Contracting Officer may evaluate the conformity of transportation to contract requirements in addition 
to evaluating whether lost/damaged cargo complies with contract requirements.  If cargo is found to be lost or 
damaged, either before or after acceptance by the Government of the cargo, and the loss/damage is due to fault or 
liability of the Contractor under the contract, the Contracting Officer may - in addition to any action related to the 
lost/damaged cargo - take any of the following actions related to non-conforming transportation: 
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      a) Notify the Contractor of the non-conforming transportation; 
    b) Request the Contractor to address fault or liability for loss or damage to cargo and corresponding non-
conforming transportation; 

c) Reject the non-conforming transportation in whole or in part, as may be warranted; 
d) Seek a price reduction or other consideration in whole or in part, to the extent the transportation is non-

conforming. 
 
5.3 The Contracting Officer shall not revoke acceptance of transportation services, reject transportation 
services, or implement a price reduction until the Contractor has been provided notice and an opportunity to 
demonstrate that the transportation services conformed to the contract of carriage as booked. 
 
6.   Compensable Delays 
 
6.1 Other clauses in this contract (such as FAR 52.212-4 paragraph f; Exhibit 2, section 2.7 force majeure; 
Exhibit 2, paragraph 2.2 Scope of Voyage (Liberties); etc.) cover delay in performance or frustration of performance 
in certain situations.  Exhibit 2, Section 2.2 Scope of Voyage (Liberties) provides for monetary equitable 
adjustment, but only in the case of maritime (not in-land) transportation where attempted delivery to the destination 
port has been abandoned. 
 
6.2   Situations where the U.S. Government Causes a Delay.  This clause addresses compensation/financial 
liability in other situations.  Specifically, to the extent action or inaction by the U.S. Government in either its 
contractual or sovereign capacity, causes a delay in Contractor performance, the Contractor shall be entitled to an 
equitable adjustment for costs incurred directly related to the safety and security of U.S. Government cargo or 
related to efforts to deliver the cargo as contracted.  Such cost shall be reasonable, supported by appropriate 
documentation and subject to audit.  The Contractor shall be entitled to such equitable adjustment under this contract 
to the extent that: 
 

a) The U.S. Government action or inaction is otherwise not compensable under other provisions of this 
contract; and 

b) The U.S. Government action or inaction interferes with or prevents performance of a contractual 
obligation by a reasonable Contractor; and  

c) The Contractor’s actions or inactions have not contributed to the Government caused delay; and 
d) The Contractor has exercised due diligence to mitigate the delay or the financial consequences of such 

delay.  
 
6.2.1   In no case shall an equitable adjustment duplicate compensation provided in a USC9 freight rate, 
accessorial charge or similar charge or otherwise reimburse the Contractor for costs chargeable (by the Contractor) 
to or otherwise allocable to a non-USC9 shipper. 
 
6.3  Situations where neither the Contractor nor the U.S. Government Cause Delay.  To the extent delays in 
Contractor performance are caused by third parties, natural causes, or any cause other than those within the control 
of either the Contractor or the U.S. Government, this clause apportions risk.  In such situations, the Contractor may 
be entitled to an equitable adjustment for costs incurred directly related to the safety and security of U.S. 
Government cargo or related to efforts to deliver the cargo as contracted.  Such cost shall be reasonable, supported 
by appropriate documentation and subject to audit. The Contractor shall be entitled to an equitable adjustment to the 
extent that: 
 

a) The subject delay is caused by an extraordinary event not within the control of either the U.S. 
Government or the Contractor.  An extraordinary event is uncommon or unusual and beyond the control of a 
reasonable Contractor exercising customary foresight and sound business practices; and 

b) The extraordinary event is otherwise not compensable under other provisions of this contract; and 
c) The extraordinary event interferes with or prevents performance of a contractual obligation by a 

reasonable Contractor; and  



Universal Service Contract - 9 
Exhibit 2, Additional USC-9 Info 

Revision 3 
 

 

Page 9 of 9 

d) The Contractor has exercised due diligence to mitigate the delay or the financial consequences of such 
delay. 
 
6.4 Exigency Areas.  With respect to declared Exigency Areas (contained in Exhibit 3, PWS, Exigency 
Annex), the scope of equitable adjustment is hereby broadened to the extent that action or inaction by any 
government, not just the U.S. Government, delays Contractor performance in a declared Exigency Area or at the 
border of a declared Exigency Areas. In all other respects, the terms of Paragraph 6.2 above shall apply to Exigency 
Areas. 
 
6.4.1 In no case shall an equitable adjustment duplicate compensation provided in a USC9 freight rate, or 
otherwise reimburse the Contractor for costs chargeable (by the Contractor) is allocable to a non-USC9 shipper. 
 
7.   Equitable Adjustments  
 
7.1  Where the Government causes delay, or where neither the Contractor nor the U.S. Government cause the 
delay, and the Contractor accrues costs due to the delay, pursuant the Compensable Delays clause  Exhibit 2,  
section  6, these costs shall not be invoiced under Attachment 6 as pass-through charges.  These alleged additional 
costs, charges, or third-party reimbursement costs shall be submitted in accordance with FAR 52.212-4(c) and (d).  
 
7.2   Examples of costs that shall be submitted in accordance with FAR 52.212-4(c) and (d) include, but are not 
limited to, Government-caused delay costs, customs delay costs, border delay costs, destination delay costs, gate 
delay costs, and costs relating to a requested Contract modification and/or costs relating to an alleged Contract 
change. 
 
7.3 Contractor claims and requests for equitable adjustments shall be submitted to the Contracting Officer for a 
decision within 3 years of the accrual of a claim or request for equitable adjustment. 
 
 
8.  Claims Timeline  
Contractor claims shall be submitted to the Contracting Officer for a decision within 3 years of the accrual of a 
claim. 
 
9.   Fuel Surcharge, FAR 252.247-7003 Exception: This contract contains the clause 252.247-7003, Pass-
Through of Motor Carrier Fuel Surcharge Adjustment to the Cost Bearer.  Carriers are excepted from the 
requirements of 252.247-7003 if its subcontracts with motor carriers effectively pass the equivalent Fuel Adjustment 
Factor provided in this contract, regarding fuel-related surcharge adjustments, to the person, corporation, or entity 
that directly bears the cost of fuel for shipments transported under this contract.  Carriers shall provide, upon 
request, copies of subcontracts demonstrating a fuel surcharge clause is included in the subcontract. 
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SECTION 1 BACKGROUND 

1.A. SDDC Role 

1.A.1. As the Army Service Component Command of the United States Transportation Command 
(USTRANSCOM), the Military Surface Deployment and Distribution Command (SDDC) provides worldwide 
common-use ocean terminal services and traffic management services to deploy, sustain, and redeploy the United 
States Armed Forces. 

1.A.2. SDDC is responsible for surface transportation and is the interface between Department of Defense (DoD) 
shippers and the commercial surface transportation industry. This includes movement of DoD member household 
goods and privately owned vehicles.  SDDC also provides transportation of cargo to ports in the US and overseas 
and manages numerous ports throughout the world. 

1.B. Purpose  

The Universal Services Contract (USC) enables SDDC to fulfill its mission by providing international commercial 
ocean and intermodal distribution services in support of the Defense Transportation System (DTS). DTS cargo 
consists of military equipment and related supplies including: supermarket-type commodities shipped by the 
Defense Commissary Agency (DECA), department store merchandise shipped by Army and Air Force Exchange 
Service (AAFES) and  Navy Exchange Command  (NEXCOM), supplies shipped by the Defense Logistics Agency 
(DLA) and General Services Administration (GSA), and mail shipped by the Military Postal Service (MPSA). DTS 
cargo is shipped in substantial, recurring and consistent volumes on many trade routes. USC is the primary 
contracting tool for moving DTS cargo when movement by ocean is required. 

SECTION 2 SCOPE 

2.A. Overview 

2.A.1. This contract provides international cargo transportation and distribution services using ocean common or 
contract carriers, as defined in the Shipping Act of 1984, offering regularly scheduled commercial liner service for 
requirements that may arise in any part of the world, including service covered by the Jones Act. Contractors shall 
be capable of providing ocean, intermodal, and related transportation and distribution services to support their 
offered services as required herein. This contract is primarily for requirements sponsored by the DoD, to include 
items not owned by DoD, such as Foreign Military Sales (FMS), Humanitarian Assistance Programs (HAP), 
shipments from commercial entities for use by DoD (e.g. Defense Logistics Agency’s Prime Vendor Program), 
Household Goods (HHG) and Privately Owned Vehicles (POVs) owned by DOD employees, and shipments by the 
armed forces of allied nations.  In addition, this contract may be used for shipments by United States Federal 
Agencies other than DoD. This contract shall apply to services performed in peacetime as well as those provided in 
exigency areas, for which there is a Exigency Annex to cover any special requirements for such areas. This contract 
is not subject to terms or conditions of Contractors' tariffs. The accepted booking, in conjunction with the terms 
contained in this contract, constitutes the contract of carriage. 

2.A.2. This contract applies to both Unit Movement Cargo and Non-Unit Movement Cargo. Unit Movement 
Cargo is described by Unit Line Numbers (ULNs) and Plan Identifications (PIDs) in the Joint Operation Planning 
and Execution System (JOPES) – whether contingency, exercise or administrative in nature – whether characterized 
as deployment, redeployment or retrograde cargo. 

2.B. Rate Modifications 

2.B.1. Included in the scope of this contract are transportation services and services ancillary to transportation that 
were not priced at the time of award or during annual (or other periodic) rate refreshes, including but not limited to: 

1. Additional routes or subroutes, whether ocean or inland   
2. Accessorial rates if none established for a particular location or routing 
3. Excepted Cargoes Breakbulk/RORO – see definitions in Exhibit 3, PWS, Attachment 11 
4. Excepted Cargoes Container – see definitions Exhibit 3, PWS, Attachment 11  
5. Increased Liability for Lost or Damaged Cargo, see Exhibit 2, Additional Clauses, paragraph 2.1.5. 
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2.B.2. These rates shall be solicited, either on a one-time-only (OTO) basis for a specific cargo movement or on 
an ongoing basis if projected frequency or volume is sufficient. 

2.B.3. OTOs shall be competitively ordered in accordance with Exhibit 4. Ongoing rates are awarded through 
CARE with a process similar to that used during the annual rate refresh. 

SECTION 3 PERFORMANCE AND EDI 

3.A. Performance Requirements 

3.A.1. The expectation of the United States Government (Government) is that all cargo booked under this contract 
shall successfully move in accordance with the terms of the contract. The Government strategy for assessing the 
Contractor’s performance under this contract focuses on two business lines: Unit Cargo and non-Unit Cargo. 
Contractor performance will be measured by a Composite Score (CS), consisting of two scores: a Lane Score (LS) 
weighted at 90% and a Worldwide Score (WS) weighted at 10%. A LS measures a Contractor’s performance on a 
specific lane, typically COCOM to COCOM (e.g. NORTHCOM to PACOM). A WS measures the Contractor’s 
performance on all shipments. If contractor’s volume on a particular lane is 20 or fewer measured TCNs during the 
2-month measurement period, the CS will be equal to the WS. For the CENTCOM AOR, performance will be 
measured separately for PAKGLOC, NDN, and rest of CENTCOM. 

3.A.2. The LS and WS are computed based on a 60 day rolling average. With exception to lanes with 20 or fewer 
measured TCNs, the LS is for all shipments across a lane (e.g. NORTHCOM to PACOM) for the 60 days being 
measured. For lanes with fewer than 20 TCNs during the 60 days being measured, the LS will be the same as the 
WS. The WS is calculated based on all cargo for a carrier for the 60 days being measured. 

3.A.3. To evaluate the Contractor’s success in meeting minimum contract standards that support stated 
Performance Objectives, the Government will monitor and measure Contractor performance under this contract 
using the Performance Measures identified in Table 3.C 

3.A.4. There may be more than one Performance Measure for a single Performance Objective. 

3.B. Performance Objectives 

3.B.1. Required Delivery Date (RDD) 

3.B.1.1. The Contractor shall deliver all cargo by the Required Delivery Date (RDD) specified in the accepted 
booking. If the Contractor experiences delays during movement, the Contractor may submit a delay request, with 
proper documentation, in D-RAP, in accordance with Attachment 1. The Contracting Officer’s Representative 
(COR) will review and either validate, request further documentation, or deny. For delays not caused by the 
Contractor, the Contractor must still exercise due diligence to deliver cargo as soon as consignee is able to accept 
delivery. If the non-Contractor caused delay causes the Contractor to miss the RDD, the Contractor may request an 
RDD credit via the Carrier Performance Portal (CPP) after delivery but before the 8P

th
P calendar day of the month 

following delivery. 

3.B.1.2. When the Government directs staging (HG/HR), the RDD is extended by the number of days of staging. 

3.B.1.3. In order to provide realistic timelines and RDDs to the shippers, HQ SDDC G3 International Movement 
Support Division will maintain RDD Guidance that is based on historical movement data and updated as needed. 
The guidance will be incorporated into the Integrated Booking System (IBS) and distributed to Direct Bookers. This 
guidance will not override any RDDs put forth in the booking and accepted by the Contractor. Unit move cargo will 
be offered in accordance with JOPES timelines and RDDs. Timelines will include time for typical cargo clearance 
and delivery to destination. 

3.B.1.4. If RDDs are booked on non-work days, such as holidays or weekends in the destination country, and the 
RDD was missed, the Contractor shall be given an adjustment to the next business day when requested in CPP.   

3.B.2. In-Transit Visibility (ITV) 
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3.B.2.1. The Contractor shall provide accurate and timely shipment status reports using the Electronic Data 
Interchange (EDI), the PAT Surface ITV application, or the Ocean Carrier Interface (OCI) as required by paragraph 
4.E. There are eight measured transactions for container and breakbulk shipments. 

3.B.2.1.1. Required transactions for containers: W, I, AE, VD, VA, UV, OA, X1 

3.B.2.1.2. Required transactions for breakbulk: W, I, AE, VD, VA, UV, OA, X1 

3.B.2.1.3. RD or EC are also required but will not be measured with the other EDI transactions. 

3.B.2.2. The ITV performance objective is calculated based on a weighted score of EDI submission considered at 
50% weight and submission timeliness considered at 50% weight.  Each transaction will be independently measured. 
For example, if the Contractor submits seven out of eight required breakbulk transactions and all seven are timely, 
the Contractor would receive 87.5% credit for ITV on that shipment (((7/8)*50%)+((7/8)*50%) = 87.5%). 

3.B.2.3. The ITV measure is independent of the on-time delivery performance measure; although failure to submit 
an X1 transaction will be considered equivalent to a missed RDD, unless (for those locations where the AV 
transaction is permitted), a valid AV transaction is accepted by the COR to constitute RDD compliance. In all cases, 
including those for which a valid AV is accepted for RDD compliance purposes, the X1 transaction remains a 
mandatory EDI transaction to be submitted after actual physical delivery to the Government has occurred. 

3.B.3. CPP Procedures for Monthly Scorecards 

3.B.3.1. On the 1st calendar day of every month, the Contractor will review its performance data for the previous 
month using the History tab under Historical Reporting in CPP. EDI transaction will be accepted in CPP until the 5th 
calendar day of the month. Contractors may submit for credit in CPP for timeliness, submission, on time delivery 
and exclusions until the 8th calendar day.  

3.B.3.2. On the 20th calendar day of the month, the Contractors may view their monthly scorecard in CPP. 
Contractors will have 4 additional calendar days to dispute any discrepancies in performance assessment data with 
the SDDC HQ CORs. 

3.C. Performance Objective Assessment 

Performance assessments will be prepared on a monthly basis. The cognizant CORs will coordinate with the 
Contractor to resolve all disputed performance assessment data prior to the posting of the Monthly Performance 
Assessment. The Government shall accomplish audits of Contractor submitted performance data to ensure accuracy. 
Data points for Performance Objectives 1 and 2 represent one container or piece of cargo as booked. 

Table 3.C 

Performance 
Objective Description Performance Measure 

 
Performance 

Average 

 
Weight 

 
Performance  
Assessment 

1 
Required 
Delivery 
Date 

Cargo shall be delivered no later 
than the Required Delivery Date 
as accepted in the booking. 

x% 0.75 x* .75 

2 In-transit 
Visibility 

The Contractor shall provide to the 
Government an accurate 315 
transaction set within 48 hours of 
the event.  

y% 0.25  y * .25 

Contractor 
Performance 

Score 
   1.00 Total % 

 

3.D. Performance Rating 

3.D.1. The Government will use the Contractor Performance Score calculated as shown in Table 3.C as a factor in 
the best value booking process. 
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3.D.2. If a lane score falls below 0.75, Contractor may be put into Limited Use status in accordance with 
Paragraph 3.F for that lane. To facilitate that process, the Government will, as suggested in Table 3.D, assign a 
Contractor Rating to the Contractor’s Performance Score. 

Table 3.D 

Contractor Performance 
Score Rating 

95% - 100% Exceptional 

90% - 94% Good 

80% - 89% Satisfactory 

76% - 79% Marginal 

75% and under Unsatisfactory 

 

3.E. Quality Control, Reporting, and Records 

3.E.1. The Contractor shall promptly notify the appropriate Contracting Officer Representative (COR) of any 
problems or failures that may affect performance. The COR may issue a Contract Discrepancy Report (CDR) when 
the Contractor fails to meet the terms and conditions of the contract. Upon request, the Contractor shall provide the 
COR with a written plan of corrective action, including a proposed timeline, within 10 business days after such 
request. This plan shall describe proposed Contractor actions to correct the problem or deficiency and bring 
performance back in compliance with identified performance standards. 

3.E.2. The CORs shall monitor Contractor performance and compliance with the terms and the conditions of the 
contract using standard techniques such as inspections, Government-generated management reports, Contractor 
reports and customer feedback, or as otherwise indicated herein. The Contractor shall attend periodic meetings 
called by the COR or the Contracting Officer to discuss operations and problem areas. 

3.E.3. Retention of Records. The Contractor shall maintain and, upon request, provide to the Contracting Officer 
such documentation deemed relevant to performance of transportation services ordered under the terms of this 
contract.  Records will be maintained and available to the Contracting Officer throughout the term of the contract 
and for three years after final payment in accordance with FAR 52.212-5(d). 

3.F. Recurring Service Failure 

3.F.1. The Government may obtain services from alternate sources either inside or outside this contract to include 
activation of Government vessels. The actions by the Government to obtain services from another source is a 
remedy independent of other remedies provided in this contract and shall not necessarily constitute “default” or 
require remedies in this contract for default. 

3.F.2. The Contractor may be put into limited use status by the Contracting Officer for service failures including, 
but not limited to, the following: 

1. Performance scores falling below an acceptable rating for two consecutive monthly ratings. 
2. Rejecting one or more bookings that are required under the mandatory space commitments or the exigency 

annex. 
3. Failure to report one or more cargo losses, breaches, hijackings as required by the Exigency Annex.  
4. Lost/damaged/pilfered shipments exceeding 0.5% of all shipments during any three month period. 

 
3.F.3. The Contractor will be notified via a letter issued from the Contracting Officer that the Contractor is in 
jeopardy of being put on limited use. The letter will outline, at a minimum, the reason the Contractor is being 
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considered for limited use status, the proposed amount of time of the limited use status, and any other pertinent 
information.  

3.F.4. The Contractor shall respond with a remedy to the issue. If the Contracting Officer determines the remedy 
is insufficient the Contractor will be notified in writing they are officially in limited use status.  

3.F.5. Contractors in limited use status may only be offered bookings if no other contractor is available or if no 
other contractor has equal or higher flag service available. 

SECTION 4 GENERAL AND ADMINISTRATIVE 

4.A. Use of English Language 

All documentation and verbal notices shall be provided in the English language. If required by local law or 
regulation, additional language(s) may be used. When supporting documents are required and such documents are 
not in English, the Contractor must provide an accompanying English translation. 
 
4.B. Responsibility for Charges and Taxes 

The Contractor shall pay all dues, charges, and taxes customarily levied on the vessel. The Contractor shall pay all 
taxes levied on the freight charges. The Government shall pay all dues, charges, duties, and taxes customarily levied 
on the cargo however the amount is assessed. In some cases, the Contractor shall be advised by the Contracting 
Officer to pay such fees, which will entitle the Contractor to be reimbursed by SDDC using procedures in Exhibit 3 
PWS Attachment 6. 
 
4.C. Customer Service Assistance 

The Contractor shall submit a list of points of contact who can respond to Government activities to provide expert 
assistance in answering questions, exchanging information, and resolving problems including at least one primary 
and alternate point of contact available for urgent matters on a 24 hour basis 7 days a week. The Contractor shall 
provide this list within one calendar week of contract award, and at the time of award of any option years. Should 
there be any intervening changes to the list, the Contractor will advise of any changes within one calendar week of 
any such change. 
 
4.D. Electronic Systems Access 

4.D.1. The majority of business conducted under this contract requires the Contractor to access multiple 
applications within SDDC/TRANSCOM’s Electronic Transportation Acquisition (ETA) Transportation Enhanced 
Access Management Services (TEAMS) System, such as IBS, and Business Support & Container Management 
(BSCM) Module. DODI 8520.02 and DODI 8520.03 shall govern contractor’s access to these systems; unless or 
until these DOD Instructions are amended to allow otherwise, the contractor “shall use certificates issued by the 
DoD External Certification Authority (ECA) program or a DoD-approved PKI (Yubikey), when interacting with the 
DoD in unclassified domains.” Contractors shall use ECA when possible and may use a DoD-approved external PKI 
(Yubikey) when ECA is not an option. Furthermore, contractors shall use multi-factor authentication as required by 
DODI 8520.03 which requires each user to have both a Government-provided user name and password as well as a 
non-PKI or PKI certificate/authenticator. Contractors must ensure compliance with system access standards as a 
requirement for doing business with the Government and shall implement an identity proofing/vetting process for 
ETA TEAMS users in accordance with paragraphs 4.D.2 through 4.D.5 below. Any costs associated with meeting 
these access standards shall be borne by the contractor. 

4.D.2. The contractor shall assign a US-citizen company official (acting as their Trusted Agent) to identify and 
authenticate all employees prior to receiving Yubikey credentials for ETA TEAMS access. For the Yubikey options, 
the company official will assert the identity proofing has taken place and provide on company letterhead, a complete 
list of employees authenticated and authorized to receive PKI credentials.  This assertion will be made to the 
Contracting Officer in accordance with format cited in Attachment 10 and updated letters provided if any 
information requires an update, employees leave the company, access is no longer required, or credentials are lost.  
Additionally, if requested by the Contracting Officer, the contractor must provide a copy of all supporting the 
identity vetting/authentication documentation pertaining to an employee. 
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4.D.3. The company official must be able to recognize legitimate versions of identity documentation provided by 
the applicant in order to ensure only authorized personnel are granted ETA TEAMS access. 

4.D.4. The applicant must present two forms of Government-issued identification, at least one of which must be a 
proof of citizenship, in person, to the company official acting as the Trusted Agent. The following documents are 
examples of acceptable documents: Official Passport, Certified Birth Certificate issued by the city, county, state, or 
country in accordance with local laws, Naturalization Certificate, Certificate of Citizenship, FS-240 Consular 
Report, or DS-1350 Certification of Report of Birth. The authorized company official must exchange sufficient 
information to ensure the identity of the applicant is unambiguous and accurate. 

4.D.5. All employees accessing ETA TEAMS will successfully pass a commercial employment background check 
performed by the USC contractor or a 3rd party or successfully pass a local government performed check for 
employment purposes. If requested by the Contracting Officer, the contractor must provide a copy of the 
identification proofing documents used to perform the background checks of the employee. 

 
4.E. Electronic Commerce / Electronic Data Interchange (EDI) 

4.E.1. The Contractor shall use Electronic Data Interchange (EDI) or IBS Ocean Carrier Interface (OCI) module 
(or successor system) as the primary means for interfacing with SDDC for all bookings. 

4.E.2. The Contractor shall use the Defense Transportation Electronic Data Interchange (DTEDI) approved 
Implementation Convention (IC) for the ANSI X 12 300, 301, 303, 304 and 315 transaction sets in compliance with 
their approved concepts of operations. Versions 3060, 4010 or later are required. The Contractor shall implement 
changes to business processes contained in revisions to Transaction Set IC and their controlling concepts of 
operations as may be approved by the Defense Transportation Electronic Board (DTEB). These changes shall be 
implemented in accordance with schedules approved by the DTEB. 

4.E.3. The Contractor shall receive or transmit, as appropriate, the following transactions sets: 

4.E.3.1. Contractor receiving order data, 300 (Delivery order, the booking, including increases and decreases) 

4.E.3.2. Contractor ordering confirmation data, 301 (Confirmation of order, Contractor to Ordering Officer) 

4.E.3.3. Cancellation data from Ordering Officer, 303 (Ordering Officer Cancellation) 

4.E.3.4. Shipping Instructions, 304 

4.E.3.5. Contractor shipment status reporting data, 315 

4.E.4. Shipment Status Reporting  

The Contractor shall provide accurate shipment status reports using the 315 transaction sets. Transactions shall be 
submitted in ANSI X-12 EDI standard or OCI to SDDC. Attachment 1, Table 1 identifies specific events that 
require reporting. The Contractor shall submit all reports within 48 hours of accomplishment. Details regarding each 
type of EDI transaction can be found in Attachment 1. 

4.F. Operational Reports 

The Contractor shall submit operational reports as specified in Attachment 2. 

4.G. Indemnity 

In accordance with the Anti-Deficiency Act the Government will not indemnify the contractor for services ordered 
under this contract, including but not limited to signing indemnity letters for the supercargo service as specified in 
8.D. 

4.H. System Support 

During the lifecycle of this contract, the Contractor, at the invitation of the Government, may be afforded with 
opportunities to test and/or provide input for Government systems and capabilities in development. Participation by 
Contractors in Government system support activities is voluntary. The extent of a Contractor’s involvement is at the 



Universal Service Contract – 9 
Exhibit 3, Performance Work Statement 

Revision 7 (Effective 15-JAN-22) 
 

Page 10 of 49 

invited parties’ discretion and participation will be at no additional cost to the Government. When such opportunities 
arise, the Contractor will be advised in writing of any known changes to the contract terms and conditions by the 
contracting office. By participating, the Contractor agrees to advise the contracting office of any unaddressed 
contract deviations upon discovery. 

SECTION 5 SCHEDULING AND BOOKING 

5.A. Space Commitment 

5.A.1. Provided the booking offer is made at least 5 business days prior to local cutoff, the Contractor must make 
available 10% of vessel capacity for the booking of Government cargo on each US flag vessel sailing from 
Contiguous United States (CONUS) on the designated routes listed below: 

Outbound Routes Zones 

1 West Coast to Far East 

05/11 East & Gulf Coasts to Europe & UK 

6A/12A East & Gulf Coast to Western Mediterranean 

07/13 
East & Gulf Coasts to Middle East, South Asia, Indian 
Ocean 

 
5.A.2. This space commitment also applies to all routes (Inbound, Outbound, and Interport) covered by the Jones 
Act, and from the West Coast to Guam. 

5.A.3. Other than as listed in the Exigency Annex, cargo in this category is the only cargo that must be accepted 
by the Contractor. This Space Commitment requirement does not require the Contractor to accept Hazardous 
Material bookings that the Contractor does not normally accept. Counteroffers to RDD are permitted, provided that 
the counteroffered date is no longer than fourteen (14) calendar days beyond the offered RDD. Carriers refusing 
such cargo may be placed into Limited Use status by the Contracting Officer in accordance with Paragraph 3.F.2. 

5.B. Schedule Maintenance 

5.B.1. The Contractor must provide, maintain, and update regular vessel schedules in IBS at least 45 days prior to 
sail date. For “Short Sails” of 3 days or less, the Contractor shall provide schedules in IBS 15 days in advance of 
vessel sailing. If the vessel schedule changes, the Contractor must update IBS within 1 business day. For any 
changes after the vessel sails, the Contractor shall notify the Ordering Officer.  

5.B.2. Vessel schedule changes that occur prior to vessel cutoff date may result in cancellation of booked cargo at 
no cost to the Government. 

5.C. Cutoff dates and Late Gates 

5.C.1. Port Cutoffs 

The Contractor shall provide port cutoffs in the IBS Vessel Schedule application and update IBS if changes occur. 

5.C.2. Origin Cutoffs 

The default origin cutoff is the close of business 1 working day before the port cutoff with an additional day for each 
300 miles from the inland origin point to the port, rounded to the nearest whole day. If the origin cutoff falls on a 
weekend, the cutoff shall be the final workday of that week. 

5.C.3. Late Gates 

The Contractor shall lift cargo to the booked vessel when cargo is received after the Contractor's vessel cutoff at no 
additional charge, if mutually agreeable arrangements have been made with the Contractor for a late gate. 

5.D. Shipment Booking 
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5.D.1. All cargo shall be booked to the Contractor at the discretion of Ordering Officers based on a best value 
analysis in accordance with Exhibit 4. 

5.D.2. Booking Acceptance, Rejection and Counteroffers 

5.D.2.1. Issuance of a booking number by the Contractor through EDI, OCI, Direct Booking, email, or facsimile 
communication to the Government constitutes acceptance of booking. The Contractor shall provide the services as 
identified in the accepted booking. 

5.D.2.2. The parties may subsequently agree to amendments/changes prior to delivery, including rerouting of cargo 
as specified in paragraph 9.J. Should the Contractor use auto-accept or other processes that provide a booking 
number in advance of full evaluation of the offer, Contractors shall have one business day to review and, if desired 
by Contractor, to counteroffer. 

5.D.2.3. The Contractor shall accept bookings, up to a vessel’s space commitment in accordance with paragraph 
5.A, if the booking is received no less than 5 business days prior to a local cutoff.  Empty Government-owned, 
empty Government-leased containers, or other empty special equipment shall be booked on a space-available basis. 
Empty containers shall be offered to the Contractor, who shall propose space for them on the first sailing for which 
space is available. 

5.D.2.4. The Contractor shall accept, reject, counter, or request additional time for planning purposes on the same 
business day to a booking received prior to 1430 local time. For a booking received after 1430 local time, the 
Contractor shall accept, reject, counter, or request additional time for planning purposes by 1200 local time at the 
cognizant booking office of the next working day. 

5.D.2.5. For hazardous cargo, Contractor shall respond to cargo offerings within 2 business days after shipper has 
provided relevant hazardous information to Contractor for determination of acceptance/rejection of cargo offering. 

5.D.2.6. Contractor counteroffer shall include the Voyage Document Number (VOYDOC) obtained from IBS. 

5.D.3. Automated Booking (This paragraph does not apply to Breakbulk Carriers) 

Contractors shall implement an automated booking capability via EDI or OCI within 30 business days after award of 
contract. EDI transaction sets shall comply with standards identified in this contract. The Contractor shall respond to 
all cargo offerings, including changes to previous offerings within two hours of the time the cargo offering is 
released by IBS. Automated booking capability shall be maintained 24 hours per day, 7 days per week, throughout 
the period of the contract. Contractors shall have 1 business day to counteroffer any booking processed 
automatically. For hazardous cargo, Contractor shall respond to cargo offerings within 2 business days after shipper 
has provided relevant hazardous information to Contractor for determination of acceptance/rejection of cargo 
offering. 

5.D.4. Direct Booking Procedures 

5.D.4.1. Contractors with established direct booking capabilities shall accept bookings from shippers who are 
authorized to use Direct Booking procedures. Contractors shall ensure that Direct Booking systems comply with the 
terms and provisions of this contract. RDD compliance will be measured off the date in the Government’s Direct 
Booking systems. If the Direct Booking systems have not been updated, Contractors may provide documentation of 
Direct Booker concurrence of the revised RDD and request credits in CPP.  

5.D.4.2. Contractors with Direct Booking capabilities will ensure that the booking acceptance process evaluates 
"Required Delivery Dates" consistent with its capabilities, especially as Direct Booking offers may not filter out 
unrealistic bookings, per paragraph 3.B.1. 

SECTION 6 EQUIPMENT 

6.A. Container Standards 

Contractors shall provide containers with clearly marked container numbers that are clean, dry, empty, odor free, 
suitable for protecting cargo from damage and comply with International Standards Organization (ISO), 
International Maritime Organization (IMO), and Convention of Safe Containers (CSC) standards. 
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6.B. Reefer Equipment 

6.B.1. The Contractor shall provide refrigerated containers to the stuffing activity in accordance with the booking 
to include pre-cooling, when requested by the Ordering Officer. If there is a difference in the temperature requested 
in the booking and the temperature requested by the consignor, the Contractor shall maintain the temperature 
requested by the consignor and immediately request guidance from the booking Requester.  

6.B.2. The Contractor shall supply reefer containers that maintain a temperature within three degrees Fahrenheit 
of the in-transit temperature specified for controlled atmosphere and straight chill, and five degrees Fahrenheit for 
frozen.  

6.B.3. If the Contractor is notified that the container is not maintaining the proper temperature, as set forth above, 
the Contractor shall immediately notify the consignee, shipper and cognizant COR. If the temperature variance is 
discovered prior to loading on the vessel or at the POD prior to moving to final destination, the cognizant BDE 
OCCA may authorize short stop, a joint inspection/survey, and/or to transload cargo to another reefer if it is 
determined the cargo is fit for continued movement. If it is determined the cargo is compromised post joint 
inspection or survey, the Contractor shall be responsible for proper disposal and providing the consignee, shipper 
and cognizant COR with proof of the disposal. 

6.B.4. The Contractor shall provide consistent measurement of internal temperature using a digital recorder 
capable of recording from the available date for a minimum period of 160 days. The internal temperature data shall 
be accessible at the time of delivery.  

6.C. Substitution of Equipment 

The Contractor may provide a suitable alternative to the equipment ordered in the booking, at no additional cost to 
the Government, with prior approval from the Ordering Officer and the shipper.  

6.D. Chassis Requirements (container only) 

Containers delivered to the Government, or to its designated representative, or spotted by the Contractor must be 
provided at no additional cost (except as provided in 8.F) on a Contractor-provided chassis. The chassis must remain 
with the container while in the custody of the Government or designated representative; unless this requirement is 
waived by the cognizant OO. Blanket waivers for specific areas or destinations may be issued by the cognizant OO 
upon request. 

6.E. Container Pools  

6.E.1. The Contractor may, at the Government’s request and at no cost to the Government, establish and maintain 
container pools. Expenses for operating container pools shall be borne by the Contractor to include establishing, 
managing and disestablishing pools, and providing a chassis for each container in the pool. A Contractor's inability 
to establish and/or maintain container pools may result in fewer bookings at that location. 

6.E.2. The Contractor shall provide documentation to the shipper to identify the equipment by Contractor SCAC, 
equipment owner code, and container number when empty containers are delivered to a shipper for inclusion in a 
pool. Once the shipper notifies the Contractor that a container is available for pickup, the container is considered 
loaded and no longer part of the established pool and the Contractor shall replace the empty container within two 
business days. The Contractor shall respond by the next business day if delivering the empty on the second business 
day would cause a work stoppage. Customer will notify Contractor if required by the next business day. 

6.E.3.  When a shipment is delivered to a consignee co-located with a container pool location, the Contractor must 
submit a RD transaction for the TCN representing the delivered container in accordance with Attachment 1. 

6.F. Government Furnished Containers (GFC) 

6.F.1. GFCs include 20 ft and 40 ft ISO containers which are 8 ft - 9.5 ft high and 8 ft wide to include: dry 
containers, reefer containers, and flatracks, as well as containers configured to 20 ft equivalents. GFCs may be 
government-owned or leased containers. 
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6.F.2. Booking Offers will designate whether containers will be GFCs or Contractor-provided. The Contractor 
shall provide the same level of service to the carriage of cargo in GFC that is provided to the carriage of cargo in the 
Contractor’s container at no additional cost.  

6.F.3. The Contractor shall provide a chassis for GFC shipments whenever the Contractor is responsible for the 
associated inland transportation, unless this requirement is waived by the local shipping/receiving facility or custom 
of the trade does not normally call for the use of chassis. Detention shall apply to carrier owned chassis when 
associated to GFC. 

6.F.4. Contract linehaul rates shall apply for transporting loaded GFC. Inland transportation of empty GFC 
requested by the Government shall constitute a separate inland move subject to contract linehaul rates unless 
otherwise mutually agreed to by the Contractor and the Government. 

6.F.5. The Contractor shall not be entitled to detention for GFC. The Contractor shall return GFC in the same 
condition as received and shall be liable for loss or damage to the GFC resulting from the contractor’s negligence. 

6.F.6. When the Contractor provides any Accessorial services in connection with services provided to 
Government owned/leased containers, the appropriate Contractor rates contained in the Rate Guide shall apply. 

6.F.7. Contractor has the right to refuse a GFC for shipment (unless booked as breakbulk) if it is not properly 
numbered (neutralized), or that does not comply with ISO, IMO and CSC Standards. 

6.G. Flatrack Containers 

The Contractor shall furnish flatrack containers as specified in the booking. Contractor shall be paid an additional 
flatrack surcharge in accordance with the Rate Guide. 

6.H. Bulk Liquid Containers 

6.H.1. The Government may furnish 20’ tank containers for shipment of bulk liquids by the Contractor. 

6.H.2. When a Government furnished tank container is not provided, the Contractor shall provide an acceptable, 
clean and empty tank container to the shipper and transport to destination. The consignee shall empty the container 
of liquid but not necessarily of residue, and return it to the Contractor. The Contractor shall be compensated for 
providing the tank container and for cleaning the empty container by the Tank Container rate in accordance with the 
Rate Guide. The Contractor shall be compensated for ocean transportation, and for linehaul or drayage if ordered, at 
the applicable dry container rate. 

SECTION 7 TRANSPORTATION (ORIGIN SERVICES, OCEAN, DESTINATION SERVICES) 

7.A. Origin Services 

7.A.1. Maximum Use of Conveyance 

All linehaul movements by truck must maximize use of the truck with USC-9 cargo. Only when all USC-9 cargo has 
been accommodated, may a truck be loaded with other cargo adjacent to (but not on top of or inside) USC-9 cargo. 

7.A.2. Providing Empty Containers to Shippers 

7.A.2.1. Spot Date 

7.A.2.1.1. At least 2 business days prior to the spot date annotated in the booking, the Contractor shall notify 
the cognizant Ordering Officer, COR, and shipper of any containers which cannot be spotted to meet booking 
requirements. Failure to provide such notification and/or failure to spot containers or pick up cargo in a timely 
manner to meet booked vessel may result in a booking cancellation at no cost to the Government. 

7.A.2.1.2. Container detention at origin does not apply, except in cases when it has been approved by the 
Contracting Officer. 

7.A.2.2. Drop and Pick Service 
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7.A.2.2.1. When requested by the Ordering Officer, the Contractor shall provide drop and pick service and 
shall be compensated $450 per container. 

7.A.2.2.2. Drop and pick service rates will not apply: 

1. At OCONUS locations 
2. In CONUS, where Contractors have established container pools 

 
7.A.2.2.3. The Contractor shall spot the requested equipment at the location on or before the date and time 
specified in the booking. 

7.A.2.2.4. When requested by the Ordering Officer, the Contractor shall provide (for bookings of more than 
one container) round robin drop and pick service at no cost to the Government. 

7.A.2.3. Live load 

7.A.2.3.1. The Contractor shall provide live load service at origin as follows: 

1. At locations where drop and pick service is not requested by the Government 
2. All other locations when requested by the Government 
3. When agreed to by the shipper when the Contractor schedules pickup 

 

7.A.2.3.2. The Contractor and the shipper shall set a live load appointment (date and time and specific 
location). 

7.A.2.3.3. In the event the Contractor arrives 30 minutes or later after the agreed upon time, the shipper may 
load the cargo immediately or reschedule the loading for a later time. In either case, free time starts upon actual start 
of loading operations. 

7.A.2.3.4. The shipper may cancel the appointment and reschedule for a different day. If the shipper provides 
notification at least two business days in advance of the appointment, the Contractor will reschedule at no additional 
cost to the Government. 

7.A.2.3.5. Driver wait times will be paid in accordance with paragraph 9.I.7. 

7.A.2.3.6. At the request of the Ordering Officer, the Contractor may pick up empty Government owned or 
leased containers from locations separate from the designated loading location and deliver them to the shipper for 
loading. Compensation for this is covered in paragraph 8.B. The container shall be spotted at the shipper’s location 
using rules for live load, drop and pick or pool as would apply for a Contractor provided container. 

7.A.2.4. Carrier Appointment System (CAS) 

For locations in CONUS using CAS, Contractor shall use CAS to make appointments for deliveries, pickup and 
container spotting. 

7.A.3. Hazardous Cargo 

7.A.3.1. The Government shall provide accurate and timely hazardous cargo documentation in accordance with 
applicable laws and regulations.   

7.A.3.2. If the Contractor has policies or procedures on hazardous cargo that are more stringent than the applicable 
laws and regulations, the Contractor shall communicate those policies or procedures, in writing, to the consignor and 
cognizant COR within 2 business days of booking acceptance.  

7.A.3.3. For origin door bookings involving Hazardous Cargo, the Contractor may, at its discretion, not schedule a 
pickup of Hazardous cargo from origin if it has not received Hazardous Declarations (HAZDECs) or if HAZDECs 
do not conform to Contractor’s policies or procedures.  

7.A.3.4. The Contractor may refuse to transport hazardous cargo either by land or by ocean, which does not 
conform in all respects to applicable laws and regulations or contractor’s policy. 
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7.A.3.5. Once cargo is in possession of the Contractor, the Contractor is permitted to halt further transport of cargo 
which does not conform in all respects to applicable laws and regulations or at Government direction, but not due to 
Contractor’s internal policies or procedures. 

7.A.3.6. The Government will pay a Hazardous Surcharge on all Hazardous Cargo bookings, except for vehicles 
with just a declaration of Class 9. The surcharge will be $75 per inland linehaul.  

7.A.4. Scheduling Pick-up 

For door origin cargo, the Contractor shall pick up cargo/stuffed containers to meet the booked vessel when the 
shipper notifies the Contractor it is ready for pick-up. The Contractor shall coordinate pick-up dates/times directly 
with shipper. 

7.A.5. The Contractor shall adhere to installation specific requirements for access requirements and information 
for pick-up and delivery of cargo. 

7.B. Breakbulk and RORO Requirements 

7.B.1. Cargo Berth 

The Contractor shall load and discharge cargo at a dock, wharf, place or open roadstead designated by the 
Contractor, except as provided hereinafter. 

7.B.2. Shifting Berths 

7.B.2.1. Shifting of Berths, Meeting Minimum Tonnage 

7.B.2.1.1. At the request of the Ordering Officer, the Contractor shall call at, or shift the vessel to any 
particular dock, wharf, place, or open roadstead at which the vessel can lie always safely afloat at any time of tide or 
at which the judgment of the vessel master may lie safely aground, and to and from which the vessel may safely 
proceed. 

7.B.2.1.2. The vessel shift request applies for cargo loaded or discharged within a vessel’s port of call or 
other port located in the same port group as listed at Attachment 3, paragraph 1.2.8.2, if booked under Free-In or 
Free out terms. 

7.B.2.1.3. Aggregate of Free-In and/or Free-Out cargo shall meet minimum tonnage of 1,000 MTONs for 
shifting. 

7.B.2.1.4. Contractor shall assess no additional costs to the Government.   

7.B.2.1.5. For berthing change requests by Ordering Officer after the vessel has berthed the Government will 
reimburse the Contractor for costs incurred in accordance with PWS Attachment 6. 

7.B.2.2. Shifting of Berths, Not Meeting Minimum Tonnage 

7.B.2.2.1. At the request of the Ordering Officer, the Contractor shall shift the vessel to a particular dock, 
wharf, place, or open roadstead. 

7.B.2.2.2. The vessel shift request applies for cargo loaded or discharged within a vessel’s port of call if 
booked under Free-In or Free-Out terms yet does not meet minimum tonnage. 

7.B.2.2.3. The Government will reimburse the Contractor for costs incurred in accordance with PWS 
Attachment 6. 

7.B.2.3. Demurrage If Shift is Requested 

If the Government directs the Contractor to an encumbered berth, or Government-provided stevedores are not 
available upon the vessel's scheduled arrival, resulting in a vessel delay, demurrage is payable on a pro rata basis at 
the demurrage rate established in CARE  until the berth or stevedores are available. 

7.B.3. Free Terms (Free-In or Free-Out) 
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7.B.3.1. Stowing of Free-Term Cargo 

When cargo is booked as Free-In or Free-Out, the Government shall bring the cargo into the holds, stow it and trim 
it, tally it, lash it and secure it (Free-In), and take it from the holds and discharge it (Free-Out) with customary 
dispatch, free of any risk, liability, and expense whatsoever to the Contractor. However, nothing herein shall be 
construed as an expressed or implied indemnification of the Contractor for any claims arising out of injuries to 
stevedoring personnel or other personnel involved in cargo operations resulting from negligence of the vessel 
operator or due to unseaworthiness of the vessel. 

7.B.3.2. Dunnage 

The Government will provide and lay all dunnage material as required for the proper stowage and protection of Free 
In cargo on the vessel. The Government will be responsible for and pay the cost of removing their dunnage after 
discharge of cargo. 

7.B.3.3. Loading, Stowing, Trimming, Securing Supervision 

Cargo loaded, stowed, trimmed and secured by the Government shall be under the supervision and to the satisfaction 
of the Contractor or its representative, typically the vessel master.  

7.B.3.4. Acceptable Cargo Space 

7.B.3.4.1. The Contractor shall provide acceptable space that is sufficient for the cargo, readily accessible, 
unobstructed, and free of debris. The Contractor shall bear all expense of providing acceptable space. The 
Government may reject space provided by the Contractor if the Government determines that the space provided is 
not acceptable. The Government may offer to properly prepare, clean, ready, and provide normal access to the 
space. If the Contractor accepts the Government’s offer to make the space acceptable, the Contractor shall bear the 
expense of such work performed by the Government.  If Government cargo is not readily accessible and other cargo 
must first be handled in order to access Government cargo, the Contractor shall make Government cargo accessible 
at no cost to the Government. 

7.B.3.4.2. When the Government performs work per paragraph 7.B.3.4.1, the Contractor (or its designated 
representative) shall acknowledge the work was done at the contractor’s expense by signing the SDDC Form 290.  
The SDDC Form 290 is a record for the Contractor to reimburse the Government for any expenses that result from 
the Government performing work to access acceptable cargo space, including any Overtime Differential and 
Guaranteed Time accrued. 

7.B.3.4.3. If otherwise acceptable cargo space is not sufficient because the Government failed to accurately 
communicate, describe, or specify the cargo to be loaded, then the Contractor shall not bear the burden of making 
additional space acceptable. The Government shall bear the expense to properly prepare, clean, ready, and provide 
normal access to the space.  

7.B.3.5. Contractor Caused Longshoreman Labor Delay 

The Contractor is responsible for costs associated with the following: longshoremen standby due to delay in vessel 
arrival; longshoremen standby due to vessel inactivity (e.g. door not open, shipboard crane breaks down, ramp not 
down, or other vessel caused delay); and longshoremen standby to shift Other Ports Cargo (OPC). The Contractor 
(or his designated representative) shall acknowledge the labor delay caused by signing the SDDC Form 290. The 
SDDC Form 290 is a record for the Contractor to reimburse the Government for any expenses that result from labor 
delay due to fault of the Contractor or its vessel, including any Overtime Differential and Guaranteed Time accrued. 

7.B.3.6. Work Performed Outside Normal Business Hours 

7.B.3.6.1. Government-managed terminals operate Monday thru Friday, 0800 to 1700 hours local time 
(normal business hours). The Contractor shall coordinate with the cognizant SDDC Battalion to schedule operations 
outside of normal business hours.  

7.B.3.7. Use of Cargo Handling Gear 
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The Contractor shall, throughout the duration of loading and discharging operations, give the Government free use 
of the vessel’s cargo handling gear and free use of sufficient motive power to operate all such cargo handling gear. 

7.B.3.8. Cranemen, Winchmen, Tallymen, and Other Crew 

When requested the Contractor may provide cranemen, winchmen, tallymen, and others from the crew to operate the 
vessel’s cargo handling gear or perform other stevedore functions on the vessel unless prohibited by local 
regulations. The Contractor shall not be held responsible for refusal of the crew to perform the additional tasks 
described in this Section. The crew shall be under the Government’s risk and responsibility and as stevedores to be 
deemed as their servants but shall always work under the supervision of the vessel master. 

7.B.3.9. Reimbursement of Crew Costs 

When such services are performed by the crew in, the Government shall reimburse the Contractor for (a) additional 
labor costs actually incurred in conformity with labor agreements and (b) any increased cost or premiums for 
insurance coverage, in addition to costs not covered by insurance, resulting from compliance with this paragraph. 

7.B.3.10. Stevedore Damage 

The Government shall be responsible for damage (beyond ordinary wear and tear) to any part of the vessel caused 
by stevedores, unless cargo is booked under liner terms. Such damage shall be notified as soon as reasonably 
possible by the vessel master to the Government or its agents and to its stevedores, failing which the Government 
shall not be held responsible. The Government is obliged to repair any stevedore damage prior to completion of the 
voyage but shall repair stevedore damage affecting the vessel’s seaworthiness or class before the vessel sails from 
the port where such damage was caused or found. All additional expenses incurred shall be for the account of the 
Government and any time lost shall be for the account of and shall be paid to the Contractor by the Government at 
the demurrage rate. 

7.B.4. Liner -Terms  

7.B.4.1. The Contractor shall provide service on a liner-term basis when ordered and where accessorial rates are 
awarded. 

7.B.4.2. Stowage Preplans/Plans: When cargo is loaded by a Breakbulk carrier, the Contractor shall provide to the 
cognizant SDDC offices to include the Government operated terminal and Ordering Officer responsible for the 
loading or discharging port, and to SDDC HQ, a final “as loaded” stow plan via email. The stow plan shall be 
prepared using the Integrated Computerized Deployment System (ICODES) and shall indicate at a minimum the 
seaport of embarkation, seaport of debarkation, stow location, pertinent dimensions and weights, Transportation 
Control Number (TCN), and Model Number of all DTS cargo loaded at each seaport of embarkation. Contractor 
shall provide a graphical indication on the stow plan for all non-DTS cargo labeled as "commercial cargo for 
(SPOD)".  Email SDDC HQ at usarmy.scott.sddc.mbx.terminals-team@mail.mil. Upon request, the Government 
will provide the load list to Breakbulk carriers a minimum of 5 business days prior to vessel arrival at origin. 

7.B.4.3. In the event the Government decides to produce the stow plan, the Contractor is relieved of this 
requirement for that specific loading operation. 

7.C. Containerization for the Convenience of the Contractor 

7.C.1. For breakbulk cargo booked by the Government on a liner-term basis, the Contractor may choose to 
containerize the cargo for its own operational convenience without any additional cost or expense to the 
Government. Cargo containerized for the convenience of the carrier shall be considered breakbulk cargo for the 
purpose of computing the cargo guarantees for this contract.   

7.C.2. Cargo booked as breakbulk on a port basis must be decontainerized and made available to the customer by 
the RDD established in the booking. The Contractor must complete decontainerization (and any other Contractor 
obligations at the POD, such as Customs Clearance) prior to notifying SDDC and consignee that cargo is ready and 
available for pickup.  

7.C.3. For cargo booked to door, the Contractor shall decontainerize the cargo at POD prior to onward movement 
unless delivery of containerized cargo is mutually agreed to by the Government and the Contractor prior to delivery.  
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7.C.4. Container detention is not applicable if Contractor containerizes cargo for their own convenience. 

7.D. Ocean Transportation 

7.D.1. Cargo Lift and Advancement 

7.D.1.1. The Contractor shall lift cargo onto the vessel identified in the booking or to an earlier arriving vessel. 
Cargo advanced to an earlier arriving vessel shall not displace no-shows and rollovers from previous voyages or 
cargo already booked. Cargo may be advanced only if the Contractor has received all required documentation. 
Contractor will notify shipper and origin Ordering Officer when cargo is advanced. Advancement of cargo shall not 
create a liability to the Government, if no liability would exist if cargo had not been advanced. 

7.D.1.2. For shipments that were advanced without proper coordination for early delivery in accordance with 
paragraph 7.F.1, charges and free time shall be calculated based on the RDD agreed to in the booking. 

7.D.1.3. The Contractor shall not advance cargo to a vessel that has a lower VISA or flag priority than the booked 
vessel without prior written approval from the Ordering Officer. 

7.D.1.4. The Contractor shall submit an entry and supporting documentation into the Booking Reconciliation Tool 
(BRT) identifying all cargo that, for any reason, was not lifted onto the vessel identified in the booking – whether 
advanced to an earlier vessel, delayed to a later vessel (roll, shutout, Force Majeure, etc.), different number of 
pieces/containers, or any other discrepancy between the booking and the cargo actually lifted. 

7.D.2. AAFES English Channel Service 

7.D.2.1. The Contractor shall provide two sailings each day, Monday through Friday, both westbound from ports on 
the Continent to ports in the United Kingdom, and eastbound from the United Kingdom ports to the ports on the 
Continent. (Route 48AB is AAFES cross channel service.) 

7.D.2.2. When offered by the Contractor and ordered by the Ordering Officer, the Contractor shall provide water 
transportation on a Roll-on/Roll-off (RORO) service on a liner term basis for dry and reefer Government 
owned/leased trailers between any port on the Continent and any port in the United Kingdom. 

7.D.2.3. The Government shall deliver and pick up trailers at docks, piers or yards as designated by the Contractor 
at POE and POD. Contractor receives trailers from the Government, loads and stows trailers on vessel, and 
discharges trailers. Dimensions of trailers (in meters) are as indicated below: 

Type/Size Trailer  Dimensions (length x width x height) 
40-foot Cargo (Dry)  12.35 x 2.50 x 3.95 
40-foot Cargo (Reefer)  10.80 x 2.50 x 3.95 
35-foot Cargo (Dry) 10.80 x 2.50 x 3.95 
35-foot Cargo (Reefer) 11.35 x 2.50 x 3.95 

 

7.E. Cargo Clearance Service 

The responsibilities for cargo clearance under this contract are shared between the Contractor and the Government.  

7.E.1. Government Responsibility for Cargo Clearance 

7.E.1.1. For many locations, the Government has principal responsibility for cargo clearance and performs the 
majority of tasks incident to clearance. These include the preparation of documents or entry into automated customs 
systems but, by local practice the Government may require the Contractor to perform tasks such as document pickup 
and delivery, presentation of documents to appropriate customs officials and payment of processing fees. Costs 
incurred by the Contractor to provide these incidental services shall be included in applicable ocean or single factor 
rates. Table 7.E.1 identifies a list of locations where the Government typically has principal responsibility for cargo 
clearance. Unless ordered in the booking, Contractor-Arranged Cargo Clearance is not payable at these locations: 

Table 7.E.1 
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United States, including territories and possessions except Guam 
Canada 
Japan (See Paragraph 7.E.1.5), including Okinawa 
South Korea 
Kuwait 
Belgium 
Bulgaria  
Germany 
Italy 
Netherlands 
Norway 
Portugal, including Azores 
Romania 
Slovenia 
Spain (See Paragraph 7.E.1.6) 
Turkey (except cargo with final destination Afghanistan) 
United Kingdom, including territories and possessions 

 

7.E.1.2. Hardcopy document clearance process: 

1. Government prepares a cargo clearance request package (Complete except for any carrier provided 
documents). 

2. Government may submit to customs or give to the carrier for the carrier to combine with carrier documents 
(such as bill of  lading) and deliver to customs officials, pay minor processing fees, obtain approvals and 
notify additional personnel requiring notification upon clearance approval. 

7.E.1.3. Additional countries may be added to Table 7.E.1 should it be determined that the Government has 
increased its presence in a country, and that the Government shall provide clearance services as described by 
paragraph 7.E.1. Countries shall be removed from Table 7.E.1 via bilateral modification should it be determined that 
the Government has decreased its presence in those countries, and that the Government can no longer provide 
clearance services as described by 7.E.1. 

7.E.1.4. When the Government requests cargo be moved under the T1 process, the Contractor shall be paid the 
Cargo Clearance accessorial.  

7.E.1.5. Due to the of absence of Transportation Movement Offices (TMO) at Kobe, Nagoya and Hakata ports, the 
following ancillary service shall be provided by the Contractor for these specific ports. In addition to the 
Contractor’s basic service, the Contractor shall provide courier service performed by a licensed customs broker for 
each port. The Contractor shall present the certified and authenticated Customs Free Import or Export of Cargo or 
Customs Declaration of Personal Property, USFJ Form 380EJ together with the Contractor Arrival Notice (OCAN) 
to the customs office. The Contractor shall include costs for this service in the applicable single factor or inland 
(linehaul/drayage/mileage) rate. 

7.E.1.6. Due to the absence of Transportation Movement Offices (TMO) at Algeciras, Alicante, A Coruña, 
Barcelona, Bilbao, Cartagena, Castellon, Santander, Malaga, Valencia, Tarragona, and Gijon ports, in addition to the 
Contractor’s basic service, the Contractor shall present the arrival notice and/or cargo manifest to the Government 
appointed broker. The Government appointed broker will then present certified and authenticated Customs Free 
Import or Export Forms, (A7, A8 or A9), together with the arrival notice and/or cargo manifest, to the respective 
customs office for final customs clearance. The Contractor shall include costs for this service in the applicable single 
factor or inland (linehaul/drayage/mileage) rate. 

7.E.2. Contractor Arranged Cargo Clearance 

7.E.2.1. When Contractor arranged Cargo Clearance is ordered by the Government, the Contractor has principal 
responsibility for cargo clearance. 
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7.E.2.2. Contractor arranged Cargo Clearance includes all services required by local practice. These service include, 
but are not limited to, the following: 

1. Coordination with shipper/consignee and local customs authorities to obtain and/or prepare (except for 
signature) all necessary documentation for cargo clearance; 

2. Prepare and Provide forms/documents to receiver/Government for signature; 
3. Deliver documents to the customs office, and ensure that documentation is provided to all local entities as 

required to permit release and on-carriage of cargo to final destination. 

7.E.2.3. When this accessorial service is ordered and provided, the Contractor shall be paid the cargo clearance 
accessorial in accordance with the Rate Guide. Cargo clearance shall be paid per container or piece in Iraq, Kuwait, 
Pakistan and Saudi Arabia. For all other locations where contractor arranged cargo clearance is required, it shall be 
paid per PCFN. When a PCFN is split over 2 or more VOYDOCs, due to no fault of the Contractor, cargo clearance 
will be applicable for each VOYDOC. 

7.E.2.4. The shipper will provide the Contractor with appropriate shipper generated customs documents in a timely 
manner in accordance with the DTR and relevant Business Rules. If shipper fails to do so within 2 business days of 
sail from POE, the Contractor will notify shipper and SDDC HQ Documentation Team or cognizant SDDC (or other 
Government) Transportation Battalion by e-mail. 

7.E.3. Import/Export Services:  

7.E.3.1. When cargo transits between countries as part of the linehaul service ordered by the OO, the Contractor 
shall be responsible for the preparation and/or completion of all required documentation and the submission of the 
documentation to the appropriate embassy and/or local Government agencies for the approval, certification, 
stamping and/or signatures necessary to obtain border clearances and transit. Costs for these services shall be 
included in linehaul rates. 

7.E.3.2. The requested services include, but are not limited to: the completion, preparation, and submission of 
exemption forms, cargo declarations, goods declaration forms, and importation/exportation forms necessary to effect 
border transit between the origin or destination and the port. 

7.E.4. Interagency or Diplomatic Clearance Responsibility 

7.E.4.1. In accordance with Joint Publication 4-09 Distribution Operations, Section 2.f, Geographic Combatant 
Commands (GCCs) are responsible for coordinating interagency and diplomatic activities, however, to facilitate 
interagency and diplomatic communication, GCCs may require information from the Contractor. The Contractor is 
expected to respond in a timely manner for information that is known by the Contractor and pertinent to the 
interagency or diplomatic clearance process. 

7.E.4.2. The list of required data elements to support interagency or diplomatic clearances can vary, but routinely, 
the Contractor can expect to provide data such as truck number, driver name, identification number (e.g., passport or 
identification card), local point of contact, or route details. This list is not all inclusive and will vary based on the 
country granting the clearance. 

7.E.5. The Contractor shall promptly notify the cognizant COR and SDDC Battalion within 24 hours if cargo is 
held up by Customs, or if the local port authorities require direct Government intervention for cargo customs 
clearance. 

7.F. Destination Services 

7.F.1. Delivery Notification and Receipt 

7.F.1.1. For cargo booked to port, the Contractor shall notify consignee/consignee’s agent and cognizant SDDC 
office two times, once at least 3 calendar days prior to scheduled vessel arrival at port of debarkation (or within 24 
hours after vessel departure from POE for sails shorter than 3 days) and once after cargo is ready for pickup and gate 
pass is available for outgate. This second notification shall be made only after contractor has completed all its 
obligations at POD, including but not limited to: (a) stripping flatracks/containers of cargo, and/or (b) performing 
customs/other obligations so that gate pass is available). If gate pass is not available solely due to Government 
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failure, contractor shall advise accordingly. The second notification is not required for cargo booked to port on free-
out terms. 

7.F.1.2. For destination door cargo, the Contractor shall adhere to installation specific requirement and schedule all 
deliveries using CAS, where applicable, or in writing with the consignee or consignee's agent prior to any actual or 
attempted delivery. Written notification shall take place prior to departure of cargo from POD or intermediate 
intermodal point (e.g. barge or rail terminal), and at least 2 business days prior to planned delivery, unless otherwise 
agreeable to consignee. Under no circumstances shall the Contractor deliver containers or pieces on the same day as 
notification unless specifically requested by the consignee. 

7.F.1.3. The Contractor shall deliver all containers or pieces to each consignee during the consignee's normal 
business hours unless mutually agreed upon by consignee and the Contractor at no additional cost to the 
government.  

7.F.1.4. The Contractor shall deliver on a specific day if requested by the consignee provided the Contractor can 
accommodate the request using the Contractor’s normal service at no additional charge. 

7.F.1.5. If the date the delivery is requested is later than the RDD, the contractor may request staging/delay in 
accordance with DRAP business rules.  

7.F.1.6. The Contractor shall provide a delivery receipt for the consignee or consignee’s agent to sign to 
acknowledge receipt of the containers or pieces and to annotate any exceptions. Refusal to sign a delivery receipt 
shall be promptly reported by Contractor to the COR.  

7.F.1.7. A legible copy of the proof of delivery shall be made available by the Contractor upon request. 

7.F.1.8. A signed delivery receipt with no damage noted does not preclude the Government from pursuing a claim 
for damages discovered after delivery. If damage is later discovered, the Contractor will be notified within three 
days of discovery and requested to survey cargo. Contractor may inspect the shipment within seven calendar days 
from the date of notification. 

7.F.1.9. Delivery receipt (ex. Proof of Delivery) shall contain the following information: carrier, PCFN, IBS TCN, 
container number (if applicable), consignee DoDAAC or Military Assistance Program Address Code (MAPAC) 
final destination location, truck number, driver name, date cargo arrived at final destination, date/time cargo in-gated 
at final destination, date/time cargo off-loaded at final destination, printed consignee name, consignee’s signature, 
remarks section. Additional information may be included as necessary. 

7.F.2. Live Unload 

7.F.2.1. The Contractor shall provide live unload service at destination as follows: 

7.F.2.1.1. At all locations when requested by the Government 

7.F.2.1.2. When agreed to by the receiver when the Contractor schedules delivery 

7.F.2.2. The Contractor and the receiver shall set a live unload appointment (date and time and specific location).   

7.F.2.3. In the event the Contractor arrives 15 minutes or later than the agreed upon time, the receiver may unload 
the cargo immediately or reschedule for a later time. In either case, free time starts upon actual start of unloading 
operations.  

7.F.2.4. The receiver may cancel the appointment and reschedule for a different day. If the receiver provides 
notification at least two business days in advance of the appointment, the Contractor will reschedule at no additional 
cost to the Government. 

7.F.2.5. Driver wait time will be paid in accordance with paragraph 9.I.7. 

7.F.2.6. Shipments delivered with evidence of tampering or loss shall be investigated by base security and drivers 
may be detained for questioning by base security. If investigation determines no tampering occurred, applicable wait 
time rates will be paid. If the investigation determines that tampering/pilferage has occurred, wait time will not be 
payable. For exigency areas, the Government will invalidate the AV transaction. 
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7.F.3. Container Pick Up/Return 

Empty containers must be removed within 7 calendar days after receiving notice from the Government that the 
container is available. The Government may submit documentation to the Contractor for payment of additional costs 
incurred as a result of Contractor’s delay. For Exigency Areas, see the Exigency Annex. 

7.G. Linehaul for Breakbulk and Out-of-Gauge (OOG) Cargo Booked on Flatrack 

7.G.1. The Contractor shall provide breakbulk linehaul service when ordered and when rates have been awarded 
from origin to POE and/or from POD to destination. When origin door service is ordered Contractor shall provide 
liner service at POE; when door service to destination is ordered Contractor shall provide liner service at POD. 

7.G.2. Flatbed and Double Drop Service 

7.G.2.1. Ordering Officers may order linehaul for breakbulk shipments using flatbed or double drop rates when: 

7.G.2.1.1. The weight of any single piece does not exceed 44,000 pounds for flatbed or 40,000 pounds for 
double drop. 

7.G.2.1.2. The height of the cargo, when loaded on the equipment, does not exceed 13 feet 6 inches. 

7.G.2.1.3. The width does not exceed 11 feet. 

7.G.2.2. Service Requirements 

7.G.2.2.1. Contractor's loading of cargo on conveyance at POD and removal from conveyance at POE is 
included in liner term rates for breakbulk. Costs for securing cargo onto conveyance are included in Contractor’s 
inland rates for flatbed and double drop service. 

7.G.2.2.2. For cargo moving on flatracks: 

7.G.2.2.2.1. The container dry cargo linehaul rate shall apply for in-gauge cargo per container rule; however, 
Contractor may transload to flatbed or double drop for their own convenience. 

7.G.2.2.2.2. For OOG cargo on flatrack, the Contractor shall be paid for the flatbed or double drop service as 
required by the height of the cargo and paid the transloading rate to transload the cargo. 

7.G.2.2.2.3. EDI reporting requirements apply for events as specified in Attachment 1. 

7.G.2.3. Pricing and Rate Rules. 

7.G.2.3.1. Linehaul shall be priced by type of equipment and separately for in-gauge and over wide cargoes 
as follows: 

 

UHeight UWidth UEquipment Type 
Up to 10’6” (126”) Up to 8’6” (102”) Flatbed in-gauge* 
Up to 10’6” (126”) Over 8’6” up to 11’ (103”- 132”) Flatbed OOG* 
Over 10’6” up to 11’8” (127” – 140”) Up to 8’6” (102”) Double drop in-gauge**  
Over 10’6” up to 11’8” (127” – 140”) Over 8’6” up to 11’ (103”- 132”) Double drop OOG** 
  * Not to exceed 44,000 lbs.  
** Not to exceed 40,000 lbs. 

 

7.G.2.3.2. There are two categories of equipment: 

7.G.2.3.2.1. Flatbed includes drop deck. 

7.G.2.3.2.2. Double drop includes removable gooseneck (RGN). 



Universal Service Contract – 9 
Exhibit 3, Performance Work Statement 

Revision 7 (Effective 15-JAN-22) 
 

Page 23 of 49 

7.G.2.3.3. Equipment length is as required to move the cargo safely and in compliance with local laws and 
regulations but should not exceed 53 feet. Calculation of usable space per conveyance should not exceed 480" per 
conveyance. 

7.G.2.3.4. Cargo with a width less than or equal to 8.5 feet is considered in-gauge. 

7.G.2.3.5. Cargo that exceeds 8.5 feet but does not exceed 11 feet is considered overwidth. 

7.G.2.3.6. Dimensional and weight limits may be exceeded when mutually agreed to by an Ordering Officer 
and the Contractor. 

7.G.2.4. The Contractor shall be paid for each piece of equipment used when optimized in accordance 
with7.G.2.5.1. 

7.G.2.5. If more than one piece can be loaded per conveyance: 

7.G.2.5.1. The Contractor shall organize available cargo to trucks and use best practices to minimize the 
number of conveyances used. 

7.G.2.5.2. The tallest piece shall determine whether the conveyance shall be priced as flatbed or double drop; 
the widest piece shall determine whether the conveyance shall be priced as in-gauge or OOG. 

7.G.2.6. If cargo ordered on different bookings is loaded on the same conveyance, the Contractor may only bill once 
for the equipment. 

7.G.2.7. Chains and binders shall be provided by the Contractor as necessary. Chains and binders remain the 
property of the Contractor. 

7.G.2.8. Extra driver service can be ordered by the Ordering Officer at time of booking or at any time before the 
cargo departs the port. The Contractor shall be compensated for extra driver service at $0.40 per one way mileage 
subject to a minimum of $160.00. 

7.G.2.9. Shipper-owned containers shall move at Contractor's container linehaul rates or flatbed in-gauge rates, 
whichever are lower.  Three tricons or four quadcons shall move as one 20-ft. container for rate calculation. 

7.G.2.10. The Contractor shall be compensated for costs incurred, not to exceed $120.00, for pickup or 
delivery ordered and provided on a non-business day. 

7.G.2.11. The Contractor may choose to use other types of equipment that can accommodate the cargo; 
however, the Contractor shall be paid for flatbed or double drop service as determined by the height of the cargo as 
specified in paragraph 7.G.2.3.1. 

7.G.2.12. When requested by an OO to meet operational requirements or local regulations, the Contractor 
shall provide double drop conveyances in lieu of flatbeds. In such instances, Contractors are entitled to invoice at the 
appropriate double drop rates. 

SECTION 8 ACCESSORIALS 

Accessorial services, when ordered by the Ordering Officer and provided by Contractor, shall be paid in accordance 
with the Contractor’s established rate in the Rate Guide, or at the Government-set rate if applicable. 

8.A. Expedited Delivery (EUCOM AOR) 

8.A.1. The Contractor shall provide expedited delivery when ordered by the Ordering Officer. For distances up to 
400 miles, the Contractor shall deliver the container to consignees in EUCOM within 2 business days of vessel 
discharge or cargo clearance of such containers, whichever is later. An additional day will be granted for each 
additional 400 miles. The Government will accept a later delivery date when mutually agreed upon by the OO and 
the Contractor in advance. 

8.A.2. When the Contractor schedules delivery by appointment for a mutually-agreed time and date the consignee 
shall be required to live unload containers transported under expedited delivery service ordered by the Government. 
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8.A.3. Expedited delivery of shipments requested en route, but prior to commencement of on-carriage at port of 
debarkation shall be by mutual consent of the Government and the Contractor.  

8.A.4. Contractors shall be compensated according to the following schedule for expedited delivery services: 

 

 

 

 

 

 

8.B. Stop-off  Service In Transit 

8.B.1. Stop-off service can consist of up to four stops on the origin linehaul and up to four stops on the destination 
linehaul. Neither the pickup from the first origin nor delivery to the last destination constitutes a stop-off. 

8.B.2. Driver Free Time shall be allowed for each stop-off in accordance with 9.I.  

8.B.3. When two to three stop-offs are ordered, an additional transit day shall be allowed. When four stop-offs are 
ordered, two additional days shall be allowed. 

8.B.4. The Contractor shall provide up to a maximum of four Government-ordered stop-offs per container when 
ordered at the time of the booking. The service shall consist of spotting the container on a chassis at a location 
designated by the Government for loading and unloading. 

8.B.5. A "per container" stop-off charge of $150 CONUS and $225 OCONUS shall be paid for each stop-off.  

8.B.6. In the event the requested stop-offs result in route variation of more than 50 miles, an additional stop-off 
charge will be paid for each 50 miles or fraction thereof. The baseline for determining total route variation will be 
the distance between the origin and Contractor's terminal at POE (for origin stop-off service) or between the 
Contractor’s terminal at POD and the final delivery destination (for destination stop-off service). The difference 
between total distances traveled as a result of the stop-offs and the baseline distance will be used to determine 
additional stop-off charges.  

8.B.7. The Defense Table of Official Distances shall be the system of record for calculating distances between 
locations. 

8.B.8. For delivery of stop-off cargo, Contractor will adhere to delivery notification and receipt requirements in 
accordance with paragraph 7.F.1. 

8.C. Cargo Concealment (Tarping) 

8.C.1. When ordered by the Ordering Officer, the Contractor shall provide necessary material to cover the cargo 
completely so that the cargo is concealed from view while being transported on land, either for origin linehaul, 
destination linehaul, or both. 

8.C.2. In a limited number of cases, the Ordering Officer may also require concealment at sea. In those cases, 
contractor may either stow the cargo below deck, or stow on deck and tarp the cargo. If contractor chooses the latter, 
there will be no additional compensation. 

8.C.3. Concealment materials shall be weather resistant, non-transparent and shall remain secured and in place 
during the movement of cargo. The Contractor shall repair or replace any material used for concealment if damaged 
in transit. 

UEXPEDITED DELIVERY SERVICE SCHEDULE 

Minimum Charge (up to 199 miles) $350.00      
200 miles to 400 miles $450.00 
401 miles to 599 miles $750.00 
Over 599 miles $750.00 plus $0.25 per mile for each 

mile over 599 
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8.C.4. In addition, concealment material shall remain on the cargo until final destination unless otherwise directed 
by the Government. The Contractor shall be responsible for the removal and the disposal of such material, unless 
otherwise directed by the Government. 

8.D. Supercargo 

When ordered by the Ordering Officer, the Contractor shall provide supercargo transportation service and will be 
paid the supercargo rate in accordance with the Rate Guide.  The service shall consist of transporting, providing 
meals for, and accommodating on the vessel, one or more personnel designated by the Government to accompany 
the cargo. 

8.E. Flatrack Tie-Down Equipment Surcharge 

When ordered by the Ordering Officer, the Contractor shall deliver the empty flatrack with supplies and materials to 
secure the load to the flatrack appropriate for the cargo as described in the booking. The Contractor is not required to 
provide dunnage. Surcharge includes price for load binders and chains. Load binders and chains shall not be 
returned to the Contractor with the empty flatrack. Other supplies such as wire rope may be retained by the receiver, 
discarded or returned to the Contractor. The Contractor shall be paid the Flatrack tie-down equipment surcharge rate 
in accordance with the Rate Guide. 

8.F. Chassis (From Port) 

Containers that are booked on a from-port basis (i.e. without origin linehaul or origin drayage) shall be provided on 
a Contractor-provided chassis only if a Chassis Accessorial is ordered at a fee of $75 per 20-foot chassis and $135 
per 40-foot chassis. 

8.G. Washing and Rinsing  

8.G.1. Exterior Cargo Rinsing Service 

8.G.1.1. The purpose of cargo rinsing service is to remove road dirt and other contaminants from cargo that was 
cleaned and found to be acceptable for entry into the U.S. prior to tendering to the Contractor.  When ordered by the 
Ordering Officer, Contractor shall clean cargo to a condition acceptable for entry. 

8.G.1.2. Rates apply at the ports named by the Contractor and include costs to move cargo to the rinse facility or to 
move rinse equipment to the cargo. 

8.G.1.3. The Contractor may choose where to perform the rinsing service; however, the payment shall be based on 
the lowest rate offered at the POE or any transshipment port where the cargo is physically removed from the vessel 
for transshipment, unless location is specifically directed by the Ordering Officer. 

8.G.1.4. The Contractor shall re-rinse cargo at POD if rejected by customs/agriculture authorities, at no cost to the 
Government, if it is determined that rejection occurred at fault of Contractor. 

8.G.1.5. For cargo containerized by the Government, rinsing service applies to exterior of container. For cargo 
containerized at Contractor’s convenience, rinsing applies to exterior of cargo. 

8.G.2. Exterior Cargo Washing Service 

8.G.2.1. All cargo entering the U.S. must be free from contaminated soil and pests and must comply with7 CFR 
330.300, Defense Transportation Regulation (DTR) 4500.9R, Part V, Chapter 502, 505, and Chapter 506. Detailed 
cleaning and inspection procedures can be found in the Armed Forces Pest Management Board Technical Guide No. 
31. 

8.G.2.2. Rates apply at the ports named by the Contractor and include costs to move cargo to the wash facility or to 
move the wash equipment to the cargo. 

8.G.2.3. The Contractor may choose where to perform the washing service; however, the payment shall be based on 
the lowest rate offered at the POE or any transshipment port, unless the location is specifically directed by the 
Ordering Officer. 
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8.G.2.4. The Contractor shall re-wash cargo at POD if rejected by customs/agriculture authorities at no cost to the 
Government if it is determined that rejection occurred at fault of Contractor. 

8.G.2.5. For cargo containerized by the Government, washing service applies to exterior of container. For cargo 
containerized at Contractor’s convenience, washing applies to exterior of cargo. 

8.G.3. Interior Cargo Washing Service 

8.G.3.1. The vehicle cab and all interior storage and tool compartments must either be swept, compressed air 
cleaned, sprayed with water, and/or wet/dry vacuumed, including the floor, under seats, trunk, spare tire and spare 
tire well. When utilizing water pressure machines or steam to clean, cover the dashboards and areas where 
electronics may be damaged with plastic or other protective lining prior to starting. The focal point of the interior 
cleaning should be the floorboard area, including lower compartments utilized for storage where most soil 
accumulates. Interior must be cleaned to USDA Standards. If cargo fails inspection, contractor is not entitled to 
payment. 

8.G.3.2. Upon tender to the Contractor, the vehicle will be free from all contraband to include weapons, ammunition 
and classified material. Contractors may refuse to accept cargo from the government/shipper if cargo is not free of 
these materials. 

8.G.3.3. Rates apply at the ports named by the Contractor and include costs to move cargo to the wash facility or to 
move the wash equipment to the cargo. 

8.G.3.4. The Contractor may choose where to perform the washing service; however, the payment shall be based on 
the lowest rate offered at the POE or any transshipment port, unless the location is specifically directed by the 
Ordering Officer. 

8.G.3.5. The Contractor shall re-wash at POD if rejected by the customs/agriculture authorities, at no additional cost 
to the Government if it is determined that rejection occurred at fault of the Contractor. 

8.H. Cargo Handling and Transloading Services 

8.H.1. Cargo Handling Export Services 

When ordered by the Ordering Officer, the Contractor shall provide all labor, material, and equipment necessary to 
receive cargo; unload from inbound conveyance; tally cargo; load and secure cargo into containers; provide intra-
terminal transfers; supply necessary blocking, bracing, and dunnage; supply and apply seals to container doors; and 
submit reports in accordance with Attachment 2. Accessorial includes all services from in-gate and receipt of cargo 
through stuffing of container at the POE, as well as the Verified Gross Mass (VGM) certification required by the 
International Convention for the Safety of Life At Sea (SOLAS), and to provide the VGM to all stakeholders, 
including the Shipper and cognizant SDDC office. 

8.H.2. Cargo Handling Import Services 

When ordered by the Ordering Officer, the contractor shall provide all labor, material, and equipment necessary to 
receive and unstuff container; load and secure cargo to outbound conveyance; tally cargo; provide intra-terminal 
transfers; supply necessary blocking, bracing, and dunnage; and submit reports in accordance with Attachment 2. 
Accessorial includes all services from receipt of container through unstuffing of container and outgate at POD. 

8.H.3. Transloading Services 

When ordered by the Ordering Officer, the Contractor shall provide all labor, material, and equipment necessary to 
transfer cargo from one conveyance to another, to include intra-terminal transfers. 

8.I. Side-Load Chassis 

When ordered by the Ordering Officer, Contractor will provide a side-load chassis.  The Contractor will be paid the 
Side-Load Chassis rate in accordance with the Rate Guide. 

8.J. Superload Accessorial 
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Superload Accessorial rate will apply when requested by the Ordering Officer, and shall apply to cargo that either 
exceeds 140 inches high but does not exceed 156 inches high, or exceeds 132 inches wide but does not exceed 144 
inches wide, or both. The charge shall apply per conveyance at the contractor’s rates contained in the Rate Guide 
and shall be used in conjunction with the linehaul rate. 

8.K. Veterinarian Inspectable Products (EUCOM only) 

8.K.1. This Accessorial is a rate per container with each container requiring no more than 7 Common Health Entry 
Documents (CHEDs). Accessorial includes document preparation, data entry and related services for veterinary 
inspectable products entering the European Union. If more than 7 CHEDs are required for a single container, 
Contractor shall invoice for the additional CHEDs in accordance with Attachment 6, Section F.  Subcontractor third 
party invoices shall be in the English language and/or accompanied by a translation into English language. 

8.K.2. Contractor shall provide all required processing and clearance services to facilitate clearance of DOD Class 
1 shipments containing veterinarian inspectable products entering the European Union (EU) under Article 11 (transit 
to a third country)1 of EU Council Directive 97/78/EC or Article 12 (transit to a customs warehouse)2 of the 
Directives. The exact process prescribed by the local authorities may vary slightly at each POD, as may the specific 
information systems used to generate the required documentation. Contractors shall understand the local process and 
requirements. 

8.K.2.1. The following is applicable to all veterinarian inspectable containers entering the EU: 

8.K.2.1.1. The Contractor will provide the proper management and oversight of this process to ensure the 
government shipments are not delayed. 

8.K.2.1.2. The Government, will make available to the Contractor the USDA Food Health Transit 
Certificates, and other food health type documents as applicable, as supplied by the shipper. These documents will 
be made available at the government premises. These documents will be made available in advance of the shipment 
arrival at the port of discharge (POD) with sufficient time for the contactor to process and clear the shipments 
without delaying the onward movement of the cargo. 

8.K.2.1.3. The Contractor will prepare the “Common Health Entry Document” (CHED) and/or enter data 
into TRACES (or similar/successor information processing system) and/or intermediate/interface systems as 
required by local authorities using the data from the Government supplied food health documents. 

8.K.2.1.4. The Contractor will ensure the document and/or data entry is complete and accurate based on the 
Government provided information, and is properly submitted to the local authorities in a timely manner so the 
Government cargo is not delayed. 

8.K.2.1.5. The Contractor will immediately notify the Government should the Government supplied 
documentation be found incorrect, insufficient or otherwise defective. The Contractor will immediately notify the 
Government should there be any other issues that arise in the clearance process that may cause a delay or if 
additional information is needed to facilitate the timely clearance of Government cargo by local authorities. The 
Contractor will also notify the Government of any containers that have been selected for a “full-identity” (physical, 
open door inspection) check or when discrepancies are noted during the document check. 

8.K.2.2. The following is applicable to all veterinarian inspectable containers entering the EU under Article 11 
(transit to a third country) of EU Council Directive 97/78/EC: 

8.K.2.2.1. Contractor must facilitate/coordinate a seal check with local customs, veterinarian authorities 
and/or terminal operators as local practice dictates. Depending on local requirements, this seal check may be 
performed in place or the container may need to be placed in an inspection area. This element of work includes all 
costs associated with the seal inspection, including (but not limited to); movement on the terminal, movement 
to/from inspection areas, seal check, plugging/unplugging refrigerated containers and all administration/coordination 
of the process. Contractor shall invoice for seal checks in accordance with Attachment 6. Subcontractor third party 
invoices shall be in the English language, if this is not possible, an English translation must be provided by 
contractor to accompany such invoice. 
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8.K.2.2.2. The Contractor will promptly notify the Government when discrepancies are noted during the seal 
check in accordance with paragraph 9.M below. 

8.K.2.3. The following is applicable to all veterinarian inspectable containers entering the EU under Article 12 
(transit to a customs warehouse) of EU Council Directive 97/78/EC: 

8.K.2.3.1. The Contractor must facilitate/coordinate a "full-identity" check (physical, open door inspection), 
of the container with local veterinarian authorities. This element of work includes all costs associated with the full-
identity check, including (but not limited to); movement on the terminal, movement to/from inspection areas, 
plugging/unplugging refrigerated containers and all administration/coordination of the process. The Contractor shall 
invoice for “full-identity” check in accordance with Attachment 6. Subcontractor third party invoices shall be in the 
English language. 

8.K.2.3.2. The Contractor will promptly notify the Government when discrepancies are noted during the seal 
check. 

8.K.2.4. It is understood that local customs/health authorities, being an autonomous government organizations, may 
on occasion direct additional "full-identity" checks (physical, open door inspections), random spot checks and other 
inspections as they deem necessary.  Any supporting documentation provided by autonomous government 
organizations may be in the local or recognized languages of the host nation. 

8.K.2.5. To facilitate government tracking of Class 1 cargo, evaluate costs/delays at various POD’s, evaluate 
shipper compliance and verify invoice submissions; the Contractor will be required to update and return a “Carrier 
Status Worksheet” weekly to the 598th QA Office. This worksheet will be generated by the 598th QA office and 
forwarded to the applicable Contractor weekly. Provided the Contractors EDI transactions are submitted and 
available in Pipeline Asset Tool (PAT) (or similar/successor systems), the Contractor will need to update the 
following five (5) fields: 

1. Inspection Type 
2. Date of Inspection 
3. Initial Inspection Pass/Fail 
4. Date Released by Customs/Health Authorities 
5. Mode 

8.L. Dual Temperature Refrigerated Containers 

Dual compartment refrigerated containers that allow two different temperature settings (i.e., chill and freeze) in the 
same container allowing the simultaneous transport of multiple commodities. The Contractor will be paid the Dual 
Temperature Reefer Service rate in accordance with the Rate Guide when such equipment is ordered and provided. 

8.M. Modified Atmosphere Containers 

Modified atmosphere service shall consist of furnishing a system that is designed to reduce spoilage to perishable 
container contents by introducing preservative gases or otherwise reducing the level of activity of oxygen in the 
container for the period from the time the container is closed, sealed, and charged with gas after stuffing until the 
seal is broken at the time of delivery of the container to the first consignee, or at such time as is mutually agreed 
upon at the time of booking. Refrigerated containers that protect refrigerated products from heat, cold and certain 
gases, including oxygen, to impede the deterioration of goods and chemical reactions with gases and typically 
involves the purging of most gases first before a new mixture of gases (at optimum levels and amounts for the 
commodity being shipped) is injected into the container after it has been sealed.  The Contractor will be paid the 
Modified Atmosphere rate in accordance with the Rate Guide when such equipment is ordered and provided. 

8.N. Controlled Atmosphere 

The Contractor’s controlled atmosphere service consists of furnishing a self-contained computerized system capable 
of monitoring and adjusting the atmosphere in a refrigerated container after the Contractor has introduced 
preservative gases in the container. The system is designed to reduce spoilage and extend shelf life of perishable 
commodities similar to modified service, but differs by its ability to adjust the air inside the container during transit.  
Controlled atmosphere refrigerated containers maintain a constant level of substitute atmosphere to slow the natural 
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ripening process.  Controlled atmosphere technology typically uses computer systems to monitor and control the 
atmosphere in the container and make adjustments while in transit and is commodity specific.  The Contractor will 
be paid the Controlled Atmosphere rate in accordance with the Rate Guide when such equipment is ordered and 
provided. 

8.O. Washing-Cleaning-Purging-Certification 

Wash-Clean-Purge-Cert accessorial includes the purging, de-fueling, cleaning and certification to IMDG/CFR 49 
standards for surface transportation of hazmat tankers, vehicle generators and all types of fuels on board the heavy 
expanded mobility tactical trucks and other vehicles. 

8.P. Keep from Freezing (KFF) Service 

Unless otherwise directed by consignee, the Contractor shall deliver refrigerated and KFF cargo to military activities 
no later than two (2) hours prior to the close of business on the day of delivery. Notwithstanding the above 
requirements, all cargo shall be scheduled and delivered in an expeditious manner. When ordered by the Ordering 
Officer, KFF Service shall consist of furnishing equipment to the specified stuffing activity that will ensure 
protection of cargo from freezing. It is the responsibility of the Contractor to maintain its KFF equipment in proper 
business order from the initial stuffing until unstuffing at final destination. For the ocean portion of the movement, 
KFF Service will be charged at the applicable general cargo rate plus the KFF Service rate set forth in the Rate 
Guide. The KFF Service window of operation is from 1 October through 30 April. 

8.Q. Redelivery of Keep from Freezing (KFF) Service 

Redelivery of KFF Service is when the consignee is not able to accept all the cargo on the first delivery and the 
Contractor is directed to return the other portion to the Contractor’s facility until the consignee is available to accept 
the remainder of cargo. When Redelivery of KFF is ordered by the Ordering Officer, after the initial delivery of a 
container/trailer, the Contractor shall return the partial container load of cargo to its terminal and keep at the proper 
temperature until ordered to redeliver the remainder of the cargo. Charges for Redelivery of KFF services are set 
forth in the Rate Guide. 

8.R. Guam Inspection Fee for Fruits/Vegetables 

Guam Fresh Fruits & Vegetables (FFV) Inspection Fee:  Assessed by Guam Customs for inspection of all fresh fruit 
and vegetable shipments imported into Guam.  This is a government set rate at $65 per container. 

8.S. UAE Scanning 

When ordered by the Ordering Officer, the Contractor shall move cargo arriving at a POD in the United Arab 
Emirates from Contractor's terminal to the scan location serving the POD, scan each container in accordance with 
Host Nation and/or Port Authority scanning/security procedures prior to delivery to door, and advise SDDC 
promptly of any irregularities. On the day that scanning is completed (unless too late in the day to meet consignee 
delivery hours, in which case delivery is required the following morning), the Contractor shall deliver directly from 
scan location to consignee, normally within 2 hours of out gating from POD. The Contractor’s trucker must present 
the UAE Customs Inspection Document when arriving at consignee. This accessorial is priced in CARE on a per-
container or per piece basis, and applies only to cargo booked to door in the United Arab Emirates. 

8.T. Overweight Surcharge 

When required, the overweight surcharge shall apply for breakbulk cargo in excess of 40,000 lbs. (DD/RGN)/44,000 
lbs. (FB/SD). The overweight surcharge is only applicable for the inland movement of cargo and consists of two 
bands, 44,001-70,000 lbs. (also applicable for DD/RGN cargo over 40,000 lbs.) and 70,001-140,000 lbs. Rates are 
per piece and applicable only between the origins/destinations specified in CARE. 

8.U. Extra Length 

For each piece of cargo in excess of 45 feet, the extra length charge shall apply. The surcharge shall only apply once 
per piece of cargo and shall be priced on a per measurement ton basis. When applicable, the rate specified in CARE 
will be multiplied by the total MTONs of the piece to obtain the total cost for this accessorial. The extra length 
charge is only applicable on the General cargo commodity and only applies to the ocean portion of the move. 
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8.V. Daily ITV 

8.V.1. When ordered by the Ordering Officer, the Contractor shall provide daily reports on the inland movement 
of cargo as set forth below.  

8.V.2. Reporting method/format.  The Contractor shall report via the Contractor ITV Entry Tool (CIET), for 
import and export routes available in CIET, or via separate Excel spreadsheets for new routes not yet available in 
CIET. 

8.V.2.1. Reportable events shall include the dates for the following events for daily ITV requested for movement 
from POD to destination (Daily ITV Destination): vessel arrival, cargo discharge, cleared by customs, outgate from 
port of debarkation, arrival at consignee, and transit of Contractor waypoints.   

8.V.2.2. Reportable events shall include the dates for the following events for daily ITV requested for movement 
from origin to the POE (Daily ITV Origin): requested pickup, origin departure, in-gate, vessel lift, vessel sail and 
transit of Contractor waypoints. 

8.V.2.3. The following information must also be included: IBS TCN, container number with prefix (if applicable), 
PCFN, booking number, type/description of cargo, Enhanced ITV tag number (when ordered), origin and final 
destination, POE and POD, shipper Department Of Defense Activity Address Code (DODAAC), consignee 
DODAAC/MAPAC, current truck number and border crossing date, and each applicable event. 

8.V.2.4. The Contractor shall provide exception information (location, remarks, and dates) providing shipment 
status for the previous 24 hours or shipment information that had not been included previously.  Exception 
information is required only when there is no event report for the prior day.  Remarks can be used to advise of cargo 
exception information but would not replace notifications otherwise required per the contract.  When inputting 
exception information in CIET, the Contractor shall use the remarks block which can be updated as a single 
shipment record or as part of a grouping of shipment records.  Completed shipments may be deleted 30 days after 
delivery when being reported using the excel spreadsheet reporting method. 

8.V.3. Spreadsheet reports shall be provided by email attachments to a distribution list provided by the cognizant 
COR. 

8.W. Fumigation Service  

The Contractor shall provide fumigation services for cargo destined for Australia when this accessorial is ordered. 
The service shall be provided in accordance with the regulations of the Australian Department of Agriculture. 
Fumigation shall take place in a secure facility by providers that are on the approved list for treatment of the Brown 
Marmorated Stink Bug (BMSB). The Contractor are required to provide fumigation certificates and new seal 
numbers to the shipper. Cost to move cargo to and from the fumigation location shall be included in the rate.  

SECTION 9 EXCEPTIONS TO NORMAL SERVICE 

9.A. Service Changes 

The Contractor has the contractual right to make permanent changes in its offered service, including cessation of 
such service.  In the latter case, the affected rates (both ocean and inland rates to/from any ports no longer serviced) 
will be deleted from the Rate Guide.  The Contractor shall notify the Contracting Officer at least 45 days prior to 
implementation of permanent changes in the Contractor’s commercial offered service. All bookings accepted prior 
to notification of permanent service change shall be performed in accordance with the booking and all terms 
contained herein. 

9.B. Dry-Dock Initiated Service Change 

The Contractor shall notify the cognizant SDDC OO by e-mail of scheduled dry dockings of US flag vessels at least 
45 days prior to the scheduled dry-dock date and update IBS accordingly.  The Contracting Officer must be notified 
in writing of any emergency dry-dock requirement affecting published schedules of US flag vessels, and update IBS 
accordingly. 

9.C. Alternate Service 
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The Contractor is responsible for the delivery of services required by the booking. This responsibility extends to the 
performance of any other provider the Contractor may subcontract to in order to perform the services ordered. The 
Contractor shall notify the Ordering Officer of any alternate service arrangements prior to implementation. The 
Contractor shall use the flag and VISA priorities indicated in the original booking (or higher priorities) when making 
alternative service arrangements and may not use a lower flag or VISA priority without prior written approval of the 
cognizant Ordering Officer. 

9.D. Canceled Shipments/No Shows 

9.D.1. The Contractor shall accept cancellation of shipments for booked cargo without penalty to the Government 
in the below instances:  

1. For origin port bookings, the Government will provide cancelation notice at least 24 hours prior 
to vessel cutoff. 

2. For origin door bookings, the Government will provide cancellation notice at least 48 hours prior 
to scheduled pickup.   

3.  Special situations shall be addressed by the Contracting Officer  

9.D.2. The Contractor shall notify the Ordering Officer of cargo not tendered to the Contractor in time to meet the 
booked sailing that has not been cancelled or rebooked. 

9.D.3. For cargo that misses the booked sailing through no fault of the Contractor, the Contractor shall load cargo 
on the next scheduled sailing after receipt of cargo. The Contractor shall notify the Ordering Officer (using BRT for 
IBS bookings and e-mail for direct bookings) within 2 business days upon the booked cargo missing the sailing. 

9.D.4. When the Government notifies the Contractor of cargo not available for a booked sailing, the Contractor 
shall then designate a new vessel based on the revised availability of cargo. If the rolled cargo does not show for the 
follow on designated vessel, the booking shall be cancelled and the cargo rebooked. 

9.D.5. The Contractor shall in no event hold the Government liable for vessel demurrage or dead freight if the 
shipper fails to release cargo in time to meet a specified vessel sailing.  

9.E. Container Detention 

9.E.1. The Contractor shall provide 10 calendar days free time commencing at 0001 hours on the first calendar 
day after delivery, except for exigency areas as specified in the Exigency Annex, and except for the following 
locations which shall have 15 calendar days free time unless declared exigency areas: Saudi Arabia and Djibouti. 

9.E.2. Free time/detention will run during staging or authorized Government caused delays in accordance with 
Attachment 1. 

9.E.3. Detention accrued during staging/delay periods may not be invoiced until after cargo is delivered (EDI X1 
event date) or other disposition of the cargo is made by the carrier at the Government’s request after the termination 
of the staging/delay period. In those instances where free time is exhausted prior to delivery due to authorized 
delay/staging periods, detention is calculated as follows: 

1. Calculate detention start date by applying free time to the delivery date. 
2. Calculate total days of delay/staging as documented with HG/HR and A1/A2 EDI transaction sets. 
3. Subtract number of days calculated in #2 from the detention start date, calculated in #1, to determine the 

updated detention start date. 

9.E.4. When free time is exceeded, the Contractor will be paid at detention rates 9.E.8.1 

9.E.5. Daily detention charges will continue to accrue from the expiration of free time until 2359 hours on the day 
that the earliest one of the following occurs: 

1. The date the Contractor regains physical possession of the container. 
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2. The date the Contractor is notified in writing or via the Government designated system that the container is 
available for pick up at the Contractor’s point of delivery or other mutually agreed location, and the 
container is actually available when the Contractor arrives for pick up. 

3. The date the Contracting Officer notifies the Contractor in writing that the Government is purchasing the 
container under PWS, paragraphs 9.F or 9.N. 

4. The date the daily detention charges have reached the maximum detention days listed in paragraph 9.E.8.6. 

9.E.6. For staging or authorized delays en route in accordance with Attachment 1, that start the running of free 
time, or detention if free time has expired, time will cease running at 2359 hours on the day the Government 
provides documents or otherwise cures the situation causing the delay or notifies the Contractor to release the 
shipment from staging. 

9.E.7. All notifications on containers being empty and ready for pickup will be documented in the Pipeline Asset 
Tool Container Return Management (CRM) module.  Contractor personnel will ensure necessary access to CRM. As 
described in Attachment 1, the RA EDI transaction will be auto-generated based on the date of notification, if the 
Contractor does not dispute availability within seven (7) days of notification. 

9.E.8. Calculation of Detention-Related Charges 

9.E.8.1. The following charges and provisions will apply to all equipment accruing detention except for containers 
booked to locations designated as Exigency areas. For non-Exigency areas, detention charges will begin to accrue 
upon the expiration of free time. The Government will pay the carrier the daily detention charges as set forth below. 

 

Equipment Type Daily Detention  
 

20 ft Dry $22 
20 ft Flatrack $22 
20 ft Reefer 
20 ft Reefer with genset 

$70 
$105 

40 ft Dry $35 
40 ft Flatrack $35 
40 ft Open Top $35 
40 ft Reefer 
40 ft Reefer with genset 

$92 
$127 

20 ft Chassis $9 
40 ft Chassis $16 

 

9.E.8.2. The Government will pay the Contractor the above daily standard container detention charges if there is an 
authorized delay in the movement of and/or return of containers beyond applicable free time.  Detention charges will 
continue to accrue until one of the conditions outlined in 9.E.5 occur. 

9.E.8.3. Separate chassis detention is payable when used with a government furnished container but not when used 
with a carrier furnished container.   

9.E.8.4. If the Government retains the genset after returning the reefer container to the Contractor, the Contractor 
will be entitled to a genset rental charge of $35 per day from the date the reefer container was returned until the date 
the Government returns the associated genset to the Contractor, or the genset detention has reached the maximum 
detention days listed in paragraph9.E.8.6.     

9.E.8.5. If the Government retains both the reefer container and the genset, the reefer with genset container 
detention outlined in paragraph 9.E.8.1 applies up to the maximum detention days in paragraph9.E.8.6. 
Documentation to support genset rental charges will be submitted in accordance with Attachment 6. 

9.E.8.6. Maximum Daily Detention: If daily detention reaches the specified number of days in the table below, daily 
detention charges shall cease to accrue. The Contractor shall notify the Contracting Officer of containers that reach 
these thresholds and invoice for any accrued but unpaid daily detention charges up to the threshold amounts. 
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Type Maximum Detention Days 

20 ft Dry 177 

20 ft Flatrack  60 

20 ft Reefer 360 

40 ft Dry  155 

40ft Flatrack  61 

40 ft Open Top  133 

40 ft Reefer  365 

Genset**  166 

 

9.F. Purchase of Containers 

9.F.1. Optional Purchase 

9.F.1.1. The Government may opt to purchase a container at the Container Purchase Prices set forth in 9.F.4 after 
that container has accrued a minimum of 60 days of daily detention charges and provided that the container has not 
been returned to the Contractor. The Contracting Officer will issue a bilateral task order to purchase identified 
container(s) and will include the amount of detention accrued and the Container Purchase Price set forth in 9.F.4.  
The Contracting Officer or Contracting Officer’s Representative will approve allowable outstanding detention 
charges and the Container Purchase Price within 30 days of the Government’s receipt of the Contractor’s invoice. 

9.F.1.2. If a Container is purchased under the Optional Purchase terms and is returned to the Contractor prior or 
after the Contractor’s Billing and/or Payment, the Optional Purchase will stand until such time as both parties will 
confer to reach a mutually agreeable arrangement under which the container is either:  

1. Returned to the Government  
2. Sold to the Contractor  
3. A swap of like containers is made   

If the container is returned to the Government, the Government will pay the Contractor for storage charges and to 
relocate the container or arrange at the Government’s costs to pick-up the container. Storage charges will only apply 
from the date the Contracting Officer’s Representative is notified of an inadvertent container return. Rates for 
storage costs or relocation of containers under this paragraph will be negotiated by the Contracting Officer. 

9.F.2. Automatic Purchase 

9.F.2.1. In Exigency Areas once the Maximum Daily Detention in paragraph 9.E.8.6 is reached, the Contractor shall 
notify the Contracting Officer and invoice for any accrued but unpaid daily detention charges up to the threshold 
amounts plus the applicable container purchase prices listed in paragraph 9.F.4. Title to the container will remain 
with the Government. 

9.F.2.2. In non-exigency areas, once the Maximum Daily Detention in paragraph 9.E.8.6 is reached, the 
Government will pay for any accrued but unpaid daily detention charges up to the threshold amounts. Title to the 
container will transfer to the Government unless mutually agreed that the Contractor will remove the container and 
retain ownership. If the title is transferred to the Government, the carrier will be paid the purchase price listed in 
paragraph 9.F.4. 

9.F.2.3. The Government will neutralize purchased containers by removing the container markings.  
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9.F.2.4. If a Container in an Exigency Area reaches the Automatic Purchase Threshold and is returned to the 
Contractor prior or after the Contractor’s Billing and/or Payment, the Automatic Purchase will stand until such time 
as both parties will confer to reach a mutually agreeable arrangement under which the container is either: 

1. Returned to the Government; 
2. Sold to the Contractor;  
3. A swap of like containers is made. 

 
If the container is returned to the Government, the Government will pay the Contractor for storage charges and to 
relocate the Container or arrange at the Government’s costs to pick-up the Container. Storage charges will only 
apply from the date the Contracting Officer’s Representative is notified of an inadvertent container return. Rates for 
storage costs or relocation of containers under this paragraph will be negotiated by the Contracting Officer. 

9.F.3. Lost or Destroyed Containers 

The Government will purchase containers that the Contracting Officer has determined, on a container by container 
basis, to be lost, destroyed or impractical to return after the container has been delivered to the Government.  The 
Contracting Officer will notify the Contractor in writing of any determination that a particular container is lost, 
destroyed or impracticable to return.  The Contractor will submit an invoice to the Contracting Officer for any 
unpaid daily detention charges accruing from the end of free time to the date of written notification to the Contractor 
or CRM -populated empty pick up notice, plus the applicable purchase price in 9.F.4. 

9.F.4. Container Purchase Price:  

Type Replacement Value Cost 
20 ft Dry $    1,887 
20 ft Flat $    4,455 

20 ft Reefer $  11,543 
40 ft Dry $     3,753 
40 ft Flat $     7,047 

40 ft Open Top $    4,536 
40 ft Reefer $  14,783 
Genset** $  12,555 

 

**In order to purchase a genset, the Government must also purchase the reefer that the genset services, unless the 
reefer that genset services was already returned separately to the carrier. 

9.G. Reefer Maintenance 

9.G.1. The parties recognize that while refrigerated containers are in the possession of the Contractor, the 
Contractor incurs costs in maintaining their operation. Accordingly, when onward movement has been suspended 
due to an authorized compensable delay or staging period approved via the D-RAP and free time has expired, the 
Government will reimburse the Contractor for additional expenses incurred while maintaining the operation of the 
refrigerated containers. 

9.G.2. The Contractor shall provide 10 total calendar days of free time for reefer maintenance during compensable 
delay/staging periods. 

9.G.3. Reimbursed costs will be pursuant to the per diem rates in Columns A and B below. The Contractor must 
certify that incurred costs did occur and submit an invoice in accordance with Attachment 6. 

9.G.3.1. Column A is the per diem rate or part thereof charge when refrigerated containers are delayed at those 
facilities where power is available for direct connection to the Carrier’s container. 

9.G.3.2. Column B is the per diem rate or part thereof charge when refrigerated containers are delayed at those 
facilities where the Contractor is required to maintain operation of refrigerated containers without the use of 
electrical power. 



Universal Service Contract – 9 
Exhibit 3, Performance Work Statement 

Revision 7 (Effective 15-JAN-22) 
 

Page 35 of 49 

 

Reefer Maintenance Rates 

Container Column A Column B 

(PER 24 HOUR PERIOD OR PART THEREOF AFTER FREE TIME WHILE 
CONTAINER IS IN POSSESSION OF CARRIER) 

20 ft and Over $17.23 $42.02 

40 ft and Over $26.50 $64.64 

Note: When a Contractor bills in accordance with Column B above, it must certify that 
electrical power was unavailable at the facility. 

 

9.G.3.3. Example of Reefer Maintenance calculation: 

Period 1 - Compensable delay period approved via D-RAP: 22 days (1-23 May 2016) 
Period 2 - Staging period approved via D-RAP: 14 days (1-15 June 2016) 
 
Reefer Maintenance calculation: 
Period 1: 12 days (22 days (compensable delay) minus 10 days free time) 
Period 2: 14 days (14 days (staging) minus 0 days free time) 

9.H. Container Leasing in Singapore 

Containers booked to Singapore for onward movement outside USC9 to Diego Garcia shall be leased to the 
Government from delivery date to the Government (X1 transaction) until return of the empty container to the 
Contractor (RD or RA transaction, as applicable).  The lease rates are as follows: 

 

Type Daily Lease Rate 
 

20 ft Dry $    8 
20 ft Flatrack $    8 

40 ft Dry $  14 
40 ft Flatrack $  14 
20 ft Reefer $  30 
40 ft Reefer $  45 

 

9.I. Free Time and Driver Wait Time 

9.I.1. Free Time will commence once the Contractor has notified the consignor or consignee that the cargo is 
available for loading or unloading. Cargo is considered available for loading or unloading when placed in a location 
so it can be immediately accessed for loading or unloading within the consignor or consignee's normal operating 
hours or acceptance hours.  

9.I.2. If the consignor or consignee requires pickup or delivery appointments, wait time spent due to early or late 
arrivals will not count towards free time.  

9.I.3. If a Contractor is prepared to position its conveyance but is prevented from doing so due solely to a 
Government delay, free time will commence once the Contractor has notified the consignor or consignee that its 
conveyance is at the shipping or receiving facility but is delayed for loading or unloading. 

9.I.4. If loading or unloading is not completed by the close of business for that location, the Contractor will be 
paid a $150 overnight charge and free time will resume at the beginning of the next business day. 
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9.I.5. Driver wait time shall start when free time ends. Driver wait time shall end when consignor or consignee 
notifies the Contractor in writing that loading or unloading has been completed. Such notification shall constitute 
release of Contractor’s equipment. 

9.I.6. The Contractor shall submit invoices for Driver Wait Time in accordance with Attachment 6. The 
Contractor shall be compensated as described below. 

9.I.7. Free Time and Driver Wait Time Compensation Rates: 

ULocation  U              UFree TimeU                  UDriver Wait Time RateU  
USA, Canada         4 hours                      $18.75 per quarter-hour *             
Europe  2 hours $20.00 per quarter-hour* 
Japan (incl. Okinawa)  2 hours $45.00 per 30 minutes 
Korea  2 hours $35.00 per hour 
Kuwait  Ends at 2359 day of arrival $25.00 per hour 
Bahrain  Ends at 1600 day of arrival $20.00 per hour 

*Note: For USA, Canada and Europe, round to next higher quarter hour 

 

9.I.8. For other locations, Contractor may request reimbursement of actual expenses for waiting time incurred 
after expiration of at least four hours of Free Time. 

9.J. Rerouting of Cargo 

9.J.1. En Route Port Changes 

9.J.1.1. Port change requested by the Government. 

9.J.1.1.1. If the location of the cargo at the time of the diversion request is within a reasonably normal path 
for service to the new POD from the POE, and the diversion request is in advance of arrival at the POD, the 
Contractor shall execute the diversion and shall be paid the applicable ocean rates. 

9.J.1.1.2. If the diversion is not within a reasonably normal path for service, the cargo shall be short stopped 
(paragraph 9.J.1.3) and rebooked to the new destination. 

9.J.1.1.3. Should the Contractor incur costs because of the diversion, such as additional lifts, rehandling, or 
moves within the terminal, these costs may be reimbursable and may be submitted as described in PWS Attachment 
6. Contractor's administrative expenses are not reimbursable. 

9.J.1.1.4.  When reworking overstowed cargo due to a diversion requested by the Government, the 
Contractor shall advise the OO of the amount of overstowed cargo and provide a cost estimate to discharge 
Government cargo. Vessel rework to remove overstowed cargo or vessel delay cost reimbursements require 
authorization by the Contracting Officer. 

9.J.1.2. Except as authorized under the "Liberties" clause, the Contractor shall not divert cargo to a different POD 
without prior written approval of the Contracting Officer or Ordering Officer. 

9.J.1.3. Short Stop 

9.J.1.3.1. The Ordering Officer may elect, in writing, to take delivery at the Contractor’s port instead of at 
the inland destination. Free time provisions shall apply at the elected port of the short stop. The shipment shall be re-
priced based on the modified booking. 

9.J.1.3.2. The Contractor shall short stop cargo at port of debarkation or any relay port when the Ordering 
Officer elects to take delivery at that location instead of inland destination. The Government may order delivery at 
any intermediate port of call but would be subject to costs and limitations as specified in Exhibit 3, PWS, paragraphs 
9.J.1.1.3 and 9.J.1.1.4. 
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9.J.1.4. Change of Destination 

The Contractor shall move the cargo to a new inland destination, via linehaul service from the POD, at the written 
request of the Ordering Officer. Request must be made before the cargo has commenced final inland movement 
from the port of debarkation, or (in countries where Customs will not approve changes after Customs Clearance) 
before Customs Clearance.  The shipment shall be re-priced based on the modified booking made by the Ordering 
Officer. 

9.K. Staging 

9.K.1. The Contractor shall stage cargo upon written Government request and submit a request in D-RAP for 
approval by the Ordering Officer (OO). The HG EDI event transaction will be auto-generated by the D-RAP as 
outlined in Exhibit 3, PWS Attachment 1 upon shipment entry into the staging location, to include port staging or 
constructive staging. 

9.K.2. The Contractor shall end cargo staging upon Government request and submit a request in D-RAP for 
approval by the Ordering Officer (OO). The Contractor shall commence on-carriage within 2 business days and the 
HR EDI event transaction will be auto-generated by the D-RAP as outlined in Attachment 1 upon actual dispatch of 
cargo from the staging location.  

9.K.3. For large volumes of cargo, contractor will be responsible for managing dispatch in the most expeditious 
manner. Contractor will provide dispatch timelines to cognizant Battalions and COR until cargo has dispatched from 
staging area. 

9.K.4. The HG/HR transaction pair, generated via the D-RAP, will recommit the Contractor to a new delivery date 
defined as: RDD + (# days elapsed between HG and HR). For a shipment RDD to be extended, both an HG and HR 
transaction must be generated. 

9.K.5. For cargo containerized in carrier-owned containers as ordered in the booking, free time shall run while 
containers are staged. Container detention shall begin once free time is exceeded. 

9.L. Notice of Transfer of Cargo 

9.L.1. The Contractor shall not transload cargo from one container to another without the authorization of the OO 
and cognizant COR, except when such transload is required to safeguard the cargo during the continuation of the 
movement. The notice shall contain the booked TCN and PCFN if applicable, the container number and seal number 
of the original container,  the container number and seal number of the transload container, the place where the 
transload occurred, and the reason for the transload. The notification shall be sent to cognizant SDDC BN and COR 
within 48 hours of transfer. 

9.L.2. When the container to which the cargo was transloaded differs in internal cubic capacity from the original 
container, freight shall be based upon the cubic capacity of the original container. This section applies to 
Government stuffed full container loads. It does not apply to Contractor stuffed less than container loads. 

9.L.3. EDI 315 transactions submitted subsequent to transloading should include actual container number. 

9.M. Broken/Replacement of Seals 

9.M.1. The Contractor shall notify the consignee, shipper, Ordering Officer, Contracting Officer, and COR, by e-
mail, within 24 hours of discovery that a seal on any unit of cargo has been broken and/or replaced while the cargo 
is in the possession of the Contractor. A complete report of the circumstances and reasons shall be provided to the 
cognizant COR within five business days of the initial notification. 

9.M.2. If, it is determined the cargo has been compromised the Contractor will be notified and given the 
opportunity to request and perform a joint inspection/survey.  The lack of a seal on the container, by itself, shall not 
be sufficient to establish that cargo is compromised. 

9.N. Damage to Contractor Equipment 

9.N.1. The Contractor may be entitled to reimbursement for damages to Contractor owned equipment when such 
damage or loss is by act, neglect or failure to maintain equipment by the Government, its agents, employees or 
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Contractors (other than the prime Contractor) while such Contractor equipment is in the custody and care of the 
Government, its agents, employees or Contractors (other than the prime Contractor). The Government shall repair or 
reimburse the Contractor the lesser of the following: 

9.N.1.1. The reasonable costs of repairs; or 

9.N.1.2. The purchase price as stated in paragraph 9.F.4. 

9.N.2. The Government shall notify the Contractor of damage to Contractor's equipment while in the 
Government's care and custody immediately upon identification of the occurrence of said damage. The Contractor 
shall assign to the Government any rights, causes of action, or other claims, which the Contractor may have against 
third parties with respect to such damage. 

9.N.3. If equipment is in the Contractor’s possession, the Government shall not be liable for the repair of any 
damage under this Section unless written notice specifying such damage shall have been given to and acknowledged 
by the Government or its authorized representative: 

9.N.3.1. At the time custody of the equipment is returned by the Government to the Contractor; or 

9.N.3.2. Within 5 days after the damage was discovered or should have been discovered after custody of the 
equipment is returned by the Government to the Contractor (for damage that is not readily apparent). 

9.N.4. Contractor will submit costs directly to the Contracting Officer. 

9.O. Port Storage 

9.O.1. When onward movement has been delayed other than due to Contractor’s actions, the Contractor shall be 
reimbursed for actual expenses incurred in the storage of containers or cargo at a port. Any such delays must be 
supported by the applicable EDI transactions in Attachment 1. 

9.O.2. To receive reimbursement for Port Storage services while the cargo is in the possession of the Contractor, 
the Contractor shall submit an invoice in PAT IPP in accordance with Attachment 6. 

9.P. Futile Trip 

9.P.1. When futile trip costs are incurred due to the fault of the Government, the Contractor may submit an 
invoice for authorized futile trip costs in accordance with Attachment 6.  Futile trip charges will not exceed the 
linehaul, mileage or drayage contract rate for the same routing (e.g. origin to POE). 

9.P.2. The Contractor shall notify the cognizant Ordering Officer in BRT, within five business days, a futile trip 
has occurred. The Contractor may submit a Futile Trip invoice into the PAT IPP only after the Ordering Officer has 
approved the Futile Trip in BRT. 

9.Q. Vessel Demurrage 

Contractor shall be compensated for berthing delays caused by the Government (see Exhibit 3, PWS, paragraph 
7.B.2.3) based on demurrage rates (per vessel day) in the Rate Guide. Charges are prorated for the actual period of 
delay. 

9.R. Reimbursement for Damage 

9.R.1. For Government operated ports, the Government shall reimburse the Contractor the cost of repairing any 
damage to a vessel caused by any unsafe condition of any berth or anchorage to which a vessel is ordered by the 
Ordering Officer under paragraph 7.B.2, provided that notice of such damage is given to the Contracting Officer 
before the vessel leaves the berth or anchorage where the damage occurred if such damage is known or suspected at 
that time, or, if not so known or suspected, within a reasonable time after discovery of such damage. 

9.R.2. Costs of damage will be submitted directly to the Contracting Officer. 

9.R.3. Contractor shall reimburse the Government for any damage to a Government pier or berth caused by the 
arrival or departure of Contractor’s vessel. 
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9.S. Shipments of Privately Owned Vehicles (POVs) 

9.S.1. Scope 

The provisions of Section 9.S apply to shipments booked by Non-governmental Authorized Users of the Contract. 
These shipments include, but are not limited to, POVs shipped by Global POV Contractors.  

9.S.2. Payment 

Terms for payment for services provided under section 9.S will be per mutual agreement of the Contractor and the 
Non-governmental Authorized User. 

9.S.3. Special Provisions for Privately Owned Vehicles (POVs) 

If the Contractor fails to deliver a POV on or before the RDD, the Contractor shall reimburse the Non-governmental 
Authorized User for rental car expenses or other transportation expenses paid to the owner of the POV as a 
consequence of such delay.  This reimbursement shall not exceed expenses actually incurred by the owner of the 
POV or $30.00 per day for each day past RDD, whichever is less. 

9.T. [REMOVED] 

9.U. Cargo Recall 

9.U.1. When the Ordering Officer requests the return of a shipment to origin after the Contractor takes possession 
but before the cargo loads the vessel, the Contractor may submit an invoice for authorized cargo recall costs in 
accordance with Attachment 6.  

9.U.2. The invoice shall follow paragraphs C and F of Attachment 6. If Direct Booked, the invoice shall also be in 
accordance with paragraph A.2 and include written request from the Direct Booking Agency Ordering Officer.   

 

SECTION 10 REGION SPECIFIC REQUIREMENTS 

10.A. Puerto Rico 

10.A.1. Tax Authority Clearance 

To obtain tax clearance, after obtaining any supporting documentation from the local SDDC Detachment (Hacienda 
Clearance Letter, and other documentation such as Commercial Invoice as appropriate), the Contractor shall present 
all required documentation to the Puerto Rico tax office (Hacienda) and/or enter data, including data which Shippers 
typically enter, into the Portal Integrado de Comerciantes (PICO) system used by the Hacienda. The Contractor shall 
check PICO at least once per workday to verify that cargo has cleared. These actions apply to all cargo arriving in 
Puerto Rico and requiring tax clearance. The contractor shall include all costs incurred for providing this service in 
their ocean rate. 

10.A.2. Transport of Hazardous Cargo/Small Arms/Ammunition 

10.A.2.1. The Contractor shall have and maintain a Government/Contractor/Armed Guard Contingency Plan 
including a route map which can be implemented for any ordered movement of weapons/ammo/sensitive items.  
This plan shall be made available to the Government or Commonwealth of Puerto Rico authorities upon request.  
For each movement of weapons/ammo/sensitive items ordered, the Contractor shall brief the plan and route to the 
designated Government representative for approval prior to the transportation of a shipment. Upon approval of the 
plan and route, such plan shall be followed by the Contractor. In the event it is necessary to change the plan or route 
after commencement of transportation, the Contractor must immediately report such change to the designated 
Government representative for approval. Changes must be kept to a minimum and made only under circumstances 
outside the Contractor's control or at the direction of the designated Government representative. 

10.A.2.2. The Contractor shall inform the drivers to be utilized for weapons/ammo/sensitive items 
shipments of the exact route to be followed with a map depicting such route. The Contractor shall also provide two 
way radio communications devices and/or cell phones for each motor vehicle transporting weapons/ammo/sensitive 
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items and allow for the continuous escort of such vehicles by either designated Government representatives and/or 
Commonwealth of Puerto Rico authorities upon request. Motor vehicles transporting weapons/ammo/sensitive items 
shall travel by the most expeditious authorized route to/from the point of pickup in Puerto Rico to the point of 
destination in Puerto Rico. No stops en route are authorized. In the event of a breakdown, accident or emergency 
stop the driver of the shipment shall immediately notify the cognizant COR and authorized Government personnel -
but not later than 30 minutes after such an event - and at no time shall the vehicle be left unattended. The Contractor 
shall closely monitor each shipment through constant communications with the driver of the shipment, the 
Commonwealth of Puerto Rico authorities, and designated Government escorts/personnel. 

10.A.2.3. It shall be the Contractor's responsibility and expense to provide armed guard protective 
surveillance during the entire period when a weapons/ammo/sensitive items shipment is in the custody of the 
Contractor. The armed guard shall have at a minimum one revolver or semiautomatic pistol with five rounds of 
ammunition. The weapon shall be registered in accordance with all Federal, State and Commonwealth laws and 
regulations and the guard shall be licensed to carry such a weapon with the requisite training and experience in its 
use. The Government reserves the right to reject the use of any armed guard by a Contractor who fails to meet such 
requirements. 

10.A.2.4. Pick-up and delivery of weapons shipments shall be accomplished only between the hours of 
0700-1200 local time unless otherwise agreed upon between the Contractor and designated Government 
representative on a case-by-case basis only. 

10.A.2.5. For containerized shipments, serially numbered cable seal lock or other type of seal that provides 
equal or better protection will be provided by the Government. Where such seals have not been applied the 
Contractor shall not transport such containers and immediately notify the designated Government representative 
regarding further disposition. 

10.A.2.6. All movements shall be accompanied by a Signature and Tally Record (DD 1907). This record 
shall provide continuous accountability and custody of a weapons/ammo/sensitive items shipment from point of 
origin to point of destination. An entry must be made by every individual - to include the driver - who accepts 
custody. The Contractor shall monitor and ensure that the chain of custody is unbroken while the cargo is in the 
Contractor's custody. The Contractor shall immediately notify the Government of any non-compliance. 

10.A.2.7. No Government weapons shall be stored overnight at the Contractor's facilities without prior 
Government approval. 

10.A.3. Expedited or After-Hours Delivery 

10.A.3.1. Expedited Delivery Service 

10.A.3.1.1. The Contractor shall provide expedited delivery when ordered by the Ordering Officer. The 
Contractor shall deliver the container to consignees within two business days commencing at 0001 hours on the first 
working day following vessel discharge or customs clearance of such containers, whichever is later, for distances of 
up to 200 miles. 

10.A.3.1.2. EXCEPTION: Expedited deliveries of shipments en route, but prior to commencement of outgate 
carriage at port of debarkation shall be by mutual consent of the Government and the Contractor. 

10.A.3.1.3. EXCEPTION: Contractors will not receive compensation for expedited delivery as indicated 
above if they failed to meet the RDD. If contractor was paid for this service and did not meet the agreed upon RDD, 
then the contractor will reimburse the Government for the charges paid for expedited delivery service. 

10.B. Alaska 

10.B.1. Carriage of Overweight Containers 

The Contractor shall advise the OO when the combined cargo weight of the loaded container and chassis exceeds 
the allowed highway axle weight along any portion of the intended delivery route due to seasonal or local 
restrictions on carriage weight. The Contractor shall not refuse to carry a container Northbound to Alaska that 
weighs in excess of the local legal maximum weight allowed by US Federal, state, or local governments if the 
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container can be discharged from the vessel and the excess weight of cargo can be removed without violation of the 
applicable law, regulation, or ruling that established the maximum weight. 

10.B.2. Mileage in Alaska 

Alaska mileage rates apply to mainland and island locations. 

10.B.3.  Privately Owned Vehicles (POVs) [REMOVED effective Rev 7] 

10.B.3.1. POV Receive/Deliver [REMOVED effective Rev 7] 

10.B.3.2. POV Processing Service [REMOVED effective Rev 7] 

10.B.3.3. POV Storage and Detention [REMOVED effective Rev 7] 

10.B.3.4. Railhead Handling/Drayage Service for Military Vehicles 

The Contractor shall discharge military vehicles from railcars in the Port of Anchorage and transport the vehicles to 
its Puget Sound ocean terminal. Contractors will be compensated for this service at the rates set forth in the Rate 
Guide. 

10.B.3.5. Alaska Tie-Down Services 

Charges listed in the Rate Guide include requiring the Contractor to perform tie-down service for flatbeds, flatracks, 
railcars and lowboys loaded by the Government. Rates also include all materials necessary to perform tie-down 
service. 

10.C. Hawaii 

10.C.1. Inter-Island Hawaii Service 

10.C.1.1. Any contractor offering rates for inter-island service between and among the ports of Hawaii shall 
ensure that the service is performed by an entity that holds a Certificate of Public Convenience and Necessity 
(CPCN) approved by the Hawaii Public Utilities Commission. 

10.C.1.2. Single-factor rates are available for the shipment of palletized refrigerated cargo between 
Honolulu and Kekaha. Terms for all requirements are port-to-door, liner-in/liner-out and carriers' submitted rates 
shall be inclusive of liner terms at the port of embarkation (POE) and port of debarkation (POD) as well as the ocean 
freight and delivery to destination. The carrier must maintain the temperature/temperature variance specified by the 
shipper in the booking for the duration of each shipment. 

10.C.2. Hawaii Export OK to Lade 

Contractor will collect USG shipping documents (DD 1384, DD 2890 and DD 2781) in order to facilitate and obtain 
CBP "OK to LADE" approval.  The Contractor will provide, at a minimum, the following information to CBP: 
Consignor/Consignee; Vehicle Make, Model and Year; VIN or Serial Number; PCFN; Carrier Booking Number; 
Memorandum Point of Contact and Signature. 

SECTION 11 SECURITY (PHYSICAL, PERSONNEL, INFORMATION, INDUSTRIAL, CYBER AND 
ANTITERRORISM) 

11.A. Cyber Security 

11.A.1. General Cyber Security Requirements 

11.A.1.1. Handling and Protection of Non-Public Information 

11.A.1.1.1. In performance of this contract, the contractor may have access to DoD Transactional Information 
(DTI), which for the purposes of this section shall mean any information developed or received in the course of 
planning, ordering, shipping, tracking, and invoicing in support of the requirements of this contract. To adequately 
protect this DTI, contractor information systems (IS) involved in the performance of this contract shall comply with 
the security requirements in the current version of the National Institute of Standards and Technology (NIST) 
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Special Publication (SP) 800-171, “Protecting Controlled Unclassified Information in Nonfederal Information 
Systems and Organizations.” Compliance with NIST SP 800-171 measures is required at the prime contractor level 
and does not apply to subcontractors and other entities that the prime contractor engages with in order to meet the 
requirements of this contract. 

11.A.1.1.2. Additionally, the contractor agrees to use such information only for the purposes of fulfilling the 
contracted requirements and to protect such information from unauthorized release or disclosure. Protection of the 
DTI does not abrogate any responsibilities of the contractor to comply with or implement additional cyber security 
requirements as part of generally accepted system security principles or as required by other categories of 
information that may be co-resident with the DTI on the contractor’s IS. 

11.A.1.2. Operationally Critical Support 

The services designated under this contract are “operationally critical support” as defined in DFARS 252.204-7012 
Safeguarding Covered Defense Information and Cyber Incident Reporting. 

11.A.2. Cyber Security Assessments and Mitigation Plans 

The contractor shall provide a Self-Assessment of its compliance with NIST SP 800-171 and present a Plan of 
Action that identifies any deviations, non-compliance, or proposed alternative means of compliance as well as plans 
for correcting non-compliant requirements to the Contracting Officer within 60 days of contract award and then 
annually thereafter.  The Self-Assessment and Plan of Action shall address all of the requirements in NIST SP 800-
171.   

 

11.A.2.1. Table 11.A.2 provides modified requirements of CUI/CDI specific controls from NIST SP 800-
171 that will be used to evaluate compliance in a non-CUI/CDI environment.  Additionally, at any time during the 
period of performance, when a contractor determines it is non-compliant with a NIST SP 800-171 requirement or an 
approved alternate means of compliance resulting in a High or Moderate Potential Impact as defined in Federal 
Information Processing Standards Publication (FIPS PUB) 199, “Standards for Security Categorization of Federal 
Information and Information Systems,” the contractor shall submit a Plan of Action within 15 days of the 
determination of non-compliance. 

11.A.2.2. Plans of Action and any requests to vary from NIST SP 800-171 shall be submitted to the 
Contracting Officer for consideration and approval by USTRANSCOM.  The Contractor need not implement any 
security requirement determined by USTRANSCOM to be non-applicable or to have an equally effective alternative 
security measure implemented in its place. The Plan of Action shall follow the template provided. Alternate formats 
for the Plan of Action may be proposed and must be approved by USTRANSCOM. 

11.A.2.3. USTRANSCOM may conduct an on-site visit to a contractor's facility or request a third party 
assessment (Government agency or Government funded commercial entity) to review progress towards meeting 
their Plan of Action, evaluate any proposed variances to NIST SP 800-171 requirements, and to assess residual risk 
to the DTI resulting from the non-compliance.  Date and time of on-site visits will be mutually agreed-upon by 
USTRANSCOM and the contractor in advance. 

 

 

Table 11.A.2 

Req # NIST SP 800-171 Requirement USTRANSCOM Modified Requirement 
3.1.3 Control the flow of CUI in accordance with approved 

authorizations. 
Limit the flow of DoD information to organizations or 
individuals necessary for the performance of the operationally 
critical requirements of this contract. 

3.1.9 Provide privacy and security notices consistent with 
applicable CUI rules. 

Provide privacy and security notices consistent with U.S. 
Government and/or local governmental regulations. 
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3.1.19 Encrypt CUI on mobile devices and mobile 
computing platforms. 

Provide adequate technical protections on mobile devices and 
computing platforms that process and/or store contractual 
information. 

3.1.22 Control CUI posted or processed on publicly 
accessible systems. 

Control DoD information posted or processed on publically 
accessible systems. 

3.7.3 Ensure equipment removed for off-site maintenance is 
sanitized of any CUI. 

Ensure equipment removed for off-site maintenance is sanitized 
of DoD information. 

3.8.1 Protect (i.e., physically control and securely store) 
system media containing CUI, both paper and digital. 

Protect (i.e., physically control and securely store) system media 
containing DoD information, both paper and digital. 

3.8.2 Limit access to CUI on system media to authorized 
users. 

Limit access to DoD information on system media to authorized 
users. 

3.8.3 Sanitize or destroy system media containing CUI 
before disposal or release for reuse. 

Sanitize or destroy system media containing DoD information 
before disposal or release for reuse. 

3.8.4 Mark media with necessary CUI markings and 
distribution limitations. 

Mark media with privacy and security notices consistent with 
U.S. Government and/or local government regulations. 

3.8.5 Control access to media containing CUI and maintain 
accountability for media during transport outside of 
controlled areas. 

Control access to and maintain accountability for media 
containing DoD information. 

3.8.9 Protect the confidentiality of backup CUI at storage 
locations. 

Provide information backup procedures (frequency, timeframe 
for storage, etc.) for DoD data located on contractor systems. 
Protect the confidentiality of backup materials containing DoD 
information. 

3.9.1 Screen individuals prior to authorizing access to 
organizational systems containing CUI. 

Screen individuals prior to authorizing access to organizational 
systems containing DoD information. 

3.9.2 Ensure that CUI and organizational systems 
containing CUI are protected during and after 
personnel actions such as terminations and transfers. 

Ensure that DoD information and organizational systems 
containing DoD information are protected during and after 
personnel actions such as terminations and transfers. 

3.10.6 Enforce safeguarding measures for CUI at alternate 
work sites (e.g., telework sites). 

Enforce safeguarding measures for DoD information at alternate 
work sites (e.g., telework sites). 

3.11.1 Periodically assess the risk to organizational 
operations (including mission, functions, image, or 
reputation), organizational assets, and individuals, 
resulting from the operation of organizational systems 
and the associated processing, storage, or 
transmission of CUI. 

Periodically assess the risk to organizational operations 
(including mission, functions, image, or reputation), 
organizational assets, and individuals, resulting from the 
operation of organizational systems and the associated 
processing, storage, or transmission of DoD information. 

3.13.8 Implement cryptographic mechanisms to prevent 
unauthorized disclosure of CUI during transmission 
unless otherwise protected by alternative physical 
safeguards. 

Implement cryptographic mechanisms to prevent unauthorized 
disclosure of DoD information during transmission when possible 
unless otherwise protected by alternate physical safeguards. 

3.13.11 Employ FIPS-validated cryptography when used to 
protect the confidentiality of CUI. 

Employ FIPS-validated cryptography when used to protect the 
confidentiality of DoD information within the organization’s 
systems and when possible when transmitting to external entities.  

3.13.16 Protect the confidentiality of CUI at rest. Protect the confidentiality of DoD information at rest. 
 

11.A.3. Cyber Incident Reporting 

11.A.3.1. In addition to the DFARS 252.204-7012 reporting requirements for unclassified systems and DoD 
Manual (DoDM) 5220.22, National Industrial Security Program Operating Manual (NISPOM) for classified 
systems, reportable cyber-incidents include, but are not limited to, the following: 
 
11.A.3.1.1. Unauthorized data exfiltration, manipulation or disclosure of any DoD information resident on or 
transiting the contractor's unclassified or classified information systems or networks. 
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11.A.3.1.2. Unauthorized access to the contractor’s unclassified or classified information system(s) or networks(s) 
on which DoD information is resident or transiting. 
 
11.A.3.1.3. Cyber-incidents as listed in the MITRE ATT&CK Framework available at https://attack.mitre.org/, 
incorporated herein by reference, which affect network or information systems where DoD information is resident or 
transiting. 
 
11.A.3.1.4. Notifications by a federal, state, or local law enforcement agency or cyber-center (i.e., National Cyber 
Investigative Joint Task Force (NCIJTF), National Cybersecurity & Communications Integration Center (NCCIC)) 
of being a victim of a successful or unsuccessful cyber-event, anomaly, incident, insider threat, breach, intrusion, or 
exfiltration. 
 
11.A.3.2. If the cyber-incident affects a classified system, vulnerabilities associated with the incident will be 
classified per the current version of USTRANSCOM Instruction 31-02, Security Classification Guide.   
 
11.A.4. Cybersecurity Incident Reporting Timelines 
 
In addition to providing the notification required by DFARS 252.204-7012, the contractor is required to notify 
USTRANSCOM as soon as practicable, but no later than 24 hours after discovering a reportable cyber-incident.  
The reporting timeline begins when the incident is discovered or reported to the company, its employees, 
contractors, or cybersecurity firm responsible for providing cybersecurity and response for the company.  The 
contractor shall contact the USTRANSCOM Cyber Operations Center (CyOC) via phone at 618-220-4222.  If the 
contractor does not immediately reach the CyOC via phone, the contractor shall send an email notification to 
transcom.scott.tcj6.mbx.cyoc@mail.mil.  
 
11.A.5. Mandatory Reporting Data 
 
11.A.5.1. The contractor shall work with the USTRANSCOM CyOC through resolution of the incident. Within 
24 hours of becoming aware of a reportable cyber-incident, the contractor shall provide an initial notification of the 
incident, even if some details are not yet available, which includes, but is not limited to, the following information: 
 
(a) Company Name 
(b) Who will be the POC with contact information 
(c) Contracting Officer POC (name, telephone, email) 
(d) Overall Assessment –Description of incident, data at risk, mitigations applied  
(e) Indicators of compromise 
(f) Vector of attack (if known) 
(g) Estimated time of attack (if known) 
 
11.A.5.2. The contractor shall provide a follow-on cyber-incident report to the USTRANSCOM CyOC within 72 
hours of becoming aware of a reportable cyber-incident, which includes, but is not limited to, the following 
information: 
 
(a)  Contractor unique Commercial and Government Entity (CAGE) code 
(b)  Contract numbers affected  
(c)  Facility CAGE code where the incident occurred if different than the prime Contractor location 
(d)  POC if different than the POC recorded in the System for Award Management (name, address, position, 
telephone, email) 
(e)  Contracting Officer POC (name, telephone, email) 
(f)  Contract clearance level 
(g)  DoD programs, platforms, systems, or information involved 
(h)  Location(s) of compromise 
(i)  Date incident discovered 
(j)  Type of compromise (e.g., unauthorized access, inadvertent release, other) 
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(k)  Description of technical information compromised 
(l)  Any additional information relevant to the information compromise 
 
11.A.6. Incident Reporting Coordination 
 
11.A.6.1. In the event of a cyber-incident, USTRANSCOM may conduct an on-site review of network or 
information systems where DoD information is resident on or transiting to assist the contractor in evaluating the 
extent of the incident and to share information in an effort to minimize the impact to both parties.  Date and time of 
on-site visits will be mutually agreed upon by USTRANSCOM and the contractor in advance. 
 
11.A.6.2. The contractor agrees to allow follow-on actions by the Government (e.g., USTRANSCOM, Federal 
Bureau of Investigation, Department of Homeland Security, DC3, etc.) to further characterize and evaluate the 
suspect activity.  The contractor acknowledges that damage assessments might be necessary to ascertain an incident 
methodology and identify systems compromised as a result of the incident.  Once an incident is identified, the 
contractor agrees to take all reasonable and appropriate steps to preserve any and all evidence, information, data, 
logs, electronic files and similar type information (reference NIST Special Publication 800-61: Computer Security 
Incident Handling Guide, (current version)) related to the incident for subsequent forensic analysis so that an 
accurate and complete damage assessment can be accomplished by the Government.  
 
11.A.6.3. The contractor is not required to maintain an organic forensic capability, but must ensure data is 
preserved (e.g., remove an affected system, while still powered on, from the network) and all actions documented 
until forensic analysis can be performed by the Government or, if the Government is unable to conduct the forensic 
analysis, a mutually agreed upon third party (e.g., Federally Funded Research and Development Center (FFRDC), 
commercial security contractor, etc.).  Any follow-on actions shall be coordinated with the contractor via the 
Contracting Officer. 
 
11.A.6.4. The contractor agrees to indemnify and hold the government harmless for following any 
recommendations to remedy or mitigate the cyber-incident following the actions under 1.5.1. and 1.5.2. 
 
11.A.7. Confidentiality and Non-Attribution Statement 
 
The Government may use and disclose reported information as authorized by law and will only provide attribution 
information on a need-to-know basis to authorized persons for cybersecurity and related purposes (e.g., in support of 
forensic analysis, incident response, compromise or damage assessments, law enforcement, counter intelligence, 
threat reporting, and trend analysis).  The Government may share threat information with other USTRANSCOM 
industry partners without attributing or identifying the affected contractor. 
 
11.B. General Security Information 

The majority of daily work associated with this PWS is at the unclassified level, but contractor personnel may be 
required to access classified information at the SECRET level; classified areas, or transport classified military 
equipment materials during performance of this contract / task order. 

11.C. Citizenship and Clearance Requirements  

Only contractor employees that are U.S. citizens are able to have security clearances and access classified 
information, classified areas, and classified systems. 

11.D. Additional Security Requirements (Transportation Security) 

Carriers transporting sensitive or classified shipments will comply with DTR, Part II, Section 205. Only carriers 
with a valid Facility Clearance Level (FCL) at the SECRET level are authorized to transport classified materials. 
The FCL can be an interim, but whether an interim or final FCL, it must be valid at the time of award and granted by 
the Defense Security Service. 

11.E. Security Clearance Requirements 
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Some positions on this task order (contract) require a minimum of a SECRET clearance as granted by the Vetting 
Risk Operations Center (VROC). 

11.F. Facilities Clearance Level 

Only contractor employees with a personnel security clearance working for contractor companies with a facility 
clearance granted by the Defense Security Service (DSS) are eligible for access to classified information. The 
contractor must have a valid FCL at the SECRET level. Interim FCLs are acceptable provided they are not expired. 

11.G. Contractor Facility Security Officer (FSO): 

The Contractor will forward the name, address, email address and telephone number of the Company FSO and 
backup to the USTRANSCOM Protection Programs Division TCJ3-MP to: steven.m.strait.civ@mail.mil and 
steven.g.stegen.civ@mail.mil 
 
11.H. Personnel and Facilities Clearance Validation 

Upon award of a task order that contains classified cargo, the contactor will submit the names of the vessel master or 
Captain and the licensed deck officer who will fulfill the requirements of DTR, Part II, Section 205 to HQ SDDC 
G3 via their organization e-mail address at usarmy.scott.sddc.mbx.omb-for-hq-coc@mail.mil for vetting through 
Defense Information Security System (DISS) to ensure investigative and clearance requirements have been satisfied. 

11.I. Foreign Entity Vetting 

11.I.1. Subcontractor Suitability. Contractors shall submit a report to the Contracting Officer for each first tier 
foreign transportation service provider, operating as a separate legal entity, contracting directly with contractor or its 
commonly owned legal affiliate which has employees who may have physical contact with Government shipments 
in the ordinary course of contract performance.  First tier foreign transportation service providers within scope 
include, but are not limited to: freight forwarders, customs brokers, stevedoring service providers, other brokers, and 
trucking companies.  The initial report is due 90 calendar days after contract award and every 3 months thereafter. 

11.I.1.1. The report shall include the following information: 

11.I.1.1.1. Legal Company Name (in native language if known) 

11.I.1.1.2. Complete Address including Country 

11.I.1.1.3. Name, phone number and email address of at least one point of contact at the company 

11.I.1.2. The Contractor is not required to limit reporting solely to subcontractors used for services under the 
contract, but rather, may provide a complete list of subcontractors within scope in contractor’s network.   

11.I.1.3. The contractor is responsible for appropriately marking sensitive information as proprietary/trade secret. 
The Government will handle proprietary/trade secret information within the applicable statutes, rules, and 
regulations regarding the handling and release of such information. 

11.I.1.4. Periodically throughout contract performance, the Contracting Officer will make available to the contractor 
the name of active or potential subcontractors determined to be unsuitable. The contractor shall not allow named 
entities to perform any role in performance under this contract. If the contractor chooses to terminate the unsuitable 
subcontractor, the Government shall not be liable for any costs incurred by the contractor in establishing or 
terminating use of the unsuitable subcontractor. The contractor may choose not to terminate the unsuitable 
subcontractor for use on its commercial contracts. 

11.I.1.5. An unsuitable determination does not preclude the contractor from nominating an unsuitable entity for 
reconsideration during the contract performance period. The contractor is encouraged to provide the contracting 
officer additional relevant information that may affect the subcontractor's suitability. Any entity listed in the U.S. 
Government Consolidated Screening List (http://export.gov/ecr/eg_main_023148.asp) or otherwise prohibited per 
FAR Subpart 25.7, Prohibited Sources, will not be reconsidered. 

11.J. Visits to USTRANSCOM/HQ SDDC Building 

mailto:steven.m.strait.civ@mail.mil
mailto:steven.g.stegen.civ@mail.mil
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Prime Contractor and sub-contractor employees coming visiting to Scott AFB, IL and USTRANSCOM for periodic 
carrier or other meetings must send a visit request in DISS to SMO code USTC-SDDC. The visit request shall 
annotate the purpose of the visit; POCs by names and telephone numbers; visit date(s) and the contract or task order 
number. Entrance into USTRANSCOM building 1900 will be via the breezeway between 1900E and 1900W. The 
contractor visitors must come to the Protection Services Center for validation of their clearance and visit request. 
Temporary badges or escort required badges will be issued based on access eligibility. 

11.K. Classified Information at Contractor Headquarters  

No classified information obtained by contractor visitors at USTRANSCOM can be taken from USTRANSCOM 
back to the contractor company headquarters unless that specific CAGE code location has been granted safeguarding 
by DSS. No contractor employee will hand-carry classified information from USTRANSCOM back to the 
contractor’s location without written approval from USTRANSCOM/TCJ34.  If authorized, the contractor courier 
must be briefed on responsibilities to safeguard the information and have a signed USTRANSCOM courier letter in 
his or her possession. 

11.L. Classified Meetings 

Visitors are required to follow the USTRANSCOM guidelines for attending classified meetings. 

11.M. Defense Transportation Regulation. 

In addition to the NISPOM (DoDI 5220.22), contractors are required to be familiar with the Defense Transportation 
Regulations (DoD 4500.9.R, Part II, Appendix E). 

11.N. Security Regulation Guidance 

Department of Defense (DOD): 
• O-2000.16 (DODI Antiterrorism (AT) Standards), Vol 1, 17 November 2016 
• DoD 5200.02, Personnel Security Program, 17 April 2017 
• DoD 5200.08-R, Change-1, DoD Physical Security Program, May 27, 2009 
• DoDO 2000.16, DoD Antiterrorism (AT) Standards, Vol. 1, November 17, 2016 
• DoDI 5200.02  DODM Procedures for the DOD Personnel Security Program 
• DoDI 5220.22, National Industrial Security Program Operating Manual (NISPOM), 18 May 2016 
• DoDI 8500.01, Cybersecurity, March 13, 2014 
• DoDM 5200.01 VOL. 1, DoD Information Security Program: Overview, Classification, and  
Declassification, 24 February 2012 
• DoDM 5200.01 VOL. 2, DoD Information Security Program: Marking of Classified Information Summary 
of Changes, CH 2, 19 March 2013  
• DoDM 5200.01 VOL. 3, DoD Information Security Program: Protection of Classified Information 
Summary of Changes, CH 2, 19 March 2013 
• DoDM 5200.01 VOL. 4, 2/24/2012 DoD Information Security Program: Controlled Unclassified 
Information (CUI) Summary of Changes, 24 February 2012 
• DTM 08-027, Change-1, Security of Unclassified DoD Information on Non-DoD Information Systems, 
September 16, 2010 
• DoD 4500.9.R, Part II, Appendix E, Defense Transportation Regulations 
UDoDU: (DoD issuances found at: 31TUhttp://www.dtic.mil/whs/directives/corres/pub1.htmlU31T) 
 
Executive Orders (E.O.): 
E.O. 13691 of February 13, 2015. Promoting Private Sector Cybersecurity Information Sharing 
 
National Institute of Standards and Technology (NIST): 
• NIST Special Publication 800-61 Revision 2, Computer Security Incident Handling Guide 
 
USTRANSCOM: 
USTRANSCOM Instruction 31-02 (USTRANSCOM Security Classification Guide), 9 October 2015 
USTRANSCOM Instruction 31-12 (Operations Security - OPSEC) , 19 February 15 
 

http://www.dtic.mil/whs/directives/corres/pub1.html
http://www.dtic.mil/whs/directives/corres/pub1.html
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FORMS:   
• DD Form 254, DoD, Contract Security Classification Specification 
• FD Form 258, Fingerprint Card 
 
Contractor Facility Security Officer (FSO): 
The prime contractor will forward the name, address, email address and telephone number of the Company FSO and 
backup to the USTRANSCOM Protection Programs Division TCJ3-MP to: steven.m.strait.civ@mail.mil and 
31Tsteven.g.stegen.civ@mail.mil31T at time of award and if any changes occur. 
 
USTRANSCOM Force Protection (Industrial Security) Points of Contact: 
 
USTRANSCOM 
Attn: TCJ34-FP (Steve Strait or Steve Stegen) 
508 Scott Drive 
Scott AFB IL 62225 
Commercial: 618-220-6531/220-7892 (respectively) 
Email at steven.g.stegen.civ@mail.mil or steven.m.strait@mail.mil 
USTCJ34-FP Approval:  Steven G. Stegen, USTRANSCOM SSC, 618-220-7892 
USTCJ34- FP Tracking #:  USTRANSCOM-FP-0005-15 
 
SDDC G34 Protection Division (Industrial Security) Point of Contact: 
SDDC 
Attn: G34 (Jeff McGrath or Tony Cameron) 
1 Soldier Way 
Scott AFB IL 62225 
Commercial: 618-220-7755/6559 
Email at jeffrey.t.mcgrath.civ@mail.mil or standa.t.cameron.civ@mail.mil  
SDDC-G34 Approval:  Jeffrey T. McGrath, 618-220-7755 
HQ SDDC G34 Tracking #: HQSDDCG34-022-15 
HQ SDDC G3 e-mail organizational e-mail address: 31Tusarmy.scott.sddc.mbx.omb-for-hqcoc@mail.mil31T 

mailto:steven.g.stegen.civ@mail.mil
mailto:steven.g.stegen.civ@mail.mil
mailto:usarmy.scott.sddc.mbx.omb-for-hqcoc@mail.mil
mailto:usarmy.scott.sddc.mbx.omb-for-hqcoc@mail.mil
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LIST OF ATTACHMENTS  

Attachment 1 – EDI Reporting 

Attachment 2 – Operational Reports  

Attachment 3 – Rate Rules  

Attachment 4 – City Groupings 

Attachment 5 – Route Information 

Attachment 6 – Invoicing and Payment  

Attachment 7 – Economic Price Adjustments 

Attachment 8 – Special Provisions for DLA Prime Vendor Program Cargo 

Attachment 9 – NIST 800-171 POAM 

Attachment 10 – Yubikey Authorized Approver List and Issued List 

Attachment 11 – Definitions  

Attachment 12 – Trade Areas and Zones 

Attachment 13 – Domestic Shipyard Report 

Attachment 14 – SHARP  

Attachment 15 – DD 254 

Attachment 16 - Authorization to Use DoD Air Transportation 
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A. EXIGENCY ANNEX 

A.1 Scope / Declaration of Exigency Area 

A.1.1 This annex shall apply to geographic areas designated by the Commanding General (CG) of SDDC as 
Exigency Areas.  These provisions take precedence over terms outlined in Exhibit 3, PWS.  All other terms and 
conditions of this contract not in conflict with this section shall still apply to Exigency Areas.   

A.1.2 The SDDC CG may designate any geographic area as an Exigency Area. Areas designated as “Exigency” 
will remain so until such designation is rescinded by SDDC CG.  The Contracting Officer shall notify the Contractor 
in writing of each Exigency Area determination or rescission.  The notification shall include, at a minimum, the 
geographic area of the exigency and the effective date of exigency.  

A.1.3 This annex shall apply to cargo booked under the contract to areas designated as Exigency Areas. The 
Exigency Areas designations shall apply to cargo with a vessel sail date on or after SDDC’s declaration of an 
Exigency Area.  Task Orders/bookings with cargo in transit at time of declaration can be included at the discretion 
of the Contracting Officer.  

A.1.4 If there is a conflict between the main part of the Exigency Annex and the COCOM-specific portion of the 
Annex, the COCOM-specific portion shall prevail. 

B. APPLICABLE TO ALL EXIGENCY AREAS 

B.1 Mandatory Acceptance of Bookings, Government-Furnished Containers 

B.1.1 In the case of urgent and compelling circumstances or in the interest of National Defense or Security, 
bookings to Exigency Areas must be accepted, as indicated by the Contracting Officer or Ordering Officer.  Such 
mandatory bookings do not necessarily apply to all bookings to exigency areas, but only to specific bookings, or 
groupings of bookings, when designated as “Mandatory Acceptance”.   

B.1.2 The following rules apply to Mandatory Acceptance of cargo to Exigency Areas: 

1. Does not apply to Hazardous cargo if Contractor policy otherwise prohibits such cargo.  
2. No counteroffers, except to RDD, and only up to 14 days beyond the RDD in the offer.  
3. Should the bookings consist of Government-Furnished containers (GFC), the contractor shall provide 

the same level of service at no additional cost to the carriage of cargo in GFC that is provided to the 
carriage of cargo in the Contractor’s container.  

4. Pricing is the same as for non-Mandatory cargo. 
5. Mandatory Acceptance is limited to up to 200 TCNs (i.e. either containers or pieces of Breakbulk, for 

example 130 containers and 70 breakbulk pieces) per vessel.  Beyond 200 TCNs, booking offers are not 
mandatory.   

6. Booking Offer must be made no later than one week prior to vessel sail date. 

B.1.3 The Government may renegotiate rates in an Exigency area when that area is declared.  

B.2 Container Detention 

B.2.1 Free time for the purposes of calculating container detention shall be 40 days for Dry containers and 35 
days for Reefer containers, commencing at 0001 on the first calendar day after the container is discharged from the 
vessel at the Port of Debarkation. This applies to containers destined for any Exigency Area except for containers 
entering Afghanistan from countries other than Pakistan, as detailed in the CENTCOM section of this Annex.  

B.2.2 Free time/detention will run during any staging or authorized Government caused delay in accordance with 
Exhibit 3, PWS, Attachment 1. 
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B.2.3 Detention accrued during staging / delay periods may not be invoiced until after cargo is delivered (EDI X1 
event date) or other disposition of the cargo is made by the carrier at the Government's request after termination of 
the staging/delay period. 

B.2.4 In those instances where free time is exhausted prior to delivery due to authorized delay/staging periods, 
detention is calculated as follows: 

1. Calculate detention start date by applying free time to the date the container was discharged from the vessel 
at the Port of Debarkation (EDI UV event date), or Afghanistan border crossing from countries other than 
Pakistan (EDI X6 event date) 

2. Next calculate total days of delay/staging as documented with HG/HR and A1/A2 EDI transactions sets 
that occur prior to the UV or X6 date (at Afghanistan border crossing). 

3. Then subtract the number of days of delay/staging from the detention start date to determine the updated 
detention start date. 

Example: 
- Vessel Unload/UV: 15 May 18 
- Free time: 40 days (16 May-24 June 18) 
- Detention Start: 25 June 18 
- Valid delay (A1/A2): 1-30 Apr 18 (Prior to UV) 
- Apply delay period to calculate updated start date: 25 June 18 minus 29 days 
- Updated Detention Start Date: 27 May (5 days in May + 24 days in June = 29 days delay) 
- Contractor invoices 5 days in May (27 – 31 May) 
- Contractor invoices 30 days in June or until detention stops per Exhibit 3 PWS paragraph 9.E.5. 
 
B.2.5 Refer to PWS Paragraphs 9.E.4 through 9.E.7for further procedures. 

B.3 Container Pick Up/Return 

B.3.1 The Government and the Contractor agree that it is in their mutual best interests to facilitate the prompt 
return and pickup of empty containers at the original point of delivery. To achieve this goal, the Contractor will use 
commercially reasonable efforts to position trucks at Forward Operating Bases (FOBs) to evacuate empty containers 
within 7 calendar days after receiving notice from the Government that the container is available at the original point 
of delivery.  In addition, the Government will use reasonable efforts to load empty containers onto trucks that the 
Contractor positions to evacuate empties, including trucks that have delivered loaded containers at the FOB as well 
as trucks dispatched to pick up empties.   

B.3.2 To manage and monitor progress towards achieving prompt return and pickup of empty containers, the 
Government and the Contractor will exchange weekly reports in mutually agreed formats. Among other things, the 
reports may identify loaded containers delivered, loaded export containers picked up, empty containers notifications, 
empty containers picked up, and trucks leaving FOBs without loaded or empty containers.   

B.3.3 At regular intervals as may be mutually agreed upon, the Government and the Contractor will meet to 
review and discuss empty return and pickup performance. Corrective action plans will be jointly developed to 
address any significant deficiencies in the Contractor’s performance in positioning trucks to pick up empty 
containers or the Government’s performance in loading empty containers on the Contractor’s trucks.  

B.3.4 At locations where the Government has automated system capability to report that containers are empty and 
request their pickup, the dates documented by the system will be the official date/time of notification unless the 
Contractor has been provided earlier written notice from the Government. Contractor personnel will obtain 
passwords as needed to access these systems. In order to assist with container accountability, as requested by the 
Contractor, the Government will provide a regular, weekly report showing all loaded containers delivered and empty 
containers picked up from specific installations. 
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B.3.5 The Contractor will report pickup of empty containers in accordance with Attachment 1 for EDI shipment 
status reporting. Additional written reports may be required upon Government request. 

B.3.6 The Contractor will notify the U.S. Government of its pickup of empty reefer containers from the 
consignee’s location if such pickup occurs without the genset being attached to the reefer. Notification will be made 
to the cognizant SDDC Battalion and Contracting Officer Representative (COR) either within three calendar days 
from the time the reefer is picked up without its genset, unless a weekly report is mutually agreed upon. 

B.4 Staging Release 

Contractor will provide a dispatch plan to cognizant COR, OO and SDDC Battalion if unable to dispatch all called 
forward cargo within 2 business days of the staging release.  

B.5 Staging [REMOVED] 

B.6 Carrier Holding Yards 

B.6.1 When establishing new carrier holding yards, Contractors will provide detailed information of carrier 
holding yard locations (including latitude/longitude) that will be used to store Government cargo to cognizant OO 
and SDDC Battalion. 

B.6.2 Contractor will provide standard commercial security service at its holding yards.   

B.6.3 [REMOVED] 

B.6.4 [REMOVED] 

B.6.5 For invoicing purposes, carrier holding yard rates will only apply to import/export cargo when a Staging 
Request has been received from the government and approved by a cognizant OO or when the cargo is 
constructively staged in accordance with the Staging Section of the PWS.  When delays en route occur and the 
Contractor moves the cargo to a CHY for security, the Contractor may invoice at CHY rates with an approved delay 
request in D-RAP. 

B.6.6 Contractor will not bill carrier holding yard fees concurrently with driver wait time fees. 

B.6.7 Lift-Off fees shall apply when the cargo is lifted off a truck for storage into the carrier holding yard upon 
written staging request by the Ordering Officer. 

B.6.8 Lift-On fees shall apply when cargo is lifted on to a truck to commence dispatch to final destination when 
on-carriage from carrier holding yard has been requested by Ordering Officer or cognizant SDDC Battalion. 

B.7 Driver Wait Time  

B.7.1 Free time shall start when the driver is in line outside the final destination waiting to deliver cargo and 
Contractor provides notice by submitting an "AV" EDI transaction that the cargo is locally available for immediate 
delivery but is delayed by the Government. The AV transaction may not be submitted by Contractor until the driver 
is physically in line outside the gate at final destination.  

B.7.2 The receiver shall have free time for the day that driver arrived in line outside final destination. Starting at 
0001 on the day following arrival in line, the Contractor shall be paid waiting time at $150 per day.  

B.7.2.1 Driver wait time shall end when: 
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1. The cargo is removed from the container or conveyance and the Contractor submits an X1 EDI 
transaction in accordance with Attachment 1; or 
2. The cargo is removed from the container or conveyance and an HG EDI transaction for staging 
start has been auto-generated by the D-RAP in accordance with Exhibit 3, PWS, Attachment 1.  

B.7.3 Driver wait time applies only to charges incurred when the driver is physically in line outside the final 
destination waiting to deliver cargo.  For all other situations, the contractor may submit a request for an equitable 
adjustment.    

B.7.4 Shipments delivered with evidence of tampering or loss shall be investigated by base security; drivers may 
be detained for questioning by base security. If investigation determines no tampering occurred, applicable wait time 
rates will be paid. If the investigation determines that tampering/pilferage has occurred, wait time will not be 
payable and the AV transaction shall be invalidated by the Contractor. 

B.7.5 Invoices for driver wait time shall also be permitted on a case-by-case basis for stoppages in transit if a 
delay is approved in advance by the Ordering Officer (OO) through the D-RAP process. 

B.8 Daily Intransit Visibility (ITV) Reports   

B.8.1 Daily ITV Reports are required during the inland movement for cargo moving into or out of any exigency 
area. Daily ITV shall be included in the linehaul rate. Should these reports not be required for a particular Exigency, 
the contractor will be advised by the Contracting Officer.     

B.8.1.1 The Contractor shall report each shipment daily by providing event reports or location information as set 
forth below.   

B.8.2 Reporting method/format. The Contractor shall report via the Contractor ITV Entry Tool (CIET), for 
import and export routes available in CIET, or via separate Excel spreadsheets for new routes not yet available in 
CIET.   

B.8.2.1 Reportable events shall include the dates for the following events: vessel arrival, cargo discharge, cleared 
by customs, outgate from port of debarkation, arrival at consignee (import cargo), requested pickup (export cargo), 
origin departure, in-gate, vessel lift, vessel sail (export cargo) and transit of Contractor waypoints (import and 
export). 

B.8.2.2 The following information must also be included: IBS TCN, container number with prefix (if applicable), 
PCFN, booking number, type/description of cargo, Enhanced ITV tag number (when ordered), origin and final 
destination, POE and POD, shipper Department Of Defense Activity Address Code (DODAAC), consignee 
DODAAC/MAPAC, current truck number and border crossing date, and each applicable event.   

B.8.2.3 The Contractor shall provide exception information (location, remarks, and dates) providing shipment 
status for the previous 24 hours or shipment information that had not been included previously. Exception 
information is required only when there is no event report for the prior day. Remarks can be used to advise of cargo 
exception information but would not replace notifications otherwise required per the contract. When inputting 
exception information in CIET, the Contractor shall use the remarks block which can be updated as a single 
shipment record or as part of a grouping of shipment records. Completed shipments may be deleted 30 days after 
delivery when being reported using the excel spreadsheet reporting method.   

B.8.3 If requested for routes not available in CIET, spreadsheet reports shall be provided by email attachments to 
a distribution list provided by the cognizant COR. 

B.9 Standard Security 
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Upon demonstrating a need to know to the Contractor, in accordance with 49 CFR 1520, ocean carriers transporting 
classified/sensitive and SRC I and II shipments, as defined in the Defense Transportation Regulation through high 
risk waters will provide a copy of the ship's vessel security plan (VSP) with Piracy Annex to SDDC-G2. Plans will 
be provided by email attachments to distribution as provided by SDDC-G2. VSPs will be copied to SDDC-G2 after 
the plan is approved by the USCG Marine Safety Center.   

B.10 Inland Transit Security 

B.10.1 The Contractor shall be responsible for the safe delivery of all cargo booked under this contract and shall 
employ security methods that can normally be expected to greatly minimize or altogether eliminate pilferage and 
banditry. The Contractor shall be responsible for all damage to and loss of cargo while in the physical custody of the 
Contractor, its agents or assigns, including but not limited to losses caused by pilferage, or theft.   

B.10.2 The Contractor shall report to the cognizant Brigade and SDDC HQ any loss of cargo, breach of sealed 
containers, or hijacking of cargo within 48 hours of Contractor becoming aware of the event.   

B.10.3 The initial incident report shall, at a minimum, include: Contractor’s name, contract number, date of 
incident, nature of incident, container number, TCN, PCFN. As information becomes available, follow on reports 
shall include: location of incident, reporting party name and contact details, truck number, summary of events, cause 
of incident, photo of damaged cargo, parties involved and action taken by security forces (if applicable). 

B.10.4 The Contractor shall include the cost of Standard Inland Transit Security in its basic linehaul rates. 

B.11 High Risk Waters Armed Security  

B.11.1  The purpose of this service is to provide an elevated level of vessel security. This security is above and 
beyond both normal vessel security and security required per MARSEC Directive 104-6 (Rev.8). This elevated level 
of armed vessel security is only applicable to vessels with lowest point of entry of less than 15 meters and/or speeds 
less than 20 knots (“low & slow” vessels). The Contractor shall implement armed vessel security protocols when the 
US Coast Guard (USCG) approved, ship-specific piracy threat assessment demonstrates the need for armed security 
while transiting high risk waters. If a Contractor’s vessel does not require armed security in accordance with USCG 
guidance, high risk waters armed security will not be paid to the Contractor unless ordered by the Contracting 
Officer or the Ordering Officer. The Contractor shall submit a firm fixed price amount per voyage in the CARE II 
SM for vessels carrying DTS cargo (price to be provided in the CARE II SM.) A voyage is defined as one-way 
vessel transit between designated POE(s) and POD(s). A voyage shall commence upon lift of DTS cargo at the first 
POE and cease upon discharge of DTS cargo at the final POD. The rate for this service shall be based on a one-way 
requirement unless the same vessel is loading additional DTS cargo at new POE (s) (e.g., redeployment/retrograde 
cargo) for transit through a high-risk zone prior to disembarking the armed security team(s). In such cases the rate 
for this service shall be based on a roundtrip requirement and the round-trip rates in the CARE II SM shall be 
applied. In order to receive payment for Armed Security costs for vessels carrying military cargo through high risk 
waters other than those specified in the most current MARSEC directive for high risk waters , the Contractor shall 
request approval from the Contracting Officer prior to service being performed. This elevated level of armed vessel 
security may apply to all vessel types (e.g. container, ROROs, car carriers, traditional freighters) carrying cargo 
under this contract. 

B.11.2 All contracted security personnel must meet the standards set forth in USCG Port Security Advisory (PSA) 
5-09 series. 

B.11.3 Armed security personnel may only employ deadly force in self-defense, or in the defense of others, in 
accordance with guidance contained in US Coast Guard Port Security Advisory 3-09 “Guidance for Self-Defense 
and Defense of Others.” Intentional misconduct or negligence could subject employees to criminal or civil liability 
in accordance with the laws of the jurisdiction where such conduct occurs. The Government will not be liable for 
any actions resulting from the Contractor’s use of armed force or other implementation of Exhibit 3, PWS, Exigency 
Annex, B.11. The Contractor agrees to defend, indemnify and hold harmless the Government and its employees for 
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any third-party claims, which may arise from the Contractor’s use of armed force or other implementation of Exhibit 
3, PWS, Exigency Annex, B.11. 

B.11.4 The Government reserves the right to cancel this requirement with a 30-day written notice. 

B.11.5 Government Surveillance - USTRANSCOM reserves the right to inspect and conduct on-site surveillance 
of Armed Security team performance. USTRANSCOM J3 personnel acting in a Contracting Officer representative 
role shall board and accompany the vessel to complete security team observation onboard vessels transiting through 
the Pirate Danger (High Risk Waters) areas and/or the Suez Canal. The contractor shall supply meals and 
accommodations for the USTRANSCOM J3 inspection team members IAW the Supercargo rates set forth in this 
contract. 

B.11.6 Upon request, provide USTRANSCOM J3 current points of contact to include phone numbers and e-mail 
addresses for Company Security Officer (CSO), Facility Security Officer (FSO) and Vessel Security Officer (VSO). 
Points of contact changes shall be provided to USTRANSCOM J3 within three business days after the contractor has 
made the change. 

B.12 High Value Cargo – Container Bookings Only 

If operational concerns arise following identification of cargo value exceeding $1,250,000 per container, the 
Contractor should contact the Contracting Officer for movement guidance.  

C. APPLICABLE TO EXIGENCY AREAS WITHIN CENTCOM 

C.1 Free Time 

For cargo containers consigned to Afghanistan via any border crossing except Pakistan, free time of 35 days for dry 
containers and 30 days for reefer containers shall commence at 0001 the first calendar day after outgate/departure 
from Afghanistan border crossing. 

C.2 Outer Routing Accessorials 

When ordered by the Ordering Officer, the Contractor shall deliver cargo to the final destination via the routing 
named in the Accessorial.  Outer Routing Accessorial is ordered in addition to the linehaul and covers all additional 
costs for the alternate routing (e.g., additional fuel, linehaul, security, ITV, travel time etc.).  Outer Routing 
Accessorial is defined as a Government-directed linehaul routing above and beyond the normal linehaul rate. 

C.2.1 Chaman – shall be ordered when cargo destined for/from provinces in Afghanistan with a normal routing 
thru Torkham is being re-routed via Chaman.  (Example:  Torkham normal routing for cargo destined to Faryab, 
Jawzjan, Balkh, Sari Pul, Samangan, Bayman, Parwan, Kapisa, Panjshir, Nuristan, Konar, Nangarhar, Paktya, 
Ghazni, Paktika, Kundz, Baghlan, Wardak, Kabul, Logar, Khowst, Takhar, Badgkhshan, Laghman). 

C.2.2 Torkham – shall be ordered when cargo destined for/from provinces in Afghanistan with a normal routing 
thru Chaman is being re-routed via Torkham.  (Example:  Chaman normal routing for cargo destined to Badghis, 
Herat, Ghor, Farah, Nimroz, Helmand, Kandahar, Oruzgan, Day Kundi, Zabul). 

C.2.3 KKT – shall be ordered when cargo destined for Afghanistan or originating in Afghanistan via the NDN 
transits thru Kazakhstan, Kyrgyzstan, Tajikistan to/from Afghanistan.  

C.2.4 KUT – shall be ordered when cargo destined for Afghanistan via the NDN transits thru Kazakhstan, 
Uzbekistan, and Tajikistan to/from Afghanistan. 

C.3 Dry Class 1  
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Cargo with a rate commodity of Dry Class 1, as reflected in the CLIN, shall transit via an Alt-Casa Routing into 
Afghanistan 

C.4 Enhanced In-Transit Visibility (ITV) and Cargo Security 

C.4.1 Enhanced Security Services 

Enhanced Security Services include measures above and beyond the Standard Security measures required by Exhibit 
3, PWS, Exigency Annex paragraph B.9.  These services include two separately priced accessorials: Enhanced ITV 
Services and Enhanced Physical Security. These added security services are intended to eliminate pilferage and 
prevent banditry; to provide the time and location where losses occur, to assist law enforcement in the prosecution of 
offenders and recovery of goods and to guide future route selection decisions. These accessorial services shall be 
limited to Pakistan Ground Lines of Communication overland linehaul services to and from Afghanistan via sea 
ports in Pakistan.   

C.4.2 When ordered by the Contracting Officer or the Ordering Officer, the Contractor shall provide Enhanced 
ITV Services as detailed below: 

1. Automated Location Reporting, to include: 
a. Position (latitude/longitude)  report of cargo identified by booked Transportation Control 
Number (TCN) every 15 minutes with data queued for later transmission;  
b. Communication from cargo via satellite shall include devices capable of transmitting 
position reports every 15 minutes with no interruption in service for the entire PAKGLOC transit  
c. Reporting Frequencies shall include multiple options ranging from 15 minutes to six 
hours.  Transmission must include all queued position reports.  
d. Communication to the Government must be automated via interface with IRRIS, PAT, 
and iSDDC. 
e.  Transponders: Attached to Cargo (vice conveyance)   

2. Intrusion Detection (Containers Only), to include: 
a.  Electronic or Automated Detection of intrusion or tampering; 
b.  Communication from device to transponder; 
c. Automated communication to the Government via approved interface immediately upon 
detection of intrusion; 
d. Archived record of events to include time and location; and 
e. Installation and arming of devices   

3. Position/Status Data Reporting, to include:  
a. Position/Status reports that shall feed into IRRIS, PAT, and iSDDC using secure FTP 
XML, web service, or other format acceptable to IRRIS, PAT, and iSDDC.  Data transmitted to 
IRRIS, PAT, and iSDDC must include:   

i. Device identifier,  
ii. Shipment identifier (Booked TCN and container number, if appropriate)  
iii. Date/time in ZULU format,  
iv. Location information in decimal latitude/longitude format  
v. Status/event codes to report when intrusion is detected and (optional) any other shipment 
events or status. 

b. Status code definitions and test data provided to the IRRIS PMO upon contract award and 
two weeks prior to any scheduled movement for subsequent code changes. 
c. Points of Contact for the ISDDC and PAT Program Management Office can be reached 
at 618-220-5632 for review of alternate feed formats, coordination of system interfaces and 
testing. 

C.4.3 If the Contractor averages 48 pings per day or more, they will be paid the full accessorial rate for Enhanced 
ITV. If the Contractor averages fewer than 48 pings per day, the Contractor shall submit a pass-through invoice to 
be paid a percentage per table C.4.3. of the Enhanced ITV accessorial. 
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C.4.3.1 The average pings per day calculation will not include the Commissioned (commissioning code C) and 
Decommissioned (commissioning code D) dates. 

C.4.3.2 If the contractor fails to provide an average of 22 pings per day minus they will not be paid the Enhanced 
ITV accessorial. 

Table C.4.3. Enhanced ITV Accessorial prorated table 

Pings Prorated Amount 

43-47 90% 
38-42 80% 
33-37 70% 
28-32 60% 
23-27 50% 

 

C.5 Disinfestation, Disinsection and Disinfection (3D) Inspection of Containers 

Procedures can be applied to all containers/flatracks departing Afghanistan via Uzbekistan.  This service will only 
be ordered for cargo exiting Afghanistan via Uzbekistan. 

C.5.1 Inspection and preparation of containers/flatracks – Inspection of containers/flatracks and territory around 
them is done to analyze the contamination by rodents and insects.  Containers/flatracks are cleared from trash and 
rubbish. 

C.5.2 Disinfestation – this procedure is carried out by setting bait traps (stations) in the bottom of each 
container/flatrack (minimum1 unit per container/flatrack).  Bait station is filled by poisoned grains which are made 
of low-toxic, anticoagulant for human drug and non-dry glue for catching rodents.  This work is to be carried out 
immediately after the inspection. 

C.5.3 Disinsection – Disinsection will be conducted preferably one day after the disinfestation.  This is done by 
using atomizing and aerosol spraying insecticide for all available surfaces of the container, including the gaps 
between the goods on the shelves.  Spraying is conducted from the bottom – to clean the bottom, side walls, and 
spaces to the upper side, cleaning the space available at the top.  The disinsection process must last for a minimum 
of 2 hours. 

C.5.4 Disinfection – Disinfection will be conducted after the disinsection process.  The purpose of disinfection is 
to destruct potential pathogenic microorganisms in the container/flatrack as well as to destruct microorganisms that 
develop after the possible death of rodents and insects (as a result of disinfestation and disinsection).  The 
disinfection technique is the same as disinsection with the only difference that when spraying the insecticide, the 
outside of the container/flatrack is sprayed. 

C.5.5 After the above procedures are complete, bait stations are inspected and removed from the 
containers/flatracks (as an option, unused/empty traps can be left to protect cargo in the future from rodents).   

C.6 Origin Special Services – Afghanistan 

Carrier packs cargo, either by banding or triwalling/crating, or otherwise as appropriate for safe/secure transport, 
including (if necessary) transload of the cargo from USG-owned containers into carrier-provided containers. Carrier 
stuffs containers. Carrier prepares documentation in accordance with customs and other requirements of origin 
country (Afghanistan), destination country, and all transit countries. Carrier distributes and provides copies of 
required documentation to all stakeholders. Carrier lifts containers to/from conveyances. Cargo will move on one of 
the reverse NDN routes, IAW booking. 



Universal Service Contract - 9 
Exhibit 3-PWS, Exigency Annex 
Revision 5 (Effective 15-JAN-22) 

 

Page 9 of 11 

C.7 Security Convoy (Iraq) 

The contractor shall ensure that all convoys moving within Iraq have security support when ordered by the Ordering 
Officer (OO) in the booking. 

C.7.1 The contractor shall ensure the integrity and safety of the materials and equipment being transported, and is 
responsible for providing armed security escorts for all missions when the Security Convoy Accessorial is ordered in 
the booking.  Arming must be in compliance with DFARS Clause 252.225-7995 and 48 CFR 52.225-19 where 
applicable. 

C.7.2 When a contractor utilizes a Private Security Company (PSC), the contractor shall ensure the PSC complies 
with all applicable Iraqi laws, codes and regulations while performing contract services.  All PSC services must 
utilize a Government of Iraq licensed firm.  Vetting and sourcing of the security personnel is the responsibility of the 
contractor alone.  PSCs will not be allowed on base and must link up with convoys outside the gates. 

C.7.3 The contractor shall provide a convoy team leader for each convoy movement to ensure the logistical 
convoys are coordinated with the security convoys prior to and during convoy movements. 

C.7.4 The contractor shall ensure continuous monitoring of each convoy movement and maintain immediate 
coordination and communication capabilities in cases of emergency, truck/equipment breakdowns, etc. 

C.7.5 An initial incident report, including at a minimum: Contractor’s name, contract number, date of incident, 
nature of incident, container number, TCN, PCFN, must be submitted within 24 hours any time a contractor asset is 
involved in any serious incident to include, but not limited to, accidents, injuries, and damage / loss / theft / 
destruction of cargo.  Follow-on reports must be submitted at least every 24 hours (or as events change) until the 
cargo is recovered and include the following as the information becomes available: 

• Contractor’s name;  
• Contract number; 
• Reporting party name and contact information;  
• Time, date and location of incident; 
• Details of the incident; 
• Container numbers, PCFNs, and/or TCNs involved; 
• Proposed corrective action(s); 
• Impact to delivery schedule (if any); 
• Photo of damaged cargo,  
• Parties involved; 
•  Action taken by security forces if applicable; and 

 
C.7.6 Contractor shall provide convoy movement planning and execution that includes: 

- Secure checkpoints to include cargo inspection and daily reporting of checkpoint activity; 
- Back-up truck and driver capability to recover from truck or driver disability; 
- Truck operations that incorporate: 

- Route planning to avoid reported threats; 
- Waypoint ETAs and status checks for overdue trucks; 
- Continuous contact with drivers and security vehicles; 
- Secure facilities for overnight stops; 
- Immediate response to driver disability, equipment damage or breakdown. 

C.8 Tarping Requirements – Pakistan/Afghanistan 

C.8.1 The contractor shall tarp import cargo before departing the POD and export cargo at origin before leaving 
the FOB. 
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C.8.2 Non-containerized cargo/rolling stock/military vehicles in a military paint scheme or vehicles with 
government or military markings must be covered with tarps during transport. 

C.8.3 All breakbulk cargo (to include TRICONs, QUADCONs, ISU-90s, etc.), 20’/40’ shipper-owned containers 
with military markings/flags/paint schemes, trailers, cargo loaded on flatracks, and other loose cargo must be tarped. 
Contractor must conceal government or military markings on containerized cargo during transport. Container 
numbers that start with the letters USG or USA are not considered government or military markings. Examples of 
government or military markings include "US Army", flags, unit identification and military insignia. 

C.8.4 Due to local government requirements, tarps may be temporarily removed or partially lifted at the request 
of local authorities to facilitate inspection at specific transit points, borders and check posts while en route. 
Contractor must ensure that the cargo is immediately re-tarped upon completion of the required inspection. Cargo 
must be completely covered and concealed from view while being transported. Concealment materials shall be 
weather resistant, non-transparent and shall remain secured and in place during the inland movement of cargo. In 
addition, concealment material shall remain on the cargo until final destination unless otherwise directed by the 
Government. 

C.9 Sexual Assault and Sexual Harassment Policy (Afghanistan) 

The Contractor shall ensure all employees performing work in Afghanistan shall comply with the Sexual Assault 
and Sexual Harassment Policy outlined in Attachment 14. 

C.9.1 Sexual Harassment Policy Compliance: The Contractor shall certify that all employees performing work 
under this contract in Afghanistan shall have been fully trained per the requirements in Attachment 14 and in their 
own language. The contractor shall provide the COR an annual certification stating all employees performing in 
Afghanistan have been fully trained per the requirements herein. 

C.9.2 The Contractor shall conduct training of all employees performing in Afghanistan annually to prevent 
sexual assault and sexual harassment. This training must, at a minimum, ensure that all the Contractor employees 
performing work in Afghanistan understand the definitions and policy outlined in Attachment 14. 

C.9.3 Each employee performing work in Afghanistan shall be in compliance with the training requirement and 
shall be reported to the Contracting Officer Representative prior to the employee being allowed access to the 
worksite. 

C.9.4 The Department of Defense has adopted a policy to prevent sexual assault and sexual harassment. 
Contractors and contractor employees in Afghanistan shall not: 

C.9.4.1 Commit acts of sexual assault against any person on any camp, post, installation, or other United States 
enclave; or;  

C.9.4.2 Sexually harass any person on any camp, post, installation, or other United States enclave. 

C.9.5 The Contractor shall enforce standards for discipline, appearance, conduct, and courtesy IAW the published 
CENTCOM, USFOR-A and/or Base Commander Standards.  For Contractors at Bagram Airfield (BAF) or for 
contractors transiting BAF, they must abide by the Commander Bagram Airfield (COMBAF) Standards of Conduct 
while performing at any level (prime or subcontractor) on BAF and any other installation and facility for which 
COMBAF standards are applicable, and as designated applicable to contractor personnel.  COMBAF Standards are 
available from the COR. 

D. APPLICABLE TO EXIGENCY AREAS WITHIN AFRICOM  

E. APPLICABLE TO EXIGENCY AREAS WITHIN EUCOM 
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F. APPLICABLE TO EXIGENCY AREAS WITHIN PACOM 

G. APPLICABLE TO EXIGENCY AREAS WITHIN NORTHCOM 

H. APPLICABLE TO EXIGENCY AREAS WITHIN SOUTHCOM 

END OF EXIGENCY ANNEX 
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Electronic / EDI Reporting 
 
Shipment Status Reporting: The Contractor shall provide accurate shipment status reports using the Electronic Data 
Interchange (EDI) 315 transaction sets. Transaction sets shall be submitted in accordance with the Department of 
Defense (DoD) Transportation Electronic Business (DTEB) Implementation Convention (IC) ANSI X-12 EDI 
standard or via IBS Ocean Carrier Interface to SDDC. Table 1 identifies specific events that require reporting. The 
Contractor shall submit all reports within 48 hours of accomplishment. 
 
Table 1 of Reportable Shipment Status Events 
 

CODE  DEFINITION NOTES 
EE  Empty Spotted The transaction is required for all carrier owned containers spotted at 

locations other than container pool locations. Pick up of Loaded 
Container in lieu of Empty Spotted is acceptable for shippers having 
container pools.  
(NOT REQUIRED FOR BREAKBULK) 

W  Pickup of Loaded 
Container/Breakbulk 

This transaction is required at the time customer turns over possession 
to Contractor.  This transaction is only applicable upon Contractor pick-
up.  There shall be exactly one W transaction per shipment.  If 
erroneous W transactions are submitted, contractor shall invalidate them 
via the Pipeline Asset Tool (PAT) EDI invalidator tool to ensure only 
one valid transaction is reflected per shipment.   

I  In-gate at Port of 
Embarkation (POE) 

This transaction is required at the Port of Embarkation (POE).  This 
transaction is only applicable at the POE.  There shall be exactly one I 
transaction per shipment.  If erroneous I transactions are submitted, 
contractor shall invalidate them via the Pipeline Asset Tool (PAT) EDI 
invalidator tool to ensure only one valid transaction is reflected per 
shipment.    

AE  Loaded on Vessel This transaction is required at the POE and required at all transshipment 
ports. 

VD  Vessel Departure This transaction is required at the POE and required at all transshipment 
ports. 

VA  Vessel Arrival This transaction is required at the Port of Debarkation (POD) and 
required at all transshipment ports. 

UV  Vessel Discharge This transaction is required at the POD and required at all transshipment 
ports. 

OA  Out-gate from POD This transaction is required at the final POD for all cargo, regardless of 
whether booked to port or to door. This transaction is only applicable at 
the POD.  There shall be exactly one OA transaction per shipment. If 
erroneous OA transactions are submitted, contractor shall invalidate 
them via the Pipeline Asset Tool (PAT) EDI invalidator tool to ensure 
only one valid transaction is reflected per shipment.   

X6 Waypoint This transaction is required when the Daily ITV accessorial is ordered.  
This transaction will be auto-generated based on Contractor date input 
to the Carrier In Transit Visibility Entry Tool (CIET) to document a 
shipment passing specified waypoints along the route.   

AV  Cargo Booked to-
Door Available for 
Delivery (Applicable 
to Exigency areas 
only; Optional 
Transaction) 

For Exigency Areas only, and only for bookings to-door; the Contractor 
may submit an AV request upon entering in line outside the final 
destination gate to document accrual of driver wait time, if applicable.  
AV, for these locations only, is valid only if submitted prior to RDD for 
metric purposes.   

EC Return of Empty 
Container to 

This transaction is required for container shipments when the Contractor 
has regained possession of its asset prior to delivery (X1).  An example 
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Contractor Prior to 
Delivery (X1) 

of the proper use of an EC Code would be when cargo is deconsolidated 
at a transship point, the container is returned to the Contractor prior to 
X1, and the cargo is moved as pallet loads to the final consignee.  Each 
container shipment container return event shall be documented with 
either an RD or an EC but never both.   
(NOT REQUIRED FOR BREAKBULK) 

X1  Delivery to 
Consignee 

For door bookings, this transaction is required when the shipment is 
delivered to the customer. For port bookings, the X1 is required when 
the Contractor releases the cargo to the Government. There shall be 
exactly one X1 transaction per shipment.  If erroneous X1 transactions 
are submitted, contractor shall invalidate them via the Pipeline Asset 
Tool (PAT) EDI invalidator tool to ensure only one valid transaction is 
reflected per shipment.   

RA Carrier Notified 
Empty Container 
Available for Pick-
up  

This transaction will be auto-generated via PAT to document U.S. 
Government notification to the Contractor that an empty container is 
available for pick-up.  This transaction will be auto-generated based on 
the date of notification, if the Contractor does not dispute availability 
within seven (7) days of notification.   
 
(NOT REQUIRED FOR BREAKBULK) 

RD Return of Empty 
Container to 
Contractor After 
Delivery (X1) 

This transaction is required for every container shipment when the 
contractor regains possession of its asset after delivery (X1).  There 
shall be exactly one RD transaction per shipment. Each container 
shipment container return event shall be documented with either an RD 
or an EC but never both.    
 
(NOT REQUIRED FOR BREAKBULK) 

HG Entry into U.S. 
Government-directed 
Staging 

This transaction will be auto-generated based on the date approved in 
the PAT Delay Request and Authorization Portal (D-RAP) after 
receiving and executing U.S. Government direction to stage a shipment, 
to include port staging or constructive staging. 

HR Release from U.S. 
Government-directed 
Staging 

This transaction will be auto-generated based on the date recorded in the 
D-RAP after receiving U.S. Government direction to end staging of a 
shipment, to include staging at ports or constructive staging. 

SD Authorized Shipment 
Delay (Not 
Government-caused)  

This transaction will be auto-generated upon approval of a Contractor 
requested delay submitted via the D-RAP. This transaction will be 
triggered for delays which are not caused by either the U.S. Government 
or Host Government.   

BD End of Authorized 
Shipment Delay (Not 
Government-caused)  

This transaction will be auto-generated upon U.S. Government approval 
of a Contractor request to end a shipment delay submitted via the D-
RAP.  This transaction will be triggered for delays which are not caused 
by the U.S. Government or Host Government.  

A1 Authorized Shipment 
Delay (Government 
–Caused) 

This transaction will be auto-generated upon U.S. Government approval 
of a Contractor requested delay submitted via the D-RAP.  This 
transaction will be triggered for delays which are caused by either the 
U.S. Government or Host Government.   

A2 End of Authorized 
Shipment Delay 
(Government-
caused) 

This transaction will be auto-generated upon U.S. Government approval 
of a Contractor request to end a shipment delay submitted via the D-
RAP. This transaction will be triggered for delays which are caused by 
the either the U.S. Government or Host Government.   

 
 
Additional Rules for AV Transactions for cargo booked to door 
 
AV transactions for cargo booked to door are permitted for Exigency Areas only.   
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AV is a required transaction to document accrual of driver wait time.  AV may only be requested upon entering in 
line outside the gate at final destination. There are no other acceptable uses of AV for cargo booked to door. In the 
event that an AV transaction is not requested, the Government will assess that driver wait time was not incurred at 
final destination for the associated shipment.  AV transactions submitted for these locations will be considered in 
measuring RDD compliance.   
 
Once AV has been submitted, the contractor may not request a delay for that cargo. Staging direction may occur 
after AV has been submitted, which must be initiated by the Government. 
 
Additional Rules for HG/HR Transactions 
 
The HG and HR transactions will be auto-generated by the D-RAP to indicate entry into and release from 
Government-directed staging. Authority for approval of a staging is the cognizant SDDC Ordering Officer (OO). 
 
The HG/HR transaction pair, generated via the D-RAP, will recommit the Contractor to a new delivery date defined 
as: RDD + (# days elapsed between HG and HR).  For a shipment RDD to be extended, both an HG and HR 
transaction must be generated. 
 
HG: Following receipt of a written Government request to stage cargo, the Contractor will submit a request in  D-
RAP to begin Staging with supporting documentation for OO approval. The Contractor will not execute movement 
of the shipment to a constructive staging location prior to receiving OO written or DRAP approval. When the OO 
has approved the staging request in writing the Contractor will submit the D-RAP request within 2 days of entry into 
the staging area with supporting documentation. The Ordering Officer (OO) will review the request for accuracy and 
either approve, approve with a modified date, or reject it. If approved the HG transaction will be auto-generated and 
distributed with the date approved in the request. 
 
HR: Following receipt of a written Government staging release order to move cargo from staging location, the 
Contractor will execute movement of the shipment from the staging location. Within 2 days of cargo departure from 
the staging location, the Contractor will submit a request in D-RAP to end Staging. If an onward movement EDI is 
submitted by the Contractor for staged shipments prior to requesting staging release in the D-RAP, the shipments 
will queue for auto-closing in the D-RAP. The cognizant SDDC OO will review the request and either approve, 
approve with a modified date or reject it. The HR event date will be the cognizant SDDC OO’s staging release date 
identified in the staging release order or the date of departure inputted into the D-RAP indicating actual departure 
from the staging location whichever is the earliest date. The RDD will be extended accordingly. 
 
Additional Rules for SD/BD/A1/A2 Transactions 
 
The SD, BD, A1 and A2 transactions will be auto-generated by the D-RAP based on Government approval to 
indicate start or end of an authorized delay. These transactions will be auto-generated only upon authorization from 
the cognizant SDDC COR.  
 
SD and A1: The Contractor shall submit a request for an authorized delay to the cognizant SDDC COR via the D-
RAP within 10 business days of the event causing the delay. The SDDC COR has 10 business days to respond to the 
request from the Contractor via the D-RAP.   
 
Following Government authorization of a Contractor’s request for delay via the D-RAP, the SD or A1 transaction 
will be auto-generated and distributed. If an authorization is not processed by the cognizant SDDC COR in the D-
RAP within 10 business days, the SD or A1 transaction will be auto-generated and distributed. The Contractor must 
submit supporting documentation with the delay request submitted via the D-RAP. The COR may deny the delay 
authorization if supporting documentation with adequate justification is not provided.     
 
BD and A2: The Contractor shall submit a request to end the authorized delay via the D-RAP with supporting 
documentation. Following Government authorization of a Contractor’s delay end via the D-RAP, the BD or A2 
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transaction, as applicable, will be auto-generated and distributed. If the SDDC COR determines that the Contractor’s 
reporting of the delay duration is inflated, the delay authorization may be voided. 
 
For authorized delays, whether Government caused or not, the SD/BD and A1/A2 transaction pairs generated via the 
D-RAP will not recommit the Contractor to a new delivery date. The Contractor must submit required 
documentation via CPP to request exclusion from scorecard or on time delivery.   
 
For all delays, if an onward movement EDI is submitted by the Contractor, prior to the Contractor requesting an end 
to the delay in D-RAP, the delayed shipments will queue for auto-closing. If an end delay request is not received via 
D-RAP by the cognizant SDDC COR within 96 hours of the queuing of the shipment record for auto-closing, a 
BD/A2 transaction ending the delay will be auto-triggered by the D-RAP. The BD/A2 event date will equal the 
event date of the SD/A1 transaction.    
 
Government and non-Government delays will be approved, approved with date modification, or denied by the 
Government COR based on their review of the D-RAP request. The Government COR will not approve a request for 
a Government caused delay request as a non-Government caused delay.  If the Contractor decides to submit a 
previously denied Government caused delay request as a non-Government caused delay, a new request must be 
submitted. 
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Operational Reports 
 
1. Cargo Lift Report and Pre-Arrival Notice – Containers and Breakbulk   
1.1. Reports due: One business day after vessel departure for Liner-In operations and one business day after the 
cognizant SDDC Battalion provides the contractor with a load list for Free-In operations. If the Contractor loads 
both Free-In and Liner- In cargo at a single port, the LOB for that port is due either one business day after vessel 
departure or one business day after the cognizant SDDC Battalion provides the Contractor with a load list, 
whichever is later. 
1.2. Medium:  Excel attachment uploaded into Pipeline Asset Tool (PAT) Lift On Board (LOB) Portal per Port of 
Embarkation (POE) 
1.3. Distribution:  Authorized users of PAT 
1.4. Required elements: 
 

— Mandatory header fields (Populates these fields for all shipment records) 
 

1. SCAC 
2. VOYDOC (Select from dropdown) 
3. Sail Date 
4. POE (Select from dropdown – based on vessel schedule and VOYDOC selected) 
5. Vessel Name (select from dropdown – based on vessel schedule and VOYDOC selected) 

 
— Excel Columns heading (One row per shipment) 

 
1. Van Type – 35 characters 
2. TCN – 17 characters 
3. Container # – 11 characters with dash 
4. Consignor DODAAC – 6 characters 
5. Commercial VOYDOC – 10 characters 
6. Point of Debarkation (POD) – 3 characters 
7. Commercial Booking Number – 25 characters 
8. PCFN – 6 characters 
9. Vessel Status – 2 characters (e.g., F2, W2, E2, etc.) 
10. Consignee DODAAC – 6  characters 
11. Cargo Description 
12. Cube – Numeric 
13. Length – Numeric 
14. Width – Numeric 
15. Height – Numeric 
16. Weight – Numeric 
17. Measurement Tons - Numeric 
18. Is Booked (Y/N) – Based on if the Contractor thinks the item has been booked 
19. Has SI (Y/N) – Based on whether Contractor has VSI 
20. Ocean Bill of Lading (OBL) – Required for all DOD shipments (container/breakbulk) with CONUS 

POD 
21. Comment One – free form text field for any Contractor comment on the item (250 characters max) 
22. Comment Two – free form text field for any Contractor comment on the item (250 characters max) 
23. Estimated Date of Vessel Arrival at POD 
24. Estimated Time of Vessel Arrival at POD 
25. Name of vessel arriving at POD 
26. Commercial Voyage Number of vessel arriving at POD  
27. Seal Number  

 
1.5.  Pre-Arrival Notice documents will be derived from data uploaded in the LOB.  SDDC/Receiving Activity 

terminal personnel will access the LOB portal to retrieve Pre-Arrival Notice information. Contractors must 
ensure POD arrival information is updated to the LOB portal as changes occur prior to vessel arrival.  As 
required locally or upon request of SDDC/Receiving Activity/Terminal, Contractor will provide information to 
support Customs Clearance via email or LOB Portal.  
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1.6 In the event of a system outage, and upon request or with prior approval from the cognizant COR/OCCA QAO, 
a carrier may submit a manual LOB via e-mail. Distribution will be advised by the cognizant COR/OCCA 
QAO. Carriers must still upload LOBs into PAT once system access has been restored.  

 
2. Containerization Report   
2.1. Reports due:  Next business day after Contractor provides container cargo handling service or LCL service   
2.2. Medium:  Excel attachment to email 
2.3. Distribution:  Cognizant SDDC office as advised by Contracting Officer Representative (COR) 
2.4. Required elements: 
 

1.  Booked container TCN 
2.  POE 
3.  Cargo TCN, pieces, weight, cube 
4.  Container number and prefix 
5.  Seal number 
6.  Date stuffed 
7.  POD 
8.  Consignee if for inland delivery by the Contractor 
9.  Booking reference 
10.  Booked/scheduled vessel 
11.  Location stuffed 

  
3.  Direct Booking Report 
3.1. Reports due:  Within 24 hours of booking or booking cancellation/decrease/increase via the LOB Portal 
3.2. Medium:  Excel attachment uploaded into PAT 
3.3. Distribution:  Authorized users of PAT 
3.4. Required elements: 
 

1. Contractor name 
2. Vessel name 
3. TCN 
4. DTR Commodity code 
5. SCAC code 
6. Booked VOYDOC# 
7. Estimated sail date 
8. POE 
9. POD 
10. Shipper DODAAC 
11. Shipper POC 
12. Consignee DODAAC 
13. Equipment size and type 
14. Estimated arrival date at POD 
15. Date booked  
16. Flag  
17. RDD (Required Delivery Date) 
18. Report type (new booking or cancellation/decrease/rolled) 

 
4. Container Fleet Report 
4.1. Reports due:  Monthly (on the first business day of the month) 
4.2. Medium:  Excel attachment uploaded into PAT 
4.3. Distribution:  Authorized users of ETA TEAMS/PAT 
4.4. Required elements: 
 
 1.  SCAC 
 2.  Container Number (Full ISO Container Number – 11 Characters) 
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 3.  Equipment Type Code (ISO Size/Type Code, for example 22G1 – 4 Characters) 
 4.  Date acquired (MMDDYYYY format) 
 
4.5. Other data elements may be provided for reference and ease of transmitting 
 
5. Notice of Arrival (NOA) or Ocean Bill of Lading (OBL) Report 
5.1 The NOA/OBL is required for cargo imported through commercial terminals in countries where it is required for 

customs clearance. 
5.2 Reports due: 2 business days before arrival at the POD 

Note: When requested, the Contractor shall provide the OBL within 3 days of POE departure to facilitate cargo 
clearance as required by the destination country. (e.g. Niger) 

5.3 Medium: Faxed or PDF via email 
5.4 Distribution: The cognizant SDDC Battalion 

Note: For cargo booked to PODs in Africa also send to email address listed for the specific country cargo is 
destined for in the DTR 4500.9-R Part V, Chapter 515 for customs exonerations 

5.5 Required Elements:  
1. Vessel 
2. Voyage Number 
3. Consignee 
4. Consignor 
5. POE 
6. POD  
7. Place of delivery 
8. Date of vessel arrival at POD 
9. Description of cargo (to include commodity, weight and measurements) 
10. Container Number  
11. Seal Number 
12. TCNs 
13. Temperature (as applicable) 

5.6 Also Required for POV shipments:  

1. Owner’s Full Name 
2. VIN 
3. Vehicle Type 
4. Year 
5. Make  
6. Model 
7. Color 
8. Left or Right Hand Drive 

 



Universal Service Contract - 9 
Exhibit 3-PWS, Attachment 3-Rate Rules 

Revision 3 (Effective 5-Feb-21) 
 

Page 1 of 8 

Rate Rules 

1. APPLICATION OF FREIGHT RATES – CONTAINERS 

All rates included herein are based on Liner Terms and include all costs for normal services from gate to gate.  
Except as otherwise provided, all basic ocean freight rates are stated in U.S. dollars and cents per manifested 
type/size container and apply between contractor’s terminal at the loading port and the contractor’s terminal at the 
discharge port. Basic ocean freight rates shall be applicable to all categories of cargo except as specified below.  

1.1 Equipment Charges 

1.1.1 Cargo shipped in flatrack containers shall be freighted at the General Cargo container rate. In addition, the 
contractor’s lump sum flatrack surcharge shall be added to the total for this cargo. The flatrack surcharge applies by 
route, size of container, and direction of movement.  Direction is outbound, inbound or interport as described in the 
Carrier Analysis and Rate Evaluation System (CARE II).  For outbound identified routes, the first geographic area is 
the origin.  For inbound identified routes, the first geographic area is the destination.  Rates for Interport identified 
routes are the same in all directions.  For cargo moving under single factor rates, the flatrack surcharge applicable to 
the specific route, size and direction is applicable and is in addition to the single factor rate. For shipments that 
include a port arbitrary, the route used to pay ocean freight shall be used to determine the flatrack surcharge. This 
provision is not applicable to excepted commodities. 

1.1.2 Movement of Empty, Government-Owned or Leased Containers 

The ocean rate for empty, Government furnished containers accepted on a space available basis shall be fifty percent 
(50%) of the general cargo container rate that would apply for the size container.  The general cargo container rate 
shall apply for shipments of two or more collapsed flatrack containers shipped together. 

1.1.2.1 The contractor’s charges for drayage or inland linehaul of empty Government containers shall be the same 
as the contractor rates contained in the Rate Guide. 

1.1.2.2 Accessorial services provided by the contractor, in connection with service provided to Government 
containers, shall be at the rates contained in the Rate Guide. 

1.1.3 Hazardous Cargo On-Deck Surcharge 

The lump sum surcharge shall only apply, per container, to hazardous cargo requiring on-deck stowage per the 
IMDG. The surcharge shall be in addition to the general cargo container rate. This charge does not apply to excepted 
commodities. 

1.1.4 Small Arms Ammunition 

Small Arms Ammunition (International Marine Organization (IMO) Class 1.4) is moved at the same rate as general 
cargo plus a surcharge of $1,000 per container or, for breakbulk shipments, $50 per measurement ton (MTON). 

1.1.5 Twenty Foot Container Ocean Differential 

1.1.5.1 For routes where 20 foot container ocean rates are not on contract, 20 foot container ocean rates shall be 
calculated at 75% of the applicable 40 foot and over dry or reefer rates and rounded to the nearest dollar. The 20 foot 
ocean differential may only be used if all carriers with rates on contract reject a booking.  This formula is not 
applicable to single factor rates or linehaul rates.   

1.1.6 Forty Five Foot and Greater Ocean Container Surcharge 
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A surcharge of 12.5% of the ocean rate for a 40 foot container shall be applied for use of any 45 foot (or greater) 
container. 

1.1.7 High-Cube Containers   

A container (dry or reefer) in excess of 8’6” in height shall be paid at the same rate as an 8’6” container. 

1.1.8 Open Top Containers  

The Contractor shall be paid a surcharge of $300.00 for the use of contractor provided, open top containers.  

1.1.9 Bulk liquid commodities containerized in Government owned or leased 20 foot Tank Containers 

1.1.9.1 The Government shall pay for bulk liquid containerized service at the rates for each overland linehaul 
segment; the ocean segment shall be paid at the contractor’s 20 foot general cargo dry container rate, plus a 
surcharge of $500.00 for each loaded tank container or empty tank container that is not cleaned, sealed and certified. 
Clean and empty tank containers shall be paid at the contractor’s 20 foot general cargo dry container rate, without 
the surcharge for the ocean segment.  (This includes transportation of Helium Tanks). 

1.1.9.2 Contractor provided tank container service is described in Exhibit 3, Performance Work Statement (PWS), 
Paragraph 6.H. 

1.1.10 Ocean and single factor rates shall be in whole dollars. Any calculated rate shall be rounded to the nearest 
whole dollar.    

1.2 Application of Drayage and Linehaul Rates  

1.2.1 All drayage or inland services rates are stated in whole dollars per manifested container size/type and are 
applicable for drayage or inland services furnished by the contractor in conjunction with basic ocean services. All 
drayage and inland rates apply in either direction. Drayage and inland rates apply for tank, open top, and flatrack 
containers unless specifically provided herein. Mileage rates shall be calculated to dollars and cents.  

1.2.2 Linehaul and drayage rates apply to points specifically named and to other points, places, ports, and cities 
as described in Exhibit 3, PWS, Attachment 4. Linehaul and drayage rates within the United States also apply to 
points that are within the Commercial Zone of the named point as described by 49 CFR Ch. III Part 372, and to 
points (even if not named in Exhibit 3, PWS, Attachment 4) that are within 10 miles of the city limits of any location 
named in the rightmost column (labeled Locality) of Exhibit 3, PWS, Attachment 4.  Linehaul and drayage rates 
outside the United States also apply to points that (even if not named in Exhibit 3, PWS, Attachment 4) are within 
10 miles of the city limits of any location named in the column labeled Locality of Exhibit 3, PWS, Attachment 4.     

1.2.3 As an exception to the application of the linehaul rates, service to points identified as "Via Inland Customs" 
include delivery to a specified customs clearance facility, and after customs clearance is completed, delivery to 
destination.   

1.2.4 Mileage Rates 

1.2.4.1 In the absence of specific container drayage or linehaul rates between points, inland charges are computed 
using mileage band rates, multiplied by the one-way mileage per mileage bands greater than 50 miles.  Mileage rates 
apply by commodity/container size. Rates for mileage bands up to 50 miles are per container for container 
shipments and per conveyance for breakbulk shipments. Mileage calculation between bands will be calculated using 
the rate from the next higher band (i.e. 75.3 miles will use the rate from mileage band 76-100). Using the rate from 
the next higher mileage band only applies when the actual mileage falls between bands, and the actual mileage will 
still be used in the calculation (i.e. 75.3 miles will use the rate for band 76-100, but the cost will be calculated as 
75.3 x rate).  
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1.2.4.2 Mileage rates apply between points and ports in the country named in the rate table, except: 

1.2.4.2.1 The U.S. mileage rate table shall also apply from/to points in Canada and include ports in the U.S. and 
Canada.  U.S. mileage rates apply to CONUS and Canada, not Alaska.   

1.2.4.2.2 European mileage rates apply between ports and points in Germany, Belgium, Luxembourg, Italy, and the 
Netherlands.  These rates apply between points in Italy and ports in Germany, Belgium, and Netherlands and points 
in Germany, Belgium, and Netherlands and ports in Italy, even though the routing is through other countries. 

1.2.5 Refrigerated Linehaul Differential 

In the absence of refrigerated drayage, linehaul or mileage rates, the rate for drayage or inland service in connection 
with the transportation of refrigerated cargo is applied at an additional 30% of the dry cargo drayage, inland, or 
mileage rate. The refrigerated differential may only be used if all carriers with refrigerated drayage, linehaul or 
mileage rates on contract reject a booking. 

1.2.6 20 Foot Linehaul Differential 

Rates for drayage or inland service for 20 foot containers may be applied at 85% of the 40 foot drayage, linehaul, or 
mileage rate only for locations where 20 foot drayage, linehaul or mileage rates are not on contract. The 20 foot 
linehaul differential may only be used if all carriers with rates on contract reject a booking. 

1.2.7 Application of Breakbulk and Out-Of-Gauge Container Linehaul to and from Afghanistan and Iraq. 

1.2.7.1 The contractor shall be paid for service actually provided for multiple pieces where more than one 
breakbulk piece can be loaded to a conveyance. 

1.2.7.2 The breakbulk linehaul rates and terms shall apply for breakbulk cargo if a contractor offers both container 
and breakbulk linehaul rates. 

1.2.7.3 Port transload.  The contractor shall be paid the transload surcharge for Karachi to transfer cargo from 
flatrack to truck and to flatrack from truck at the contractor’s rates contained in the Rate Guide. 

1.2.8 Inland Service by Ferry or by Barge-Ship Systems. 

1.2.8.1 Inland rates shall apply to inland service provided by commercial ferry or by commercial barge ship 
systems in the following instances:  

1.2.8.1.1 Between ports in the United Kingdom and ports in Ireland. 

1.2.8.1.2 Between ports on the mainland of Italy and ports of Sicily and Sardinia.  

1.2.8.1.3 Between ports in mainland Greece and ports in Crete.  

1.2.8.1.4 Between ports in Japan and Misawa, Iwakuni, Sasebo Japan. 

1.2.8.1.5  Within the State of Hawaii, when the inland location is not on the same island as the port.  

1.2.9 Grouping of certain Ports, Cities, and Places  

1.2.9.1   In order to avoid proliferation of rates, certain ports and inland points have been grouped together as 
described in Exhibit 3, PWS, Attachment 4.  
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1.2.9.2 The ports listed below have been grouped. For routings via below listed ports, Contractors should only 
offer routings that use the port group for drayage, linehaul, and single factor rates. 

Port Group (CONUS) Ports  

Galveston Bay Galveston, Houston 
Los Angeles Los Angeles, Long Beach, San Pedro, 

Wilmington, Terminal Island  
Miami Miami, Port Everglades, Fort Lauderdale 
New York New York, Bayonne, Newark, Elizabeth, 

Howlan Hook-Kearney 
Norfolk Norfolk, Newport News, Portsmouth, 

Virginia Beach,  
Chesapeake 

Philadelphia Philadelphia, Pennsauken 
Puget Sound Bremerton,  Seattle, Tacoma 
San Francisco Bay Area San Francisco, Oakland, Richmond, Mare 

Island, Alameda 
 
Port Group (OCONUS) 

 

Accra 
Calcutta/Kolkata 

Accra, Tema 
Calcutta,/Kolkata Haldia 

Dammam Dharan, Dammam 
Khalifa Bin Salman 
Karachi 

Khalifa Bin Salman, Manama 
Karachi, Port Qasim 

Maputo Maputo, Lourenco Marques 
Muscat Muscat, Sultan Qaboos 
Naha Naha, Aja 
Naples Naples, Salerno 
Thamesport Thamesport, Isle of Grain 
Jebel Ali 
Messaieed 
Yanbu 

Dubai, Jebel Ali 
Umm Said, Hamad, Messaieed 
Yanbu Commercial, Yanbu Industrial 

 

1.2.10 For linehaul rate calculation purposes, three Tricons or four Quadcons linked in a 20 foot container 
configuration shall be considered equivalent to one TEU.  If booked as breakbulk, the applicable accessorial rates 
will be applied. 

1.3 Over dimensional Cargo 

1.3.1 Selection of the equipment used for ocean transportation shall not result in over length dimensions when 
the cargo is loaded on the container unless the contractor and the. Government mutually agree to this at the time of 
cargo booking. For example, cargo 24 feet in length shall be loaded on a 40 foot flatrack, not a 20 foot flatrack. 

1.3.2 Charges for over dimensional cargo stowed on a vessel in containers shall equal the additional ocean rate 
for equivalent displaced standard dry container(s) by size in accordance with the following formula (which includes 
use of a flatrack container): 
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NOTE:  The blocks in the above examples depict the displaced cells based on shipments being overheight, 
overwidth, or overheight and overwidth. The black block is the loaded flatrack and the gray blocks are the displaced 
cells. 

1.3.2.1   In-gauge cargo is defined as less than or equal to 456 inches long, 96 inches wide, and 77 inches high for 
a 40 foot flatrack.  Out-of-gauge flatrack cargo is defined as greater than 456 inches long, greater than 96 inches but 
less than or equal to 132 inches wide, and greater than 77 inches but less than or equal to 115 inches high for a 40 
foot flatrack. 

1.3.2.2 For a 20 foot flatrack, in-gauge cargo is defined as less than or equal to 216 inches long, 96 inches wide, 
and 87 inches in height.  Out-of-gauge flatrack cargo is defined as greater than 216 inches long, greater than 96 
inches but less than or equal to 132 inches wide, and greater than 87 inches but less than or equal to 125 inches high 
for a 20 foot flatrack. 

1.3.2.3 Cargo exceeding 90 inches in height shall be considered overheight for open tops.  

1.3.2.4 A 35% discount off the basic ocean freight rate shall be applied for displaced slots in any configuration. 

1.3.3 If other than flatracks are used to ship over dimensional cargo, the flatrack surcharge shall not be applied to 
the formula.  If open top containers are used, the open top surcharge shall apply. 

1.3.4 Flatrack surcharges shall not apply to Government owned flatracks in the rate computation for over 
dimensional cargo. 

1.3.5 Displaced slots for which charges are assessed shall be counted toward the minimum cargo guarantee. 

1.3.6 Cargo that cannot be loaded on or in an intermodal container (closed, open top, flatrack) prior to 
stevedoring is not covered by this formula. 

1.3.7 The over dimensional formula is limited to port-to-port terms only.  Basic ocean freight (BOF) is the 
General Cargo ocean container rate in the Rate Guide.  

1.3.8 This formula can be applied to cargo exceeding either the weight and/or the dimensions defining over 
dimensional cargo when the Government and the contractor mutually agree in writing to do so prior to the cargo 
booking. 
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1.4 Single Factor Rates 

1.4.1 These rates include all considerations except for Currency Adjustment Factor (CAF), Bunker Adjustment 
Factor (BAF), and any accessorials ordered in the booking.  Single factor rates can apply to point-to-point, point-to-
port, or port-to-point movements. In-gauge cargoes on flatracks can move at the single factor rate subject to the 
flatrack surcharge for the route. 

1.4.2 Single factor rates apply from specified origin to specified destination via the ports specified in the single 
factor rate. Contractors shall designate the port of loading and port of discharge for each single factor rate. Bookings 
shall be made using the combination of ports designated by Contractors.  

1.4.3 Contractors may change the ports to be used for a single factor rate or add new port combinations to an 
existing single factor requirement by notifying the Contracting Officer. Any change in price shall require approval 
by the Contracting Officer.  

1.4.4 Single factor rates may not exceed the cost of the same booking using multifactor rates. 

1.4.5 Unless specified elsewhere in the contract, Single-Factor Rates apply only to container rates, and may be 
either from port or from door, and to either to port or to door.  Rates to or from Door are based on city groups, not 
on drayage zones.  For those city groups with multiple drayage zones, door rates shall apply to all locations within 
the city group. 

1.4.6 Single factor rates for the shipment of tobacco products from CONUS to Italy are inclusive of armed 
security escorts and additional insurance required to move this commodity from POD to destination IAW Italian 
law, as well as any host-nation directed stops for customs clearance. When stop offs are ordered in the booking, the 
Stop-Off Accessorial will be paid in addition to the tobacco single factor rate (e.g. Norfolk to Aviano with a stop-off 
in Vicenza). Any fines assessed by the Italian Government for instances of missing tobacco will be for the account 
of the carrier. 

1.5 Cargo Handling 

When this service is ordered by the Government, contractors shall be paid for each manifest MTON for providing 
cargo handling services at contractor-designated facilities. The rates apply for the commodities and locations 
specified in the rate without regard to container size. Cargo handling rates are for the place named in the Rate Guide 
and apply for both import and export services. 

2. APPLICATION OF BREAKBULK AND RORO RATES 

2.1 Breakbulk Freight Rates 

All rates included herein are based on Free-In, Free-Out (FIO) terms and include all costs for normal service from 
port to port. Basic ocean freight rates shall be applicable, to the commodity categories as specified below: 

  

 

2.1.1 Rates shall be priced per MTON for General Cargo, Heavy Vehicles, Light Vehicles, and Helicopters 
except in cases where Long Tons (2,240 lbs) will generate the highest revenue. In these cases, the MTON rate shall 
be applied per Long Ton. Government owned/leased dry containers should be rated by container size. If a 
government owned container rate is not available, the Ordering Officer may use the General Cargo Rate for 
Government Owned/Leased Dry Containers. 

General Cargo Government Owned/Leased Dry Containers 
Light Vehicles Helicopters 
Heavy Vehicles  
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2.1.2 When liner service is required for breakbulk shipments at the POE, POD, or both, the applicable liner term 
rate in the Rate Guide shall be ordered in the booking for the ports where liner service is required. 

2.1.3 Extra length charge:  For each piece of cargo in excess of 45 feet, the extra length charge shall apply. The 
surcharge shall only apply once per piece of cargo and shall be priced on a per measurement ton basis. When 
applicable, the rate specified in CARE will be multiplied by the total MTONs of the piece to obtain the total cost for 
this accessorial. The extra length charge is only applicable on the General cargo commodity and only applies to the 
ocean portion of the move.  

Sample calculation: Cargo is 60’ in length and 55 MTONs; $25 per MTON (extra length charge) x 55 MTONs = 
$1,375 total extra length charge 

2.1.4 Hazardous Cargo Surcharge: This surcharge applies to hazardous cargo requiring on-deck stowage by 
Coast Guard regulations and is expressed as a rate per MTON to be added to the commodity rate for the ocean 
transportation. 

2.1.5 When ocean service is ordered to a port subject to the port arbitrary, the port arbitrary rate in the Rate 
Guide applicable to the specific port is added to the FIO ocean rate for the trade route used to deliver cargo to the 
intermediate port for transshipment to the arbitrary port. The port arbitrary surcharge includes costs to load or 
discharge feeder vessels at intermediate ports.  

2.2 Linehaul Rates for Breakbulk and RORO cargo 

2.2.1 For breakbulk shipments requiring inland movement, linehaul rates apply to points specifically named and 
to other points, places, ports, and cities as described in Exhibit 3, PWS, Attachment 4, and to any point located 
within 10 miles of the city limits of any location in Exhibit 3, PWS, Attachment 4.   

2.2.2 In the absence of specific linehaul rates between points within CONUS, inland charges are computed using 
mileage band rates, multiplied by the one-way mileage. For mileage up to 50 miles, the rates are per conveyance.   

2.2.3 Mileage rates apply between ports and points in the named country only.  Exceptions:  the U.S. mileage 
rate table shall also apply from/to points in Canada as well as to/from ports in both countries.  The Northern 
European Mileage rates apply between ports and points in Germany, Belgium, Luxembourg, Italy, and the 
Netherlands. 

3. APPLICATION OF RATES – CONTAINER AND BREAKBULK   

3.1 Port Arbitraries:   

3.1.1 A surcharge is applicable for selected ports designated in Exhibit 3, PWS Attachment 12. The port arbitrary 
shall be in addition to the applicable ocean rate.  

3.1.2 Port arbitraries apply to all directions of movement. 

3.1.3 Port arbitraries do not apply to single factor rates. 

3.1.4 Exhibit 3, PWS, Attachment 12 identifies the ports for which port arbitraries may be established for this 
contract. The surcharge shall be listed in the Rate Guide. 

3.1.5 Each port arbitrary, as specified in the Rate Guide, names a port or zone over which the port arbitrary 
applies. The applicable ocean rate is the rate to/from this port or zone.   

3.1.6 Port Arbitraries do not apply to: 
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3.1.6.1 Scandinavia, Baltic - Continental Europe, United Kingdom, Ireland 

3.1.6.2 Kuwait - Iraq,  

3.1.6.3 Other routes where the ports subject to port arbitraries are named in the ocean route (Exhibit 3, PWS, 
Attachment 12) 

3.1.7 Direct ocean rates may not exceed the cost of the same booking using a rate derived from an ocean rate and 
port arbitrary rates. 

 

3.2 Mileage Source 

3.2.1 The Defense Table of Official Distances (DTOD) is the source of worldwide overland distances 
calculations, and shall be used when calculating the number of miles for overland moves (e.g. point to port and/or 
port to point) with rates based on the number of miles or mileage band. Contractor shall invoice and be paid in 
accordance with the current version of DTOD at the time of the booking.   

Example of DTOD use: 

1. Mileage calculation to obtain relevant mileage band for mileage rates 
2. Mileage calculation for the 10-mile rule for Drayage and Linehaul rates as described in paragraph 1.2.2 

of this attachment.  
 

4. RATE REFRESH   

All USC rates will be refreshed (re-priced) annually in conjunction with Exercising the Option. Rates will be applied 
based on the vessel sail date at the time of initial offer. If cargo rolls from one contract year to the next, the rates 
would remain for the contract year under which the cargo was initially offered. 
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BAGRAM  AFGHANISTAN  BAGRAM
FOB DWYER  AFGHANISTAN  DWYER
HERAT  AFGHANISTAN  HERAT
JALALABAD  AFGHANISTAN  JALALABAD
KABUL  AFGHANISTAN  KABUL
KANDAHAR  AFGHANISTAN  KANDAHAR
MAZAR-E-SHARIF  AFGHANISTAN  MARMAL
MAZAR-E-SHARIF  AFGHANISTAN  MAZAR-I-SHARIF
ANCHORAGE ANCHORAGE ALASKA  ANCHORAGE
ANCHORAGE ANCHORAGE ALASKA  JOINT BASE ELMENDORF-RICHARDSON
CLEAR  ALASKA  CLEAR
CLEAR  ALASKA  CLEAR AIR FORCE BASE
CORDOVA CORDOVA ALASKA  CORDOVA
DUTCH HARBOR DUTCH HARBOR ALASKA  DUTCH HARBOR
FAIRBANKS  ALASKA  EIELSON AIR FORCE BASE
FAIRBANKS  ALASKA  FAIRBANKS
FAIRBANKS  ALASKA  FORT WAINWRIGHT
FORT GREELY  ALASKA  DELTA JUNCTION
FORT GREELY  ALASKA  FORT GREELY
HOMER  ALASKA  HOMER
JUNEAU JUNEAU ALASKA  JUNEAU
KETCHIKAN KETCHIKAN ALASKA  KETCHIKAN
KODIAK KODIAK ALASKA  KODIAK
PETERSBURG PETERSBURG ALASKA  PETERSBURG
SEWARD  ALASKA  SEWARD
SITKA SITKA ALASKA  SITKA
VALDEZ VALDEZ ALASKA  VALDEZ
WHITTIER WHITTIER ALASKA  WHITTIER
TIRANA  ALBANIA  TIRANA
ALGIERS ALGIERS ALGERIA  ALGIERS
PAGO PAGO PAGO PAGO AMERICAN SAMOA  PAGO PAGO
PAGO PAGO PAGO PAGO AMERICAN SAMOA  TAFUNA
LUANDA LUANDA ANGOLA  LUANDA
SAINT JOHNS SAINT JOHNS ANTIGUA AND BARBUDA  SAINT JOHNS
BUENOS AIRES BUENOS AIRES ARGENTINA  BUENOS AIRES
ARAGATSOTN MARZ  ARMENIA  ARAGATSOTN MARZ
AYGEPAR  ARMENIA  AYGEPAR
GEGHARKUNIK MARZ  ARMENIA  GEGHARKUNIK MARZ
GYUMRI  ARMENIA  GYUMRI
TALIN  ARMENIA  TALIN
TAVUSH MARZ  ARMENIA  TAVUSH MARZ
ADELAIDE ADELAIDE AUSTRALIA  ADELAIDE
BRISBANE BRISBANE AUSTRALIA  BRISBANE
DARWIN DARWIN AUSTRALIA  DARWIN

Page 1 of 82
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GLADSTONE  AUSTRALIA  GLADSTONE
MELBOURNE MELBOURNE AUSTRALIA  MELBOURNE
ROCKHAMPTON  AUSTRALIA  ROCKHAMPTON
SYDNEY SYDNEY AUSTRALIA  SYDNEY
TOWNSVILLE TOWNSVILLE AUSTRALIA  TOWNSVILLE
ADELAIDE ADELAIDE AUSTRALIA WINGFIELD
ALICE SPRINGS AUSTRALIA ALICE SPRINGS
DARWIN DARWIN AUSTRALIA PALMERSTON
AMSTETTEN  AUSTRIA  AMSTETTEN
FRANKENMARKT  AUSTRIA  FRANKENMARKT
VIENNA  AUSTRIA  VIENNA
YBBS AN DER DONAU  AUSTRIA  YBBS
BAKU BAKU AZERBAIJAN  BAKU
TERCEIRA TERCEIRA AZORES  LAJES
TERCEIRA TERCEIRA AZORES  PRAIA DA VITORIA
NASSAU NASSAU BAHAMAS  NASSAU
MANAMA MANAMA BAHRAIN  AL MUHARRAQ
MANAMA MANAMA BAHRAIN  ISA  AIR BASE
MANAMA MANAMA BAHRAIN  KHALIFA BIN SALMAN
MANAMA MANAMA BAHRAIN  MANAMA
MANAMA MANAMA BAHRAIN  SHAIK ISA
MANAMA MANAMA BAHRAIN  SITRAH
MANAMA MANAMA BAHRAIN HIDD
MANAMA MANAMA BAHRAIN RIFFA
MANAMA MANAMA BAHRAIN SALMABAD
DHAKA BANGLADESH  DHAKA
BRIDGETOWN BRIDGETOWN BARBADOS  BRIDGETOWN
ANTWERP ANTWERP BELGIUM  ANTWERP
AUBANGE  BELGIUM  AUBANGE
BELVAUX  BELGIUM  BELVAUX
BRUSSELS  BELGIUM  BRUSSELS
BRUSSELS  BELGIUM  ETIENNE BRUSSELS
BRUSSELS  BELGIUM  STERREBEEK
BRUSSELS  BELGIUM  ZAVENTEM
MECHELEN  BELGIUM  MECHELEN
MECHELEN  BELGIUM  WILLEBROEK
MONS  BELGIUM  BRUGELETTE
MONS  BELGIUM  CASTEAU
MONS  BELGIUM  CHIEVRES
MONS  BELGIUM  CHIEVRES AIR BASE
MONS  BELGIUM  GOSSELIES
MONS  BELGIUM  MONS
ZEEBRUGGE ZEEBRUGGE BELGIUM  ZEEBRUGGE
BELIZE CITY BELIZE CITY BELIZE  BELIZE CITY
COTONOU COTONOU BENIN  COTONOU
LA PAZ  BOLIVIA  LA PAZ
LUKAVAC  BOSNIA AND HERZEGOVINA  LUKAVAC
SARAJEVO  BOSNIA AND HERZEGOVINA  SARAJEVO

Page 2 of 82



Universal Service Contract - 9
Exhibit 3-PWS, Attachment 4-City Groups

Revision 7 (Effective 15-JAN-2022)
TUZLA  BOSNIA AND HERZEGOVINA  EAGLE BASE
TUZLA  BOSNIA AND HERZEGOVINA  TUZLA
GABORONE  BOTSWANA  GABORONE
MAPARANGWANE  BOTSWANA  MAPARANGWANE
RIO DE JANEIRO RIO DE JANEIRO BRAZIL  RIO DE JANEIRO
DIEGO GARCIA DIEGO GARCIA BRITISH INDIAN OCEAN TERR  DIEGO GARCIA
BEZMER AIR BASE  BULGARIA  BEZMER AIR BASE
BEZMER AIR BASE  BULGARIA  YAMBOL
MOKREN BULGARIA  NOVO SELO TRAINING AREA
NOVO SELO  BULGARIA  NOVO SELO TRAINING AREA
PLOVDIV  BULGARIA  GRAF IGNATIEVO AIR BASE
PLOVDIV  BULGARIA  PLOVDIV
SOFIA  BULGARIA  SOFIA
OUAGADOUGOU  BURKINA FASO  OUAGADOUGOU
YANGON YANGON BURMA  YANGON
BUJUMBURA  BURUNDI  BUJUMBURA
PHNOM PENH PHNOM PENH CAMBODIA  PHNOM PENH
DOUALA DOUALA CAMEROON  DOUALA
LIMBE  CAMEROON  LIMBE
YAOUNDE  CAMEROON  YAOUNDE
BRAMPTON  CANADA  BOLTON
BRAMPTON  CANADA  BRAMPTON
HALIFAX  CANADA  HALIFAX
MONTREAL  CANADA  MONTREAL
NDJAMENA  CHAD  NDJAMENA
ANTOFAGASTA ANTOFAGASTA CHILE  ANTOFAGASTA
SANTIAGO  CHILE  SAN ANTONIO
SANTIAGO  CHILE  SANTIAGO
VALPARAISO VALPARAISO CHILE  VALPARAISO
BEIJING  CHINA  BEIJING
CHANGZHOU  CHINA  CHANGZHOU
FUZHOU FUZHOU CHINA  FUZHOU
GUANGZHOU GUANGZHOU CHINA  GUANGZHOU
JIAXING  CHINA  JIAXING
QUINGDAO QUINGDAO CHINA  QUINGDAO
SHANGHAI SHANGHAI CHINA  SHANGHAI
SHUNDE  CHINA  LE LIU SHUNDE CITY
SHUNDE  CHINA  SHUNDE
TAIZHOU  CHINA  TAIZHOU
TIANJIN TIANJIN CHINA  TIANJIN
BOGOTA  COLOMBIA  BOGOTA
SANTA MARTA SANTA MARTA COLOMBIA  SANTA MARTA
BRAZZAVILLE CONGO (BRAZZAVILLE)  BRAZZAVILLE
GOMA CONGO, DEM REPUBLIC OF  GOMA
KISANGANI  CONGO, DEM REPUBLIC OF  KISANGANI
KINSHASA CONGO, DEM REPUBLIC OF KINSHASA
SAN JOSE  COSTA RICA  SAN JOSE
PETRINJA  CROATIA  PETRINJA
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RIJEKA RIJEKA CROATIA  RIJEKA
SLAVONSKI BROD  CROATIA  SLAVONSKI BROD
ZAGREB  CROATIA  CAMP PLESO
ZAGREB  CROATIA  ZAGREB
LIMASSOL LIMASSOL CYPRUS  AKROTIRI
NICOSIA  CYPRUS  NICOSIA
LIMASSOL LIMASSOL CYPRUS LIMASSOL
PLANA  CZECH REPUBLIC  PLANA
PRAGUE  CZECH REPUBLIC  PRAGUE
ZDIREC NAD DOUBRAVOU  CZECH REPUBLIC  ZDIREC NAD DOUBRAVOU
CHRISTIANSFELD  DENMARK  CHRISTIANFELD
COPENHAGEN COPENHAGEN DENMARK  COPENHAGEN
ESBJERG  DENMARK  ESBJERG
HEDENSTED  DENMARK  HEDENSTED
HOBRO  DENMARK  HOBRO
KOLDING  DENMARK  KOLDING
DIKHIL  DJIBOUTI  DIKHIL
DJIBOUTI DJIBOUTI DJIBOUTI  AMBOULLI
DJIBOUTI DJIBOUTI DJIBOUTI  CAMP LEMONNIER
DJIBOUTI DJIBOUTI DJIBOUTI  DJIBOUTI
ROSEAU ROSEAU DOMINICA  ROSEAU
BARAHONA BARAHONA DOMINICAN REPUBLIC  BARAHONA
SANTO DOMINGO SANTO DOMINGO DOMINICAN REPUBLIC  SANTO DOMINGO
GUAYAQUIL GUAYAQUIL ECUADOR  GUAYAQUIL
MANTA MANTA ECUADOR  MANTA
QUITO  ECUADOR  QUITO
ALEXANDRIA ALEXANDRIA EGYPT  ALEXANDRIA
CAIRO EGYPT  CAIRO
SAN SALVADOR SAN SALVADOR EL SALVADOR  SAN SALVADOR
ASMARA  ERITREA  ASMARA
TALLINN TALLINN ESTONIA  TALLINN
TAPA  ESTONIA  TAPA
ADDIS ABBA  ETHIOPIA  ADDIS ABABA
ARBA MINCH  ETHIOPIA  ARBA MINCH
DIRE DAWA  ETHIOPIA  DIRE DAWA
HELSINKI HELSINKI FINLAND  HELSINKI
LA COURONNE  FRANCE  LA COURONNE
LE HAVRE LE HAVRE FRANCE  LE HAVRE
PARIS  FRANCE  PARIS
SARRE UNION  FRANCE  SARRE UNION
VOLGELSHEIM  FRANCE  VOLGELSHEIM
PAPEETE PAPEETE FRENCH POLYNESIA  PAPEETE
LIBREVILLE LIBREVILLE GABON  LIBREVILLE
POTI POTI GEORGIA  POTI
TBILISI  GEORGIA  TBILISI
BAD KREUZNACH  GERMANY  BAD KREUZNACH
BITBURG  GERMANY  BITBURG
BITBURG  GERMANY  SPANGDAHLEM
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BONN  GERMANY  BAD GODESBERG
BONN  GERMANY  BONN
BONN  GERMANY  ESCHENBACH
BONN  GERMANY  EUSKIRCHEN
BREMEN  GERMANY  BREMEN
BREMEN  GERMANY  GARLSTADT
BREMERHAVEN BREMERHAVEN GERMANY  BRAKE
BREMERHAVEN BREMERHAVEN GERMANY  BREMERHAVEN
BREMERHAVEN BREMERHAVEN GERMANY  NORDENHAM
CHIEMSEE  GERMANY  BERNAU
CHIEMSEE  GERMANY  CHIEMSEE
DEGGENDORF  GERMANY  DEGGENDORF
EISELFING  GERMANY  EISELFING
FRANKFURT  GERMANY  ALSBERG
FRANKFURT  GERMANY  ASCHAFFENBURG
FRANKFURT  GERMANY  BABENHAUSEN
FRANKFURT  GERMANY  BAD NAUHEIM
FRANKFURT  GERMANY  BAUBENHAUSEN
FRANKFURT  GERMANY  BISCHOFSHEIM
FRANKFURT  GERMANY  BUEDINGEN
FRANKFURT  GERMANY  DARMSTADT
FRANKFURT  GERMANY  DEXHEIM
FRANKFURT  GERMANY  ERBENHEIM
FRANKFURT  GERMANY  ERLENSEE
FRANKFURT  GERMANY  FRANKFURT
FRANKFURT  GERMANY  FRANKFURT ROEDELHEIM
FRANKFURT  GERMANY  FRIEDBERG
FRANKFURT  GERMANY  GELNHAUSEN
FRANKFURT  GERMANY  GRIESHEIM
FRANKFURT  GERMANY  GROSSAUHEIM
FRANKFURT  GERMANY  HANAU
FRANKFURT  GERMANY  HASSELROTH
FRANKFURT  GERMANY  KELSTERBACH
FRANKFURT  GERMANY  LANGEN
FRANKFURT  GERMANY  MAINZ
FRANKFURT  GERMANY  MAINZ FINTHEN
FRANKFURT  GERMANY  MAINZ KASTEL
FRANKFURT  GERMANY  MAINZ WACKERNHEIM
FRANKFURT  GERMANY  OBERURSEL
FRANKFURT  GERMANY  OFFENBACH
FRANKFURT  GERMANY  RHEIN MAIN
FRANKFURT  GERMANY  ROEDELHEIM
FRANKFURT  GERMANY  STERBFRITZ
FRANKFURT  GERMANY  WACKERNHEIM
FRANKFURT  GERMANY  WIESBADEN
FRANKFURT  GERMANY  WIESBADEN ERBENHEIM
GARMISCH  GERMANY  GARMISCH
GARMISCH  GERMANY  OBERAMMERGAU
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GIESSEN  GERMANY  BUTZBACH
GIESSEN  GERMANY  GIESSEN
GIESSEN  GERMANY  KIRCHGOENS
HAMBURG HAMBURG GERMANY  HAMBURG
HAMBURG HAMBURG GERMANY  TRITTAU
IDAROBERSTEIN  GERMANY  BAD BERTRICH
IDAROBERSTEIN  GERMANY  BAUMHOLDER
IDAROBERSTEIN  GERMANY  IDAR OBERSTEIN
IDAROBERSTEIN  GERMANY  NEUBRUECKE
KAISERSLAUTERN  GERMANY  BRUCHMUHLBACH-MIESAU
KAISERSLAUTERN  GERMANY  DANNENFELS
KAISERSLAUTERN  GERMANY  EINSIEDLERHOF
KAISERSLAUTERN  GERMANY  ESELSFUERTH
KAISERSLAUTERN  GERMANY  HEUBERG
KAISERSLAUTERN  GERMANY  KAISERSLAUTERN
KAISERSLAUTERN  GERMANY  KAPAUN AS
KAISERSLAUTERN  GERMANY  KINDSBACH
KAISERSLAUTERN  GERMANY  LANDSTUHL
KAISERSLAUTERN  GERMANY  LANDSTUHL KIRCHBERG
KAISERSLAUTERN  GERMANY  MIESAU
KAISERSLAUTERN  GERMANY  NONWEILER
KAISERSLAUTERN  GERMANY  PERL
KAISERSLAUTERN  GERMANY  RAMSTEIN
KAISERSLAUTERN  GERMANY  RAMSTEIN PLUGPLATZ
KAISERSLAUTERN  GERMANY  RAMSTEIN-MIESENBACH
KAISERSLAUTERN  GERMANY  SEMBACH
KAISERSLAUTERN  GERMANY  STRAELEN
KAISERSLAUTERN  GERMANY  VOGELWEH
KARLSRUHE  GERMANY  BAD SCHOENBORN
KARLSRUHE  GERMANY  GEINSHEIM
KARLSRUHE  GERMANY  GERMERSHEIM
KARLSRUHE  GERMANY  HASLOCH
KARLSRUHE  GERMANY  KARLSRUHE
KARLSRUHE  GERMANY  LINGENFELD
MANNHEIM  GERMANY  BENSHEIM
MANNHEIM  GERMANY  FRIEDRICHSFELD
MANNHEIM  GERMANY  GIEBELSTADT
MANNHEIM  GERMANY  GRUENSTADT
MANNHEIM  GERMANY  HEIDELBERG
MANNHEIM  GERMANY  HEPPENHEIM
MANNHEIM  GERMANY  HERONGEN
MANNHEIM  GERMANY  KAEFERTAL
MANNHEIM  GERMANY  KIRSCHEIM BOLANDEN
MANNHEIM  GERMANY  LUDWIGSHAFEN
MANNHEIM  GERMANY  MANHEIM KAEFERTAL
MANNHEIM  GERMANY  MANNHEIM
MANNHEIM  GERMANY  MANNHEIM FEUDENHEIM
MANNHEIM  GERMANY  MANNHEIM FRIEDRICHSFELD
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MANNHEIM  GERMANY  MANNHEIM KAEFERTAL
MANNHEIM  GERMANY  MANNHEIM KARTHAL
MANNHEIM  GERMANY  MANNHEIM SANDHOF
MANNHEIM  GERMANY  MANNHEIM SECKENHEIM
MANNHEIM  GERMANY  NECKARHAUSEN EDINGEN
MANNHEIM  GERMANY  SANDHOFEN
MANNHEIM  GERMANY  SCHWETZINGEN
MANNHEIM  GERMANY  SECKENHEIM
MANNHEIM  GERMANY  SPINELLI BARRACKS
MANNHEIM  GERMANY  WORMS
MARBURG  GERMANY  MARBURG
MARBURG  GERMANY  STEFFENBERG
MARBURG  GERMANY  WEIMAR
MONCHENGLADBACH  GERMANY  GEILENKIRCHEN
MONCHENGLADBACH  GERMANY  MONCHENGLADBACH
MONCHENGLADBACH  GERMANY  WIEMESHEIM
MULHEIM  GERMANY  DUISBURG
MULHEIM  GERMANY  ESSEN
MULHEIM  GERMANY  MULHEIM
MULHEIM  GERMANY  OBERHAUSEN
MUNICH  GERMANY  BAD AIBLING
MUNICH  GERMANY  MIETRACHING
MUNICH  GERMANY  MUNICH
NUREMBERG  GERMANY  AMBERG
NUREMBERG  GERMANY  ANSBACH
NUREMBERG  GERMANY  ANSBACH KATTERBACH
NUREMBERG  GERMANY  BAMBERG
NUREMBERG  GERMANY  BAYREUTH
NUREMBERG  GERMANY  BINDLACH
NUREMBERG  GERMANY  DER WITZ MAINZ KAST
NUREMBERG  GERMANY  ERLANGEN
NUREMBERG  GERMANY  FUERTH
NUREMBERG  GERMANY  GRAFENWOEHR
NUREMBERG  GERMANY  ILLESHEIM
NUREMBERG  GERMANY  KATTERBACH
NUREMBERG  GERMANY  NUERNBERG
NUREMBERG GERMANY OBERHAID
NUREMBERG  GERMANY  SCHWABACH
NUREMBERG  GERMANY  VILSECK
NUREMBERG  GERMANY  ZIRNDORF
PIRMASENS  GERMANY  MUENCHWEILER
PIRMASENS  GERMANY  PIRMASENS
PIRMASENS  GERMANY  WEILERBACH
PIRMASENS  GERMANY  ZWEIBRUECKEN
POSING  GERMANY  POSING
REGENSBURG  GERMANY  HOHENFELS
REGENSBURG  GERMANY  REGENSBURG
REGENSBURG  GERMANY  SAAL AN DER DONAU
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RHEINBERG  GERMANY  KALKAR
RHEINBERG  GERMANY  RHEINBERG
RHEINE  GERMANY  RHEINE
SCHWEINFURT  GERMANY  BAD KISSINGEN
SCHWEINFURT  GERMANY  OBERWERRN
SCHWEINFURT  GERMANY  SCHWEINFURT
SCHWEINFURT  GERMANY  WILDFLECKEN
STUTTGART  GERMANY  BOEBLINGEN
STUTTGART  GERMANY  CRAILSHEIM
STUTTGART  GERMANY  FILDERSTADT
STUTTGART  GERMANY  GOEPPINGEN
STUTTGART  GERMANY  KORNWESTHEIM
STUTTGART  GERMANY  LUDWIGSBURG
STUTTGART  GERMANY  SCHWABISCH GMUND
STUTTGART  GERMANY  SCHWABISCH HALL
STUTTGART  GERMANY  STUTTGART
STUTTGART  GERMANY  STUTTGART MOEHRINGEN
STUTTGART  GERMANY  STUTTGART VAIHINGEN
STUTTGART  GERMANY  WEILIMDORF
WUERZBURG  GERMANY  KITZINGEN
WUERZBURG  GERMANY  WERTHEIM
WUERZBURG  GERMANY  WUERZBURG
ACCRA ACCRA GHANA  ACCRA
ACCRA ACCRA GHANA TEMA
ARAXOS  GREECE  ARAXOS
ATHENS PIRAEUS GREECE  ATHENS
ATHENS PIRAEUS GREECE  PIRAEUS
IOANNINA  GREECE  IOANNINA
SOUDA BAY CHANIA GREECE  CHANIA
SOUDA BAY CHANIA GREECE  NSA SOUDA BAY
THESSALONIKI THESSALONIKI GREECE  THESSALONIKI
VOLOS VOLOS GREECE  VOLOS
ATHENS PIRAEUS GREECE ELEFSIS
SAINT GEORGES SAINT GEORGES GRENADA  SAINT GEORGES
ANDERSON AIR FORCE BASE  GUAM  ANDERSEN AIR FORCE BASE
ANDERSON AIR FORCE BASE  GUAM  BARRIGADA
ANDERSON AIR FORCE BASE  GUAM  FINEGAYAN
ANDERSON AIR FORCE BASE  GUAM  YIGO
APRA APRA GUAM  AGANA
APRA APRA GUAM  DEDEDO
APRA APRA GUAM  HAGATNA
APRA APRA GUAM  HAGATNA
APRA APRA GUAM  JOINT REGION MARIANAS
APRA APRA GUAM  PITI
APRA APRA GUAM  SANTA RITA
APRA APRA GUAM TAMUNING
GUATEMALA CITY  GUATEMALA  GUATEMALA CITY
SANTO TOMAS DE CASTILLA SANTO TOMAS DE CASTILLA GUATEMALA  SANTO TOMAS DE CASTILLA
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CONAKRY CONAKRY GUINEA  CONAKRY
GEORGETOWN GEORGETOWN GUYANA  GEORGETOWN
PORT AU PRINCE PORT AU PRINCE HAITI  PORT AU PRINCE
HANAPEPE  HAWAII  HANAPEPE
HILO HILO HAWAII  HILO
HONOLULU HONOLULU ZONE 2 HAWAII  AIEA
HONOLULU HONOLULU ZONE 2 HAWAII  CAMP H M SMITH
HONOLULU HONOLULU ZONE 3 HAWAII  EWA BEACH
HONOLULU HONOLULU ZONE 1 HAWAII  FORT SHAFTER
HONOLULU HONOLULU ZONE 2 HAWAII  HICKAM AIR FORCE BASE
HONOLULU HONOLULU ZONE 1 HAWAII  HONOLULU
HONOLULU HONOLULU ZONE 3 HAWAII  KAILUA
HONOLULU HONOLULU ZONE 3 HAWAII  KANEOHE
HONOLULU HONOLULU ZONE 3 HAWAII  KAPOLEI
HONOLULU HONOLULU ZONE 3 HAWAII  KUNIA
HONOLULU HONOLULU ZONE 3 HAWAII  MARINE CORPS BASE HAWAII
HONOLULU HONOLULU ZONE 3 HAWAII  MILILANI
HONOLULU HONOLULU ZONE 2 HAWAII  PEARL CITY
HONOLULU HONOLULU ZONE 2 HAWAII  PEARL HARBOR
HONOLULU HONOLULU ZONE 3 HAWAII  SCHOFIELD BARRACKS
HONOLULU HONOLULU ZONE 3 HAWAII  WAHIAWA
HONOLULU HONOLULU ZONE 3 HAWAII  WAIMANALO
HONOLULU HONOLULU ZONE 2 HAWAII  WAIPAHU
HONOLULU HONOLULU ZONE 3 HAWAII  WHEELER ARMY AIRFIELD
KAHULUI KAHULUI HAWAII  KAHULUI
KAHULUI KAHULUI HAWAII  WAILUKU
KEKAHA  HAWAII  KAUAI
KEKAHA  HAWAII  KEKAHA
POHAKULOA  HAWAII  HAWAII NATIONAL PARK
POHAKULOA  HAWAII  POHAKULOA
WAIANAE  HAWAII  WAIALUA
WAIANAE  HAWAII  WAIANAE
COMAYAGUA  HONDURAS  COMAYAGUA
COMAYAGUA  HONDURAS  SOTO CANO
TEGUCIGALPA  HONDURAS  TEGUCIGALPA
HONG KONG HONG KONG HONG KONG  HONG KONG
TASZAR  HUNGARY  TASZAR
KEFLAVIK  ICELAND  KEFLAVIK
MUMBAI MUMBAI INDIA  MUMBAI
NEW DELHI  INDIA  HINDON GHAZIABAD
NEW DELHI  INDIA  NEW DELHI
JAKARTA JAKARTA INDONESIA  JAKARTA
SEMARANG SEMARANG INDONESIA  SEMARANG
IRAQ  ZONE 1  IRAQ  BAYJI
IRAQ  ZONE 1  IRAQ  IRBIL
IRAQ  ZONE 1  IRAQ  MOSUL
IRAQ  ZONE 1  IRAQ  QAYYARAH AIRFIELD
IRAQ  ZONE 1  IRAQ  SINJAR
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IRAQ  ZONE 1  IRAQ  TALL AFAR
IRAQ  ZONE 2  IRAQ  AL HAWIJAH
IRAQ  ZONE 2  IRAQ  AL KHALIS
IRAQ  ZONE 2  IRAQ  AL MIQDADIYAH
IRAQ  ZONE 2  IRAQ  BALAD
IRAQ  ZONE 2  IRAQ  BALAD AIRBASE
IRAQ  ZONE 2  IRAQ  BAQUBAH
IRAQ  ZONE 2  IRAQ  BASHUR
IRAQ  ZONE 2  IRAQ  CAMP SPEICHER
IRAQ  ZONE 2  IRAQ  KIRKUK
IRAQ  ZONE 2  IRAQ  KIRKUSH
IRAQ  ZONE 2  IRAQ  MANDALI
IRAQ  ZONE 2  IRAQ  SAMARRA
IRAQ  ZONE 2  IRAQ  TAL ASHTAH AIRBASE
IRAQ  ZONE 2  IRAQ  TIKRIT
IRAQ  ZONE 2  IRAQ  TUZ KHURMATU
IRAQ  ZONE 3  IRAQ  AL TAQADDUM AIRBASE
IRAQ  ZONE 3  IRAQ  BAGHDAD
IRAQ  ZONE 3  IRAQ  BESMAYA
IRAQ  ZONE 3  IRAQ  CAMP CROPPER
IRAQ  ZONE 3  IRAQ  CAMP STRIKE
IRAQ  ZONE 3  IRAQ  CAMP VICTORY
IRAQ  ZONE 3  IRAQ  FALLUJAH
IRAQ  ZONE 3  IRAQ  HABBANIYAH
IRAQ  ZONE 3  IRAQ  ISKANDARIYAH
IRAQ  ZONE 3  IRAQ  RASHEED AIRBASE
IRAQ  ZONE 3  IRAQ  TAJI
IRAQ  ZONE 4  IRAQ  AD DAGHAHARAH
IRAQ  ZONE 4  IRAQ  AL AMARAH
IRAQ  ZONE 4  IRAQ  AL DIWANIYAH
IRAQ  ZONE 4  IRAQ  AL HILLAH
IRAQ  ZONE 4  IRAQ  AL KUT
IRAQ  ZONE 4  IRAQ  AN NAJAF
IRAQ  ZONE 4  IRAQ  AN NASIRIYAH
IRAQ  ZONE 4  IRAQ  CAMP CEDAR
IRAQ  ZONE 4  IRAQ  CAMP CEDAR II
IRAQ  ZONE 4  IRAQ  NIPPER
IRAQ  ZONE 4  IRAQ  QALAT SUKKAR
IRAQ  ZONE 4  IRAQ  SCANIA
IRAQ  ZONE 4  IRAQ  SHAYKH HANTUSH
IRAQ  ZONE 4  IRAQ  TALLIL
IRAQ  ZONE 4  IRAQ  TALLIL AIR BASE
IRAQ  ZONE 5  IRAQ  AL BASRAH
IRAQ  ZONE 5  IRAQ  CAMP BUCCA
IRAQ  ZONE 5  IRAQ  JALIBAH AIRBASE
IRAQ  ZONE 5 UMM QASR IRAQ  UMM QASR
IRAQ  ZONE 6  IRAQ  AL ASAD AIRFIELD
IRAQ  ZONE 6  IRAQ  AL HADITHA
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IRAQ  ZONE 6  IRAQ  AL QAIM
IRAQ  ZONE 6  IRAQ  AR RAMADI
IRAQ  ZONE 6  IRAQ  AR RUTBAH
IRAQ  ZONE 6  IRAQ  H1 AIRFIELD
IRAQ  ZONE 6  IRAQ  HIT
IRAQ  ZONE 6  IRAQ  RAMADI
IRAQ  ZONE 6  IRAQ  RAMADIYAH
IRAQ ZONE 3 IRAQ AL MUTHANA AIR BASE
DUBLIN DUBLIN IRELAND  DUBLIN
ASHDOD ASHDOD ISRAEL  ASHDOD
ASHDOD ASHDOD ISRAEL  HATZOR AIR BASE
ASHKELON  ISRAEL  ASHKELON
BEER-SHEVA  ISRAEL  BEER-SHEVA
BEER-SHEVA  ISRAEL  HATZERIM AIR BASE
BEER-SHEVA  ISRAEL  NEVATIM 
BEIT SHEAN  ISRAEL  BEIT SHEAN
HAIFA HAIFA ISRAEL  HAIFA
JERUSALEM  ISRAEL  JERUSALEM
JERUSALEM  ISRAEL  TZOVA
KARMIEL  ISRAEL  KARMIEL
NETANYA  ISRAEL  NETANYA
TEL AVIV ISRAEL  BEN GURION INTL AIRPORT
TEL AVIV  ISRAEL  HERZLIYA
TEL AVIV ISRAEL  HOLON
TEL AVIV ISRAEL  LOD
TEL AVIV  ISRAEL  RAMAT HASHARON
TEL AVIV ISRAEL  TEL AVIV
EILAT EILAT ISRAEL EILAT
HAIFA HAIFA ISRAEL ACRE
HAIFA HAIFA ISRAEL KIRYAT ATA
HAIFA HAIFA ISRAEL YOKNEAM
NAZARETH ISRAEL MIGDAL HA EMEK
NAZARETH ISRAEL NAZARETH ILLIT
TEL AVIV ISRAEL BNEI BRAK
TEL AVIV ISRAEL KFAR TRUMAN
TEL AVIV ISRAEL RAMLA
TEL AVIV ISRAEL YEHUD
AVIANO  ITALY  AVIANO
AVIANO  ITALY  AVIANO AIR BASE
AVIANO  ITALY  VIGONOVO
BRINDISI  ITALY  BRINDISI
BRINDISI  ITALY  SAN VITO DEL NORMANNI
CASCIAGO  ITALY  CASCIAGO
CATANIA CATANIA ITALY  CATANIA
CESENA  ITALY  CESENA
CESENA  ITALY  FORLI
FOSSADELLO DI CAORSO  ITALY  FOSSADELLO DI CAORSO
GAETA  ITALY  GAETA
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GHEDI  ITALY  GHEDI
LA MADDALENA  ITALY  LA MADDALENA
LIVORNO LIVORNO ITALY  COLTANO
LIVORNO LIVORNO ITALY  LEGHORN
LIVORNO LIVORNO ITALY  LIVORNO
LIVORNO LIVORNO ITALY  ORTE
LIVORNO LIVORNO ITALY  PISA
LIVORNO LIVORNO ITALY  STAGNO
LIVORNO LIVORNO ITALY  TIRRENIA
LIVORNO LIVORNO ITALY  TIRRENIA
LIVORNO LIVORNO ITALY  TOMBOLO
NAPLES NAPLES ITALY  GRICIGNANO D'AVERSA
NAPLES NAPLES ITALY  NAPLES
NAPLES NAPLES ITALY  SALERNO
PADOVA  ITALY  PADOVA
PIACENZA  ITALY  PIACENZA
SCORZE  ITALY  SCORZE
VALROMANA  ITALY  VALROMANA
VICENZA  ITALY  CASERMA EDERLE
VICENZA  ITALY  LERINO
VICENZA  ITALY  VICENZA
CATANIA CATANIA ITALY SIGONELLA
ABIDJAN ABIDJAN IVORY COAST  ABIDJAN
BOUAKE  IVORY COAST  BOUAKE
DALOA  IVORY COAST  DALOA
SAN PEDRO  IVORY COAST  SAN PEDRO
YAMOUSSOUKRO  IVORY COAST  YAMOUSSOUKRO
KINGSTON KINGSTON JAMAICA  KINGSTON
AKIZUKI  JAPAN  AKIZUKI
FUJI  JAPAN  CAMP FUJI
FUJI JAPAN GOTEMBA CITY
HAKATA HAKATA JAPAN  HAKATA
HIRO  JAPAN  CAMP KURE
HIRO  JAPAN  HIRO
HIRO  JAPAN  KURE
IWAKUNI IWAKUNI JAPAN  IWAKUNI
IWAKUNI IWAKUNI JAPAN  YAMAGUCHI
KANZAKI-GUN  JAPAN  KANZAKI-GUN
KOBE  JAPAN  KOBE
KURUME  JAPAN  KURUME
MISAWA  JAPAN  MISAWA
MITSUI-GUN  JAPAN  MITSUI-GUN
SASEBO SASEBO JAPAN  HARIO
SASEBO SASEBO JAPAN  SASEBO
TOKYO TOKYO JAPAN  FUSSA
TOKYO TOKYO JAPAN  MINATO KU 
TOKYO TOKYO JAPAN  NODA CITY
TOKYO TOKYO JAPAN  TOKYO
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TSUGARU  JAPAN  SHARIKI
TSUGARU  JAPAN  TSUGARU
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  ATSUGI
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  AYASE- SHI
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  CAMP ZAMA
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  KAMISEYA
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  KANAGAWA 
YOKOHAMA YOKOHAMA ZONE 1 JAPAN  NAKA 
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  SAGAMI DEPOT
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  SAGAMIHARA
YOKOHAMA YOKOHAMA ZONE 1 JAPAN  TSURUMI
YOKOHAMA YOKOHAMA ZONE 1 JAPAN  YOKOHAMA
YOKOHAMA YOKOHAMA ZONE 2 JAPAN  YOKOSUKA
YOKOTA  JAPAN  YOKOTA
AL JAFR  JORDAN  AL JAFR
AMMAN  JORDAN  AMMAN
AQABA AQABA JORDAN  AQABA
ZARQA  JORDAN  AL AZRAQ AIR BASE
ZARQA  JORDAN  ZARQA
ALMATY  KAZAKHSTAN  ALMATY
CHIMKENT  KAZAKHSTAN  CHIMKENT
MANDA BAY KENYA  MANDA BAY
MANDA BAY KENYA  CAMP SIMBA
MOMBASA MOMBASA KENYA  MIRITINI
MOMBASA MOMBASA KENYA  MOMBASA
NAIROBI  KENYA  NAIROBI
BUSAN BUSAN KOREA, SOUTH  BUSAN
BUSAN BUSAN KOREA, SOUTH  CHINHAE
BUSAN BUSAN KOREA, SOUTH  KIMHAE CITY
DAEGU  KOREA, SOUTH  CAMP CARROLL
DAEGU  KOREA, SOUTH  CAMP GEORGE
DAEGU  KOREA, SOUTH  CAMP HENRY
DAEGU  KOREA, SOUTH  CAMP WALKER
DAEGU  KOREA, SOUTH  DAEGU
DAEGU  KOREA, SOUTH  GYEONGSAN
DAEGU  KOREA, SOUTH  GYEONGSANGBUK-DO
DAEGU  KOREA, SOUTH  KOSANDONG
KUNSAN KUNSAN KOREA, SOUTH  GWANGYANG
KUNSAN KUNSAN KOREA, SOUTH  KGWANGJU
KUNSAN KUNSAN KOREA, SOUTH  KUNSAN
OSAN  KOREA, SOUTH  CAMP HUMPHREYS
OSAN  KOREA, SOUTH  OSAN AIR FORCE BASE
OSAN  KOREA, SOUTH  PANMUNRI
OSAN  KOREA, SOUTH  SONGTAN
OSAN  KOREA, SOUTH  SUWON
OSAN  KOREA, SOUTH  WONJU
OSAN   KOREA, SOUTH  PYONGTAEK
SEOUL INCHON KOREA, SOUTH  BUPYEONG
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SEOUL INCHON KOREA, SOUTH  CAMP CASEY
SEOUL INCHON KOREA, SOUTH  CAMP COINER
SEOUL INCHON KOREA, SOUTH  CAMP HOVEY
SEOUL INCHON KOREA, SOUTH  CAMP MARKET
SEOUL INCHON KOREA, SOUTH  CAMP NIMBLE
SEOUL INCHON KOREA, SOUTH  CAMP RED CLOUD
SEOUL INCHON KOREA, SOUTH  CAMP RODRIGUEZ RANGE
SEOUL INCHON KOREA, SOUTH  CAMP STANLEY
SEOUL INCHON KOREA, SOUTH  CHUNCHON
SEOUL INCHON KOREA, SOUTH  HWADOK
SEOUL INCHON KOREA, SOUTH  INCHEON
SEOUL INCHON KOREA, SOUTH  KIMPO
SEOUL INCHON KOREA, SOUTH  MUNSAN
SEOUL INCHON KOREA, SOUTH  SEONGNAM
SEOUL INCHON KOREA, SOUTH  SEOUL
SEOUL INCHON KOREA, SOUTH  SOBINGO
SEOUL INCHON KOREA, SOUTH  TONGDUCHON
SEOUL INCHON KOREA, SOUTH  UIJEONGBU
SEOUL INCHON KOREA, SOUTH  YONGIN
SEOUL INCHON KOREA, SOUTH  YONGSAN-GU
DAEGU KOREA, SOUTH POHANG
DAEGU KOREA, SOUTH WAEGWAN
DAEGU KOREA, SOUTH YECHEON
KUNSAN KUNSAN KOREA, SOUTH MUJU
SEOUL INCHON KOREA, SOUTH PAJU
SEOUL INCHON KOREA, SOUTH POCHEON
CAMP BONDSTEEL  KOSOVO  CAMP BONDSTEEL
PRISTINA  KOSOVO  PRISTINA
PRIZREN  KOSOVO  PRIZREN
ALI AL SALEM AIR BASE  KUWAIT  ALI AL SALEM AIR BASE
ARIFJAN  KUWAIT  ARIFJAN
KUWAIT CITY SHUWAIKH KUWAIT  KUWAIT CITY
KUWAIT CITY SHUWAIKH KUWAIT  SHUWAIKH PORT
KUWAIT NAVAL BASE KUWAIT NAVAL BASE KUWAIT  KUWAIT NAVAL BASE
SHUAIBA SHUAIBA KUWAIT  MINA ABDULLAH
SHUAIBA SHUAIBA KUWAIT  SHUAIBA PORT
AL JABER AIR BASE KUWAIT AHMED AL JABER AIR BASE
AL JABER AIR BASE KUWAIT AL JABER AIR BASE
UDAIRI RANGE KUWAIT CAMP BUEHRING
UDAIRI RANGE KUWAIT CAMP UDAIRI
UDAIRI RANGE KUWAIT UDAIRI RANGE
BISHKEK  KYRGYZSTAN  BISHKEK
BISHKEK  KYRGYZSTAN  MANAS AIR BASE
RIGA RIGA LATVIA  MARUPE
RIGA RIGA LATVIA  RIGA
RIGA RIGA LATVIA  STOPINU
BEIRUT BEIRUT LEBANON  BEIRUT
BEIRUT BEIRUT LEBANON  YARZEH
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MASERU  LESOTHO  MASERU
MONROVIA MONROVIA LIBERIA  MONROVIA
ALYTUS  LITHUANIA  ALYTUS
VILNIUS LITHUANIA  VILNIUS
KLAIPEDA KLAIPEDA LITHUANIA KLAIPEDA
HOSINGEN  LUXEMBOURG  HOSINGEN
LUXEMBOURG  LUXEMBOURG  BELVAUX
LUXEMBOURG  LUXEMBOURG  BETTEMBOURG
LUXEMBOURG  LUXEMBOURG  CAPELLEN
LUXEMBOURG  LUXEMBOURG  DUDELANGE
LUXEMBOURG  LUXEMBOURG  LUXEMBOURG
LUXEMBOURG  LUXEMBOURG  NIEDERKORN
LUXEMBOURG  LUXEMBOURG  SANEM
LUXEMBOURG  LUXEMBOURG  SOLEUVRE
GEVGELIJA  MACEDONIA  GEVGELIJA
SKOPJE  MACEDONIA  KUMANOUA
SKOPJE  MACEDONIA  KUMANOVO
SKOPJE  MACEDONIA  SKOPJE
SKOPJE  MACEDONIA  TETOVO
LILONGWE  MALAWI  LILONGWE
KUALA LUMPUR  MALAYSIA  KUALA LUMPUR
ANSONGO  MALI  ANSONGO
BAMAKO MALI  BAMAKO
GAO MALI  GAO
TESSALIT MALI  TESSALIT
VALLETA VALETTA MALTA  VALETTA
MAJURO MAJURO MARSHALL ISLANDS  MAJURO
NEMA  MAURITANIA  NEMA
NOUAKCHOTT NOUAKCHOTT MAURITANIA  NOUAKCHOTT
PORT LOUIS PORT LOUIS MAURITIUS  PORT LOUIS
APODACA  MEXICO  APODACA
MEXICO CITY  MEXICO  MEXICO CITY
CHISINAU  MOLDOVA  CHISINAU
ULAAN BAATAR  MONGOLIA  ULAAN BATAAR
KOLASIN  MONTENEGRO  KOLASIN
AGADIR AGADIR MOROCCO  AGADIR
RABAT RABAT MOROCCO  RABAT
TAN TAN  MOROCCO  TAN TAN
TIMIDERT  MOROCCO  TIMIDERT
MAPUTO MAPUTO MOZAMBIQUE  MAPUTO
LUDERITZ LUDERITZ NAMIBIA  LUDERITZ
OPUWO  NAMIBIA  OPUWO
WINDHOEK  NAMIBIA  WINDHOEK
COEVORDEN  NETHERLANDS  ALMELO
COEVORDEN  NETHERLANDS  COEVORDEN
COEVORDEN  NETHERLANDS  EMMEN
COEVORDEN  NETHERLANDS  TER APEL
COEVORDEN  NETHERLANDS  TWENTE
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COEVORDEN  NETHERLANDS  VRIEZENVEEN
DORDRECHT  NETHERLANDS  DORDRECHT
HOENSBROEK  NETHERLANDS  BRUNSSUM
HOENSBROEK  NETHERLANDS  EYGELSHOVEN
HOENSBROEK  NETHERLANDS  HENDRICK BRUNSSUM
HOENSBROEK  NETHERLANDS  HOENSBROEK
HOENSBROEK  NETHERLANDS  MAASTRICHT
HOENSBROEK  NETHERLANDS  SCHINNEN
ROTTERDAM ROTTERDAM NETHERLANDS  CAPELLE AAN DEN IJSSEL
ROTTERDAM ROTTERDAM NETHERLANDS  ROTTERDAM
ROTTERDAM ROTTERDAM NETHERLANDS  SCHIEDAM
WILLEMSTAD WILLEMSTAD NETHERLANDS ANTILLES  WILLEMSTAD
AUCKLAND AUCKLAND NEW ZEALAND  AUCKLAND
CHRISTCHURCH CHRISTCHURCH NEW ZEALAND  CHRIST CHURCH
PORT LYTTLETON PORT LYTTLETON NEW ZEALAND  PORT LYTTLETON
WELLINGTON WELLINGTON NEW ZEALAND  WELLINGTON
MANAGUA MANAGUA NICARAGUA  MANAGUA
AGADEZ  NIGER  AGADEZ
NIAMEY  NIGER  NIAMEY
ABUJA NIGERIA  ABUJA
LAGOS LAGOS NIGERIA  LAGOS
SAIPAN GARAPAN NORTHERN MARIANA ISLANDS  GARAPAN
BJUGN  NORWAY  BJUGN
BREKSTAD  NORWAY  BREKSTAD
EVENES  NORWAY  ANDOYA
EVENES  NORWAY  BODO
EVENES  NORWAY  EVENES
EVENES  NORWAY  HARSTAD
EVENES  NORWAY  SKODDBERGVATN
OSLO OSLO NORWAY  KJELLER
OSLO OSLO NORWAY  KOLSAAS
OSLO OSLO NORWAY  KONGSBERG
OSLO OSLO NORWAY  LARKOLLEN
OSLO OSLO NORWAY  OSLO
OSLO OSLO NORWAY  OSTERAAS
STAVANGER STAVANGER NORWAY  SANDNES
STAVANGER STAVANGER NORWAY  SOLA
STAVANGER STAVANGER NORWAY  STAVANGER
STAVANGER STAVANGER NORWAY  TANANGER
TROMSO TROMSO NORWAY  TROMSO
TRONDHEIM TRONDHEIM NORWAY  HELL
TRONDHEIM TRONDHEIM NORWAY  HOMMELVIK
TRONDHEIM TRONDHEIM NORWAY  MALVIK
TRONDHEIM TRONDHEIM NORWAY  STJORDAL
TRONDHEIM TRONDHEIM NORWAY  TRONDHEIM
VERDAL  NORWAY  VERDAL
KIN  OKINAWA  CAMP COURTNEY
KIN  OKINAWA  CAMP HANSEN
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KIN  OKINAWA  CAMP SCHWAB
KIN  OKINAWA  CHIBANA
KIN  OKINAWA  KIN
KIN  OKINAWA  WHITE BEACH NAVAL BASE
NAHA NAHA OKINAWA  CAMP BUTLER
NAHA NAHA OKINAWA  CAMP FOSTER
NAHA NAHA OKINAWA  CAMP KINSER
NAHA NAHA OKINAWA  CAMP KUWAE
NAHA NAHA OKINAWA  CAMP LESTER
NAHA NAHA OKINAWA  CAMP SHIELDS
NAHA NAHA OKINAWA  CAMP SMEDLEY
NAHA NAHA OKINAWA  FUTENMA
NAHA NAHA OKINAWA  GINOWAN
NAHA NAHA OKINAWA  KADENA
NAHA NAHA OKINAWA  MAKIMINATO
NAHA NAHA OKINAWA  MARINE CORP AIR STATION FUTENMA
NAHA NAHA OKINAWA  NAHA
NAHA NAHA OKINAWA  OKINAWA CITY
NAHA NAHA OKINAWA  TORII STATION
NAHA NAHA OKINAWA  URASOE CITY
NAHA NAHA OKINAWA  US NAVAL HOSPITAL
NAHA NAHA OKINAWA  ZUKERAN
MASIRAH  OMAN  JAZIRAT MASIRAH
MASIRAH  OMAN  MASIRAH
MASIRAH  OMAN  MASIRAH ISLAND AIR BASE
MUSCAT MUSCAT OMAN  MINA QABOOS
MUSCAT MUSCAT OMAN  MUSCAT
MUSCAT MUSCAT OMAN  MUSCAT INTERNATIONAL AIRPORT
MUSCAT MUSCAT OMAN  SEEB
SALALAH SALALAH OMAN  MINA AL RAYSUT
SALALAH SALALAH OMAN  SALALAH
THUMRAIT  OMAN  THUMRAIT
CHAMAN  PAKISTAN  CHAMAN
ISLAMABAD  PAKISTAN  CHAKLALA AIR BASE
ISLAMABAD  PAKISTAN  ISLAMABAD
ISLAMABAD  PAKISTAN  RAWALPINDI
JACOBABAD  PAKISTAN  JACOBABAD
KARACHI KARACHI PAKISTAN  KARACHI
PASNI  PAKISTAN  PASNI
PESHAWAR  PAKISTAN  PESHAWAR
PESHAWAR  PAKISTAN  WARSAK COLLEGE
QUETTA  PAKISTAN  QUETTA
SHAMSI  PAKISTAN  SHAMSI
KOROR KOROR PALAU  KOROR
PANAMA CITY PANAMA ZONE 1 PANAMA  AMADOR
PANAMA CITY PANAMA ZONE 1 PANAMA  ANCON
PANAMA CITY PANAMA ZONE 1 PANAMA  BALBOA
PANAMA CITY PANAMA ZONE 1 PANAMA  BALBOA HEIGHTS
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PANAMA CITY PANAMA ZONE 1 PANAMA  COCOLI
PANAMA CITY PANAMA ZONE 1 PANAMA  COROZAL
PANAMA CITY PANAMA ZONE 2 PANAMA  PANAMA
PANAMA CITY PANAMA ZONE 2 PANAMA  PANAMA CITY
PANAMA CITY PANAMA ZONE 1 PANAMA  QUARRY HEIGHTS
PANAMA CITY PANAMA ZONE 1 PANAMA  RODMAN
PANAMA CITY PANAMA ZONE 1 PANAMA  SUMMIT
ASCUNION  PARAGUAY  ASUNCION
LIMA LIMA PERU  CALLAO
LIMA LIMA PERU  LIMA
ANGELES CITY  PHILIPPINES  CLARK FREEPORT
CALAMBA CITY  PHILIPPINES  CALAMBA CITY
MANILA MANILA PHILIPPINES  CAVITE
MANILA MANILA PHILIPPINES  MANILA
MANILA MANILA PHILIPPINES  PASAY CITY
MANILA MANILA PHILIPPINES  QUEZON CITY
MARIVELES  PHILIPPINES  MARIVELES
SUBIC BAY SUBIC BAY PHILIPPINES  CUBI POINT
TERNATE  PHILIPPINES  TERNATE
ZAMBOANGA ZAMBOANGA PHILIPPINES  EDWIN ANDREWS AIR BASE
ZAMBOANGA ZAMBOANGA PHILIPPINES  ZAMBOANGA
ANGELES CITY  PHILIPPINES ANGELES CITY
ANGELES CITY  PHILIPPINES CLARK AIR BASE
MANILA MANILA PHILIPPINES SANGLEY POINT
NUEVA ECIJA PHILIPPINES FORT MAGSAYSAY
NUEVA ECIJA PHILIPPINES NUEVA ECIJA
SUBIC BAY SUBIC BAY PHILIPPINES SUBIC BAY
GDYNIA GDYNIA POLAND  GDYNIA
LASK  POLAND  LASK
POZNAN  POLAND  POZNAN
WARSAW  POLAND  WARSAW
DRAWSKO POMORSKIE POLAND DRAWSKO POMORSKIE
DRAWSKO POMORSKIE POLAND OLESZNO
POWIDZ POLAND POWIDZ
POWIDZ POLAND POWIDZ AIR BASE
LISBON LISBON PORTUGAL  LISBON
LISBON LISBON PORTUGAL LINHO
PUERTO RICO ZONE 1 SAN JUAN PUERTO RICO  CATANO
PUERTO RICO ZONE 1 SAN JUAN PUERTO RICO  FORT BUCHANAN
PUERTO RICO ZONE 1 SAN JUAN PUERTO RICO  PUERTA DE TIERRA
PUERTO RICO ZONE 1 SAN JUAN PUERTO RICO  PUERTO NUEVO
PUERTO RICO ZONE 1 SAN JUAN PUERTO RICO  SAN JUAN
PUERTO RICO ZONE 10  PUERTO RICO  COTO LAUREL
PUERTO RICO ZONE 10  PUERTO RICO  ISABELA
PUERTO RICO ZONE 10  PUERTO RICO  MERCEDITA
PUERTO RICO ZONE 10  PUERTO RICO  PONCE
PUERTO RICO ZONE 10  PUERTO RICO  SAN ANTONIO
PUERTO RICO ZONE 10  PUERTO RICO  VILLALBA
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PUERTO RICO ZONE 11  PUERTO RICO  AGUADA
PUERTO RICO ZONE 11  PUERTO RICO  AGUADILLA
PUERTO RICO ZONE 11  PUERTO RICO  ANGELES
PUERTO RICO ZONE 11  PUERTO RICO  GUAYANILLA
PUERTO RICO ZONE 11  PUERTO RICO  JAYUYA
PUERTO RICO ZONE 11  PUERTO RICO  LA PLATA
PUERTO RICO ZONE 11  PUERTO RICO  LARES
PUERTO RICO ZONE 11  PUERTO RICO  MOCA
PUERTO RICO ZONE 11  PUERTO RICO  PENUELAS
PUERTO RICO ZONE 11  PUERTO RICO  SAN SEBASTIAN
PUERTO RICO ZONE 11  PUERTO RICO  UTUADO
PUERTO RICO ZONE 11  PUERTO RICO  YAUCO
PUERTO RICO ZONE 12  PUERTO RICO  ADJUNTAS
PUERTO RICO ZONE 12  PUERTO RICO  ANASCO
PUERTO RICO ZONE 12  PUERTO RICO  GUANICA
PUERTO RICO ZONE 12  PUERTO RICO  MAYAGUEZ
PUERTO RICO ZONE 12  PUERTO RICO  RINCON
PUERTO RICO ZONE 12  PUERTO RICO  SABANA GRANDE
PUERTO RICO ZONE 13  PUERTO RICO  BOQUERON
PUERTO RICO ZONE 13  PUERTO RICO  CABO ROJO
PUERTO RICO ZONE 13  PUERTO RICO  HORMIGUEROS
PUERTO RICO ZONE 13  PUERTO RICO  LAJAS
PUERTO RICO ZONE 13  PUERTO RICO  LAS MARIAS
PUERTO RICO ZONE 13  PUERTO RICO  MARICAO
PUERTO RICO ZONE 2  PUERTO RICO  BAYAMON
PUERTO RICO ZONE 2  PUERTO RICO  GUAYNABO
PUERTO RICO ZONE 3  PUERTO RICO  CANOVANAS
PUERTO RICO ZONE 3 SAN JUAN PUERTO RICO  CAROLINA
PUERTO RICO ZONE 4  PUERTO RICO  CAGUAS
PUERTO RICO ZONE 4  PUERTO RICO  DORADO
PUERTO RICO ZONE 4  PUERTO RICO  LOIZA
PUERTO RICO ZONE 4  PUERTO RICO  RIO GRANDE
PUERTO RICO ZONE 4  PUERTO RICO  TOA ALTA
PUERTO RICO ZONE 4  PUERTO RICO  TOA BAJA
PUERTO RICO ZONE 4  PUERTO RICO  VEGA ALTA
PUERTO RICO ZONE 5  PUERTO RICO  AGUAS BUENAS
PUERTO RICO ZONE 5  PUERTO RICO  CAYEY
PUERTO RICO ZONE 5  PUERTO RICO  GURABO
PUERTO RICO ZONE 5  PUERTO RICO  JUNCOS
PUERTO RICO ZONE 5  PUERTO RICO  LAS PIEDRAS
PUERTO RICO ZONE 5  PUERTO RICO  LUQUILLO
PUERTO RICO ZONE 5  PUERTO RICO  SAN LORENZO
PUERTO RICO ZONE 5  PUERTO RICO  VEGA BAJA
PUERTO RICO ZONE 6  PUERTO RICO  BARCELONETA
PUERTO RICO ZONE 6  PUERTO RICO  CEIBA
PUERTO RICO ZONE 6  PUERTO RICO  CIDRA
PUERTO RICO ZONE 6  PUERTO RICO  COROZAL
PUERTO RICO ZONE 6  PUERTO RICO  FAJARDO
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PUERTO RICO ZONE 6  PUERTO RICO  HUMACAO
PUERTO RICO ZONE 6  PUERTO RICO  MANATI
PUERTO RICO ZONE 6  PUERTO RICO  NAGUABO
PUERTO RICO ZONE 6  PUERTO RICO  NARANJITO
PUERTO RICO ZONE 6  PUERTO RICO  RIO BLANCO
PUERTO RICO ZONE 7  PUERTO RICO  ARECIBO
PUERTO RICO ZONE 7  PUERTO RICO  ARROYO
PUERTO RICO ZONE 7  PUERTO RICO  BAJADERO
PUERTO RICO ZONE 7  PUERTO RICO  CIALES
PUERTO RICO ZONE 7  PUERTO RICO  COMERIO
PUERTO RICO ZONE 7  PUERTO RICO  FLORIDA
PUERTO RICO ZONE 7  PUERTO RICO  GARROCHALES
PUERTO RICO ZONE 7  PUERTO RICO  GUAYAMA
PUERTO RICO ZONE 7  PUERTO RICO  MAUNABO
PUERTO RICO ZONE 7  PUERTO RICO  PATILLAS
PUERTO RICO ZONE 7  PUERTO RICO  PUERTO REAL
PUERTO RICO ZONE 7  PUERTO RICO  PUNTA SANTIAGO
PUERTO RICO ZONE 7  PUERTO RICO  ROOSEVELT ROADS
PUERTO RICO ZONE 7  PUERTO RICO  SABANA HOYOS
PUERTO RICO ZONE 7  PUERTO RICO  SALINAS
PUERTO RICO ZONE 7  PUERTO RICO  YABUCOA
PUERTO RICO ZONE 8  PUERTO RICO  BARRANQUITAS
PUERTO RICO ZONE 8  PUERTO RICO  CAMUY
PUERTO RICO ZONE 8  PUERTO RICO  HATILLO
PUERTO RICO ZONE 8  PUERTO RICO  MOROVIS
PUERTO RICO ZONE 8  PUERTO RICO  SANTA ISABEL
PUERTO RICO ZONE 9  PUERTO RICO  COAMO
PUERTO RICO ZONE 9  PUERTO RICO  JUANA DIAZ
PUERTO RICO ZONE 9  PUERTO RICO  OROCOVIS
PUERTO RICO ZONE 9  PUERTO RICO  QUEBRADILLAS
DOHA MESSAIEED QATAR  AL UDEID AIR BASE
DOHA MESSAIEED QATAR  CAMP AS SAYLIYAH
DOHA MESSAIEED QATAR  DOHA
DOHA MESSAIEED QATAR  MESSAIEED
DOHA MESSAIEED QATAR HAMAD
BUCHAREST  ROMANIA  BUCHAREST
CONSTANTA CONSTANTA ROMANIA  CONSTANTA
CONSTANTA CONSTANTA ROMANIA  MIHAIL KOGALNICEANU
DEVESELU  ROMANIA  DEVESELU
SEBES  ROMANIA  SEBES
BORCEA ROMANIA BORCEA
MOSCOW  RUSSIA  MOSCOW
VLADIVOSTOK VLADIVOSTOK RUSSIA  VLADIVOSTOK
GITARAMA  RWANDA  GITARAMA
KIGALI  RWANDA  KIGALI
MATARE  RWANDA  MATARE
APIA APIA SAMOA  APIA
SAO TOME SAO TOME SAO TOME AND PRINCIPE  SAO TOME
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AL KHARJ  SAUDI ARABIA  AL KHARJ
AL KHARJ  SAUDI ARABIA  PRINCE SULTAN AIR BASE
DAMMAM DAMMAM SAUDI ARABIA  DHAHRAN
DAMMAM DAMMAM SAUDI ARABIA  KHOBAR
JEDDAH JEDDAH SAUDI ARABIA  JEDDAH
RIYADH  SAUDI ARABIA  RIYADH
RIYADH  SAUDI ARABIA  ESKAN VILLAGE
TABUK  SAUDI ARABIA  TABUK
TAIF  SAUDI ARABIA  TAIF
DAMMAM DAMMAM SAUDI ARABIA DAMMAM
DAKAR DAKAR SENEGAL  DAKAR
DAKAR DAKAR SENEGAL  THIES
DJIBIDIONE  SENEGAL  DJIBIDIONE
FREETOWN FREETOWN SIERRA LEONE  FREETOWN
SINGAPORE SINGAPORE SINGAPORE  PAYA LEBAR
SINGAPORE SINGAPORE SINGAPORE  SELETAR AIR BASE
SINGAPORE SINGAPORE SINGAPORE  SEMBAWANG
SINGAPORE SINGAPORE SINGAPORE  SINGAPORE
BRATISLAVA  SLOVAKIA  BRATISLAVA
KOPER KOPER SLOVENIA  KOPER
LJUBLJANA  SLOVENIA  LJUBLJANA
MOGADISHU MOGADISHU SOMALIA  MOGADISHU
DURBAN DURBAN SOUTH AFRICA  DURBAN
GRAHAMSTOWN  SOUTH AFRICA  GRAHAMSTOWN
JOHANNESBURG  SOUTH AFRICA  BENONI
JOHANNESBURG  SOUTH AFRICA  BOKSBURG
JOHANNESBURG  SOUTH AFRICA  JOHANNESBURG
PORT ELIZABETH PORT ELIZABETH SOUTH AFRICA  PORT ELIZABETH
PRETORIA  SOUTH AFRICA  PRETORIA
JUBA  SOUTH SUDAN  JUBA
ALGECIRAS ALGECIRAS SPAIN  ALGECIRAS
ALICANTE ALICANTE SPAIN  ALICANTE
BARCELONA BARCELONA SPAIN  BARCELONA
MADRID  SPAIN  MADRID
MORON AIR BASE  SPAIN  MORON AIR BASE
MORON AIR BASE  SPAIN  SEVILLA
ROTA ROTA SPAIN  CADIZ
ROTA ROTA SPAIN  ROTA
TORREJON DE ARDOZ  SPAIN  TORREJON DE ARDOZ
ZARAGOZA  SPAIN  ZARAGOZA
MORON AIR BASE SPAIN MORON DE LA FRONTERA
COLOMBO COLOMBO SRI LANKA  COLOMBO
PARAMARIBO PARAMARIBO SURINAME  PARAMARIBO
LAVUMISA SHISELWINE  SWAZILAND  LAVUMISA
STOCKHOLM STOCKHOLM SWEDEN  STOCKHOLM
VISLANDA  SWEDEN  VISLANDA
BERN  SWITZERLAND  BERN
GENEVA  SWITZERLAND  GENEVA
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KREUZLINGEN  SWITZERLAND  KREUZLINGEN
KAOHSIUNG KAOHSIUNG TAIWAN  KAOHSIUNG
TAICHUNG CITY TAICHUNG CITY TAIWAN  TAICHUNG CITY
TAIPEI TAIPEI TAIWAN  TAIPEI
DUSHANBE  TAJIKISTAN  DUSHANBE
KULYAB  TAJIKISTAN  KULYAB
DAR ES SALAAM DAR ES SALAAM TANZANIA  DAR ES SALAAM
BAN CHAN KREM  THAILAND  BAN CHAN KREM
BAN THUNG PRONG  THAILAND  BAN THUNG PRONG
BANGKOK BANGKOK THAILAND  BANGKOK
CP SAN SAMAE  THAILAND  CP SAN SAMAE
KANCHANABURI  THAILAND  KANCHANABURI
KHORAT  THAILAND  KHORAT
KORAT  THAILAND  KORAT
LAEM CHABANG LAEM CHABANG THAILAND  LAEM CHABANG
LOP BURI  THAILAND  LOP BURI
PHETCHABURI  THAILAND  PHETCHABURI
SAMESAN  THAILAND  SAMESAN
SATTAHIP  THAILAND  SATTAHIP
U TAPAO  THAILAND  U TAPAO
LOME LOME TOGO  LOME
NUKUALOFA NUKUALOFA TONGA  NUKUALOFA
PORT OF SPAIN PORT OF SPAIN TRINIDAD AND TOBAGO  PORT OF SPAIN
TUNIS TUNIS TUNISIA  MERGRINE
TUNIS TUNIS TUNISIA  TUNIS
ADANA  TURKEY  ADANA
ADANA  TURKEY  INCIRLIK AIR BASE
ANKARA  TURKEY  AKINCILAR ANKARA
ANKARA  TURKEY  ANKARA
ANKARA  TURKEY  BAKANLIKLAR ANKARA
ANKARA  TURKEY  BALGAT
DIYARBAKIR  TURKEY  DIYARBAKIR
DIYARBAKIR  TURKEY  PIRINCLIK AIR BASE
GAZIANTEP  TURKEY  GAZIANTEP
ISKENDERUN ISKENDERUN TURKEY  ISKENDERUN
ISTANBUL ISTANBUL TURKEY  CAKMAKLI
ISTANBUL ISTANBUL TURKEY  ISTANBUL
IZMIR IZMIR TURKEY  ALSANCAK
IZMIR IZMIR TURKEY  BAYRAKLI
IZMIR IZMIR TURKEY  IZMIR
IZMIR IZMIR TURKEY  YAMANLAR
KIRKKALE  TURKEY  KIRIKKALE
MARDIN  TURKEY  MARDIN
MERSIN MERSIN TURKEY  MERSIN
ARUA DISTRICT  UGANDA  ARUA DISTRICT
KAMPALA  UGANDA  ENTEBBE
KAMPALA  UGANDA  KAMPALA
KAWEWETA  UGANDA  KAWEWETA
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KITGUM  UGANDA  KITGUM
KIEV  UKRAINE  KIEV
LVIV  UKRAINE  LVIV
ODESSA ODESSA UKRAINE  ODESSA
ABU DHABI ABU DHABI UNITED ARAB EMIRATES  ABU DHABI
ABU DHABI ABU DHABI UNITED ARAB EMIRATES  AL DHAFRA AIR BASE
DUBAI JEBEL ALI UNITED ARAB EMIRATES  DUBAI
DUBAI JEBEL ALI UNITED ARAB EMIRATES  JEBEL ALI
DUBAI JEBEL ALI UNITED ARAB EMIRATES  SHARJAH
FUJAIRAH FUJAIRAH UNITED ARAB EMIRATES  FUJAIRAH
AL MINHAD AIR BASE AL MINHAD AIR BASE UNITED ARAB EMIRATES AL MINHAD AIR BASE
AL MINHAD AIR BASE AL MINHAD AIR BASE UNITED ARAB EMIRATES CAMP REDLEG
COTTESMORE  UNITED KINGDOM  COTTESMORE
COULPORT  UNITED KINGDOM  CLYDE SUB BASE SCOTLAND
COULPORT  UNITED KINGDOM  COULPORT
FELIXSTOWE FELIXSTOWE UNITED KINGDOM  BENTWATERS
FELIXSTOWE FELIXSTOWE UNITED KINGDOM  IPSWITCH
FELIXSTOWE FELIXSTOWE UNITED KINGDOM  FELIXSTOWE
GLOUCESTER  UNITED KINGDOM  GLOUCESTER
HUNTINGDON  UNITED KINGDOM  ALCONBURY
HUNTINGDON  UNITED KINGDOM  HUNTINGDON
HUNTINGDON  UNITED KINGDOM  MOLESWORTH
LAKENHEATH  UNITED KINGDOM  BRANDON SUFFOLK
LAKENHEATH  UNITED KINGDOM  BURY SAINT EDMONDS
LAKENHEATH  UNITED KINGDOM  FELTWELL
LAKENHEATH  UNITED KINGDOM  LAKENHEATH
LAKENHEATH  UNITED KINGDOM  MILDENHALL
LAKENHEATH  UNITED KINGDOM  NEWMARKET
LAKENHEATH  UNITED KINGDOM  RAF FELTWELL
LAKENHEATH  UNITED KINGDOM  RAF LAKENHEATH
LAKENHEATH  UNITED KINGDOM  RAF MILDENHALL
LAKENHEATH  UNITED KINGDOM  RAF NOCTON HALL
LAKENHEATH  UNITED KINGDOM  SUFFOLK
LAKENHEATH  UNITED KINGDOM  THETFORD NORFOLK
LEAMINGTON SPA  UNITED KINGDOM  LEAMINGTON SPA
LEEDS  UNITED KINGDOM  HARROGATE
LEEDS  UNITED KINGDOM  LEEDS
LEEDS  UNITED KINGDOM  MENWITH HILL STATION
LONDON LONDON UNITED KINGDOM  LONDON
LONDON LONDON UNITED KINGDOM  RUISLIP
MANCHESTER  UNITED KINGDOM  MANCHESTER
MANCHESTER  UNITED KINGDOM  STOCKPORT
NEWPORT SOUTH WALES  UNITED KINGDOM  NEWPORT SOUTH WALES
OXFORD  UNITED KINGDOM  CARTERTON
OXFORD  UNITED KINGDOM  CROUGHTON RAF
OXFORD  UNITED KINGDOM  FAIRFORD
OXFORD  UNITED KINGDOM  KEMBLE
OXFORD  UNITED KINGDOM  LITTLE RISSINGTON
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OXFORD  UNITED KINGDOM  OXFORD
OXFORD  UNITED KINGDOM  RAF BARFORD
OXFORD  UNITED KINGDOM  RAF BRIZE NORTON
OXFORD  UNITED KINGDOM  RAF CROUGHTON
OXFORD  UNITED KINGDOM  UPPER HEYFORD
SOUTHAMPTON SOUTHAMPTON UNITED KINGDOM  HAVANT
SOUTHAMPTON SOUTHAMPTON UNITED KINGDOM  HYTHE
SOUTHAMPTON SOUTHAMPTON UNITED KINGDOM  SOUTHAMPTON
ST. MAWGAN  UNITED KINGDOM  SAINT MAWGAN
WITTERING  UNITED KINGDOM  WITTERING
ANNISTON  UNITED STATES AL ALEXANDRIA
ANNISTON  UNITED STATES AL ANNISTON
ANNISTON  UNITED STATES AL BYNUM
ANNISTON  UNITED STATES AL CHOCCOLOCCO
ANNISTON  UNITED STATES AL DE ARMANVILLE
ANNISTON  UNITED STATES AL EASTABOGA
ANNISTON  UNITED STATES AL WEAVER
BAY MINETTE  UNITED STATES AL BAY MINETTE
BAY MINETTE  UNITED STATES AL STAPLETON
BAYOU LA BATRE  UNITED STATES AL BAYOU LA BATRE
BAYOU LA BATRE  UNITED STATES AL THEODORE
BIRMINGHAM  UNITED STATES AL ADAMSVILLE
BIRMINGHAM  UNITED STATES AL ALTON
BIRMINGHAM  UNITED STATES AL BESSEMER
BIRMINGHAM  UNITED STATES AL BIRMINGHAM
BIRMINGHAM  UNITED STATES AL BROOKSIDE
BIRMINGHAM  UNITED STATES AL CARDIFF
BIRMINGHAM  UNITED STATES AL DOCENA
BIRMINGHAM  UNITED STATES AL DOLOMITE
BIRMINGHAM  UNITED STATES AL FAIRFIELD
BIRMINGHAM  UNITED STATES AL FULTONDALE
BIRMINGHAM  UNITED STATES AL GARDENDALE
BIRMINGHAM  UNITED STATES AL GRAYSVILLE
BIRMINGHAM  UNITED STATES AL LEEDS
BIRMINGHAM  UNITED STATES AL MADISON
BIRMINGHAM  UNITED STATES AL MOUNT OLIVE
BIRMINGHAM  UNITED STATES AL MULGA
BIRMINGHAM  UNITED STATES AL NEW CASTLE
BIRMINGHAM  UNITED STATES AL PELHAM
BIRMINGHAM  UNITED STATES AL PLEASANT GROVE
BIRMINGHAM  UNITED STATES AL SHANNON
BIRMINGHAM  UNITED STATES AL TRUSSVILLE
BIRMINGHAM  UNITED STATES AL WATSON
COLUMBUS  UNITED STATES AL FORT MITCHELL
COLUMBUS  UNITED STATES AL PHENIX CITY
COLUMBUS  UNITED STATES AL SALEM
COLUMBUS  UNITED STATES AL SMITHS
FORT RUCKER  UNITED STATES AL ENTERPRISE
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FORT RUCKER  UNITED STATES AL FORT RUCKER
FORT RUCKER  UNITED STATES AL NEW BROCKTON
HUNTSVILLE  UNITED STATES AL HUNTSVILLE
TALLADEGA  UNITED STATES AL TALLADEGA
MEMPHIS  UNITED STATES AR CRAWFORDSVILLE
MEMPHIS  UNITED STATES AR DRIVER
MEMPHIS  UNITED STATES AR FRENCHMANS BAYOU
MEMPHIS  UNITED STATES AR GILMORE
MEMPHIS  UNITED STATES AR JOINER
MEMPHIS  UNITED STATES AR MARION
MEMPHIS  UNITED STATES AR PROCTOR
MEMPHIS  UNITED STATES AR TURRELL
MEMPHIS  UNITED STATES AR WEST MEMPHIS
PINE BLUFF  UNITED STATES AR PINE BLUFF
PINE BLUFF  UNITED STATES AR WHITE HALL
RUSSELLVILLE  UNITED STATES AR RUSSELLVILLE
SPRINGDALE  UNITED STATES AR SPRINGDALE
STUTTGART  UNITED STATES AR STUTTGART
PHOENIX  UNITED STATES AZ GOODYEAR
PHOENIX  UNITED STATES AZ LUKE AIR FORCE BASE
PHOENIX  UNITED STATES AZ PHOENIX
PHOENIX  UNITED STATES AZ SCOTTSDALE
PHOENIX  UNITED STATES AZ TEMPE
PHOENIX  UNITED STATES AZ TOLLESON
YUMA  UNITED STATES AZ YUMA
ARBUCKLE  UNITED STATES CA COLUSA
BARSTOW  UNITED STATES CA BARSTOW
BARSTOW UNITED STATES CA YERMO
CONCORD  UNITED STATES CA CONCORD
FAIRFIELD  UNITED STATES CA FAIRFIELD
FAIRFIELD  UNITED STATES CA TRAVIS AIR FORCE BASE
FAIRFIELD  UNITED STATES CA VACAVILLE
FAIRFIELD  UNITED STATES CA WINTERS
FORT IRWIN UNITED STATES CA FORT IRWIN
FREMONT  UNITED STATES CA FREMONT
FREMONT  UNITED STATES CA NEWARK
FREMONT  UNITED STATES CA SUNOL
FRESNO  UNITED STATES CA CARUTHERS
FRESNO  UNITED STATES CA CLOVIS
FRESNO  UNITED STATES CA DEL REY
FRESNO  UNITED STATES CA FOWLER
FRESNO  UNITED STATES CA FRESNO
FRESNO  UNITED STATES CA FRIANT
FRESNO  UNITED STATES CA HELM
FRESNO  UNITED STATES CA KERMAN
FRESNO  UNITED STATES CA KINGSBURG
FRESNO  UNITED STATES CA LATON
FRESNO  UNITED STATES CA MADERA
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FRESNO  UNITED STATES CA PARLIER
FRESNO  UNITED STATES CA RAISIN
FRESNO  UNITED STATES CA RIVERDALE
FRESNO  UNITED STATES CA SAN JOAQUIN
FRESNO  UNITED STATES CA SANGER
FRESNO  UNITED STATES CA SELMA
GABILAN  UNITED STATES CA APTOS
GABILAN  UNITED STATES CA AROMAS
GABILAN  UNITED STATES CA CAPITOLA
GABILAN  UNITED STATES CA CASTROVILLE
GABILAN  UNITED STATES CA CHUALAR
GABILAN  UNITED STATES CA FREEDOM
GABILAN  UNITED STATES CA GILROY
GABILAN  UNITED STATES CA GONZALES
GABILAN  UNITED STATES CA HOLLISTER
GABILAN  UNITED STATES CA MARINA
GABILAN  UNITED STATES CA MONTEREY
GABILAN  UNITED STATES CA SALINAS
GABILAN  UNITED STATES CA SAN JUAN BAUTISTA
GABILAN  UNITED STATES CA SEASIDE
GABILAN  UNITED STATES CA SOQUEL
GABILAN  UNITED STATES CA WATSONVILLE
GRASS VALLEY  UNITED STATES CA GRASS VALLEY
GRASS VALLEY  UNITED STATES CA ROUGH AND READY
HERLONG  UNITED STATES CA HERLONG
LAGUNA BEACH  UNITED STATES CA CAMP PENDLETON
LAGUNA BEACH  UNITED STATES CA EL TORO
LAGUNA BEACH  UNITED STATES CA FALLBROOK
LAGUNA BEACH  UNITED STATES CA FOOTHILL RANCH
LAGUNA BEACH  UNITED STATES CA LAGUNA BEACH
LAGUNA BEACH  UNITED STATES CA LAKE ELSINORE
LAGUNA BEACH  UNITED STATES CA LAKE FOREST
LAGUNA BEACH  UNITED STATES CA MURRIETA
LAGUNA BEACH  UNITED STATES CA SAN CLEMENTE
LAGUNA BEACH  UNITED STATES CA SAN JUAN CAPISTRANO
LAGUNA BEACH  UNITED STATES CA TEMECULA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA ALHAMBRA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA ALTADENA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA ANAHEIM
LOS ANGELES LOS ANGELES COMM UNITED STATES CA ARCADIA
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA ARTESIA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA BELL
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA BELLFLOWER
LOS ANGELES LOS ANGELES COMM UNITED STATES CA BEVERLY HILLS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA BREA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA BUENA PARK
LOS ANGELES LOS ANGELES COMM UNITED STATES CA BURBANK
LOS ANGELES LOS ANGELES COMM UNITED STATES CA CALABASAS
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LOS ANGELES LOS ANGELES COMM UNITED STATES CA CANOGA PARK
LOS ANGELES LOS ANGELES COMM UNITED STATES CA CANYON COUNTRY
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA CARSON
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA CERRITOS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA CHATSWORTH
LOS ANGELES LOS ANGELES COMM UNITED STATES CA COMMERCE
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA COMPTON
LOS ANGELES LOS ANGELES COMM UNITED STATES CA CULVER CITY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA CYPRESS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA DOWNEY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA DUARTE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA EL MONTE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA EL SEGUNDO
LOS ANGELES LOS ANGELES COMM UNITED STATES CA ENCINO
LOS ANGELES LOS ANGELES COMM UNITED STATES CA FOUNTAIN VALLEY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA FULLERTON
LOS ANGELES LOS ANGELES COMM UNITED STATES CA GARDEN GROVE
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA GARDENA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA GLENDALE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA GRANADA HILLS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA HACIENDA HEIGHTS
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA HARBOR CITY
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA HAWAIIAN GARDENS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA HAWTHORNE
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA HERMOSA BEACH
LOS ANGELES LOS ANGELES COMM UNITED STATES CA HUNTINGTON BEACH
LOS ANGELES LOS ANGELES COMM UNITED STATES CA HUNTINGTON PARK
LOS ANGELES LOS ANGELES COMM UNITED STATES CA INGLEWOOD
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LA CANADA FLINTRIDGE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LA CRESCENTA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LA HABRA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LA MIRADA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LA PALMA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LA PUENTE
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA LAKEWOOD
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA LAWNDALE
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA LOMITA
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA LONG BEACH
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LOS ALAMITOS
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA LOS ANGELES
LOS ANGELES LOS ANGELES COMM UNITED STATES CA LYNWOOD
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA MANHATTAN BEACH
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MARINA DEL REY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MAYWOOD
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MIDWAY CITY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MISSION HILLS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MONROVIA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MONTEBELLO
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LOS ANGELES LOS ANGELES COMM UNITED STATES CA MONTEREY PARK
LOS ANGELES LOS ANGELES COMM UNITED STATES CA MONTROSE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA NEWHALL
LOS ANGELES LOS ANGELES COMM UNITED STATES CA NORTH HILLS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA NORTH HOLLYWOOD
LOS ANGELES LOS ANGELES COMM UNITED STATES CA NORTHRIDGE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA NORWALK
LOS ANGELES LOS ANGELES COMM UNITED STATES CA PACIFIC PALISADES
LOS ANGELES LOS ANGELES COMM UNITED STATES CA PACOIMA
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA PALOS VERDES PENINSULA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA PANORAMA CITY
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA PARAMOUNT
LOS ANGELES LOS ANGELES COMM UNITED STATES CA PASADENA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA PICO RIVERA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA PLACENTIA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA PLAYA DEL REY
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA REDONDO BEACH
LOS ANGELES LOS ANGELES COMM UNITED STATES CA RESEDA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA ROSEMEAD
LOS ANGELES LOS ANGELES COMM UNITED STATES CA ROWLAND HEIGHTS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SAN FERNANDO
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SAN GABRIEL
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SAN MARINO
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA SAN PEDRO
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SANTA ANA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SANTA FE SPRINGS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SANTA MONICA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SEAL BEACH
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SHERMAN OAKS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SIERRA MADRE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SOUTH EL MONTE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SOUTH GATE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SOUTH PASADENA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA STANTON
LOS ANGELES LOS ANGELES COMM UNITED STATES CA STUDIO CITY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SUN VALLEY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SUNLAND
LOS ANGELES LOS ANGELES COMM UNITED STATES CA SYLMAR
LOS ANGELES LOS ANGELES COMM UNITED STATES CA TARZANA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA TEMPLE CITY
LOS ANGELES LOS ANGELES COMM UNITED STATES CA TOPANGA
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA TORRANCE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA TUJUNGA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA VALLEY VILLAGE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA VAN NUYS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA VENICE
LOS ANGELES LOS ANGELES COMM UNITED STATES CA VERNON
LOS ANGELES LOS ANGELES COMM UNITED STATES CA WALNUT
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LOS ANGELES LOS ANGELES COMM UNITED STATES CA WEST COVINA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA WESTMINSTER
LOS ANGELES LOS ANGELES COMM UNITED STATES CA WHITTIER
LOS ANGELES LOS ANGELES ZONE 1 UNITED STATES CA WILMINGTON
LOS ANGELES LOS ANGELES COMM UNITED STATES CA WINNETKA
LOS ANGELES LOS ANGELES COMM UNITED STATES CA WOODLAND HILLS
LOS ANGELES LOS ANGELES COMM UNITED STATES CA YORBA LINDA
MARYSVILLE  UNITED STATES CA BEALE AIR FORCE BASE
MARYSVILLE  UNITED STATES CA MARYSVILLE
MARYSVILLE  UNITED STATES CA YUBA CITY
MODESTO  UNITED STATES CA BALLICO
MODESTO  UNITED STATES CA CERES
MODESTO  UNITED STATES CA CROWS LANDING
MODESTO  UNITED STATES CA DENAIR
MODESTO  UNITED STATES CA ESCALON
MODESTO  UNITED STATES CA HICKMAN
MODESTO  UNITED STATES CA HUGHSON
MODESTO  UNITED STATES CA MODESTO
MODESTO  UNITED STATES CA OAKDALE
MODESTO UNITED STATES CA PATTERSON
MODESTO  UNITED STATES CA RIPON
MODESTO  UNITED STATES CA RIVERBANK
MODESTO  UNITED STATES CA SALIDA
MODESTO  UNITED STATES CA TURLOCK
MODESTO  UNITED STATES CA WATERFORD
ORLAND  UNITED STATES CA ORLAND
POMONA  UNITED STATES CA AGOURA HILLS
POMONA  UNITED STATES CA ATWOOD
POMONA  UNITED STATES CA AZUSA
POMONA  UNITED STATES CA BALDWIN PARK
POMONA  UNITED STATES CA CITY OF INDUSTRY
POMONA  UNITED STATES CA COVINA
POMONA  UNITED STATES CA GLENDORA
POMONA  UNITED STATES CA GUASTI
POMONA UNITED STATES CA IRWINDALE
POMONA  UNITED STATES CA ORANGE
POMONA  UNITED STATES CA THORNTON
POMONA  UNITED STATES CA VILLA PARK
PORT HUENEME PORT HUENEME UNITED STATES CA NAVAL BASE VENTURA COUNTY
PORT HUENEME PORT HUENEME UNITED STATES CA OXNARD
PORT HUENEME PORT HUENEME UNITED STATES CA PORT HUENEME
PORT HUENEME PORT HUENEME UNITED STATES CA VENTURA
RIVERSIDE  UNITED STATES CA ALTA LOMA
RIVERSIDE  UNITED STATES CA CALIMESA
RIVERSIDE  UNITED STATES CA CHINO
RIVERSIDE  UNITED STATES CA CHINO HILLS
RIVERSIDE  UNITED STATES CA CLAREMONT
RIVERSIDE  UNITED STATES CA COLTON
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RIVERSIDE  UNITED STATES CA CORONA
RIVERSIDE  UNITED STATES CA DIAMOND BAR
RIVERSIDE  UNITED STATES CA FONTANA
RIVERSIDE  UNITED STATES CA HIGHLAND
RIVERSIDE  UNITED STATES CA HOMELAND
RIVERSIDE  UNITED STATES CA LA VERNE
RIVERSIDE  UNITED STATES CA LOMA LINDA
RIVERSIDE  UNITED STATES CA MENTONE
RIVERSIDE  UNITED STATES CA MIRA LOMA
RIVERSIDE  UNITED STATES CA MONTCLAIR
RIVERSIDE UNITED STATES CA MORENO VALLEY
RIVERSIDE  UNITED STATES CA NORCO
RIVERSIDE  UNITED STATES CA NUEVO
RIVERSIDE  UNITED STATES CA ONTARIO
RIVERSIDE  UNITED STATES CA PERRIS
RIVERSIDE  UNITED STATES CA POMONA
RIVERSIDE UNITED STATES CA RANCHO CUCAMONGA
RIVERSIDE  UNITED STATES CA REDLANDS
RIVERSIDE  UNITED STATES CA RIALTO
RIVERSIDE  UNITED STATES CA RIVERSIDE
RIVERSIDE  UNITED STATES CA SAN BERNARDINO
RIVERSIDE  UNITED STATES CA SAN DIMAS
RIVERSIDE  UNITED STATES CA SAN JACINTO
RIVERSIDE  UNITED STATES CA SUN CITY
RIVERSIDE  UNITED STATES CA UPLAND
RIVERSIDE  UNITED STATES CA YUCAIPA
SACRAMENTO  UNITED STATES CA BRODERICK
SACRAMENTO  UNITED STATES CA CARMICHAEL
SACRAMENTO  UNITED STATES CA CITRUS HEIGHTS
SACRAMENTO  UNITED STATES CA EL MACERO
SACRAMENTO  UNITED STATES CA ELK GROVE
SACRAMENTO  UNITED STATES CA ELVERTA
SACRAMENTO  UNITED STATES CA FAIR OAKS
SACRAMENTO  UNITED STATES CA FOLSOM
SACRAMENTO  UNITED STATES CA MATHER
SACRAMENTO  UNITED STATES CA MCCLELLAN AIR FORCE BASE
SACRAMENTO  UNITED STATES CA NORTH HIGHLANDS
SACRAMENTO  UNITED STATES CA ORANGEVALE
SACRAMENTO  UNITED STATES CA PILOT HILL
SACRAMENTO  UNITED STATES CA PLEASANT GROVE
SACRAMENTO  UNITED STATES CA RANCHO CORDOVA
SACRAMENTO  UNITED STATES CA RIO LINDA
SACRAMENTO  UNITED STATES CA ROSEVILLE
SACRAMENTO  UNITED STATES CA SACRAMENTO
SACRAMENTO  UNITED STATES CA WEST SACRAMENTO
SACRAMENTO  UNITED STATES CA WILTON
SAN DIEGO  UNITED STATES CA BONITA
SAN DIEGO  UNITED STATES CA BONSALL
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SAN DIEGO  UNITED STATES CA CARDIFF BY THE SEA
SAN DIEGO  UNITED STATES CA CARLSBAD
SAN DIEGO  UNITED STATES CA CHULA VISTA
SAN DIEGO  UNITED STATES CA CORONADO
SAN DIEGO  UNITED STATES CA DEL MAR
SAN DIEGO  UNITED STATES CA EL CAJON
SAN DIEGO  UNITED STATES CA ENCINITAS
SAN DIEGO  UNITED STATES CA ESCONDIDO
SAN DIEGO  UNITED STATES CA IMPERIAL BEACH
SAN DIEGO  UNITED STATES CA JAMUL
SAN DIEGO  UNITED STATES CA LA JOLLA
SAN DIEGO  UNITED STATES CA LA MESA
SAN DIEGO  UNITED STATES CA LAKESIDE
SAN DIEGO  UNITED STATES CA LEMON GROVE
SAN DIEGO  UNITED STATES CA NATIONAL CITY
SAN DIEGO  UNITED STATES CA OCEANSIDE
SAN DIEGO  UNITED STATES CA PAUMA VALLEY
SAN DIEGO  UNITED STATES CA POWAY
SAN DIEGO  UNITED STATES CA RAMONA
SAN DIEGO  UNITED STATES CA SAN DIEGO
SAN DIEGO  UNITED STATES CA SAN LUIS REY
SAN DIEGO  UNITED STATES CA SAN MARCOS
SAN DIEGO  UNITED STATES CA SAN YSIDRO
SAN DIEGO  UNITED STATES CA SANTEE
SAN DIEGO  UNITED STATES CA SOLANA BEACH
SAN DIEGO  UNITED STATES CA SPRING VALLEY
SAN DIEGO  UNITED STATES CA VALLEY CENTER
SAN DIEGO  UNITED STATES CA VISTA
SAN FRANCISCO S F EAST BAY UNITED STATES CA ALAMEDA
SAN FRANCISCO S F EAST BAY UNITED STATES CA ALBANY
SAN FRANCISCO S F EAST BAY UNITED STATES CA BERKELEY
SAN FRANCISCO S F WEST BAY UNITED STATES CA BRISBANE
SAN FRANCISCO S F WEST BAY UNITED STATES CA BURLINGAME
SAN FRANCISCO S F WEST BAY UNITED STATES CA DALY CITY
SAN FRANCISCO S F EAST BAY UNITED STATES CA EL CERRITO
SAN FRANCISCO S F EAST BAY UNITED STATES CA EMERYVILLE
SAN FRANCISCO S F EAST BAY UNITED STATES CA HAYWARD
SAN FRANCISCO S F EAST BAY UNITED STATES CA OAKLAND
SAN FRANCISCO S F EAST BAY UNITED STATES CA RICHMOND
SAN FRANCISCO S F WEST BAY UNITED STATES CA SAN BRUNO
SAN FRANCISCO S F WEST BAY UNITED STATES CA SAN FRANCISCO
SAN FRANCISCO S F EAST BAY UNITED STATES CA SAN LEANDRO
SAN FRANCISCO S F EAST BAY UNITED STATES CA SAN LORENZO
SAN FRANCISCO S F EAST BAY UNITED STATES CA SAN PABLO
SAN FRANCISCO S F WEST BAY UNITED STATES CA SOUTH SAN FRANCISCO
SAN FRANCISCO S F EAST BAY UNITED STATES CA UNION CITY
SAN JOSE  UNITED STATES CA ALVISO
SAN JOSE  UNITED STATES CA ATHERTON
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SAN JOSE  UNITED STATES CA CAMPBELL
SAN JOSE  UNITED STATES CA COYOTE
SAN JOSE  UNITED STATES CA CUPERTINO
SAN JOSE  UNITED STATES CA LOS ALTOS
SAN JOSE  UNITED STATES CA LOS GATOS
SAN JOSE  UNITED STATES CA MENLO PARK
SAN JOSE  UNITED STATES CA MILPITAS
SAN JOSE  UNITED STATES CA MOUNT HAMILTON
SAN JOSE  UNITED STATES CA MOUNTAIN VIEW
SAN JOSE  UNITED STATES CA PALO ALTO
SAN JOSE  UNITED STATES CA PORTOLA VALLEY
SAN JOSE  UNITED STATES CA SAN JOSE
SAN JOSE  UNITED STATES CA SANTA CLARA
SAN JOSE  UNITED STATES CA SARATOGA
SAN JOSE  UNITED STATES CA SUNNYVALE
STOCKTON  UNITED STATES CA FRENCH CAMP
STOCKTON  UNITED STATES CA HOLT
STOCKTON  UNITED STATES CA LATHROP
STOCKTON  UNITED STATES CA LINDEN
STOCKTON  UNITED STATES CA LODI
STOCKTON  UNITED STATES CA MANTECA
STOCKTON  UNITED STATES CA STOCKTON
STOCKTON  UNITED STATES CA TRACY
COLORADO SPRINGS  UNITED STATES CO CALHAN
COLORADO SPRINGS  UNITED STATES CO CASCADE
COLORADO SPRINGS  UNITED STATES CO CHEYENNE MOUNTAIN AIR FORCE BASE
COLORADO SPRINGS  UNITED STATES CO COLORADO SPRINGS
COLORADO SPRINGS  UNITED STATES CO DIVIDE
COLORADO SPRINGS  UNITED STATES CO ELBERT
COLORADO SPRINGS  UNITED STATES CO FLORISSANT
COLORADO SPRINGS  UNITED STATES CO FORT CARSON
COLORADO SPRINGS  UNITED STATES CO FOUNTAIN
COLORADO SPRINGS  UNITED STATES CO LARKSPUR
COLORADO SPRINGS  UNITED STATES CO MANITOU SPRINGS
COLORADO SPRINGS  UNITED STATES CO MONUMENT
COLORADO SPRINGS  UNITED STATES CO PALMER LAKE
COLORADO SPRINGS  UNITED STATES CO PEYTON
COLORADO SPRINGS  UNITED STATES CO PUEBLO
COLORADO SPRINGS  UNITED STATES CO UNITED STATES AIR FORCE ACADEMY
COLORADO SPRINGS  UNITED STATES CO WOODLAND PARK
COLORADO SPRINGS  UNITED STATES CO YODER
DENVER  UNITED STATES CO ARVADA
DENVER  UNITED STATES CO AURORA
DENVER  UNITED STATES CO BRIGHTON
DENVER  UNITED STATES CO BROOMFIELD
DENVER  UNITED STATES CO COMMERCE CITY
DENVER  UNITED STATES CO DENVER
DENVER  UNITED STATES CO EASTLAKE
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DENVER  UNITED STATES CO ENGLEWOOD
DENVER  UNITED STATES CO GOLDEN
DENVER  UNITED STATES CO HENDERSON
DENVER  UNITED STATES CO LAFAYETTE
DENVER  UNITED STATES CO LAKEWOOD
DENVER  UNITED STATES CO LITTLETON
DENVER  UNITED STATES CO LONGMONT
DENVER  UNITED STATES CO WESTMINSTER
DENVER  UNITED STATES CO WHEAT RIDGE
DAYVILLE  UNITED STATES CT ABINGTON
DAYVILLE  UNITED STATES CT BALLOUVILLE
DAYVILLE  UNITED STATES CT BROOKLYN
DAYVILLE  UNITED STATES CT CENTRAL VILLAGE
DAYVILLE  UNITED STATES CT DANIELSON
DAYVILLE  UNITED STATES CT DAYVILLE
DAYVILLE  UNITED STATES CT EAST KILLINGLY
DAYVILLE  UNITED STATES CT MOOSUP
DAYVILLE  UNITED STATES CT NORTH GROSVENORDALE
DAYVILLE  UNITED STATES CT POMFRET
DAYVILLE  UNITED STATES CT PUTNAM
DAYVILLE  UNITED STATES CT ROGERS
DAYVILLE  UNITED STATES CT SOUTH WOODSTOCK
DAYVILLE  UNITED STATES CT STERLING
DAYVILLE  UNITED STATES CT THOMPSON
DAYVILLE  UNITED STATES CT WAUREGAN
DAYVILLE  UNITED STATES CT WOODSTOCK
WASHINGTON  UNITED STATES DC WASHINGTON
DOVER  UNITED STATES DE BRIDGEVILLE
DOVER  UNITED STATES DE CAMDEN WYOMING
DOVER  UNITED STATES DE DOVER
DOVER UNITED STATES DE DOVER AIR FORCE BASE
DOVER  UNITED STATES DE SEAFORD
PHILADELPHIA PHILADELPHIA UNITED STATES DE CLAYMONT
PHILADELPHIA PHILADELPHIA UNITED STATES DE WILMINGTON
FORT MCCOY  UNITED STATES FL FORT MCCOY
GAINESVILLE  UNITED STATES FL EARLETON
GAINESVILLE  UNITED STATES FL GAINESVILLE
GAINESVILLE  UNITED STATES FL WALDO
JACKSONVILLE JACKSONVILLE UNITED STATES FL ATLANTIC BEACH
JACKSONVILLE JACKSONVILLE UNITED STATES FL BRYCEVILLE
JACKSONVILLE JACKSONVILLE UNITED STATES FL CALLAHAN
JACKSONVILLE JACKSONVILLE UNITED STATES FL FERNANDINA BEACH
JACKSONVILLE JACKSONVILLE UNITED STATES FL GLEN SAINT MARY
JACKSONVILLE JACKSONVILLE UNITED STATES FL GREEN COVE SPRINGS
JACKSONVILLE JACKSONVILLE UNITED STATES FL HILLIARD
JACKSONVILLE JACKSONVILLE UNITED STATES FL JACKSONVILLE
JACKSONVILLE JACKSONVILLE UNITED STATES FL LAWTEY
JACKSONVILLE JACKSONVILLE UNITED STATES FL MACCLENNY
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JACKSONVILLE JACKSONVILLE UNITED STATES FL MIDDLEBURG
JACKSONVILLE JACKSONVILLE UNITED STATES FL NEPTUNE BEACH
JACKSONVILLE JACKSONVILLE UNITED STATES FL ORANGE PARK
JACKSONVILLE JACKSONVILLE UNITED STATES FL PONTE VEDRA BEACH
JACKSONVILLE JACKSONVILLE UNITED STATES FL RAIFORD
JACKSONVILLE JACKSONVILLE UNITED STATES FL SAINT AUGUSTINE
JACKSONVILLE JACKSONVILLE UNITED STATES FL STARKE
JACKSONVILLE JACKSONVILLE UNITED STATES FL YULEE
LAKE WALES  UNITED STATES FL LAKE WALES
MELBOURNE PORT CANAVERAL UNITED STATES FL CAPE CANAVERAL
MELBOURNE PORT CANAVERAL UNITED STATES FL MELBOURNE
MELBOURNE PORT CANAVERAL UNITED STATES FL PATRICK AIR FORCE BASE
MELBOURNE PORT CANAVERAL UNITED STATES FL PORT CANAVERAL
MIAMI MIAMI ZONE 2 UNITED STATES FL DANIA
MIAMI MIAMI ZONE 2 UNITED STATES FL DEERFIELD BEACH
MIAMI MIAMI ZONE 2 UNITED STATES FL FORT LAUDERDALE
MIAMI MIAMI ZONE 2 UNITED STATES FL HALLANDALE
MIAMI MIAMI ZONE 1 UNITED STATES FL HIALEAH
MIAMI MIAMI ZONE 2 UNITED STATES FL HOLLYWOOD
MIAMI MIAMI ZONE 1 UNITED STATES FL HOMESTEAD
MIAMI MIAMI ZONE 1 UNITED STATES FL MIAMI
MIAMI MIAMI ZONE 2 UNITED STATES FL POMPANO BEACH
ORLANDO  UNITED STATES FL ALTAMONTE SPRINGS
ORLANDO  UNITED STATES FL APOPKA
ORLANDO  UNITED STATES FL ASTATULA
ORLANDO  UNITED STATES FL CASSELBERRY
ORLANDO  UNITED STATES FL CLERMONT
ORLANDO  UNITED STATES FL GOLDENROD
ORLANDO  UNITED STATES FL GOTHA
ORLANDO  UNITED STATES FL HOWEY IN THE HILLS
ORLANDO  UNITED STATES FL KILLARNEY
ORLANDO  UNITED STATES FL KISSIMMEE
ORLANDO  UNITED STATES FL LAKE MARY
ORLANDO  UNITED STATES FL LAKE MONROE
ORLANDO  UNITED STATES FL LONGWOOD
ORLANDO  UNITED STATES FL MAITLAND
ORLANDO  UNITED STATES FL MONTVERDE
ORLANDO  UNITED STATES FL MOUNT DORA
ORLANDO  UNITED STATES FL OAKLAND
ORLANDO  UNITED STATES FL OCOEE
ORLANDO  UNITED STATES FL ORLANDO
ORLANDO  UNITED STATES FL OVIEDO
ORLANDO  UNITED STATES FL PLYMOUTH
ORLANDO  UNITED STATES FL SANFORD
ORLANDO  UNITED STATES FL TAVARES
ORLANDO  UNITED STATES FL WINDERMERE
ORLANDO  UNITED STATES FL WINTER GARDEN
ORLANDO  UNITED STATES FL WINTER PARK
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ORLANDO  UNITED STATES FL WINTER SPRINGS
ORLANDO  UNITED STATES FL YALAHA
ORLANDO  UNITED STATES FL ZELLWOOD
PENSACOLA  UNITED STATES FL EGLIN AIR FORCE BASE
PENSACOLA  UNITED STATES FL HURLBURT FIELD
PENSACOLA  UNITED STATES FL PENSACOLA
TAMPA  UNITED STATES FL BALM
TAMPA  UNITED STATES FL BAY PINES
TAMPA  UNITED STATES FL BRADENTON
TAMPA  UNITED STATES FL BRANDON
TAMPA  UNITED STATES FL CLEARWATER
TAMPA  UNITED STATES FL CLEARWATER BEACH
TAMPA  UNITED STATES FL CRYSTAL BEACH
TAMPA  UNITED STATES FL DOVER
TAMPA  UNITED STATES FL DUNEDIN
TAMPA  UNITED STATES FL GIBSONTON
TAMPA  UNITED STATES FL LAND O LAKES
TAMPA  UNITED STATES FL LARGO
TAMPA  UNITED STATES FL LUTZ
TAMPA  UNITED STATES FL MANGO
TAMPA  UNITED STATES FL ODESSA
TAMPA  UNITED STATES FL OLDSMAR
TAMPA  UNITED STATES FL OZONA
TAMPA  UNITED STATES FL PALM HARBOR
TAMPA  UNITED STATES FL PLANT CITY
TAMPA  UNITED STATES FL RIVERVIEW
TAMPA  UNITED STATES FL RUSKIN
TAMPA  UNITED STATES FL SAFETY HARBOR
TAMPA  UNITED STATES FL SAINT PETERSBURG
TAMPA  UNITED STATES FL SEFFNER
TAMPA  UNITED STATES FL SUN CITY
TAMPA  UNITED STATES FL SYDNEY
TAMPA  UNITED STATES FL TAMPA
TAMPA  UNITED STATES FL THONOTOSASSA
TAMPA  UNITED STATES FL VALRICO
TYNDALL AFB  UNITED STATES FL PANAMA CITY
TYNDALL AFB  UNITED STATES FL SUNNYSIDE
TYNDALL AFB UNITED STATES FL TYNDALL AIR FORCE BASE
ALBANY  UNITED STATES GA ALBANY
ALBANY  UNITED STATES GA BACONTON
ALBANY  UNITED STATES GA CAMILLA
ALBANY  UNITED STATES GA DAWSON
ALBANY  UNITED STATES GA DOERUN
ALBANY  UNITED STATES GA HARTSFIELD
ALBANY  UNITED STATES GA LEARY
ALBANY  UNITED STATES GA MOULTRIE
ALBANY  UNITED STATES GA NEWTON
ALBANY  UNITED STATES GA POULAN
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ALBANY  UNITED STATES GA SALE CITY
ALBANY  UNITED STATES GA SYLVESTER
ATLANTA  UNITED STATES GA ALPHARETTA
ATLANTA  UNITED STATES GA ATLANTA
ATLANTA  UNITED STATES GA AUSTELL
ATLANTA  UNITED STATES GA AVONDALE ESTATES
ATLANTA  UNITED STATES GA CLARKSTON
ATLANTA  UNITED STATES GA COLLEGE PARK
ATLANTA  UNITED STATES GA CONLEY
ATLANTA  UNITED STATES GA DECATUR
ATLANTA  UNITED STATES GA DOUGLASVILLE
ATLANTA  UNITED STATES GA DULUTH
ATLANTA  UNITED STATES GA ELLENWOOD
ATLANTA  UNITED STATES GA FAIRBURN
ATLANTA  UNITED STATES GA FOREST PARK
ATLANTA  UNITED STATES GA LAWRENCEVILLE
ATLANTA  UNITED STATES GA LILBURN
ATLANTA  UNITED STATES GA LITHIA SPRINGS
ATLANTA  UNITED STATES GA MABLETON
ATLANTA  UNITED STATES GA MARIETTA
ATLANTA  UNITED STATES GA MORROW
ATLANTA  UNITED STATES GA NORCROSS
ATLANTA  UNITED STATES GA PALMETTO
ATLANTA  UNITED STATES GA REX
ATLANTA  UNITED STATES GA RIVERDALE
ATLANTA  UNITED STATES GA ROSWELL
ATLANTA  UNITED STATES GA SCOTTDALE
ATLANTA  UNITED STATES GA SMYRNA
ATLANTA  UNITED STATES GA STONE MOUNTAIN
ATLANTA  UNITED STATES GA SUWANEE
ATLANTA  UNITED STATES GA TUCKER
ATLANTA  UNITED STATES GA UNION CITY
AUGUSTA  UNITED STATES GA AUGUSTA
AUGUSTA  UNITED STATES GA EVANS
AUGUSTA  UNITED STATES GA FORT GORDON
AUGUSTA  UNITED STATES GA GROVETOWN
BLUE RIDGE  UNITED STATES GA BLUE RIDGE
COLUMBUS  UNITED STATES GA CATAULA
COLUMBUS  UNITED STATES GA COLUMBUS
COLUMBUS  UNITED STATES GA FORT BENNING
COLUMBUS  UNITED STATES GA FORTSON
COLUMBUS  UNITED STATES GA MIDLAND
DALTON  UNITED STATES GA CHATSWORTH
DALTON  UNITED STATES GA DALTON
DALTON  UNITED STATES GA RINGGOLD
DALTON  UNITED STATES GA ROCKY FACE
DALTON  UNITED STATES GA TUNNEL HILL
DALTON  UNITED STATES GA VARNELL
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DUBLIN  UNITED STATES GA DUBLIN
GAINESVILLE  UNITED STATES GA GAINESVILLE
GAINESVILLE  UNITED STATES GA PENDERGRASS
JACKSONVILLE JACKSONVILLE UNITED STATES GA SAINT GEORGE
JACKSONVILLE JACKSONVILLE UNITED STATES GA SAINT MARYS
MACON  UNITED STATES GA FORT VALLEY
MACON  UNITED STATES GA MACON
MACON UNITED STATES GA ROBINS AIR FORCE BASE
MACON  UNITED STATES GA UNADILLA
MACON  UNITED STATES GA WARNER ROBINS
ROME  UNITED STATES GA CALHOUN
ROME  UNITED STATES GA CARTERSVILLE
ROME  UNITED STATES GA CEDARTOWN
ROME  UNITED STATES GA ROME
SAVANNAH SAVANNAH UNITED STATES GA BLOOMINGDALE
SAVANNAH SAVANNAH UNITED STATES GA FORT STEWART
SAVANNAH SAVANNAH UNITED STATES GA POOLER
SAVANNAH SAVANNAH UNITED STATES GA RICHMOND HILL
SAVANNAH SAVANNAH UNITED STATES GA SAVANNAH
VALDOSTA  UNITED STATES GA VALDOSTA
CEDAR RAPIDS  UNITED STATES IA CEDAR RAPIDS
CEDAR RAPIDS  UNITED STATES IA ELY
CEDAR RAPIDS  UNITED STATES IA FAIRFAX
CEDAR RAPIDS  UNITED STATES IA HIAWATHA
CEDAR RAPIDS  UNITED STATES IA MARION
CEDAR RAPIDS  UNITED STATES IA ROBINS
CEDAR RAPIDS  UNITED STATES IA SWISHER
CEDAR RAPIDS  UNITED STATES IA TODDVILLE
DENISON  UNITED STATES IA ARION
DENISON  UNITED STATES IA DENISON
DENISON  UNITED STATES IA DOW CITY
DENISON  UNITED STATES IA SCHLESWIG
DENISON  UNITED STATES IA VAIL
JOHNSTON  UNITED STATES IA JOHNSTON
LAURENS  UNITED STATES IA LAURENS
OMAHA  UNITED STATES IA CARTER LAKE
OMAHA  UNITED STATES IA COUNCIL BLUFFS
OMAHA  UNITED STATES IA CRESCENT
OMAHA  UNITED STATES IA HONEY CREEK
QUAD CITIES  UNITED STATES IA BETTENDORF
QUAD CITIES  UNITED STATES IA BLUE GRASS
QUAD CITIES  UNITED STATES IA BUFFALO
QUAD CITIES  UNITED STATES IA DAVENPORT
QUAD CITIES  UNITED STATES IA DONAHUE
QUAD CITIES  UNITED STATES IA ELDRIDGE
QUAD CITIES  UNITED STATES IA LE CLAIRE
QUAD CITIES  UNITED STATES IA LONG GROVE
QUAD CITIES  UNITED STATES IA MC CAUSLAND
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QUAD CITIES  UNITED STATES IA MONTPELIER
QUAD CITIES  UNITED STATES IA PLEASANT VALLEY
QUAD CITIES  UNITED STATES IA PRINCETON
QUAD CITIES  UNITED STATES IA STOCKTON
QUAD CITIES  UNITED STATES IA WALCOTT
SIOUX CITY  UNITED STATES IA SIOUX CITY
STORM LAKE  UNITED STATES IA STORM LAKE
BOISE  UNITED STATES ID BOISE
BOISE  UNITED STATES ID EAGLE
BOISE  UNITED STATES ID KUNA
BOISE  UNITED STATES ID MERIDIAN
BURLEY  UNITED STATES ID BURLEY
BURLEY  UNITED STATES ID HEYBURN
CALDWELL  UNITED STATES ID CALDWELL
CALDWELL  UNITED STATES ID GREENLEAF
CALDWELL  UNITED STATES ID HOMEDALE
CALDWELL  UNITED STATES ID HUSTON
CALDWELL  UNITED STATES ID MARSING
CALDWELL  UNITED STATES ID MOSCOW
CALDWELL  UNITED STATES ID NAMPA
CALDWELL  UNITED STATES ID NOTUS
CALDWELL  UNITED STATES ID PARMA
CALDWELL  UNITED STATES ID STAR
CALDWELL  UNITED STATES ID WILDER
IDAHO FALLS  UNITED STATES ID IDAHO FALLS
CHICAGO  UNITED STATES IL ADDISON
CHICAGO  UNITED STATES IL AMF OHARE
CHICAGO  UNITED STATES IL ANTIOCH
CHICAGO  UNITED STATES IL ARLINGTON HEIGHTS
CHICAGO  UNITED STATES IL AURORA
CHICAGO  UNITED STATES IL BARRINGTON
CHICAGO  UNITED STATES IL BARTLETT
CHICAGO  UNITED STATES IL BELLWOOD
CHICAGO  UNITED STATES IL BENSENVILLE
CHICAGO  UNITED STATES IL BERKELEY
CHICAGO  UNITED STATES IL BERWYN
CHICAGO  UNITED STATES IL BLOOMINGDALE
CHICAGO  UNITED STATES IL BLUE ISLAND
CHICAGO  UNITED STATES IL BOLINGBROOK
CHICAGO  UNITED STATES IL BRIDGEVIEW
CHICAGO  UNITED STATES IL BROOKFIELD
CHICAGO  UNITED STATES IL BUFFALO GROVE
CHICAGO  UNITED STATES IL BURBANK
CHICAGO  UNITED STATES IL CALUMET CITY
CHICAGO  UNITED STATES IL CAROL STREAM
CHICAGO  UNITED STATES IL CARPENTERSVILLE
CHICAGO  UNITED STATES IL CHICAGO
CHICAGO  UNITED STATES IL CHICAGO HEIGHTS

Page 38 of 82



Universal Service Contract - 9
Exhibit 3-PWS, Attachment 4-City Groups

Revision 7 (Effective 15-JAN-2022)
CHICAGO  UNITED STATES IL CHICAGO RIDGE
CHICAGO  UNITED STATES IL CICERO
CHICAGO  UNITED STATES IL CLARENDON HILLS
CHICAGO  UNITED STATES IL COUNTRY CLUB HILLS
CHICAGO  UNITED STATES IL CRETE
CHICAGO  UNITED STATES IL DEERFIELD
CHICAGO  UNITED STATES IL DES PLAINES
CHICAGO  UNITED STATES IL DOLTON
CHICAGO  UNITED STATES IL DOWNERS GROVE
CHICAGO  UNITED STATES IL ELGIN
CHICAGO  UNITED STATES IL ELK GROVE VILLAGE
CHICAGO  UNITED STATES IL ELMHURST
CHICAGO  UNITED STATES IL EVANSTON
CHICAGO  UNITED STATES IL EVERGREEN PARK
CHICAGO  UNITED STATES IL FLOSSMOOR
CHICAGO  UNITED STATES IL FOREST PARK
CHICAGO  UNITED STATES IL FORT SHERIDAN
CHICAGO  UNITED STATES IL FOX LAKE
CHICAGO  UNITED STATES IL FOX RIVER GROVE
CHICAGO  UNITED STATES IL FRANKFORT
CHICAGO  UNITED STATES IL FRANKLIN PARK
CHICAGO  UNITED STATES IL GLEN ELLYN
CHICAGO  UNITED STATES IL GLENCOE
CHICAGO  UNITED STATES IL GLENDALE HEIGHTS
CHICAGO  UNITED STATES IL GLENVIEW
CHICAGO  UNITED STATES IL GLENWOOD
CHICAGO  UNITED STATES IL GRAYSLAKE
CHICAGO  UNITED STATES IL GREAT LAKES
CHICAGO  UNITED STATES IL GURNEE
CHICAGO  UNITED STATES IL HARVEY
CHICAGO  UNITED STATES IL HAZEL CREST
CHICAGO  UNITED STATES IL HICKORY HILLS
CHICAGO  UNITED STATES IL HIGHLAND PARK
CHICAGO  UNITED STATES IL HIGHWOOD
CHICAGO  UNITED STATES IL HILLSIDE
CHICAGO  UNITED STATES IL HINES
CHICAGO  UNITED STATES IL HINSDALE
CHICAGO  UNITED STATES IL HOMETOWN
CHICAGO  UNITED STATES IL HOMEWOOD
CHICAGO  UNITED STATES IL INGLESIDE
CHICAGO  UNITED STATES IL ISLAND LAKE
CHICAGO  UNITED STATES IL ITASCA
CHICAGO  UNITED STATES IL JOLIET
CHICAGO  UNITED STATES IL JUSTICE
CHICAGO  UNITED STATES IL KENILWORTH
CHICAGO  UNITED STATES IL LA GRANGE
CHICAGO  UNITED STATES IL LAKE BLUFF
CHICAGO  UNITED STATES IL LAKE FOREST
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CHICAGO  UNITED STATES IL LAKE VILLA
CHICAGO  UNITED STATES IL LAKE ZURICH
CHICAGO  UNITED STATES IL LANSING
CHICAGO  UNITED STATES IL LEMONT
CHICAGO  UNITED STATES IL LIBERTYVILLE
CHICAGO  UNITED STATES IL LINCOLNSHIRE
CHICAGO  UNITED STATES IL LISLE
CHICAGO  UNITED STATES IL LOCKPORT
CHICAGO  UNITED STATES IL LOMBARD
CHICAGO  UNITED STATES IL LYONS
CHICAGO  UNITED STATES IL MATTESON
CHICAGO  UNITED STATES IL MAYWOOD
CHICAGO  UNITED STATES IL MCCOOK
CHICAGO  UNITED STATES IL MEDINAH
CHICAGO  UNITED STATES IL MELROSE PARK
CHICAGO  UNITED STATES IL MIDLOTHIAN
CHICAGO  UNITED STATES IL MOKENA
CHICAGO  UNITED STATES IL MONEE
CHICAGO  UNITED STATES IL MONTGOMERY
CHICAGO  UNITED STATES IL MORTON GROVE
CHICAGO  UNITED STATES IL MOUNT PROSPECT
CHICAGO  UNITED STATES IL MUNDELEIN
CHICAGO  UNITED STATES IL NAPERVILLE
CHICAGO  UNITED STATES IL NEW LENOX
CHICAGO  UNITED STATES IL NORTH CHICAGO
CHICAGO  UNITED STATES IL NORTHBROOK
CHICAGO  UNITED STATES IL OAK FOREST
CHICAGO  UNITED STATES IL OAK LAWN
CHICAGO  UNITED STATES IL OAK PARK
CHICAGO  UNITED STATES IL OLYMPIA FIELDS
CHICAGO  UNITED STATES IL ORLAND PARK
CHICAGO UNITED STATES IL OSWEGO
CHICAGO  UNITED STATES IL PALATINE
CHICAGO  UNITED STATES IL PALOS HEIGHTS
CHICAGO  UNITED STATES IL PALOS HILLS
CHICAGO  UNITED STATES IL PALOS PARK
CHICAGO  UNITED STATES IL PARK FOREST
CHICAGO  UNITED STATES IL PARK RIDGE
CHICAGO  UNITED STATES IL PLAINFIELD
CHICAGO  UNITED STATES IL POSEN
CHICAGO  UNITED STATES IL PROSPECT HEIGHTS
CHICAGO  UNITED STATES IL RICHTON PARK
CHICAGO  UNITED STATES IL RIVER FOREST
CHICAGO  UNITED STATES IL RIVER GROVE
CHICAGO  UNITED STATES IL RIVERDALE
CHICAGO  UNITED STATES IL RIVERSIDE
CHICAGO  UNITED STATES IL ROBBINS
CHICAGO  UNITED STATES IL ROLLING MEADOWS
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CHICAGO UNITED STATES IL ROMEOVILLE
CHICAGO  UNITED STATES IL ROSELLE
CHICAGO  UNITED STATES IL ROUND LAKE
CHICAGO  UNITED STATES IL SCHAUMBURG
CHICAGO  UNITED STATES IL SCHILLER PARK
CHICAGO  UNITED STATES IL SKOKIE
CHICAGO  UNITED STATES IL SOUTH ELGIN
CHICAGO  UNITED STATES IL SOUTH HOLLAND
CHICAGO  UNITED STATES IL STEGER
CHICAGO  UNITED STATES IL STONE PARK
CHICAGO  UNITED STATES IL STREAMWOOD
CHICAGO  UNITED STATES IL SUMMIT ARGO
CHICAGO  UNITED STATES IL TECHNY
CHICAGO  UNITED STATES IL THORNTON
CHICAGO  UNITED STATES IL TINLEY PARK
CHICAGO  UNITED STATES IL VERNON HILLS
CHICAGO  UNITED STATES IL VILLA PARK
CHICAGO  UNITED STATES IL WADSWORTH
CHICAGO  UNITED STATES IL WARRENVILLE
CHICAGO  UNITED STATES IL WAUCONDA
CHICAGO  UNITED STATES IL WAUKEGAN
CHICAGO  UNITED STATES IL WEST CHICAGO
CHICAGO  UNITED STATES IL WESTCHESTER
CHICAGO  UNITED STATES IL WESTERN SPRINGS
CHICAGO  UNITED STATES IL WESTMONT
CHICAGO  UNITED STATES IL WHEATON
CHICAGO  UNITED STATES IL WHEELING
CHICAGO  UNITED STATES IL WILLOW SPRINGS
CHICAGO  UNITED STATES IL WILMETTE
CHICAGO  UNITED STATES IL WINFIELD
CHICAGO  UNITED STATES IL WINNETKA
CHICAGO  UNITED STATES IL WINTHROP HARBOR
CHICAGO  UNITED STATES IL WOOD DALE
CHICAGO  UNITED STATES IL WORTH
CHICAGO  UNITED STATES IL ZION
KANKAKEE  UNITED STATES IL KANKAKEE
QUAD CITIES  UNITED STATES IL ANDALUSIA
QUAD CITIES  UNITED STATES IL ANDOVER
QUAD CITIES  UNITED STATES IL BARSTOW
QUAD CITIES  UNITED STATES IL CARBON CLIFF
QUAD CITIES  UNITED STATES IL COAL VALLEY
QUAD CITIES  UNITED STATES IL COLONA
QUAD CITIES  UNITED STATES IL CORDOVA
QUAD CITIES  UNITED STATES IL GENESEO
QUAD CITIES  UNITED STATES IL HAMPTON
QUAD CITIES  UNITED STATES IL HILLSDALE
QUAD CITIES  UNITED STATES IL LYNN CENTER
QUAD CITIES  UNITED STATES IL MATHERVILLE
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QUAD CITIES  UNITED STATES IL MILAN
QUAD CITIES  UNITED STATES IL MOLINE
QUAD CITIES  UNITED STATES IL ORION
QUAD CITIES  UNITED STATES IL OSCO
QUAD CITIES  UNITED STATES IL PORT BYRON
QUAD CITIES  UNITED STATES IL PREEMPTION
QUAD CITIES  UNITED STATES IL RAPIDS CITY
QUAD CITIES  UNITED STATES IL REYNOLDS
QUAD CITIES  UNITED STATES IL ROCK ISLAND
QUAD CITIES  UNITED STATES IL SHERRARD
QUAD CITIES  UNITED STATES IL SILVIS
QUAD CITIES  UNITED STATES IL TAYLOR RIDGE
ROCKFORD  UNITED STATES IL BELVIDERE
ROCKFORD  UNITED STATES IL DE KALB
ROCKFORD  UNITED STATES IL GENOA
ROCKFORD  UNITED STATES IL ROCHELLE
ROCKFORD  UNITED STATES IL ROCKFORD
ROCKFORD  UNITED STATES IL SYCAMORE
SPRINGFIELD  UNITED STATES IL SPRINGFIELD
ST LOUIS  UNITED STATES IL ALTON
ST LOUIS  UNITED STATES IL BELLEVILLE
ST LOUIS  UNITED STATES IL BETHALTO
ST LOUIS  UNITED STATES IL CASEYVILLE
ST LOUIS  UNITED STATES IL COLLINSVILLE
ST LOUIS  UNITED STATES IL COLUMBIA
ST LOUIS  UNITED STATES IL COTTAGE HILLS
ST LOUIS  UNITED STATES IL DUPO
ST LOUIS  UNITED STATES IL EAST ALTON
ST LOUIS  UNITED STATES IL EAST CARONDELET
ST LOUIS  UNITED STATES IL EAST SAINT LOUIS
ST LOUIS  UNITED STATES IL EDWARDSVILLE
ST LOUIS  UNITED STATES IL FAIRVIEW HEIGHTS
ST LOUIS  UNITED STATES IL GLEN CARBON
ST LOUIS  UNITED STATES IL GRANITE CITY
ST LOUIS  UNITED STATES IL HARTFORD
ST LOUIS  UNITED STATES IL MADISON
ST LOUIS  UNITED STATES IL MILLSTADT
ST LOUIS  UNITED STATES IL ROXANA
ST LOUIS  UNITED STATES IL VENICE
ST LOUIS  UNITED STATES IL WOOD RIVER
CHICAGO  UNITED STATES IN CEDAR LAKE
CHICAGO  UNITED STATES IN CROWN POINT
CHICAGO  UNITED STATES IN DYER
CHICAGO  UNITED STATES IN EAST CHICAGO
CHICAGO  UNITED STATES IN GARY
CHICAGO  UNITED STATES IN GRIFFITH
CHICAGO  UNITED STATES IN HAMMOND
CHICAGO  UNITED STATES IN HOBART
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CHICAGO  UNITED STATES IN MERRILLVILLE
CHICAGO  UNITED STATES IN MUNSTER
CHICAGO  UNITED STATES IN SAINT JOHN
CHICAGO  UNITED STATES IN SCHERERVILLE
CHICAGO  UNITED STATES IN WHITING
CORYDON  UNITED STATES IN CENTRAL
CORYDON  UNITED STATES IN CORYDON
CORYDON  UNITED STATES IN CRANDALL
CORYDON  UNITED STATES IN DEPAUW
CORYDON  UNITED STATES IN MARENGO
CORYDON  UNITED STATES IN NEW MIDDLETOWN
CORYDON  UNITED STATES IN NEW SALISBURY
CORYDON  UNITED STATES IN RAMSEY
CRANE  UNITED STATES IN CRANE
EVANSVILLE  UNITED STATES IN EVANSVILLE
FERDINAND  UNITED STATES IN FERDINAND
INDIANAPOLIS  UNITED STATES IN BEECH GROVE
INDIANAPOLIS  UNITED STATES IN CAMBY
INDIANAPOLIS  UNITED STATES IN CARMEL
INDIANAPOLIS  UNITED STATES IN FISHERS
INDIANAPOLIS  UNITED STATES IN GREENWOOD
INDIANAPOLIS  UNITED STATES IN INDIANAPOLIS
INDIANAPOLIS  UNITED STATES IN MC CORDSVILLE
INDIANAPOLIS  UNITED STATES IN NEW PALESTINE
INDIANAPOLIS  UNITED STATES IN NOBLESVILLE
INDIANAPOLIS  UNITED STATES IN WEST NEWTON
LOUISVILLE  UNITED STATES IN ELIZABETH
LOUISVILLE  UNITED STATES IN JEFFERSONVILLE
LOUISVILLE  UNITED STATES IN LANESVILLE
LOUISVILLE  UNITED STATES IN NEW ALBANY
LOUISVILLE  UNITED STATES IN SELLERSBURG
SOUTH BEND  UNITED STATES IN MISHAWAKA
SOUTH BEND  UNITED STATES IN SOUTH BEND
FORT RILEY  UNITED STATES KS FORT RILEY
FORT RILEY  UNITED STATES KS JUNCTION CITY
FORT RILEY  UNITED STATES KS MANHATTAN
FORT RILEY  UNITED STATES KS OGDEN
KANSAS CITY  UNITED STATES KS BASEHOR
KANSAS CITY  UNITED STATES KS BONNER SPRINGS
KANSAS CITY  UNITED STATES KS FORT LEAVENWORTH
KANSAS CITY  UNITED STATES KS KANSAS CITY
KANSAS CITY  UNITED STATES KS LANSING
KANSAS CITY  UNITED STATES KS LEAVENWORTH
KANSAS CITY  UNITED STATES KS LINWOOD
KANSAS CITY  UNITED STATES KS OLATHE
KANSAS CITY  UNITED STATES KS SHAWNEE MISSION
KANSAS CITY  UNITED STATES KS SPRING HILL
KANSAS CITY  UNITED STATES KS STILWELL
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SALINA  UNITED STATES KS SALINA
CINCINNATI  UNITED STATES KY BELLEVUE
CINCINNATI  UNITED STATES KY COVINGTON
CINCINNATI  UNITED STATES KY DAYTON
CINCINNATI  UNITED STATES KY ERLANGER
CINCINNATI  UNITED STATES KY FLORENCE
CINCINNATI  UNITED STATES KY FORT MITCHELL
CINCINNATI  UNITED STATES KY FORT THOMAS
CINCINNATI  UNITED STATES KY HEBRON
CINCINNATI  UNITED STATES KY LATONIA
CINCINNATI  UNITED STATES KY MELBOURNE
CINCINNATI  UNITED STATES KY NEWPORT
CINCINNATI  UNITED STATES KY SILVER GROVE
FORT CAMPBELL  UNITED STATES KY FORT CAMPBELL
FORT CAMPBELL  UNITED STATES KY LA FAYETTE
LEXINGTON  UNITED STATES KY GEORGETOWN
LEXINGTON  UNITED STATES KY KEENE
LEXINGTON  UNITED STATES KY LEXINGTON
LEXINGTON  UNITED STATES KY MIDWAY
LEXINGTON  UNITED STATES KY NICHOLASVILLE
LEXINGTON  UNITED STATES KY RICHMOND
LEXINGTON  UNITED STATES KY VERSAILLES
LOUISVILLE  UNITED STATES KY BARDSTOWN
LOUISVILLE  UNITED STATES KY BROOKS
LOUISVILLE  UNITED STATES KY CLERMONT
LOUISVILLE  UNITED STATES KY CRESTWOOD
LOUISVILLE  UNITED STATES KY FAIRDALE
LOUISVILLE  UNITED STATES KY FINCHVILLE
LOUISVILLE  UNITED STATES KY FISHERVILLE
LOUISVILLE  UNITED STATES KY FORT KNOX
LOUISVILLE  UNITED STATES KY LEBANON JUNCTION
LOUISVILLE  UNITED STATES KY LOUISVILLE
LOUISVILLE  UNITED STATES KY MOUNT WASHINGTON
LOUISVILLE  UNITED STATES KY PROSPECT
LOUISVILLE  UNITED STATES KY RADCLIFF
LOUISVILLE  UNITED STATES KY SHEPHERDSVILLE
LOUISVILLE  UNITED STATES KY SIMPSONVILLE
LOUISVILLE  UNITED STATES KY WEST POINT
FORT POLK  UNITED STATES LA FORT POLK
FORT POLK  UNITED STATES LA FULLERTON
FORT POLK  UNITED STATES LA HICKS
FORT POLK  UNITED STATES LA LACAMP
LAFAYETTE  UNITED STATES LA LAFAYETTE
LAKE CHARLES LAKE CHARLES UNITED STATES LA LAKE CHARLES
NEW ORLEANS NEW ORLEANS UNITED STATES LA AMA
NEW ORLEANS NEW ORLEANS UNITED STATES LA ARABI
NEW ORLEANS NEW ORLEANS UNITED STATES LA CHALMETTE
NEW ORLEANS NEW ORLEANS UNITED STATES LA DESTREHAN
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NEW ORLEANS NEW ORLEANS UNITED STATES LA GRETNA
NEW ORLEANS NEW ORLEANS UNITED STATES LA HARVEY
NEW ORLEANS NEW ORLEANS UNITED STATES LA KENNER
NEW ORLEANS NEW ORLEANS UNITED STATES LA LULING
NEW ORLEANS NEW ORLEANS UNITED STATES LA MARRERO
NEW ORLEANS NEW ORLEANS UNITED STATES LA MERAUX
NEW ORLEANS NEW ORLEANS UNITED STATES LA METAIRIE
NEW ORLEANS NEW ORLEANS UNITED STATES LA NEW ORLEANS
NEW ORLEANS NEW ORLEANS UNITED STATES LA SAINT ROSE
NEW ORLEANS NEW ORLEANS UNITED STATES LA VIOLET
NEW ORLEANS NEW ORLEANS UNITED STATES LA WESTWEGO
SHREVEPORT  UNITED STATES LA BARKSDALE AIR FORCE BASE
SHREVEPORT  UNITED STATES LA SHREVEPORT
BOSTON BOSTON UNITED STATES MA ABINGTON
BOSTON BOSTON UNITED STATES MA ALLSTON
BOSTON BOSTON UNITED STATES MA ARLINGTON
BOSTON BOSTON UNITED STATES MA AUBURNDALE
BOSTON BOSTON UNITED STATES MA AVON
BOSTON BOSTON UNITED STATES MA BEDFORD
BOSTON BOSTON UNITED STATES MA BELMONT
BOSTON BOSTON UNITED STATES MA BEVERLY
BOSTON BOSTON UNITED STATES MA BOSTON
BOSTON BOSTON UNITED STATES MA BRAINTREE
BOSTON BOSTON UNITED STATES MA BRIGHTON
BOSTON BOSTON UNITED STATES MA BROCKTON
BOSTON BOSTON UNITED STATES MA BROOKLINE
BOSTON BOSTON UNITED STATES MA BURLINGTON
BOSTON BOSTON UNITED STATES MA CAMBRIDGE
BOSTON BOSTON UNITED STATES MA CANTON
BOSTON BOSTON UNITED STATES MA CHARLESTOWN
BOSTON BOSTON UNITED STATES MA CHELSEA
BOSTON BOSTON UNITED STATES MA CHESTNUT HILL
BOSTON BOSTON UNITED STATES MA COHASSET
BOSTON BOSTON UNITED STATES MA CONCORD
BOSTON BOSTON UNITED STATES MA DANVERS
BOSTON BOSTON UNITED STATES MA DEDHAM
BOSTON BOSTON UNITED STATES MA DORCHESTER
BOSTON BOSTON UNITED STATES MA DOVER
BOSTON BOSTON UNITED STATES MA EAST WALPOLE
BOSTON BOSTON UNITED STATES MA EVERETT
BOSTON BOSTON UNITED STATES MA HANOVER
BOSTON BOSTON UNITED STATES MA HINGHAM
BOSTON BOSTON UNITED STATES MA HOLBROOK
BOSTON BOSTON UNITED STATES MA HULL
BOSTON BOSTON UNITED STATES MA HYDE PARK
BOSTON BOSTON UNITED STATES MA JAMAICA PLAIN
BOSTON BOSTON UNITED STATES MA LEXINGTON
BOSTON BOSTON UNITED STATES MA LINCOLN
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BOSTON BOSTON UNITED STATES MA LYNN
BOSTON BOSTON UNITED STATES MA LYNNFIELD
BOSTON BOSTON UNITED STATES MA MALDEN
BOSTON BOSTON UNITED STATES MA MARBLEHEAD
BOSTON BOSTON UNITED STATES MA MATTAPAN
BOSTON BOSTON UNITED STATES MA MEDFIELD
BOSTON BOSTON UNITED STATES MA MEDFORD
BOSTON BOSTON UNITED STATES MA MELROSE
BOSTON BOSTON UNITED STATES MA MIDDLETON
BOSTON BOSTON UNITED STATES MA MILLIS
BOSTON BOSTON UNITED STATES MA MILTON
BOSTON BOSTON UNITED STATES MA NAHANT
BOSTON BOSTON UNITED STATES MA NATICK
BOSTON BOSTON UNITED STATES MA NEEDHAM
BOSTON BOSTON UNITED STATES MA NEWTON
BOSTON BOSTON UNITED STATES MA NORFOLK
BOSTON BOSTON UNITED STATES MA NORTH EASTON
BOSTON BOSTON UNITED STATES MA NORTH READING
BOSTON BOSTON UNITED STATES MA NORWELL
BOSTON BOSTON UNITED STATES MA NORWOOD
BOSTON BOSTON UNITED STATES MA PEABODY
BOSTON BOSTON UNITED STATES MA QUINCY
BOSTON BOSTON UNITED STATES MA RANDOLPH
BOSTON BOSTON UNITED STATES MA READING
BOSTON BOSTON UNITED STATES MA REVERE
BOSTON BOSTON UNITED STATES MA ROCKLAND
BOSTON BOSTON UNITED STATES MA ROSLINDALE
BOSTON BOSTON UNITED STATES MA ROXBURY
BOSTON BOSTON UNITED STATES MA SALEM
BOSTON BOSTON UNITED STATES MA SAUGUS
BOSTON BOSTON UNITED STATES MA SCITUATE
BOSTON BOSTON UNITED STATES MA SHARON
BOSTON BOSTON UNITED STATES MA SHERBORN
BOSTON BOSTON UNITED STATES MA SOMERVILLE
BOSTON BOSTON UNITED STATES MA SOUTH WALPOLE
BOSTON BOSTON UNITED STATES MA STONEHAM
BOSTON BOSTON UNITED STATES MA STOUGHTON
BOSTON BOSTON UNITED STATES MA SWAMPSCOTT
BOSTON BOSTON UNITED STATES MA WABAN
BOSTON BOSTON UNITED STATES MA WAKEFIELD
BOSTON BOSTON UNITED STATES MA WALPOLE
BOSTON BOSTON UNITED STATES MA WALTHAM
BOSTON BOSTON UNITED STATES MA WATERTOWN
BOSTON BOSTON UNITED STATES MA WAYLAND
BOSTON BOSTON UNITED STATES MA WELLESLEY
BOSTON BOSTON UNITED STATES MA WENHAM
BOSTON BOSTON UNITED STATES MA WEST ROXBURY
BOSTON BOSTON UNITED STATES MA WESTON
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BOSTON BOSTON UNITED STATES MA WESTWOOD
BOSTON BOSTON UNITED STATES MA WEYMOUTH
BOSTON BOSTON UNITED STATES MA WHITMAN
BOSTON BOSTON UNITED STATES MA WILMINGTON
BOSTON BOSTON UNITED STATES MA WINCHESTER
BOSTON BOSTON UNITED STATES MA WINTHROP
BOSTON BOSTON UNITED STATES MA WOBURN
NEW BEDFORD  UNITED STATES MA NEW BEDFORD
PROVIDENCE  UNITED STATES MA ATTLEBORO
PROVIDENCE  UNITED STATES MA RAYNHAM
PROVIDENCE  UNITED STATES MA TAUNTON
WESTBORO  UNITED STATES MA FAYVILLE
WESTBORO  UNITED STATES MA GRAFTON
WESTBORO  UNITED STATES MA HOPKINTON
WESTBORO  UNITED STATES MA NORTH GRAFTON
WESTBORO  UNITED STATES MA NORTHBOROUGH
WESTBORO  UNITED STATES MA SHREWSBURY
WESTBORO  UNITED STATES MA SOUTHBOROUGH
WESTBORO  UNITED STATES MA UPTON
WESTBORO  UNITED STATES MA WESTBOROUGH
WESTBORO  UNITED STATES MA WORCESTER
BALTIMORE BALTIMORE UNITED STATES MD ABINGDON
BALTIMORE BALTIMORE UNITED STATES MD ANNAPOLIS
BALTIMORE BALTIMORE UNITED STATES MD ANNAPOLIS JUNCTION
BALTIMORE BALTIMORE UNITED STATES MD ARNOLD
BALTIMORE BALTIMORE UNITED STATES MD BALDWIN
BALTIMORE BALTIMORE UNITED STATES MD BALTIMORE
BALTIMORE BALTIMORE UNITED STATES MD BEL AIR
BALTIMORE BALTIMORE UNITED STATES MD BELCAMP
BALTIMORE BALTIMORE UNITED STATES MD BRADSHAW
BALTIMORE BALTIMORE UNITED STATES MD COCKEYSVILLE
BALTIMORE BALTIMORE UNITED STATES MD COLUMBIA
BALTIMORE BALTIMORE UNITED STATES MD CROWNSVILLE
BALTIMORE BALTIMORE UNITED STATES MD EDGEWOOD
BALTIMORE BALTIMORE UNITED STATES MD ELLICOTT CITY
BALTIMORE BALTIMORE UNITED STATES MD FALLSTON
BALTIMORE BALTIMORE UNITED STATES MD FORK
BALTIMORE BALTIMORE UNITED STATES MD FORT GEORGE G MEADE
BALTIMORE BALTIMORE UNITED STATES MD GIBSON ISLAND
BALTIMORE BALTIMORE UNITED STATES MD GLEN ARM
BALTIMORE BALTIMORE UNITED STATES MD GLEN BURNIE
BALTIMORE BALTIMORE UNITED STATES MD GLYNDON
BALTIMORE BALTIMORE UNITED STATES MD HALETHORPE
BALTIMORE BALTIMORE UNITED STATES MD HANOVER
BALTIMORE BALTIMORE UNITED STATES MD HUNT VALLEY
BALTIMORE BALTIMORE UNITED STATES MD HYDES
BALTIMORE BALTIMORE UNITED STATES MD JESSUP
BALTIMORE BALTIMORE UNITED STATES MD JOPPA
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BALTIMORE BALTIMORE UNITED STATES MD KINGSVILLE
BALTIMORE BALTIMORE UNITED STATES MD LINTHICUM HEIGHTS
BALTIMORE BALTIMORE UNITED STATES MD LUTHERVILLE TIMONIUM
BALTIMORE BALTIMORE UNITED STATES MD MARRIOTTSVILLE
BALTIMORE BALTIMORE UNITED STATES MD MILLERSVILLE
BALTIMORE BALTIMORE UNITED STATES MD OWINGS MILLS
BALTIMORE BALTIMORE UNITED STATES MD PASADENA
BALTIMORE BALTIMORE UNITED STATES MD PERRY HALL
BALTIMORE BALTIMORE UNITED STATES MD PHOENIX
BALTIMORE BALTIMORE UNITED STATES MD RANDALLSTOWN
BALTIMORE BALTIMORE UNITED STATES MD REISTERSTOWN
BALTIMORE BALTIMORE UNITED STATES MD ROSEDALE
BALTIMORE BALTIMORE UNITED STATES MD SAVAGE
BALTIMORE BALTIMORE UNITED STATES MD SEVERN
BALTIMORE BALTIMORE UNITED STATES MD SEVERNA PARK
BALTIMORE BALTIMORE UNITED STATES MD SPARKS GLENCOE
BALTIMORE BALTIMORE UNITED STATES MD UPPER FALLS
BALTIMORE BALTIMORE UNITED STATES MD WEST FRIENDSHIP
BALTIMORE BALTIMORE UNITED STATES MD WHITE MARSH
BALTIMORE BALTIMORE UNITED STATES MD WOODSTOCK
BALTIMORE BALTIMORE UNITED STATES MD ELK RIDGE
POCOMOKE CITY  UNITED STATES MD BETHLEHEM
POCOMOKE CITY  UNITED STATES MD FEDERALSBURG
POCOMOKE CITY  UNITED STATES MD HURLOCK
POCOMOKE CITY  UNITED STATES MD POCOMOKE CITY
POCOMOKE CITY  UNITED STATES MD PRESTON
POCOMOKE CITY  UNITED STATES MD RHODESDALE
SOLOMONS  UNITED STATES MD PATUXENT RIVER
SOLOMONS  UNITED STATES MD SOLOMONS
WASHINGTON  UNITED STATES MD ANDREWS AIR FORCE BASE
WASHINGTON  UNITED STATES MD ASHTON
WASHINGTON  UNITED STATES MD BELTSVILLE
WASHINGTON  UNITED STATES MD BETHESDA
WASHINGTON  UNITED STATES MD BLADENSBURG
WASHINGTON  UNITED STATES MD BOWIE
WASHINGTON  UNITED STATES MD BRENTWOOD
WASHINGTON  UNITED STATES MD BURTONSVILLE
WASHINGTON  UNITED STATES MD CABIN JOHN
WASHINGTON  UNITED STATES MD CAPITOL HEIGHTS
WASHINGTON  UNITED STATES MD CHELTENHAM
WASHINGTON  UNITED STATES MD CHEVY CHASE
WASHINGTON  UNITED STATES MD CLINTON
WASHINGTON  UNITED STATES MD COLLEGE PARK
WASHINGTON  UNITED STATES MD CROFTON
WASHINGTON  UNITED STATES MD DAVIDSONVILLE
WASHINGTON  UNITED STATES MD DISTRICT HEIGHTS
WASHINGTON  UNITED STATES MD FORT WASHINGTON
WASHINGTON  UNITED STATES MD FULTON
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WASHINGTON  UNITED STATES MD GAMBRILLS
WASHINGTON  UNITED STATES MD GLEN ECHO
WASHINGTON  UNITED STATES MD GLENN DALE
WASHINGTON  UNITED STATES MD GREENBELT
WASHINGTON  UNITED STATES MD HYATTSVILLE
WASHINGTON  UNITED STATES MD KENSINGTON
WASHINGTON  UNITED STATES MD LANHAM
WASHINGTON  UNITED STATES MD LAUREL
WASHINGTON  UNITED STATES MD MOUNT RAINIER
WASHINGTON  UNITED STATES MD ODENTON
WASHINGTON  UNITED STATES MD OXON HILL
WASHINGTON  UNITED STATES MD POTOMAC
WASHINGTON  UNITED STATES MD RIVERDALE
WASHINGTON  UNITED STATES MD ROCKVILLE
WASHINGTON  UNITED STATES MD SANDY SPRING
WASHINGTON  UNITED STATES MD SILVER SPRING
WASHINGTON  UNITED STATES MD SPENCERVILLE
WASHINGTON  UNITED STATES MD SUITLAND
WASHINGTON  UNITED STATES MD TAKOMA PARK
WASHINGTON  UNITED STATES MD TEMPLE HILLS
WASHINGTON  UNITED STATES MD UPPER MARLBORO
FORT KENT  UNITED STATES ME FORT KENT
LIMESTONE  UNITED STATES ME EASTON
LIMESTONE  UNITED STATES ME LIMESTONE
PORTLAND  UNITED STATES ME PORTLAND
CADILLAC  UNITED STATES MI CADILLAC
CADILLAC  UNITED STATES MI MANTON
COLOMA  UNITED STATES MI BENTON HARBOR
COLOMA  UNITED STATES MI COLOMA
COLOMA  UNITED STATES MI COVERT
COLOMA  UNITED STATES MI HAGAR SHORES
COLOMA  UNITED STATES MI HARTFORD
COLOMA  UNITED STATES MI WATERVLIET
DETROIT  UNITED STATES MI ALLEN PARK
DETROIT  UNITED STATES MI AUBURN HILLS
DETROIT  UNITED STATES MI BELLEVILLE
DETROIT  UNITED STATES MI BERKLEY
DETROIT  UNITED STATES MI BIRMINGHAM
DETROIT  UNITED STATES MI BLOOMFIELD HILLS
DETROIT  UNITED STATES MI CANTON
DETROIT  UNITED STATES MI CARLETON
DETROIT  UNITED STATES MI CENTER LINE
DETROIT  UNITED STATES MI CLAWSON
DETROIT  UNITED STATES MI CLINTON
DETROIT  UNITED STATES MI DEARBORN
DETROIT  UNITED STATES MI DEARBORN HEIGHTS
DETROIT  UNITED STATES MI DETROIT
DETROIT  UNITED STATES MI EASTPOINTE

Page 49 of 82



Universal Service Contract - 9
Exhibit 3-PWS, Attachment 4-City Groups

Revision 7 (Effective 15-JAN-2022)
DETROIT  UNITED STATES MI ECORSE
DETROIT  UNITED STATES MI FARMINGTON
DETROIT  UNITED STATES MI FERNDALE
DETROIT  UNITED STATES MI FLAT ROCK
DETROIT  UNITED STATES MI FRANKLIN
DETROIT  UNITED STATES MI FRASER
DETROIT  UNITED STATES MI GARDEN CITY
DETROIT  UNITED STATES MI GROSSE ILE
DETROIT  UNITED STATES MI GROSSE POINTE
DETROIT  UNITED STATES MI HARPER WOODS
DETROIT  UNITED STATES MI HARRISON TOWNSHIP
DETROIT  UNITED STATES MI HAZEL PARK
DETROIT  UNITED STATES MI HUNTINGTON WOODS
DETROIT  UNITED STATES MI INKSTER
DETROIT  UNITED STATES MI KEEGO HARBOR
DETROIT  UNITED STATES MI LINCOLN PARK
DETROIT  UNITED STATES MI LIVONIA
DETROIT  UNITED STATES MI MACOMB
DETROIT  UNITED STATES MI MADISON HEIGHTS
DETROIT  UNITED STATES MI MELVINDALE
DETROIT  UNITED STATES MI MOUNT CLEMENS
DETROIT  UNITED STATES MI NEW BOSTON
DETROIT  UNITED STATES MI NORTHVILLE
DETROIT  UNITED STATES MI NOVI
DETROIT  UNITED STATES MI OAK PARK
DETROIT  UNITED STATES MI PLEASANT RIDGE
DETROIT  UNITED STATES MI PLYMOUTH
DETROIT  UNITED STATES MI PONTIAC
DETROIT  UNITED STATES MI REDFORD
DETROIT  UNITED STATES MI RIVER ROUGE
DETROIT  UNITED STATES MI ROCHESTER
DETROIT  UNITED STATES MI ROCKWOOD
DETROIT  UNITED STATES MI ROMULUS
DETROIT  UNITED STATES MI ROSEVILLE
DETROIT  UNITED STATES MI ROYAL OAK
DETROIT  UNITED STATES MI SAINT CLAIR SHORES
DETROIT  UNITED STATES MI SOUTH ROCKWOOD
DETROIT  UNITED STATES MI SOUTHFIELD
DETROIT  UNITED STATES MI SOUTHGATE
DETROIT  UNITED STATES MI STERLING HEIGHTS
DETROIT  UNITED STATES MI TAYLOR
DETROIT  UNITED STATES MI TRENTON
DETROIT  UNITED STATES MI TROY
DETROIT  UNITED STATES MI UTICA
DETROIT  UNITED STATES MI WALLED LAKE
DETROIT  UNITED STATES MI WARREN
DETROIT  UNITED STATES MI WATERFORD
DETROIT  UNITED STATES MI WAYNE
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DETROIT  UNITED STATES MI WEST BLOOMFIELD
DETROIT  UNITED STATES MI WESTLAND
DETROIT  UNITED STATES MI WIXOM
DETROIT  UNITED STATES MI WYANDOTTE
DETROIT  UNITED STATES MI YPSILANTI
GRAND RAPIDS  UNITED STATES MI ADA
GRAND RAPIDS  UNITED STATES MI ALLENDALE
GRAND RAPIDS  UNITED STATES MI BELMONT
GRAND RAPIDS  UNITED STATES MI BYRON CENTER
GRAND RAPIDS  UNITED STATES MI COMSTOCK PARK
GRAND RAPIDS  UNITED STATES MI COOPERSVILLE
GRAND RAPIDS  UNITED STATES MI GRAND HAVEN
GRAND RAPIDS  UNITED STATES MI GRAND RAPIDS
GRAND RAPIDS  UNITED STATES MI GRANDVILLE
GRAND RAPIDS  UNITED STATES MI HOLLAND
GRAND RAPIDS  UNITED STATES MI HUDSONVILLE
GRAND RAPIDS  UNITED STATES MI JENISON
GRAND RAPIDS  UNITED STATES MI MARNE
GRAND RAPIDS  UNITED STATES MI WEST OLIVE
GRAND RAPIDS  UNITED STATES MI ZEELAND
TRAVERSE CITY  UNITED STATES MI ELK RAPIDS
TRAVERSE CITY  UNITED STATES MI TRAVERSE CITY
LAKEVILLE  UNITED STATES MN ELKO
LAKEVILLE  UNITED STATES MN FARMINGTON
LAKEVILLE  UNITED STATES MN LAKEVILLE
LAKEVILLE  UNITED STATES MN NEW MARKET
LAKEVILLE  UNITED STATES MN PRIOR LAKE
LAKEVILLE  UNITED STATES MN ROSEMOUNT
MINNEAPOLIS  UNITED STATES MN BURNSVILLE
MINNEAPOLIS  UNITED STATES MN CHAMPLIN
MINNEAPOLIS  UNITED STATES MN CIRCLE PINES
MINNEAPOLIS  UNITED STATES MN EDEN PRAIRIE
MINNEAPOLIS  UNITED STATES MN GAYLORD
MINNEAPOLIS  UNITED STATES MN HOPKINS
MINNEAPOLIS  UNITED STATES MN MENDOTA
MINNEAPOLIS  UNITED STATES MN MINNEAPOLIS
MINNEAPOLIS  UNITED STATES MN MONTICELLO
MINNEAPOLIS  UNITED STATES MN OSSEO
MINNEAPOLIS  UNITED STATES MN SAINT PAUL
MINNEAPOLIS  UNITED STATES MN SAVAGE
MINNEAPOLIS  UNITED STATES MN SOUTH SAINT PAUL
MINNEAPOLIS  UNITED STATES MN WAYZATA
PERHAM  UNITED STATES MN PERHAM
ROCHESTER  UNITED STATES MN OWATONNA
ROCHESTER  UNITED STATES MN PLAINVIEW
ROCHESTER  UNITED STATES MN ROCHESTER
BONNE TERRE  UNITED STATES MO BONNE TERRE
KANSAS CITY  UNITED STATES MO BELTON
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KANSAS CITY  UNITED STATES MO BLUE SPRINGS
KANSAS CITY  UNITED STATES MO BUCKNER
KANSAS CITY  UNITED STATES MO CAMDEN POINT
KANSAS CITY  UNITED STATES MO DEARBORN
KANSAS CITY  UNITED STATES MO EDGERTON
KANSAS CITY  UNITED STATES MO EXCELSIOR SPRINGS
KANSAS CITY  UNITED STATES MO GRAIN VALLEY
KANSAS CITY  UNITED STATES MO GRANDVIEW
KANSAS CITY  UNITED STATES MO GREENWOOD
KANSAS CITY  UNITED STATES MO HOLT
KANSAS CITY  UNITED STATES MO INDEPENDENCE
KANSAS CITY  UNITED STATES MO KANSAS CITY
KANSAS CITY  UNITED STATES MO KEARNEY
KANSAS CITY  UNITED STATES MO LEES SUMMIT
KANSAS CITY  UNITED STATES MO LIBERTY
KANSAS CITY  UNITED STATES MO OAK GROVE
KANSAS CITY  UNITED STATES MO PLATTE CITY
KANSAS CITY  UNITED STATES MO RAYMORE
KANSAS CITY  UNITED STATES MO SIBLEY
KANSAS CITY  UNITED STATES MO SMITHVILLE
KANSAS CITY  UNITED STATES MO TRIMBLE
ST LOUIS  UNITED STATES MO ARNOLD
ST LOUIS  UNITED STATES MO BALLWIN
ST LOUIS  UNITED STATES MO BRIDGETON
ST LOUIS  UNITED STATES MO CHESTERFIELD
ST LOUIS  UNITED STATES MO EARTH CITY
ST LOUIS  UNITED STATES MO FENTON
ST LOUIS  UNITED STATES MO FLORISSANT
ST LOUIS  UNITED STATES MO HAZELWOOD
ST LOUIS  UNITED STATES MO HIGH RIDGE
ST LOUIS  UNITED STATES MO MARYLAND HEIGHTS
ST LOUIS  UNITED STATES MO SAINT ANN
ST LOUIS  UNITED STATES MO SAINT LOUIS
ST LOUIS  UNITED STATES MO VALLEY PARK
ST LOUIS  UNITED STATES MO WEST ALTON
CALHOUN CITY  UNITED STATES MS BIG CREEK
CALHOUN CITY  UNITED STATES MS CALHOUN CITY
CALHOUN CITY  UNITED STATES MS DERMA
CALHOUN CITY  UNITED STATES MS HOUSTON
CALHOUN CITY  UNITED STATES MS PITTSBORO
CALHOUN CITY  UNITED STATES MS SLATE SPRING
CALHOUN CITY  UNITED STATES MS VARDAMAN
GULFPORT GULFPORT UNITED STATES MS BAY SAINT LOUIS
GULFPORT GULFPORT UNITED STATES MS BILOXI
GULFPORT GULFPORT UNITED STATES MS GULFPORT
GULFPORT GULFPORT UNITED STATES MS LONG BEACH
HATTIESBURG  UNITED STATES MS BEAUMONT
HATTIESBURG  UNITED STATES MS BROOKLYN
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HATTIESBURG  UNITED STATES MS HATTIESBURG
HATTIESBURG  UNITED STATES MS WIGGINS
HAZELHURST  UNITED STATES MS HAZLEHURST
LELAND  UNITED STATES MS GREENVILLE
LELAND  UNITED STATES MS LELAND
MEMPHIS  UNITED STATES MS BYHALIA
MEMPHIS  UNITED STATES MS HERNANDO
MEMPHIS  UNITED STATES MS HORN LAKE
MEMPHIS  UNITED STATES MS LAKE CORMORANT
MEMPHIS  UNITED STATES MS NESBIT
MEMPHIS  UNITED STATES MS OLIVE BRANCH
MEMPHIS  UNITED STATES MS SOUTHAVEN
MEMPHIS  UNITED STATES MS WALLS
NEW ALBANY  UNITED STATES MS BLUE MOUNTAIN
NEW ALBANY  UNITED STATES MS MYRTLE
NEW ALBANY  UNITED STATES MS NEW ALBANY
PICAYUNE  UNITED STATES MS PICAYUNE
TUPELO  UNITED STATES MS PONTOTOC
TUPELO  UNITED STATES MS TUPELO
TUPELO  UNITED STATES MS VERONA
WEST POINT  UNITED STATES MS WEST POINT
ASHEBORO  UNITED STATES NC ASHEBORO
ASHEBORO  UNITED STATES NC CEDAR FALLS
ASHEBORO  UNITED STATES NC FRANKLINVILLE
ASHEBORO  UNITED STATES NC RANDLEMAN
CAMP LEJEUNE  UNITED STATES NC CAMP LEJEUNE
CAMP LEJEUNE  UNITED STATES NC JACKSONVILLE
CHARLOTTE  UNITED STATES NC CHARLOTTE
CHARLOTTE  UNITED STATES NC CONCORD
CHARLOTTE  UNITED STATES NC MONROE
DURHAM  UNITED STATES NC APEX
DURHAM  UNITED STATES NC BYNUM
DURHAM  UNITED STATES NC CARY
DURHAM  UNITED STATES NC CHAPEL HILL
DURHAM  UNITED STATES NC DURHAM
DURHAM  UNITED STATES NC GARNER
DURHAM  UNITED STATES NC KNIGHTDALE
DURHAM  UNITED STATES NC MORRISVILLE
DURHAM  UNITED STATES NC RALEIGH
FAYETTEVILLE  UNITED STATES NC DUNN
FAYETTEVILLE  UNITED STATES NC FAYETTEVILLE
FAYETTEVILLE  UNITED STATES NC FORT BRAGG
FAYETTEVILLE  UNITED STATES NC LILLINGTON
FAYETTEVILLE  UNITED STATES NC POPE AIR FORCE BASE
FAYETTEVILLE  UNITED STATES NC SANFORD
FAYETTEVILLE  UNITED STATES NC SPRING LAKE
FAYETTEVILLE  UNITED STATES NC VASS
HICKORY  UNITED STATES NC BOOMER
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HICKORY  UNITED STATES NC CATAWBA
HICKORY  UNITED STATES NC CLAREMONT
HICKORY  UNITED STATES NC COLLETTSVILLE
HICKORY  UNITED STATES NC CONNELLYS SPRINGS
HICKORY  UNITED STATES NC CONOVER
HICKORY  UNITED STATES NC GRANITE FALLS
HICKORY  UNITED STATES NC HARMONY
HICKORY  UNITED STATES NC HICKORY
HICKORY  UNITED STATES NC HIDDENITE
HICKORY  UNITED STATES NC HUDSON
HICKORY  UNITED STATES NC LENOIR
HICKORY  UNITED STATES NC MAIDEN
HICKORY  UNITED STATES NC MORAVIAN FALLS
HICKORY  UNITED STATES NC NEWTON
HICKORY  UNITED STATES NC OLIN
HICKORY  UNITED STATES NC SHERRILLS FORD
HICKORY  UNITED STATES NC STATESVILLE
HICKORY  UNITED STATES NC STONY POINT
HICKORY  UNITED STATES NC TAYLORSVILLE
HICKORY  UNITED STATES NC TERRELL
HICKORY  UNITED STATES NC TROUTMAN
HICKORY  UNITED STATES NC UNION GROVE
HICKORY  UNITED STATES NC VALDESE
HIGH POINT  UNITED STATES NC GREENSBORO
HIGH POINT  UNITED STATES NC HIGH POINT
HIGH POINT  UNITED STATES NC JAMESTOWN
HIGH POINT  UNITED STATES NC LEXINGTON
HIGH POINT  UNITED STATES NC LINWOOD
HIGH POINT  UNITED STATES NC SALISBURY
HIGH POINT  UNITED STATES NC SOPHIA
HIGH POINT  UNITED STATES NC SPENCER
HIGH POINT  UNITED STATES NC THOMASVILLE
HIGH POINT  UNITED STATES NC TRINITY
LUMBERTON  UNITED STATES NC LUMBERTON
MOREHEAD CITY  UNITED STATES NC ATLANTIC BEACH
MOREHEAD CITY  UNITED STATES NC BEAUFORT
MOREHEAD CITY  UNITED STATES NC CHERRY POINT
MOREHEAD CITY  UNITED STATES NC GLOUCESTER
MOREHEAD CITY  UNITED STATES NC HARKERS ISLAND
MOREHEAD CITY  UNITED STATES NC HAVELOCK
MOREHEAD CITY  UNITED STATES NC MARSHALLBERG
MOREHEAD CITY  UNITED STATES NC MOREHEAD CITY
MOREHEAD CITY  UNITED STATES NC NEWPORT
MOREHEAD CITY  UNITED STATES NC SALTER PATH
MOREHEAD CITY  UNITED STATES NC SMYRNA
MOREHEAD CITY  UNITED STATES NC WILLISTON
REIDSVILLE  UNITED STATES NC EDEN
REIDSVILLE  UNITED STATES NC REIDSVILLE
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WINSTON-SALEM  UNITED STATES NC ADVANCE
WINSTON-SALEM  UNITED STATES NC BELEWS CREEK
WINSTON-SALEM  UNITED STATES NC CLEMMONS
WINSTON-SALEM  UNITED STATES NC COLFAX
WINSTON-SALEM  UNITED STATES NC KERNERSVILLE
WINSTON-SALEM  UNITED STATES NC LEWISVILLE
WINSTON-SALEM  UNITED STATES NC OAK RIDGE
WINSTON-SALEM  UNITED STATES NC PFAFFTOWN
WINSTON-SALEM  UNITED STATES NC RURAL HALL
WINSTON-SALEM  UNITED STATES NC TOBACCOVILLE
WINSTON-SALEM  UNITED STATES NC WALKERTOWN
WINSTON-SALEM  UNITED STATES NC WINSTON SALEM
FARGO  UNITED STATES ND FARGO
OMAHA  UNITED STATES NE ARLINGTON
OMAHA  UNITED STATES NE BELLEVUE
OMAHA  UNITED STATES NE BENNINGTON
OMAHA  UNITED STATES NE ELKHORN
OMAHA  UNITED STATES NE FORT CALHOUN
OMAHA  UNITED STATES NE LAVISTA
OMAHA  UNITED STATES NE OMAHA
OMAHA  UNITED STATES NE PAPILLION
OMAHA  UNITED STATES NE RICHFIELD
OMAHA  UNITED STATES NE SPRINGFIELD
WAKEFIELD  UNITED STATES NE WAKEFIELD
LISBON  UNITED STATES NH LISBON
SALEM  UNITED STATES NH MANCHESTER
SALEM  UNITED STATES NH NASHUA
SALEM  UNITED STATES NH SALEM
FORT DIX UNITED STATES NJ JOINT BASE MCGUIRE DIX LAKEHURST
NEW YORK NEW YORK UNITED STATES NJ ALLENDALE
NEW YORK NEW YORK UNITED STATES NJ ALLENHURST
NEW YORK NEW YORK UNITED STATES NJ ALPINE
NEW YORK NEW YORK UNITED STATES NJ ASBURY PARK
NEW YORK NEW YORK UNITED STATES NJ ATLANTIC HIGHLANDS
NEW YORK NEW YORK UNITED STATES NJ AVENEL
NEW YORK NEW YORK UNITED STATES NJ BASKING RIDGE
NEW YORK NEW YORK UNITED STATES NJ BAYONNE
NEW YORK NEW YORK UNITED STATES NJ BEDMINSTER
NEW YORK NEW YORK UNITED STATES NJ BELFORD
NEW YORK NEW YORK UNITED STATES NJ BELLE MEAD
NEW YORK NEW YORK UNITED STATES NJ BELLEVILLE
NEW YORK NEW YORK UNITED STATES NJ BERGENFIELD
NEW YORK NEW YORK UNITED STATES NJ BERKELEY HEIGHTS
NEW YORK NEW YORK UNITED STATES NJ BERNARDSVILLE
NEW YORK NEW YORK UNITED STATES NJ BLOOMFIELD
NEW YORK NEW YORK UNITED STATES NJ BOGOTA
NEW YORK NEW YORK UNITED STATES NJ BOONTON
NEW YORK NEW YORK UNITED STATES NJ BOUND BROOK
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NEW YORK NEW YORK UNITED STATES NJ BRIDGEWATER
NEW YORK NEW YORK UNITED STATES NJ BUDD LAKE
NEW YORK NEW YORK UNITED STATES NJ BUTLER
NEW YORK NEW YORK UNITED STATES NJ CALDWELL
NEW YORK NEW YORK UNITED STATES NJ CARLSTADT
NEW YORK NEW YORK UNITED STATES NJ CARTERET
NEW YORK NEW YORK UNITED STATES NJ CEDAR GROVE
NEW YORK NEW YORK UNITED STATES NJ CEDAR KNOLLS
NEW YORK NEW YORK UNITED STATES NJ CHATHAM
NEW YORK NEW YORK UNITED STATES NJ CHESTER
NEW YORK NEW YORK UNITED STATES NJ CLARK
NEW YORK NEW YORK UNITED STATES NJ CLIFFSIDE PARK
NEW YORK NEW YORK UNITED STATES NJ CLIFFWOOD
NEW YORK NEW YORK UNITED STATES NJ CLIFTON
NEW YORK NEW YORK UNITED STATES NJ CLOSTER
NEW YORK NEW YORK UNITED STATES NJ COLONIA
NEW YORK NEW YORK UNITED STATES NJ COLTS NECK
NEW YORK NEW YORK UNITED STATES NJ CRANFORD
NEW YORK NEW YORK UNITED STATES NJ CRESSKILL
NEW YORK NEW YORK UNITED STATES NJ DAYTON
NEW YORK NEW YORK UNITED STATES NJ DEAL
NEW YORK NEW YORK UNITED STATES NJ DEMAREST
NEW YORK NEW YORK UNITED STATES NJ DENVILLE
NEW YORK NEW YORK UNITED STATES NJ DOVER
NEW YORK NEW YORK UNITED STATES NJ DUMONT
NEW YORK NEW YORK UNITED STATES NJ DUNELLEN
NEW YORK NEW YORK UNITED STATES NJ EAST BRUNSWICK
NEW YORK NEW YORK UNITED STATES NJ EAST HANOVER
NEW YORK NEW YORK UNITED STATES NJ EAST ORANGE
NEW YORK NEW YORK UNITED STATES NJ EAST RUTHERFORD
NEW YORK NEW YORK UNITED STATES NJ EATONTOWN
NEW YORK NEW YORK UNITED STATES NJ EDGEWATER
NEW YORK NEW YORK UNITED STATES NJ EDISON
NEW YORK NEW YORK UNITED STATES NJ ELIZABETH
NEW YORK NEW YORK UNITED STATES NJ ELMWOOD PARK
NEW YORK NEW YORK UNITED STATES NJ EMERSON
NEW YORK NEW YORK UNITED STATES NJ ENGLEWOOD
NEW YORK NEW YORK UNITED STATES NJ ENGLEWOOD CLIFFS
NEW YORK NEW YORK UNITED STATES NJ ENGLISHTOWN
NEW YORK NEW YORK UNITED STATES NJ ESSEX FELLS
NEW YORK NEW YORK UNITED STATES NJ FAIR HAVEN
NEW YORK NEW YORK UNITED STATES NJ FAIR LAWN
NEW YORK NEW YORK UNITED STATES NJ FAIRFIELD
NEW YORK NEW YORK UNITED STATES NJ FAIRVIEW
NEW YORK NEW YORK UNITED STATES NJ FANWOOD
NEW YORK NEW YORK UNITED STATES NJ FAR HILLS
NEW YORK NEW YORK UNITED STATES NJ FLANDERS
NEW YORK NEW YORK UNITED STATES NJ FLORHAM PARK
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NEW YORK NEW YORK UNITED STATES NJ FORDS
NEW YORK NEW YORK UNITED STATES NJ FORT LEE
NEW YORK NEW YORK UNITED STATES NJ FORT MONMOUTH
NEW YORK NEW YORK UNITED STATES NJ FRANKLIN PARK
NEW YORK NEW YORK UNITED STATES NJ GARFIELD
NEW YORK NEW YORK UNITED STATES NJ GARWOOD
NEW YORK NEW YORK UNITED STATES NJ GILLETTE
NEW YORK NEW YORK UNITED STATES NJ GLADSTONE
NEW YORK NEW YORK UNITED STATES NJ GLEN RIDGE
NEW YORK NEW YORK UNITED STATES NJ GLEN ROCK
NEW YORK NEW YORK UNITED STATES NJ GREEN VILLAGE
NEW YORK NEW YORK UNITED STATES NJ HACKENSACK
NEW YORK NEW YORK UNITED STATES NJ HALEDON
NEW YORK NEW YORK UNITED STATES NJ HARRINGTON PARK
NEW YORK NEW YORK UNITED STATES NJ HARRISON
NEW YORK NEW YORK UNITED STATES NJ HASBROUCK HEIGHTS
NEW YORK NEW YORK UNITED STATES NJ HAWORTH
NEW YORK NEW YORK UNITED STATES NJ HAWTHORNE
NEW YORK NEW YORK UNITED STATES NJ HAZLET
NEW YORK NEW YORK UNITED STATES NJ HELMETTA
NEW YORK NEW YORK UNITED STATES NJ HIGHLAND PARK
NEW YORK NEW YORK UNITED STATES NJ HIGHLANDS
NEW YORK NEW YORK UNITED STATES NJ HILLSDALE
NEW YORK NEW YORK UNITED STATES NJ HILLSIDE
NEW YORK NEW YORK UNITED STATES NJ HO HO KUS
NEW YORK NEW YORK UNITED STATES NJ HOBOKEN
NEW YORK NEW YORK UNITED STATES NJ HOLMDEL
NEW YORK NEW YORK UNITED STATES NJ HOPATCONG
NEW YORK NEW YORK UNITED STATES NJ IRVINGTON
NEW YORK NEW YORK UNITED STATES NJ ISELIN
NEW YORK NEW YORK UNITED STATES NJ JAMESBURG
NEW YORK NEW YORK UNITED STATES NJ JERSEY CITY
NEW YORK NEW YORK UNITED STATES NJ KEANSBURG
NEW YORK NEW YORK UNITED STATES NJ KEARNY
NEW YORK NEW YORK UNITED STATES NJ KEASBEY
NEW YORK NEW YORK UNITED STATES NJ KENDALL PARK
NEW YORK NEW YORK UNITED STATES NJ KENILWORTH
NEW YORK NEW YORK UNITED STATES NJ KENVIL
NEW YORK NEW YORK UNITED STATES NJ KEYPORT
NEW YORK NEW YORK UNITED STATES NJ KINGSTON
NEW YORK NEW YORK UNITED STATES NJ LAKE HIAWATHA
NEW YORK NEW YORK UNITED STATES NJ LAKE HOPATCONG
NEW YORK NEW YORK UNITED STATES NJ LANDING
NEW YORK NEW YORK UNITED STATES NJ LEDGEWOOD
NEW YORK NEW YORK UNITED STATES NJ LEONARDO
NEW YORK NEW YORK UNITED STATES NJ LEONIA
NEW YORK NEW YORK UNITED STATES NJ LINCOLN PARK
NEW YORK NEW YORK UNITED STATES NJ LINCROFT
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NEW YORK NEW YORK UNITED STATES NJ LINDEN
NEW YORK NEW YORK UNITED STATES NJ LITTLE FALLS
NEW YORK NEW YORK UNITED STATES NJ LITTLE FERRY
NEW YORK NEW YORK UNITED STATES NJ LITTLE SILVER
NEW YORK NEW YORK UNITED STATES NJ LIVINGSTON
NEW YORK NEW YORK UNITED STATES NJ LODI
NEW YORK NEW YORK UNITED STATES NJ LONG BRANCH
NEW YORK NEW YORK UNITED STATES NJ LONG VALLEY
NEW YORK NEW YORK UNITED STATES NJ LYNDHURST
NEW YORK NEW YORK UNITED STATES NJ MADISON
NEW YORK NEW YORK UNITED STATES NJ MANVILLE
NEW YORK NEW YORK UNITED STATES NJ MAPLEWOOD
NEW YORK NEW YORK UNITED STATES NJ MARLBORO
NEW YORK NEW YORK UNITED STATES NJ MARTINSVILLE
NEW YORK NEW YORK UNITED STATES NJ MATAWAN
NEW YORK NEW YORK UNITED STATES NJ MAYWOOD
NEW YORK NEW YORK UNITED STATES NJ MENDHAM
NEW YORK NEW YORK UNITED STATES NJ METUCHEN
NEW YORK NEW YORK UNITED STATES NJ MIDDLESEX
NEW YORK NEW YORK UNITED STATES NJ MIDDLETOWN
NEW YORK NEW YORK UNITED STATES NJ MIDLAND PARK
NEW YORK NEW YORK UNITED STATES NJ MILLBURN
NEW YORK NEW YORK UNITED STATES NJ MILLINGTON
NEW YORK NEW YORK UNITED STATES NJ MILLTOWN
NEW YORK NEW YORK UNITED STATES NJ MONMOUTH BEACH
NEW YORK NEW YORK UNITED STATES NJ MONMOUTH JUNCTION
NEW YORK NEW YORK UNITED STATES NJ MONTCLAIR
NEW YORK NEW YORK UNITED STATES NJ MONTVALE
NEW YORK NEW YORK UNITED STATES NJ MONTVILLE
NEW YORK NEW YORK UNITED STATES NJ MOONACHIE
NEW YORK NEW YORK UNITED STATES NJ MORGANVILLE
NEW YORK NEW YORK UNITED STATES NJ MORRIS PLAINS
NEW YORK NEW YORK UNITED STATES NJ MORRISTOWN
NEW YORK NEW YORK UNITED STATES NJ MOUNT ARLINGTON
NEW YORK NEW YORK UNITED STATES NJ MOUNTAIN LAKES
NEW YORK NEW YORK UNITED STATES NJ MOUNTAINSIDE
NEW YORK NEW YORK UNITED STATES NJ NEPTUNE
NEW YORK NEW YORK UNITED STATES NJ NESHANIC STATION
NEW YORK NEW YORK UNITED STATES NJ NETCONG
NEW YORK NEW YORK UNITED STATES NJ NEW BRUNSWICK
NEW YORK NEW YORK UNITED STATES NJ NEW MILFORD
NEW YORK NEW YORK UNITED STATES NJ NEW PROVIDENCE
NEW YORK NEW YORK UNITED STATES NJ NEW VERNON
NEW YORK NEW YORK UNITED STATES NJ NEWARK
NEW YORK NEW YORK UNITED STATES NJ NORTH ARLINGTON
NEW YORK NEW YORK UNITED STATES NJ NORTH BERGEN
NEW YORK NEW YORK UNITED STATES NJ NORTH BRUNSWICK
NEW YORK NEW YORK UNITED STATES NJ NORTHVALE
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NEW YORK NEW YORK UNITED STATES NJ NORWOOD
NEW YORK NEW YORK UNITED STATES NJ NUTLEY
NEW YORK NEW YORK UNITED STATES NJ OAK RIDGE
NEW YORK NEW YORK UNITED STATES NJ OAKHURST
NEW YORK NEW YORK UNITED STATES NJ OCEANPORT
NEW YORK NEW YORK UNITED STATES NJ OLD BRIDGE
NEW YORK NEW YORK UNITED STATES NJ ORADELL
NEW YORK NEW YORK UNITED STATES NJ ORANGE
NEW YORK NEW YORK UNITED STATES NJ PALISADES PARK
NEW YORK NEW YORK UNITED STATES NJ PARAMUS
NEW YORK NEW YORK UNITED STATES NJ PARK RIDGE
NEW YORK NEW YORK UNITED STATES NJ PARLIN
NEW YORK NEW YORK UNITED STATES NJ PARSIPPANY
NEW YORK NEW YORK UNITED STATES NJ PASSAIC
NEW YORK NEW YORK UNITED STATES NJ PATERSON
NEW YORK NEW YORK UNITED STATES NJ PEQUANNOCK
NEW YORK NEW YORK UNITED STATES NJ PERTH AMBOY
NEW YORK NEW YORK UNITED STATES NJ PICATINNY ARSENAL
NEW YORK NEW YORK UNITED STATES NJ PINE BROOK
NEW YORK NEW YORK UNITED STATES NJ PISCATAWAY
NEW YORK NEW YORK UNITED STATES NJ PLAINFIELD
NEW YORK NEW YORK UNITED STATES NJ POMPTON PLAINS
NEW YORK NEW YORK UNITED STATES NJ PORT MONMOUTH
NEW YORK NEW YORK UNITED STATES NJ PORT READING
NEW YORK NEW YORK UNITED STATES NJ PRINCETON
NEW YORK NEW YORK UNITED STATES NJ RAHWAY
NEW YORK NEW YORK UNITED STATES NJ RANDOLPH
NEW YORK NEW YORK UNITED STATES NJ RARITAN
NEW YORK NEW YORK UNITED STATES NJ RED BANK
NEW YORK NEW YORK UNITED STATES NJ RIDGEFIELD
NEW YORK NEW YORK UNITED STATES NJ RIDGEFIELD PARK
NEW YORK NEW YORK UNITED STATES NJ RIDGEWOOD
NEW YORK NEW YORK UNITED STATES NJ RIVER EDGE
NEW YORK NEW YORK UNITED STATES NJ RIVERDALE
NEW YORK NEW YORK UNITED STATES NJ ROCHELLE PARK
NEW YORK NEW YORK UNITED STATES NJ ROCKAWAY
NEW YORK NEW YORK UNITED STATES NJ ROCKY HILL
NEW YORK NEW YORK UNITED STATES NJ ROSELAND
NEW YORK NEW YORK UNITED STATES NJ ROSELLE
NEW YORK NEW YORK UNITED STATES NJ ROSELLE PARK
NEW YORK NEW YORK UNITED STATES NJ RUMSON
NEW YORK NEW YORK UNITED STATES NJ RUTHERFORD
NEW YORK NEW YORK UNITED STATES NJ SADDLE BROOK
NEW YORK NEW YORK UNITED STATES NJ SADDLE RIVER
NEW YORK NEW YORK UNITED STATES NJ SAYREVILLE
NEW YORK NEW YORK UNITED STATES NJ SCOTCH PLAINS
NEW YORK NEW YORK UNITED STATES NJ SECAUCUS
NEW YORK NEW YORK UNITED STATES NJ SEWAREN
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NEW YORK NEW YORK UNITED STATES NJ SHORT HILLS
NEW YORK NEW YORK UNITED STATES NJ SHREWSBURY
NEW YORK NEW YORK UNITED STATES NJ SOMERSET
NEW YORK NEW YORK UNITED STATES NJ SOMERVILLE
NEW YORK NEW YORK UNITED STATES NJ SOUTH AMBOY
NEW YORK NEW YORK UNITED STATES NJ SOUTH BOUND BROOK
NEW YORK NEW YORK UNITED STATES NJ SOUTH HACKENSACK
NEW YORK NEW YORK UNITED STATES NJ SOUTH ORANGE
NEW YORK NEW YORK UNITED STATES NJ SOUTH PLAINFIELD
NEW YORK NEW YORK UNITED STATES NJ SOUTH RIVER
NEW YORK NEW YORK UNITED STATES NJ SPOTSWOOD
NEW YORK NEW YORK UNITED STATES NJ SPRINGFIELD
NEW YORK NEW YORK UNITED STATES NJ STANHOPE
NEW YORK NEW YORK UNITED STATES NJ STIRLING
NEW YORK NEW YORK UNITED STATES NJ SUCCASUNNA
NEW YORK NEW YORK UNITED STATES NJ SUMMIT
NEW YORK NEW YORK UNITED STATES NJ TEANECK
NEW YORK NEW YORK UNITED STATES NJ TENAFLY
NEW YORK NEW YORK UNITED STATES NJ TETERBORO
NEW YORK NEW YORK UNITED STATES NJ TOTOWA
NEW YORK NEW YORK UNITED STATES NJ TOWACO
NEW YORK NEW YORK UNITED STATES NJ UNION
NEW YORK NEW YORK UNITED STATES NJ UNION CITY
NEW YORK NEW YORK UNITED STATES NJ VAUXHALL
NEW YORK NEW YORK UNITED STATES NJ VERONA
NEW YORK NEW YORK UNITED STATES NJ WALDWICK
NEW YORK NEW YORK UNITED STATES NJ WALLINGTON
NEW YORK NEW YORK UNITED STATES NJ WARREN
NEW YORK NEW YORK UNITED STATES NJ WAYNE
NEW YORK NEW YORK UNITED STATES NJ WEST LONG BRANCH
NEW YORK NEW YORK UNITED STATES NJ WEST NEW YORK
NEW YORK NEW YORK UNITED STATES NJ WEST ORANGE
NEW YORK NEW YORK UNITED STATES NJ WESTFIELD
NEW YORK NEW YORK UNITED STATES NJ WESTWOOD
NEW YORK NEW YORK UNITED STATES NJ WHARTON
NEW YORK NEW YORK UNITED STATES NJ WHIPPANY
NEW YORK NEW YORK UNITED STATES NJ WOOD RIDGE
NEW YORK NEW YORK UNITED STATES NJ WOODBRIDGE
NEW YORK NEW YORK UNITED STATES NJ WYCKOFF
PHILADELPHIA PHILADELPHIA UNITED STATES NJ ATCO
PHILADELPHIA PHILADELPHIA UNITED STATES NJ AUDUBON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BARRINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BELLMAWR
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BERLIN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BEVERLY
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BLACKWOOD
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BORDENTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ BRIDGEPORT
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PHILADELPHIA PHILADELPHIA UNITED STATES NJ BURLINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ CAMDEN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ CHERRY HILL
PHILADELPHIA PHILADELPHIA UNITED STATES NJ CLARKSBORO
PHILADELPHIA PHILADELPHIA UNITED STATES NJ CLAYTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ CLEMENTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ COLLINGSWOOD
PHILADELPHIA PHILADELPHIA UNITED STATES NJ COLUMBUS
PHILADELPHIA PHILADELPHIA UNITED STATES NJ COOKSTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ CROSSWICKS
PHILADELPHIA PHILADELPHIA UNITED STATES NJ FLORENCE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ GIBBSBORO
PHILADELPHIA PHILADELPHIA UNITED STATES NJ GIBBSTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ GLASSBORO
PHILADELPHIA PHILADELPHIA UNITED STATES NJ GLENDORA
PHILADELPHIA PHILADELPHIA UNITED STATES NJ GLOUCESTER CITY
PHILADELPHIA PHILADELPHIA UNITED STATES NJ HADDON HEIGHTS
PHILADELPHIA PHILADELPHIA UNITED STATES NJ HADDONFIELD
PHILADELPHIA PHILADELPHIA UNITED STATES NJ JOBSTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ LAMBERTVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ LAWNSIDE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ LUMBERTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MAGNOLIA
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MANTUA
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MAPLE SHADE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MARLTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MEDFORD
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MERCHANTVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MICKLETON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MONROEVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOORESTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOUNT EPHRAIM
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOUNT HOLLY
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOUNT LAUREL
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOUNT ROYAL
PHILADELPHIA PHILADELPHIA UNITED STATES NJ MULLICA HILL
PHILADELPHIA PHILADELPHIA UNITED STATES NJ NATIONAL PARK
PHILADELPHIA PHILADELPHIA UNITED STATES NJ OAKLYN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PALMYRA
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PAULSBORO
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PEDRICKTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PENNINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PENNS GROVE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PENNSAUKEN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PENNSVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ PITMAN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ RIVERSIDE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ RIVERTON
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PHILADELPHIA PHILADELPHIA UNITED STATES NJ ROEBLING
PHILADELPHIA PHILADELPHIA UNITED STATES NJ ROSEMONT
PHILADELPHIA PHILADELPHIA UNITED STATES NJ RUNNEMEDE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ SEWELL
PHILADELPHIA PHILADELPHIA UNITED STATES NJ SICKLERVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ SOMERDALE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ STRATFORD
PHILADELPHIA PHILADELPHIA UNITED STATES NJ SWEDESBORO
PHILADELPHIA PHILADELPHIA UNITED STATES NJ THOROFARE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ TITUSVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ TRENTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ VOORHEES
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WATERFORD WORKS
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WENONAH
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WEST BERLIN
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WESTHAMPTON
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WESTVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WILLINGBORO
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WOODBURY
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WOODBURY HEIGHTS
PHILADELPHIA PHILADELPHIA UNITED STATES NJ WOODSTOWN
BEATTY  UNITED STATES NV BEATTY
CARSON CITY  UNITED STATES NV CARSON CITY
LAS VEGAS  UNITED STATES NV HENDERSON
LAS VEGAS  UNITED STATES NV LAS VEGAS
LAS VEGAS  UNITED STATES NV NELLIS AIR FORCE BASE
RENO  UNITED STATES NV RENO
RENO  UNITED STATES NV SPARKS
BALDWINSVILLE  UNITED STATES NY BALDWINSVILLE
CANANDAIGUA  UNITED STATES NY CANANDAIGUA
CANANDAIGUA  UNITED STATES NY FARMINGTON
DUNKIRK  UNITED STATES NY DUNKIRK
NEW YORK NEW YORK UNITED STATES NY ALBERTSON
NEW YORK NEW YORK UNITED STATES NY AMITYVILLE
NEW YORK NEW YORK UNITED STATES NY ARDSLEY
NEW YORK NEW YORK UNITED STATES NY ATLANTIC BEACH
NEW YORK NEW YORK UNITED STATES NY BABYLON
NEW YORK NEW YORK UNITED STATES NY BALDWIN
NEW YORK NEW YORK UNITED STATES NY BAYVILLE
NEW YORK NEW YORK UNITED STATES NY BELLMORE
NEW YORK NEW YORK UNITED STATES NY BETHPAGE
NEW YORK NEW YORK UNITED STATES NY BLAUVELT
NEW YORK NEW YORK UNITED STATES NY BRIGHTWATERS
NEW YORK NEW YORK UNITED STATES NY BRONX
NEW YORK NEW YORK UNITED STATES NY BRONXVILLE
NEW YORK NEW YORK UNITED STATES NY BROOKLYN
NEW YORK NEW YORK UNITED STATES NY CARLE PLACE
NEW YORK NEW YORK UNITED STATES NY CEDARHURST
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NEW YORK NEW YORK UNITED STATES NY CENTERPORT
NEW YORK NEW YORK UNITED STATES NY COLD SPRING HARBOR
NEW YORK NEW YORK UNITED STATES NY COPIAGUE
NEW YORK NEW YORK UNITED STATES NY CORONA
NEW YORK NEW YORK UNITED STATES NY DEER PARK
NEW YORK NEW YORK UNITED STATES NY DOBBS FERRY
NEW YORK NEW YORK UNITED STATES NY EAST MEADOW
NEW YORK NEW YORK UNITED STATES NY EAST NORTHPORT
NEW YORK NEW YORK UNITED STATES NY EAST NORWICH
NEW YORK NEW YORK UNITED STATES NY EAST ROCKAWAY
NEW YORK NEW YORK UNITED STATES NY EASTCHESTER
NEW YORK NEW YORK UNITED STATES NY ELMONT
NEW YORK NEW YORK UNITED STATES NY ELMSFORD
NEW YORK NEW YORK UNITED STATES NY FAR ROCKAWAY
NEW YORK NEW YORK UNITED STATES NY FARMINGDALE
NEW YORK NEW YORK UNITED STATES NY FLORAL PARK
NEW YORK NEW YORK UNITED STATES NY FLUSHING
NEW YORK NEW YORK UNITED STATES NY FRANKLIN SQUARE
NEW YORK NEW YORK UNITED STATES NY FREEPORT
NEW YORK NEW YORK UNITED STATES NY GARDEN CITY
NEW YORK NEW YORK UNITED STATES NY GLEN COVE
NEW YORK NEW YORK UNITED STATES NY GLEN HEAD
NEW YORK NEW YORK UNITED STATES NY GLEN OAKS
NEW YORK NEW YORK UNITED STATES NY GREAT NECK
NEW YORK NEW YORK UNITED STATES NY GREENLAWN
NEW YORK NEW YORK UNITED STATES NY GREENVALE
NEW YORK NEW YORK UNITED STATES NY HARRISON
NEW YORK NEW YORK UNITED STATES NY HARTSDALE
NEW YORK NEW YORK UNITED STATES NY HASTINGS ON HUDSON
NEW YORK NEW YORK UNITED STATES NY HEMPSTEAD
NEW YORK NEW YORK UNITED STATES NY HEWLETT
NEW YORK NEW YORK UNITED STATES NY HICKSVILLE
NEW YORK NEW YORK UNITED STATES NY HUNTINGTON
NEW YORK NEW YORK UNITED STATES NY HUNTINGTON STATION
NEW YORK NEW YORK UNITED STATES NY INWOOD
NEW YORK NEW YORK UNITED STATES NY IRVINGTON
NEW YORK NEW YORK UNITED STATES NY ISLAND PARK
NEW YORK NEW YORK UNITED STATES NY JAMAICA
NEW YORK NEW YORK UNITED STATES NY JERICHO
NEW YORK NEW YORK UNITED STATES NY LARCHMONT
NEW YORK NEW YORK UNITED STATES NY LAWRENCE
NEW YORK NEW YORK UNITED STATES NY LEVITTOWN
NEW YORK NEW YORK UNITED STATES NY LINDENHURST
NEW YORK NEW YORK UNITED STATES NY LOCUST VALLEY
NEW YORK NEW YORK UNITED STATES NY LONG BEACH
NEW YORK NEW YORK UNITED STATES NY LONG ISLAND CITY
NEW YORK NEW YORK UNITED STATES NY LYNBROOK
NEW YORK NEW YORK UNITED STATES NY MALVERNE

Page 63 of 82



Universal Service Contract - 9
Exhibit 3-PWS, Attachment 4-City Groups

Revision 7 (Effective 15-JAN-2022)
NEW YORK NEW YORK UNITED STATES NY MAMARONECK
NEW YORK NEW YORK UNITED STATES NY MANHASSET
NEW YORK NEW YORK UNITED STATES NY MASSAPEQUA
NEW YORK NEW YORK UNITED STATES NY MASSAPEQUA PARK
NEW YORK NEW YORK UNITED STATES NY MELVILLE
NEW YORK NEW YORK UNITED STATES NY MERRICK
NEW YORK NEW YORK UNITED STATES NY MILL NECK
NEW YORK NEW YORK UNITED STATES NY MINEOLA
NEW YORK NEW YORK UNITED STATES NY MOUNT VERNON
NEW YORK NEW YORK UNITED STATES NY NEW HYDE PARK
NEW YORK NEW YORK UNITED STATES NY NEW ROCHELLE
NEW YORK NEW YORK UNITED STATES NY NEW YORK
NEW YORK NEW YORK UNITED STATES NY NORTH BABYLON
NEW YORK NEW YORK UNITED STATES NY OCEANSIDE
NEW YORK NEW YORK UNITED STATES NY OLD BETHPAGE
NEW YORK NEW YORK UNITED STATES NY OLD WESTBURY
NEW YORK NEW YORK UNITED STATES NY ORANGEBURG
NEW YORK NEW YORK UNITED STATES NY OYSTER BAY
NEW YORK NEW YORK UNITED STATES NY PALISADES
NEW YORK NEW YORK UNITED STATES NY PEARL RIVER
NEW YORK NEW YORK UNITED STATES NY PELHAM
NEW YORK NEW YORK UNITED STATES NY PIERMONT
NEW YORK NEW YORK UNITED STATES NY PLAINVIEW
NEW YORK NEW YORK UNITED STATES NY PORT CHESTER
NEW YORK NEW YORK UNITED STATES NY PORT WASHINGTON
NEW YORK NEW YORK UNITED STATES NY PURCHASE
NEW YORK NEW YORK UNITED STATES NY ROCKVILLE CENTRE
NEW YORK NEW YORK UNITED STATES NY ROOSEVELT
NEW YORK NEW YORK UNITED STATES NY ROSLYN
NEW YORK NEW YORK UNITED STATES NY ROSLYN HEIGHTS
NEW YORK NEW YORK UNITED STATES NY RYE
NEW YORK NEW YORK UNITED STATES NY SCARSDALE
NEW YORK NEW YORK UNITED STATES NY SEA CLIFF
NEW YORK NEW YORK UNITED STATES NY SEAFORD
NEW YORK NEW YORK UNITED STATES NY SPARKILL
NEW YORK NEW YORK UNITED STATES NY STATEN ISLAND
NEW YORK NEW YORK UNITED STATES NY SYOSSET
NEW YORK NEW YORK UNITED STATES NY TAPPAN
NEW YORK NEW YORK UNITED STATES NY TUCKAHOE
NEW YORK NEW YORK UNITED STATES NY UNIONDALE
NEW YORK NEW YORK UNITED STATES NY VALLEY STREAM
NEW YORK NEW YORK UNITED STATES NY WANTAGH
NEW YORK NEW YORK UNITED STATES NY WEST BABYLON
NEW YORK NEW YORK UNITED STATES NY WEST HEMPSTEAD
NEW YORK NEW YORK UNITED STATES NY WEST ISLIP
NEW YORK NEW YORK UNITED STATES NY WESTBURY
NEW YORK NEW YORK UNITED STATES NY WHITE PLAINS
NEW YORK NEW YORK UNITED STATES NY WILLISTON PARK
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NEW YORK NEW YORK UNITED STATES NY WOODBURY
NEW YORK NEW YORK UNITED STATES NY WOODMERE
NEW YORK NEW YORK UNITED STATES NY WYANDANCH
NEW YORK NEW YORK UNITED STATES NY YONKERS
ROCHESTER  UNITED STATES NY ROCHESTER
SCHENECTADY  UNITED STATES NY ALBANY
SCHENECTADY  UNITED STATES NY SCHENECTADY
SCHENECTADY  UNITED STATES NY SLOANSVILLE
SCHENECTADY  UNITED STATES NY TROY
SYRACUSE  UNITED STATES NY LIVERPOOL
SYRACUSE  UNITED STATES NY PENN YAN
SYRACUSE  UNITED STATES NY SYRACUSE
UTICA  UNITED STATES NY FRANKFORT
UTICA  UNITED STATES NY MARCY
UTICA  UNITED STATES NY ROME
UTICA  UNITED STATES NY UTICA
UTICA  UNITED STATES NY YORKVILLE
WATERTOWN  UNITED STATES NY FORT DRUM
WATERTOWN  UNITED STATES NY WATERTOWN
AKRON  UNITED STATES OH AKRON
AKRON  UNITED STATES OH BARBERTON
AKRON  UNITED STATES OH CANTON
AKRON  UNITED STATES OH HUDSON
AKRON  UNITED STATES OH KIDRON
AKRON  UNITED STATES OH MASSILLON
AKRON  UNITED STATES OH NORTH CANTON
AKRON  UNITED STATES OH ORRVILLE
AKRON  UNITED STATES OH WADSWORTH
ASHLAND  UNITED STATES OH ASHLAND
CINCINNATI  UNITED STATES OH ADDYSTON
CINCINNATI  UNITED STATES OH CAMP DENNISON
CINCINNATI  UNITED STATES OH CINCINNATI
CINCINNATI  UNITED STATES OH FAIRFIELD
CINCINNATI  UNITED STATES OH HARRISON
CINCINNATI  UNITED STATES OH LOVELAND
CINCINNATI  UNITED STATES OH MAINEVILLE
CINCINNATI  UNITED STATES OH MASON
CINCINNATI  UNITED STATES OH MIAMITOWN
CINCINNATI  UNITED STATES OH MIAMIVILLE
CINCINNATI  UNITED STATES OH MILFORD
CINCINNATI  UNITED STATES OH MOUNT SAINT JOSEPH
CINCINNATI  UNITED STATES OH NORTH BEND
CINCINNATI  UNITED STATES OH ROSS
CINCINNATI  UNITED STATES OH TERRACE PARK
CINCINNATI  UNITED STATES OH WEST CHESTER
CLEVELAND  UNITED STATES OH AVON
CLEVELAND  UNITED STATES OH AVON LAKE
CLEVELAND  UNITED STATES OH BAY VILLAGE
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CLEVELAND  UNITED STATES OH BEACHWOOD
CLEVELAND  UNITED STATES OH BEDFORD
CLEVELAND  UNITED STATES OH BEREA
CLEVELAND  UNITED STATES OH BRECKSVILLE
CLEVELAND  UNITED STATES OH BROADVIEW HEIGHTS
CLEVELAND  UNITED STATES OH BROOKPARK
CLEVELAND  UNITED STATES OH BRUNSWICK
CLEVELAND  UNITED STATES OH CHAGRIN FALLS
CLEVELAND  UNITED STATES OH CHESTERLAND
CLEVELAND  UNITED STATES OH CLEVELAND
CLEVELAND  UNITED STATES OH COLUMBIA STATION
CLEVELAND  UNITED STATES OH EASTLAKE
CLEVELAND  UNITED STATES OH EUCLID
CLEVELAND  UNITED STATES OH GATES MILLS
CLEVELAND  UNITED STATES OH HINCKLEY
CLEVELAND  UNITED STATES OH INDEPENDENCE
CLEVELAND  UNITED STATES OH MACEDONIA
CLEVELAND  UNITED STATES OH MAPLE HEIGHTS
CLEVELAND  UNITED STATES OH NORTH OLMSTED
CLEVELAND  UNITED STATES OH NORTH RIDGEVILLE
CLEVELAND  UNITED STATES OH NORTH ROYALTON
CLEVELAND  UNITED STATES OH NORTHFIELD
CLEVELAND  UNITED STATES OH NOVELTY
CLEVELAND  UNITED STATES OH OLMSTED FALLS
CLEVELAND  UNITED STATES OH RICHFIELD
CLEVELAND  UNITED STATES OH ROCKY RIVER
CLEVELAND  UNITED STATES OH SOLON
CLEVELAND  UNITED STATES OH STREETSBORO
CLEVELAND  UNITED STATES OH STRONGSVILLE
CLEVELAND  UNITED STATES OH TWINSBURG
CLEVELAND  UNITED STATES OH WESTLAKE
CLEVELAND  UNITED STATES OH WICKLIFFE
CLEVELAND  UNITED STATES OH WILLOUGHBY
COLUMBUS  UNITED STATES OH ALEXANDRIA
COLUMBUS  UNITED STATES OH AMLIN
COLUMBUS  UNITED STATES OH ASHVILLE
COLUMBUS  UNITED STATES OH BALTIMORE
COLUMBUS  UNITED STATES OH BLACKLICK
COLUMBUS  UNITED STATES OH CANAL WINCHESTER
COLUMBUS  UNITED STATES OH CARROLL
COLUMBUS  UNITED STATES OH COLUMBUS
COLUMBUS  UNITED STATES OH CROTON
COLUMBUS  UNITED STATES OH DUBLIN
COLUMBUS  UNITED STATES OH GALENA
COLUMBUS  UNITED STATES OH GALLOWAY
COLUMBUS  UNITED STATES OH GROVE CITY
COLUMBUS  UNITED STATES OH GROVEPORT
COLUMBUS  UNITED STATES OH HILLIARD
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COLUMBUS  UNITED STATES OH JOHNSTOWN
COLUMBUS  UNITED STATES OH LOCKBOURNE
COLUMBUS  UNITED STATES OH MILLERSPORT
COLUMBUS  UNITED STATES OH NEW ALBANY
COLUMBUS  UNITED STATES OH ORIENT
COLUMBUS  UNITED STATES OH PATASKALA
COLUMBUS  UNITED STATES OH PICKERINGTON
COLUMBUS  UNITED STATES OH PLAIN CITY
COLUMBUS  UNITED STATES OH POWELL
COLUMBUS  UNITED STATES OH RAYMOND
COLUMBUS  UNITED STATES OH REYNOLDSBURG
COLUMBUS  UNITED STATES OH SUNBURY
COLUMBUS  UNITED STATES OH WEST JEFFERSON
COLUMBUS  UNITED STATES OH WESTERVILLE
DAYTON  UNITED STATES OH DAYTON
DAYTON  UNITED STATES OH WRIGHT PATTERSON AIR FORCE BASE
HEBRON  UNITED STATES OH HEBRON
WOOSTER  UNITED STATES OH WOOSTER
LAWTON  UNITED STATES OK FORT SILL
LAWTON  UNITED STATES OK LAWTON
MCALESTER  UNITED STATES OK MCALESTER
OKLAHOMA CITY  UNITED STATES OK EL RENO
OKLAHOMA CITY  UNITED STATES OK OKLAHOMA CITY
BOARDMAN  UNITED STATES OR BOARDMAN
PORTLAND PORTLAND UNITED STATES OR BEAVERTON
PORTLAND PORTLAND UNITED STATES OR CLACKAMAS
PORTLAND PORTLAND UNITED STATES OR ESTACADA
PORTLAND PORTLAND UNITED STATES OR FAIRVIEW
PORTLAND PORTLAND UNITED STATES OR GLADSTONE
PORTLAND PORTLAND UNITED STATES OR GRESHAM
PORTLAND PORTLAND UNITED STATES OR HILLSBORO
PORTLAND PORTLAND UNITED STATES OR MARYLHURST
PORTLAND PORTLAND UNITED STATES OR OREGON CITY
PORTLAND PORTLAND UNITED STATES OR PORTLAND
PORTLAND PORTLAND UNITED STATES OR SCAPPOOSE
PORTLAND PORTLAND UNITED STATES OR SHERWOOD
PORTLAND PORTLAND UNITED STATES OR TROUTDALE
PORTLAND PORTLAND UNITED STATES OR TUALATIN
PORTLAND PORTLAND UNITED STATES OR WEST LINN
PORTLAND PORTLAND UNITED STATES OR WILSONVILLE
SALEM  UNITED STATES OR MOLALLA
SALEM  UNITED STATES OR SALEM
SALEM  UNITED STATES OR WOODBURN
ALLENTOWN  UNITED STATES PA ALBURTIS
ALLENTOWN  UNITED STATES PA ALLENTOWN
ALLENTOWN  UNITED STATES PA BALLY
ALLENTOWN  UNITED STATES PA BETHLEHEM
ALLENTOWN  UNITED STATES PA BREINIGSVILLE
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ALLENTOWN  UNITED STATES PA CATASAUQUA
ALLENTOWN  UNITED STATES PA CENTER VALLEY
ALLENTOWN  UNITED STATES PA CHERRYVILLE
ALLENTOWN  UNITED STATES PA COOPERSBURG
ALLENTOWN  UNITED STATES PA COPLAY
ALLENTOWN  UNITED STATES PA DANIELSVILLE
ALLENTOWN  UNITED STATES PA EAST GREENVILLE
ALLENTOWN  UNITED STATES PA EMMAUS
ALLENTOWN  UNITED STATES PA FOGELSVILLE
ALLENTOWN  UNITED STATES PA HELLERTOWN
ALLENTOWN  UNITED STATES PA HEREFORD
ALLENTOWN  UNITED STATES PA MACUNGIE
ALLENTOWN  UNITED STATES PA NORTHAMPTON
ALLENTOWN  UNITED STATES PA OREFIELD
ALLENTOWN  UNITED STATES PA PALM
ALLENTOWN  UNITED STATES PA RED HILL
ALLENTOWN  UNITED STATES PA RICHLANDTOWN
ALLENTOWN  UNITED STATES PA RIEGELSVILLE
ALLENTOWN  UNITED STATES PA SCHNECKSVILLE
ALLENTOWN  UNITED STATES PA TOPTON
ALLENTOWN  UNITED STATES PA TREXLERTOWN
ALLENTOWN  UNITED STATES PA WALNUTPORT
ALLENTOWN  UNITED STATES PA WHITEHALL
ALLENTOWN  UNITED STATES PA ZIONSVILLE
CHAMBERSBURG  UNITED STATES PA CHAMBERSBURG
CHAMBERSBURG  UNITED STATES PA FAYETTEVILLE
CHAMBERSBURG  UNITED STATES PA MARION
CHAMBERSBURG  UNITED STATES PA MONT ALTO
CHAMBERSBURG  UNITED STATES PA PLEASANT HALL
CHAMBERSBURG  UNITED STATES PA QUINCY
CHAMBERSBURG  UNITED STATES PA SAINT THOMAS
CHAMBERSBURG  UNITED STATES PA SCOTLAND
CHAMBERSBURG  UNITED STATES PA WILLIAMSON
HANOVER  UNITED STATES PA ABBOTTSTOWN
HANOVER  UNITED STATES PA CODORUS
HANOVER  UNITED STATES PA HANOVER
HANOVER  UNITED STATES PA LITTLESTOWN
HANOVER  UNITED STATES PA MC SHERRYSTOWN
HANOVER  UNITED STATES PA MENGES MILLS
HANOVER  UNITED STATES PA NEW OXFORD
HANOVER  UNITED STATES PA PORTERS SIDELING
HAZLETON  UNITED STATES PA HAZLETON
HYDE  UNITED STATES PA HYDE
MECHANICSBURG  UNITED STATES PA BOILING SPRINGS
MECHANICSBURG  UNITED STATES PA CAMP HILL
MECHANICSBURG  UNITED STATES PA DAUPHINE
MECHANICSBURG  UNITED STATES PA DILLSBURG
MECHANICSBURG  UNITED STATES PA ENOLA
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MECHANICSBURG  UNITED STATES PA ETTERS
MECHANICSBURG  UNITED STATES PA GRANTVILLE
MECHANICSBURG  UNITED STATES PA HARRISBURG
MECHANICSBURG  UNITED STATES PA HIGHSPIRE
MECHANICSBURG  UNITED STATES PA HUMMELSTOWN
MECHANICSBURG  UNITED STATES PA LEMOYNE
MECHANICSBURG  UNITED STATES PA LEWISBERRY
MECHANICSBURG  UNITED STATES PA MARYSVILLE
MECHANICSBURG  UNITED STATES PA MECHANICSBURG
MECHANICSBURG  UNITED STATES PA MIDDLETOWN
MECHANICSBURG  UNITED STATES PA NEW CUMBERLAND
PHILADELPHIA PHILADELPHIA UNITED STATES PA ABINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA AMBLER
PHILADELPHIA PHILADELPHIA UNITED STATES PA ARDMORE
PHILADELPHIA PHILADELPHIA UNITED STATES PA ASTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA BALA CYNWYD
PHILADELPHIA PHILADELPHIA UNITED STATES PA BENSALEM
PHILADELPHIA PHILADELPHIA UNITED STATES PA BERWYN
PHILADELPHIA PHILADELPHIA UNITED STATES PA BLUE BELL
PHILADELPHIA PHILADELPHIA UNITED STATES PA BRIDGEPORT
PHILADELPHIA PHILADELPHIA UNITED STATES PA BRISTOL
PHILADELPHIA PHILADELPHIA UNITED STATES PA BROOKHAVEN
PHILADELPHIA PHILADELPHIA UNITED STATES PA BROOMALL
PHILADELPHIA PHILADELPHIA UNITED STATES PA BRYN MAWR
PHILADELPHIA PHILADELPHIA UNITED STATES PA CARVERSVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA CHADDS FORD
PHILADELPHIA PHILADELPHIA UNITED STATES PA CHALFONT
PHILADELPHIA PHILADELPHIA UNITED STATES PA CHELTENHAM
PHILADELPHIA PHILADELPHIA UNITED STATES PA CHESTER
PHILADELPHIA PHILADELPHIA UNITED STATES PA CHEYNEY
PHILADELPHIA PHILADELPHIA UNITED STATES PA CLIFTON HEIGHTS
PHILADELPHIA PHILADELPHIA UNITED STATES PA COLLEGEVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA COLMAR
PHILADELPHIA PHILADELPHIA UNITED STATES PA CONSHOHOCKEN
PHILADELPHIA PHILADELPHIA UNITED STATES PA CROYDON
PHILADELPHIA PHILADELPHIA UNITED STATES PA CRUM LYNNE
PHILADELPHIA PHILADELPHIA UNITED STATES PA DARBY
PHILADELPHIA PHILADELPHIA UNITED STATES PA DEVON
PHILADELPHIA PHILADELPHIA UNITED STATES PA DOYLESTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA DRESHER
PHILADELPHIA PHILADELPHIA UNITED STATES PA DREXEL HILL
PHILADELPHIA PHILADELPHIA UNITED STATES PA DUBLIN
PHILADELPHIA PHILADELPHIA UNITED STATES PA ESSINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA FAIRLESS HILLS
PHILADELPHIA PHILADELPHIA UNITED STATES PA FEASTERVILLE TREVOSE
PHILADELPHIA PHILADELPHIA UNITED STATES PA FLOURTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA FOLCROFT
PHILADELPHIA PHILADELPHIA UNITED STATES PA FOLSOM
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PHILADELPHIA PHILADELPHIA UNITED STATES PA FORT WASHINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA FOUNTAINVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA FURLONG
PHILADELPHIA PHILADELPHIA UNITED STATES PA GLADWYNE
PHILADELPHIA PHILADELPHIA UNITED STATES PA GLEN MILLS
PHILADELPHIA PHILADELPHIA UNITED STATES PA GLENOLDEN
PHILADELPHIA PHILADELPHIA UNITED STATES PA GLENSIDE
PHILADELPHIA PHILADELPHIA UNITED STATES PA GWYNEDD
PHILADELPHIA PHILADELPHIA UNITED STATES PA HARLEYSVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA HATBORO
PHILADELPHIA PHILADELPHIA UNITED STATES PA HATFIELD
PHILADELPHIA PHILADELPHIA UNITED STATES PA HAVERFORD
PHILADELPHIA PHILADELPHIA UNITED STATES PA HAVERTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA HILLTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA HOLMES
PHILADELPHIA PHILADELPHIA UNITED STATES PA HORSHAM
PHILADELPHIA PHILADELPHIA UNITED STATES PA HUNTINGDON VALLEY
PHILADELPHIA PHILADELPHIA UNITED STATES PA JAMISON
PHILADELPHIA PHILADELPHIA UNITED STATES PA JENKINTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA KING OF PRUSSIA
PHILADELPHIA PHILADELPHIA UNITED STATES PA LAFAYETTE HILL
PHILADELPHIA PHILADELPHIA UNITED STATES PA LANGHORNE
PHILADELPHIA PHILADELPHIA UNITED STATES PA LANSDALE
PHILADELPHIA PHILADELPHIA UNITED STATES PA LANSDOWNE
PHILADELPHIA PHILADELPHIA UNITED STATES PA LEVITTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA LINE LEXINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA LUMBERVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA MALVERN
PHILADELPHIA PHILADELPHIA UNITED STATES PA MARCUS HOOK
PHILADELPHIA PHILADELPHIA UNITED STATES PA MECHANICSVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA MEDIA
PHILADELPHIA PHILADELPHIA UNITED STATES PA MERION STATION
PHILADELPHIA PHILADELPHIA UNITED STATES PA MONT CLARE
PHILADELPHIA PHILADELPHIA UNITED STATES PA MONTGOMERYVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA MORRISVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA MORTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA NARBERTH
PHILADELPHIA PHILADELPHIA UNITED STATES PA NEW HOPE
PHILADELPHIA PHILADELPHIA UNITED STATES PA NEWTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA NEWTOWN SQUARE
PHILADELPHIA PHILADELPHIA UNITED STATES PA NORRISTOWN
PHILADELPHIA PHILADELPHIA UNITED STATES PA NORTH WALES
PHILADELPHIA PHILADELPHIA UNITED STATES PA NORWOOD
PHILADELPHIA PHILADELPHIA UNITED STATES PA ORELAND
PHILADELPHIA PHILADELPHIA UNITED STATES PA PAOLI
PHILADELPHIA PHILADELPHIA UNITED STATES PA PHILADELPHIA
PHILADELPHIA PHILADELPHIA UNITED STATES PA PHOENIXVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA PLYMOUTH MEETING
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PHILADELPHIA PHILADELPHIA UNITED STATES PA PROSPECT PARK
PHILADELPHIA PHILADELPHIA UNITED STATES PA RICHBORO
PHILADELPHIA PHILADELPHIA UNITED STATES PA RIDLEY PARK
PHILADELPHIA PHILADELPHIA UNITED STATES PA ROYERSFORD
PHILADELPHIA PHILADELPHIA UNITED STATES PA SCHWENKSVILLE
PHILADELPHIA PHILADELPHIA UNITED STATES PA SHARON HILL
PHILADELPHIA PHILADELPHIA UNITED STATES PA SOUDERTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA SOUTHAMPTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA SPRING HOUSE
PHILADELPHIA PHILADELPHIA UNITED STATES PA SPRINGFIELD
PHILADELPHIA PHILADELPHIA UNITED STATES PA SWARTHMORE
PHILADELPHIA PHILADELPHIA UNITED STATES PA TELFORD
PHILADELPHIA PHILADELPHIA UNITED STATES PA THORNTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA UPPER DARBY
PHILADELPHIA PHILADELPHIA UNITED STATES PA VILLANOVA
PHILADELPHIA PHILADELPHIA UNITED STATES PA WALLINGFORD
PHILADELPHIA PHILADELPHIA UNITED STATES PA WARMINSTER
PHILADELPHIA PHILADELPHIA UNITED STATES PA WARRINGTON
PHILADELPHIA PHILADELPHIA UNITED STATES PA WASHINGTON CROSSING
PHILADELPHIA PHILADELPHIA UNITED STATES PA WAYNE
PHILADELPHIA PHILADELPHIA UNITED STATES PA WILLOW GROVE
PHILADELPHIA PHILADELPHIA UNITED STATES PA WOODLYN
PHILADELPHIA PHILADELPHIA UNITED STATES PA WYNCOTE
PHILADELPHIA PHILADELPHIA UNITED STATES PA WYNNEWOOD
PHILADELPHIA PHILADELPHIA UNITED STATES PA ZIEGLERVILLE
READING  UNITED STATES PA BOWMANSVILLE
READING  UNITED STATES PA READING
TOBYHANNA  UNITED STATES PA STARLIGHT
TOBYHANNA  UNITED STATES PA TOBYHANNA
DAYVILLE  UNITED STATES RI CHEPACHET
DAYVILLE  UNITED STATES RI FOSTER
PROVIDENCE  UNITED STATES RI PAWTUCKET
PROVIDENCE  UNITED STATES RI PROVIDENCE
AUGUSTA  UNITED STATES SC GRANITEVILLE
AUGUSTA  UNITED STATES SC NORTH AUGUSTA
AUGUSTA  UNITED STATES SC WARRENVILLE
CHARLESTON CHARLESTON UNITED STATES SC ADAMS RUN
CHARLESTON CHARLESTON UNITED STATES SC AWENDAW
CHARLESTON CHARLESTON UNITED STATES SC BONNEAU
CHARLESTON CHARLESTON UNITED STATES SC CHARLESTON
CHARLESTON CHARLESTON UNITED STATES SC CHARLESTON AIR FORCE BASE
CHARLESTON CHARLESTON UNITED STATES SC CORDESVILLE
CHARLESTON CHARLESTON UNITED STATES SC CROSS
CHARLESTON CHARLESTON UNITED STATES SC DORCHESTER
CHARLESTON CHARLESTON UNITED STATES SC GOOSE CREEK
CHARLESTON CHARLESTON UNITED STATES SC HANAHAN
CHARLESTON CHARLESTON UNITED STATES SC HARLEYVILLE
CHARLESTON CHARLESTON UNITED STATES SC HOLLYWOOD
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CHARLESTON CHARLESTON UNITED STATES SC HUGER
CHARLESTON CHARLESTON UNITED STATES SC ISLE OF PALMS
CHARLESTON CHARLESTON UNITED STATES SC JOHNS ISLAND
CHARLESTON CHARLESTON UNITED STATES SC LADSON
CHARLESTON CHARLESTON UNITED STATES SC MONCKS CORNER
CHARLESTON CHARLESTON UNITED STATES SC MOUNT PLEASANT
CHARLESTON CHARLESTON UNITED STATES SC PINOPOLIS
CHARLESTON CHARLESTON UNITED STATES SC RAVENEL
CHARLESTON CHARLESTON UNITED STATES SC REEVESVILLE
CHARLESTON CHARLESTON UNITED STATES SC RIDGEVILLE
CHARLESTON CHARLESTON UNITED STATES SC ROUND O
CHARLESTON CHARLESTON UNITED STATES SC SAINT GEORGE
CHARLESTON CHARLESTON UNITED STATES SC SULLIVANS ISLAND
CHARLESTON CHARLESTON UNITED STATES SC SUMMERVILLE
CHARLESTON CHARLESTON UNITED STATES SC WADMALAW ISLAND
FLORENCE  UNITED STATES SC FLORENCE
MULLINS  UNITED STATES SC MULLINS
SPARTANBURG  UNITED STATES SC SPARTANBURG
SUMTER  UNITED STATES SC DALZELL
SUMTER  UNITED STATES SC SHAW AIR FORCE BASE
SUMTER  UNITED STATES SC SUMTER
RAPID CITY  UNITED STATES SD ELLSWORTH AIR FORCE BASE
RAPID CITY  UNITED STATES SD RAPID CITY
SIOUX FALLS  UNITED STATES SD SIOUX FALLS
CHATTANOOGA  UNITED STATES TN CHATTANOOGA
FORT CAMPBELL  UNITED STATES TN CLARKSVILLE
FORT CAMPBELL  UNITED STATES TN FORT CAMPBELL
JACKSON  UNITED STATES TN JACKSON
LIVINGSTON  UNITED STATES TN COOKEVILLE
LIVINGSTON  UNITED STATES TN LIVINGSTON
MEMPHIS  UNITED STATES TN ARLINGTON
MEMPHIS  UNITED STATES TN ATOKA
MEMPHIS  UNITED STATES TN COLLIERVILLE
MEMPHIS  UNITED STATES TN CORDOVA
MEMPHIS  UNITED STATES TN DRUMMONDS
MEMPHIS  UNITED STATES TN EADS
MEMPHIS  UNITED STATES TN MEMPHIS
MEMPHIS  UNITED STATES TN MILLINGTON
MEMPHIS  UNITED STATES TN OAKLAND
MEMPHIS  UNITED STATES TN ROSSVILLE
MORRISTOWN  UNITED STATES TN BEAN STATION
MORRISTOWN  UNITED STATES TN LOWLAND
MORRISTOWN  UNITED STATES TN MOORESBURG
MORRISTOWN  UNITED STATES TN MORRISTOWN
MORRISTOWN  UNITED STATES TN THORN HILL
AUSTIN  UNITED STATES TX AUSTIN
AUSTIN  UNITED STATES TX TAYLOR
BEAUMONT BEAUMONT UNITED STATES TX BEAUMONT
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BEAUMONT BEAUMONT UNITED STATES TX ORANGE
BEAUMONT BEAUMONT UNITED STATES TX PORT ARTHUR
DALLAS  UNITED STATES TX ALLEN
DALLAS  UNITED STATES TX CARROLLTON
DALLAS  UNITED STATES TX CEDAR HILL
DALLAS  UNITED STATES TX COPPELL
DALLAS  UNITED STATES TX CRANDALL
DALLAS  UNITED STATES TX DALLAS
DALLAS  UNITED STATES TX DE SOTO
DALLAS  UNITED STATES TX DUNCANVILLE
DALLAS  UNITED STATES TX FERRIS
DALLAS  UNITED STATES TX FORNEY
DALLAS  UNITED STATES TX FRISCO
DALLAS  UNITED STATES TX GARLAND
DALLAS  UNITED STATES TX GRAND PRAIRIE
DALLAS  UNITED STATES TX HUTCHINS
DALLAS  UNITED STATES TX IRVING
DALLAS  UNITED STATES TX LAKE DALLAS
DALLAS  UNITED STATES TX LANCASTER
DALLAS  UNITED STATES TX LEWISVILLE
DALLAS  UNITED STATES TX MESQUITE
DALLAS  UNITED STATES TX MIDLOTHIAN
DALLAS  UNITED STATES TX PALMER
DALLAS  UNITED STATES TX PLANO
DALLAS  UNITED STATES TX PROSPER
DALLAS  UNITED STATES TX RED OAK
DALLAS  UNITED STATES TX RICHARDSON
DALLAS  UNITED STATES TX ROCKWALL
DALLAS  UNITED STATES TX ROWLETT
DALLAS  UNITED STATES TX ROYSE CITY
DALLAS  UNITED STATES TX SCURRY
DALLAS  UNITED STATES TX SEAGOVILLE
DALLAS UNITED STATES TX TERRELL
DALLAS  UNITED STATES TX WILMER
DALLAS  UNITED STATES TX WYLIE
EL PASO  UNITED STATES TX EL PASO
EL PASO  UNITED STATES TX FORT BLISS
FORT WORTH  UNITED STATES TX ALEDO
FORT WORTH  UNITED STATES TX ARLINGTON
FORT WORTH  UNITED STATES TX AZLE
FORT WORTH  UNITED STATES TX BEDFORD
FORT WORTH  UNITED STATES TX BURLESON
FORT WORTH  UNITED STATES TX CARSWELL AFB
FORT WORTH  UNITED STATES TX COLLEYVILLE
FORT WORTH  UNITED STATES TX CRESSON
FORT WORTH  UNITED STATES TX CROWLEY
FORT WORTH  UNITED STATES TX EULESS
FORT WORTH  UNITED STATES TX FORT WORTH
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FORT WORTH  UNITED STATES TX GODLEY
FORT WORTH  UNITED STATES TX GRAPEVINE
FORT WORTH  UNITED STATES TX HASLET
FORT WORTH  UNITED STATES TX HURST
FORT WORTH  UNITED STATES TX JOSHUA
FORT WORTH  UNITED STATES TX KELLER
FORT WORTH  UNITED STATES TX KENNEDALE
FORT WORTH  UNITED STATES TX MANSFIELD
FORT WORTH  UNITED STATES TX WEATHERFORD
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX ALVIN
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX BACLIFF
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX BAYTOWN
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX BELLAIRE
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX CHANNELVIEW
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX CLEVELAND
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX CONROE
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX CROSBY
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX CYPRESS
GALVESTON BAY GALVESTON ZONE 2 UNITED STATES TX DANBURY
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX DAYTON
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX DEER PARK
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX DICKINSON
GALVESTON BAY GALVESTON ZONE 2 UNITED STATES TX FREEPORT
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX FRESNO
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX FRIENDSWOOD
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX FULSHEAR
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX GALENA PARK
GALVESTON BAY GALVESTON ZONE 2 UNITED STATES TX GALVESTON
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX HIGHLANDS
GALVESTON BAY GALVESTON ZONE 2 UNITED STATES TX HITCHCOCK
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX HOCKLEY
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX HOUSTON
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX HUFFMAN
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX HUMBLE
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX KATY
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX KEMAH
GALVESTON BAY GALVESTON ZONE 2 UNITED STATES TX LA MARQUE
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX LA PORTE
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX LEAGUE CITY
GALVESTON BAY GALVESTON ZONE 2 UNITED STATES TX LIVERPOOL
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX MAGNOLIA
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX MANVEL
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX MISSOURI CITY
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX NEW CANEY
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX PASADENA
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX PEARLAND
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX PINEHURST
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX PORTER
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GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX RICHMOND
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX ROSENBERG
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX ROSHARON
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX SANTA FE
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX SEABROOK
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX SOUTH HOUSTON
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX SPLENDORA
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX SPRING
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX STAFFORD
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX SUGAR LAND
GALVESTON BAY GALVESTON ZONE 2 UNITED STATES TX TEXAS CITY
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX TOMBALL
GALVESTON BAY GALVESTON ZONE 1 UNITED STATES TX WEBSTER
JACKSONVILLE  UNITED STATES TX JACKSONVILLE
LONGVIEW  UNITED STATES TX DIANA
LONGVIEW  UNITED STATES TX GLADEWATER
LONGVIEW  UNITED STATES TX HALLSVILLE
LONGVIEW  UNITED STATES TX KILGORE
LONGVIEW  UNITED STATES TX LONGVIEW
LONGVIEW  UNITED STATES TX TATUM
LONGVIEW  UNITED STATES TX WHITE OAK
MC ALLEN  UNITED STATES TX BROWNSVILLE
MC ALLEN  UNITED STATES TX HARLINGEN
MC ALLEN  UNITED STATES TX HIDALGO
MC ALLEN  UNITED STATES TX MCALLEN
MC ALLEN  UNITED STATES TX PHARR
MC ALLEN  UNITED STATES TX SAN JUAN
PARIS  UNITED STATES TX BLOSSOM
PARIS  UNITED STATES TX BROOKSTON
PARIS  UNITED STATES TX COOPER
PARIS  UNITED STATES TX DEPORT
PARIS  UNITED STATES TX LAKE CREEK
PARIS  UNITED STATES TX PARIS
PARIS  UNITED STATES TX PATTONVILLE
PARIS  UNITED STATES TX POWDERLY
PARIS  UNITED STATES TX ROXTON
SAN ANTONIO  UNITED STATES TX ADKINS
SAN ANTONIO  UNITED STATES TX ATASCOSA
SAN ANTONIO  UNITED STATES TX BERGHEIM
SAN ANTONIO  UNITED STATES TX BIGFOOT
SAN ANTONIO  UNITED STATES TX BOERNE
SAN ANTONIO  UNITED STATES TX BULVERDE
SAN ANTONIO  UNITED STATES TX CASTROVILLE
SAN ANTONIO  UNITED STATES TX CIBOLO
SAN ANTONIO  UNITED STATES TX CONVERSE
SAN ANTONIO  UNITED STATES TX ELMENDORF
SAN ANTONIO  UNITED STATES TX FLORESVILLE
SAN ANTONIO  UNITED STATES TX HELOTES
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SAN ANTONIO  UNITED STATES TX KENDALIA
SAN ANTONIO  UNITED STATES TX LA COSTE
SAN ANTONIO  UNITED STATES TX LA VERNIA
SAN ANTONIO  UNITED STATES TX LYTLE
SAN ANTONIO  UNITED STATES TX MARION
SAN ANTONIO  UNITED STATES TX MC QUEENEY
SAN ANTONIO  UNITED STATES TX MICO
SAN ANTONIO  UNITED STATES TX NATALIA
SAN ANTONIO  UNITED STATES TX NEW BRAUNFELS
SAN ANTONIO  UNITED STATES TX PIPE CREEK
SAN ANTONIO  UNITED STATES TX POTEET
SAN ANTONIO  UNITED STATES TX RIO MEDINA
SAN ANTONIO  UNITED STATES TX SAINT HEDWIG
SAN ANTONIO  UNITED STATES TX SAN ANTONIO
SAN ANTONIO  UNITED STATES TX SCHERTZ
SAN ANTONIO  UNITED STATES TX SOMERSET
SAN ANTONIO  UNITED STATES TX SPRING BRANCH
SAN ANTONIO  UNITED STATES TX SUTHERLAND SPRINGS
SAN ANTONIO  UNITED STATES TX UNIVERSAL CITY
SAN ANTONIO  UNITED STATES TX VON ORMY
TEXARKANA  UNITED STATES TX TEXARKANA
WACO  UNITED STATES TX FORT HOOD
WACO  UNITED STATES TX KILLEEN
WACO  UNITED STATES TX TEMPLE
WACO  UNITED STATES TX WACO
OGDEN  UNITED STATES UT CLEARFIELD
OGDEN  UNITED STATES UT EDEN
OGDEN  UNITED STATES UT HILL AIR FORCE BASE
OGDEN  UNITED STATES UT HOOPER
OGDEN  UNITED STATES UT LAYTON
OGDEN  UNITED STATES UT OGDEN
OGDEN  UNITED STATES UT ROY
OGDEN  UNITED STATES UT SYRACUSE
OGDEN  UNITED STATES UT WILLARD
SALT LAKE CITY  UNITED STATES UT ALPINE
SALT LAKE CITY  UNITED STATES UT AMERICAN FORK
SALT LAKE CITY  UNITED STATES UT BINGHAM CANYON
SALT LAKE CITY  UNITED STATES UT BOUNTIFUL
SALT LAKE CITY  UNITED STATES UT CENTERVILLE
SALT LAKE CITY  UNITED STATES UT DRAPER
SALT LAKE CITY  UNITED STATES UT FARMINGTON
SALT LAKE CITY  UNITED STATES UT LEHI
SALT LAKE CITY  UNITED STATES UT LINDON
SALT LAKE CITY  UNITED STATES UT MAGNA
SALT LAKE CITY  UNITED STATES UT MIDVALE
SALT LAKE CITY  UNITED STATES UT MIDWAY
SALT LAKE CITY  UNITED STATES UT NORTH SALT LAKE
SALT LAKE CITY  UNITED STATES UT OREM
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SALT LAKE CITY  UNITED STATES UT PARK CITY
SALT LAKE CITY  UNITED STATES UT PEOA
SALT LAKE CITY  UNITED STATES UT PLEASANT GROVE
SALT LAKE CITY  UNITED STATES UT RIVERTON
SALT LAKE CITY  UNITED STATES UT SALT LAKE CITY
SALT LAKE CITY  UNITED STATES UT SANDY
SALT LAKE CITY  UNITED STATES UT TOOELE
SALT LAKE CITY  UNITED STATES UT WEST JORDAN
SALT LAKE CITY  UNITED STATES UT WOODS CROSS
APPOMATTOX  UNITED STATES VA APPOMATTOX
APPOMATTOX  UNITED STATES VA CONCORD
APPOMATTOX  UNITED STATES VA EVERGREEN
APPOMATTOX  UNITED STATES VA SPOUT SPRING
BRISTOL  UNITED STATES VA BRISTOL
DANVILLE  UNITED STATES VA BLAIRS
DANVILLE  UNITED STATES VA DANVILLE
DANVILLE  UNITED STATES VA DRY FORK
DANVILLE  UNITED STATES VA KEELING
DANVILLE  UNITED STATES VA RINGGOLD
FRONT ROYAL  UNITED STATES VA FRONT ROYAL
HARRISONBURG  UNITED STATES VA BRIDGEWATER
HARRISONBURG  UNITED STATES VA BROADWAY
HARRISONBURG  UNITED STATES VA DAYTON
HARRISONBURG  UNITED STATES VA ELKTON
HARRISONBURG  UNITED STATES VA HARRISONBURG
HARRISONBURG  UNITED STATES VA HINTON
HARRISONBURG  UNITED STATES VA NEW MARKET
HARRISONBURG  UNITED STATES VA TIMBERVILLE
MARTINSVILLE  UNITED STATES VA BASSETT
MARTINSVILLE  UNITED STATES VA COLLINSVILLE
MARTINSVILLE  UNITED STATES VA FIELDALE
MARTINSVILLE  UNITED STATES VA MARTINSVILLE
MARTINSVILLE  UNITED STATES VA STANLEYTOWN
NORFOLK NORFOLK ZONE 1 UNITED STATES VA CHESAPEAKE
NORFOLK NORFOLK ZONE 2 UNITED STATES VA FORT EUSTIS
NORFOLK NORFOLK ZONE 2 UNITED STATES VA HAMPTON
NORFOLK NORFOLK ZONE 2 UNITED STATES VA JAMESTOWN
NORFOLK NORFOLK ZONE 2 UNITED STATES VA LANGLEY AIR FORCE BASE
NORFOLK NORFOLK ZONE 2 UNITED STATES VA NEWPORT NEWS
NORFOLK NORFOLK ZONE 1 UNITED STATES VA NORFOLK
NORFOLK NORFOLK ZONE 1 UNITED STATES VA PORTSMOUTH
NORFOLK NORFOLK ZONE 1 UNITED STATES VA SUFFOLK
NORFOLK NORFOLK ZONE 1 UNITED STATES VA VIRGINIA BEACH
NORFOLK NORFOLK ZONE 2 UNITED STATES VA WILLIAMSBURG
NORFOLK NORFOLK ZONE 2 UNITED STATES VA YORKTOWN
RICHMOND  UNITED STATES VA ASHLAND
RICHMOND  UNITED STATES VA CHARLES CITY
RICHMOND  UNITED STATES VA CHESTER
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RICHMOND  UNITED STATES VA CHESTERFIELD
RICHMOND  UNITED STATES VA COLONIAL HEIGHTS
RICHMOND  UNITED STATES VA FORT LEE
RICHMOND  UNITED STATES VA GLEN ALLEN
RICHMOND UNITED STATES VA HENRICO
RICHMOND  UNITED STATES VA HIGHLAND SPRINGS
RICHMOND  UNITED STATES VA HOPEWELL
RICHMOND  UNITED STATES VA MANAKIN SABOT
RICHMOND  UNITED STATES VA MECHANICSVILLE
RICHMOND  UNITED STATES VA MIDLOTHIAN
RICHMOND  UNITED STATES VA PETERSBURG
RICHMOND  UNITED STATES VA PROVIDENCE FORGE
RICHMOND  UNITED STATES VA QUINTON
RICHMOND  UNITED STATES VA RICHMOND
RICHMOND  UNITED STATES VA SANDSTON
ROANOKE  UNITED STATES VA BENT MOUNTAIN
ROANOKE  UNITED STATES VA BLUE RIDGE
ROANOKE  UNITED STATES VA DALEVILLE
ROANOKE  UNITED STATES VA HARDY
ROANOKE  UNITED STATES VA ROANOKE
ROANOKE  UNITED STATES VA SALEM
ROANOKE  UNITED STATES VA TROUTVILLE
ROANOKE  UNITED STATES VA VINTON
SMITHFIELD  UNITED STATES VA SMITHFIELD
WASHINGTON  UNITED STATES VA ALDIE
WASHINGTON  UNITED STATES VA ALEXANDRIA
WASHINGTON  UNITED STATES VA ANNANDALE
WASHINGTON  UNITED STATES VA ARCOLA
WASHINGTON  UNITED STATES VA ARLINGTON
WASHINGTON  UNITED STATES VA ASHBURN
WASHINGTON  UNITED STATES VA BRISTOW
WASHINGTON  UNITED STATES VA BROAD RUN
WASHINGTON  UNITED STATES VA BURKE
WASHINGTON  UNITED STATES VA CATHARPIN
WASHINGTON  UNITED STATES VA CENTREVILLE
WASHINGTON  UNITED STATES VA CHANTILLY
WASHINGTON  UNITED STATES VA CLIFTON
WASHINGTON  UNITED STATES VA DUMFRIES
WASHINGTON  UNITED STATES VA DUNN LORING
WASHINGTON  UNITED STATES VA FAIRFAX
WASHINGTON  UNITED STATES VA FAIRFAX STATION
WASHINGTON  UNITED STATES VA FALLS CHURCH
WASHINGTON  UNITED STATES VA FORT BELVOIR
WASHINGTON  UNITED STATES VA GAINESVILLE
WASHINGTON  UNITED STATES VA GREAT FALLS
WASHINGTON  UNITED STATES VA HAYMARKET
WASHINGTON  UNITED STATES VA HERNDON
WASHINGTON  UNITED STATES VA LORTON
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WASHINGTON  UNITED STATES VA MANASSAS
WASHINGTON  UNITED STATES VA MC LEAN
WASHINGTON  UNITED STATES VA NOKESVILLE
WASHINGTON  UNITED STATES VA OAKTON
WASHINGTON  UNITED STATES VA QUANTICO
WASHINGTON  UNITED STATES VA RESTON
WASHINGTON  UNITED STATES VA SPRINGFIELD
WASHINGTON  UNITED STATES VA STERLING
WASHINGTON  UNITED STATES VA TRIANGLE
WASHINGTON  UNITED STATES VA VIENNA
WASHINGTON  UNITED STATES VA WOODBRIDGE
FOREST DALE  UNITED STATES VT FOREST DALE
BELLINGHAM  UNITED STATES WA BELLINGHAM
CASCADE  UNITED STATES WA ELLENSBURG
CASCADE  UNITED STATES WA MOXEE
CASCADE  UNITED STATES WA TOPPENISH
CASCADE  UNITED STATES WA WAPATO
CASCADE  UNITED STATES WA YAKIMA
CASCADE  UNITED STATES WA ZILLAH
CONNELL  UNITED STATES WA CONNELL
JOINT BASE LEWIS MCCHORD UNITED STATES WA FORT LEWIS
JOINT BASE LEWIS MCCHORD UNITED STATES WA MCCHORD AFB
MOUNT VERNON  UNITED STATES WA BOW
MOUNT VERNON  UNITED STATES WA BURLINGTON
MOUNT VERNON  UNITED STATES WA CLEARLAKE
MOUNT VERNON  UNITED STATES WA CONWAY
MOUNT VERNON  UNITED STATES WA LA CONNER
MOUNT VERNON  UNITED STATES WA MOUNT VERNON
OAK HARBOR  UNITED STATES WA OAK HARBOR
OLYMPIA  UNITED STATES WA LACEY
OLYMPIA  UNITED STATES WA OLYMPIA
OTHELLO  UNITED STATES WA MOSES LAKE
OTHELLO  UNITED STATES WA OTHELLO
OTHELLO  UNITED STATES WA WARDEN
PORT HADLOCK  UNITED STATES WA PORT HADLOCK
PORTLAND PORTLAND UNITED STATES WA BATTLE GROUND
PORTLAND PORTLAND UNITED STATES WA BRUSH PRAIRIE
PORTLAND PORTLAND UNITED STATES WA CAMAS
PORTLAND PORTLAND UNITED STATES WA RIDGEFIELD
PORTLAND PORTLAND UNITED STATES WA VANCOUVER
PUGET SOUND PUGET SOUND  ZONE 2 UNITED STATES WA AUBURN
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA BAINBRIDGE ISLAND
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA BELLEVUE
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA BOTHELL
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA BREMERTON
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA CAMP MURRAY
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA CARBONADO
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA EDMONDS
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PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA EVERETT
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA FEDERAL WAY
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA FIFE
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA GIG HARBOR
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA GRAHAM
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA ISSAQUAH
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA KENT
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA KIRKLAND
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA LYNNWOOD
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA MAPLE VALLEY
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA MARYSVILLE
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA MERCER ISLAND
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA MILTON
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA MOUNTLAKE TERRACE
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA MUKILTEO
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA OLALLA
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA ORTING
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA PORT ORCHARD
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA POULSBO
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA PUYALLUP
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA RAVENSDALE
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA REDMOND
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA RENTON
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA SEATTLE
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA SILVERDALE
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA SPANAWAY
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA STANWOOD
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA STEILACOOM
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA SUMNER
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA SUQUAMISH
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA TACOMA
PUGET SOUND PUGET SOUND ZONE 3 UNITED STATES WA UNIVERSITY PLACE
PUGET SOUND PUGET SOUND ZONE 1 UNITED STATES WA WOODINVILLE
QUINCY  UNITED STATES WA QUINCY
RICHLAND  UNITED STATES WA KENNEWICK
RICHLAND  UNITED STATES WA PASCO
RICHLAND  UNITED STATES WA RICHLAND
SPOKANE  UNITED STATES WA CHENEY
SPOKANE  UNITED STATES WA SPOKANE
WALLA WALLA  UNITED STATES WA COLLEGE PLACE
WALLA WALLA  UNITED STATES WA DIXIE
WALLA WALLA  UNITED STATES WA WALLA WALLA
WALLA WALLA  UNITED STATES WA WALLULA
WENATCHEE  UNITED STATES WA EAST WENATCHEE
WENATCHEE  UNITED STATES WA WENATCHEE
ARCADIA  UNITED STATES WI ARCADIA
ARCADIA  UNITED STATES WI INDEPENDENCE
EAU CLAIRE  UNITED STATES WI EAU CLAIRE
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FOND DU LAC  UNITED STATES WI BROWNSVILLE
FOND DU LAC  UNITED STATES WI BYRON
FOND DU LAC  UNITED STATES WI CAMPBELLSPORT
FOND DU LAC  UNITED STATES WI EDEN
FOND DU LAC  UNITED STATES WI ELDORADO
FOND DU LAC  UNITED STATES WI FOND DU LAC
FOND DU LAC  UNITED STATES WI LOMIRA
FOND DU LAC  UNITED STATES WI MALONE
FOND DU LAC  UNITED STATES WI MOUNT CALVARY
FOND DU LAC  UNITED STATES WI OAKFIELD
FOND DU LAC  UNITED STATES WI ROSENDALE
FOND DU LAC  UNITED STATES WI SAINT CLOUD
FOND DU LAC  UNITED STATES WI VAN DYNE
GREEN BAY  UNITED STATES WI GREEN BAY
MILWAUKEE  UNITED STATES WI BROOKFIELD
MILWAUKEE  UNITED STATES WI BUTLER
MILWAUKEE  UNITED STATES WI CALEDONIA
MILWAUKEE  UNITED STATES WI CUDAHY
MILWAUKEE  UNITED STATES WI ELM GROVE
MILWAUKEE  UNITED STATES WI FRANKLIN
MILWAUKEE  UNITED STATES WI GREENDALE
MILWAUKEE  UNITED STATES WI HALES CORNERS
MILWAUKEE  UNITED STATES WI MENOMONEE FALLS
MILWAUKEE  UNITED STATES WI MEQUON
MILWAUKEE  UNITED STATES WI MILWAUKEE
MILWAUKEE  UNITED STATES WI MUSKEGO
MILWAUKEE  UNITED STATES WI NEW BERLIN
MILWAUKEE  UNITED STATES WI OAK CREEK
MILWAUKEE  UNITED STATES WI SAINT FRANCIS
MILWAUKEE  UNITED STATES WI SOUTH MILWAUKEE
MILWAUKEE  UNITED STATES WI THIENSVILLE
MILWAUKEE  UNITED STATES WI WAUKESHA
OSHKOSH  UNITED STATES WI NEENAH
OSHKOSH  UNITED STATES WI OSHKOSH
OSHKOSH  UNITED STATES WI RIPON
SPARTA  UNITED STATES WI CAMP DOUGLAS
SPARTA  UNITED STATES WI SPARTA
STOUGHTON  UNITED STATES WI STOUGHTON
MOOREFIELD  UNITED STATES WV MOOREFIELD
MONTEVIDEO MONTEVIDEO URUGUAY  MONTEVIDEO
SAINT CROIX CHRISTIANSTED US VIRGIN ISLANDS  CHRISTIANSTED
SAINT CROIX CHRISTIANSTED US VIRGIN ISLANDS  FREDERIKSTED
SAINT CROIX CHRISTIANSTED US VIRGIN ISLANDS  KINGSHILL
SAINT THOMAS CHARLOTTE AMALIE US VIRGIN ISLANDS  CHARLOTTE AMALIE
SAINT THOMAS CHARLOTTE AMALIE US VIRGIN ISLANDS  SAINT THOMAS
KARSHI - KHANABAD  UZBEKISTAN  KARSHI
KARSHI - KHANABAD  UZBEKISTAN  KHANABAD
KARSHI - KHANABAD  UZBEKISTAN  KHASI
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KOKAND  UZBEKISTAN  KOKAND
TASHKENT  UZBEKISTAN  TASHKENT
CARACAS  VENEZUELA  CARACAS
LA GUAIRA LA GUAIRA VENEZUELA  LA GUAIRA
LA GUAIRA LA GUAIRA VENEZUELA  MAIQUETIA
HAIPHONG HAIPHONG VIETNAM  HAIPHONG
HANOI  VIETNAM  HANOI
HO CHI MINH CITY HO CHI MINH CITY VIETNAM  HO CHI MINH CITY
SANAA  YEMEN  SANAA
ADEN ADEN YEMEN ADEN
LUSAKA  ZAMBIA  LUSAKA
HARARE  ZIMBABWE  HARARE
(City Groups are used for Linehaul & Single 

Factor Rates)
(Drayage Zones are used for Drayage Rates)
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ROUTE INFORMATION 
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Africa  40    99  71 90    74 75    
Alaska   29      82  44   91 83   
Azores        64     70     
Black Sea    96   97     94 95    
Canada East Coast        22     21     
Caribbean  99    18 84 88      92    
Central America/Mexico     84 76 65 93    66  69  68 
Continental Europe, United Kingdom, Ireland  71  64 97 88 65 48 49  27 62 34 2 72 24  
Far East  90 82    93 49 19  16  50 51 61 87 58 
Hawaii   44     27 16  41  36 85 79   
Iceland        62     63     
Mediterranean  74  70 94  66 34 50  36 63 20 57 89 86  
Middle East, South Asia, Indian Ocean  75 91  95 92  2 51  85  57 4 80   
Oceania   83    69 72 61  79  89 80 81   
Scandinavia, Baltic Sea       24 87    86   98  
U.S. East Coast  60  33 52 37 39 5 8 30 9 31 6 7 77 32 55 
U.S. Great Lakes        17 45    46     
U.S. Gulf Coast  73  38 59 42 43 11 14  15  12 13 78 10 56 
U.S. West Coast  67 26    28 23 1  3  25 47 54  53 
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Route Description 
01 U.S. West Coast - Far East 
02 Continental Europe, United Kingdom, Ireland -  Middle East, South Asia, Indian Ocean 
03 U.S. West Coast – Hawaii 
04 Middle East, South Asia, Indian Ocean Interport 
05 U.S. East Coast - Continental Europe, United Kingdom, Ireland 
06 U.S. East Coast – Mediterranean 
07 U.S. East Coast - Middle East, South Asia, Indian Ocean 

08 U.S. East Coast - Far East 
09 U.S. East Coast – Hawaii 
10 U.S. Gulf Coast - Scandinavia, Baltic Sea 
11 U.S. Gulf Coast - Continental Europe, United Kingdom, Ireland 
12 U.S. Gulf Coast – Mediterranean 
13 U.S. Gulf Coast - Middle East, South Asia, Indian Ocean 
14 U.S. Gulf Coast - Far East 
15 U.S. Gulf Coast – Hawaii 
16 Hawaii - Far East 
17 U.S. Great Lakes - Continental Europe, United Kingdom, Ireland 
18 Caribbean Interport 
19 Far East Interport 
20 Mediterranean Interport 
21 Canada East Coast – Mediterranean 
22 Canada East Coast - Continental Europe, United Kingdom, Ireland 
23 U.S. West Coast - Continental Europe, United Kingdom, Ireland 
24 Scandinavia, Baltic - Continental Europe, United Kingdom, Ireland 
25 U.S. West Coast – Mediterranean 
26 U.S. West Coast – Alaska 
27 Hawaii - Continental Europe, United Kingdom, Ireland 
28 U.S. West Coast - Central America/Mexico 
29 Alaska Interport 
30 U.S. East Coast – Greenland 
31 U.S. East Coast – Iceland 
32 U.S. East Coast - Scandinavia, Baltic Sea 
33 U.S. East Coast – Azores 
34 Continental Europe, United Kingdom, Ireland - Mediterranean 
35 U.S. West Coast - Caribbean 
36 Mediterranean – Hawaii 
37 U.S. East Coast – Caribbean 
38 U.S. Gulf Coast – Azores 
39 U.S. East Coast - Central America/Mexico 
40 Africa Interport 
41 Hawaii Interport 
42 U.S. Gulf Coast – Caribbean 
43 U.S. Gulf Coast - Central America/Mexico 
44 Alaska - Hawaii 
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Route Description 
45 U.S. Great Lakes - Far East 
46 U.S. Great Lakes – Mediterranean 
47 U.S. West Coast - Middle East, South Asia, Indian Ocean 
48 Continental Europe, United Kingdom, Ireland Interport 
49 Far East - Continental Europe, United Kingdom, Ireland 
50 Far East – Mediterranean 
51 Far East - Middle East, South Asia, Indian Ocean 
52 U.S. East Coast - Black Sea 
53 U.S. West Coast - South America 
54 U.S. West Coast – Oceania 
55 U.S. East Coast - South America 
56 U.S. Gulf Coast - South America 
57 Mediterranean - Middle East, South Asia, Indian Ocean 
58 Far East – South America 
59 U.S. Gulf Coast – Black Sea 
60 U.S. East Coast – Africa 
61 Far East – Oceania 
62 Continental Europe, United Kingdom, Ireland - Iceland 
63 Iceland – Mediterranean 
64 Continental Europe, United Kingdom, Ireland ‐ Azores 
65 Central America/Mexico - Continental Europe, United Kingdom, Ireland 
66 Central America/Mexico – Mediterranean 
67 U.S. West Coast – Africa 
68 Central America/Mexico - South America 
69 Central America/Mexico – Oceania 
70 Azores – Mediterranean 
71 Continental Europe, United Kingdom, Ireland - Africa 
72 Continental Europe, United Kingdom, Ireland - Oceania 
73 U.S. Gulf Coast – Africa 
74 Mediterranean – Africa 
75 Africa - Middle East, South Asia, Indian Ocean 
76 Central America/Mexico Interport 
77 U.S. East Coast – Oceania 
78 U.S. Gulf Coast – Oceania 
79 Hawaii – Oceania 
80 Oceania - Middle East, South Asia, Indian Ocean 
81 Oceania Interport 
82 Alaska - Far East 
83 Alaska – Oceania 
84 Caribbean - Central America, Mexico 
85 Hawaii - Middle East, South Asia, Indian Ocean 
86 Mediterranean - Scandinavia, Baltic Sea 
87 Far East – Scandinavia, Baltic Sea 
88 Continental Europe, United Kingdom, Ireland - Caribbean 
89 Mediterranean – Oceania 
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Route Description 
90 Far East – Africa 
91 Alaska - Middle East, South Asia, Indian Ocean 
92 Caribbean - Middle East, South Asia, Indian Ocean 
93 Far East – Central America/Mexico 
94 Mediterranean – Black Sea 
95 Black Sea - Middle East, South Asia, Indian Ocean 
96 Black Sea Interport 
97 Continental Europe, United Kingdom, Ireland - Black Sea 
98 Scandinavia, Baltic Sea Interport 
99 Caribbean - Africa 
CA Caspian Sea Interport 
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Invoicing and Payment  

 
A. General Information 

A.1 Invoices shall be submitted promptly within the timeframes described in this Attachment.  Invoices shall be 
submitted only after services included on the invoice have been satisfactorily performed per FAR 32.905.  
Descriptions of services rendered must match the terms used in the USC-9 contract.  When carrier terminology 
differs from USC-9, the latter shall be used.  Claims shall be submitted within three years of accrual.  

A.2 Charges for services performed for containers booked under the Direct-Booking process are to be billed 
directly to the Shipper and are not covered under this Attachment, with the exception of services not ordered within 
IBS which will continue to be submitted to SDDC for validation using the procedures in Section C of this 
attachment and forwarded by SDDC to the direct shipper for payment upon validation.  These invoices will be 
prominently marked as “Direct Booked”.  Direct Bookers require carriers to be Third Party Pay System (TPPS) 
capable. TPPS is an electronic freight transaction tracking and payment system.  Current TPPS contact information 
will be provided to carriers following the award of the contract.  Booking data will be made available within 
Syncada for carrier billing once the Lift on Board notification has been provided for the associated cargo.  

A.3 Failure to provide required information and appropriate documentation for a specific container/piece of 
cargo shall result in a rejection of an invoice and may delay the payment process. Discrepancies in Contractor 
provided shipment information on submitted invoices will lead to certification delays as additional supporting 
documentation may be required from the Contractor. 

A.4 There are five distinct invoicing categories for this contract as follows: 
 

1) Invoices for Services Ordered within the SDDC Integrated Booking System (IBS) 
2) Invoices for Services Not Ordered within the SDDC IBS system or invoices for Breakbulk Movement 

Services 
3) Invoices for exception charges which require preapproval 
4) Invoices associated with Requests for Equitable Adjustments (REA) 
5) Invoices associated with Pass-through charges 

A.5 The Government has the right to request additional information in support of the charges in the invoice. In 
addition, all charges for services not ordered in the Integrated Booking System (IBS) booking (and for the Enhanced 
ITV accessorial in the IBS Booking) will require COR review and certification via the SDDC Pipeline Asset Tool 
Invoice Processing Portal (PAT IPP) tool and REA invoices will require review and approval by the Contracting 
Officer. 

A.6 The provisions of prompt payment will apply to this contract and any invoice not paid within 30 days will 
incur interest penalty.  

A.7   Contractors are authorized to bill all charges on vessel departure. 

A.8  Contractors will have the option of submitting invoices for IBS Booked Breakbulk Movement Services 
either manually via upload of invoice documents to the SDDC Pipeline Asset Tool Invoice Processing Portal (PAT 
IPP) or electronically via the Treasury Invoice Processing Portal (TIPP).  Invoices submitted manually will be 
entitled using a Net 30 payment term, whereas invoices submitted electronically via TIPP will be entitled on a Pay 
Immediate payment term.  
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TFMS will pass booking data received from the Integrated Booking System (IBS) to Treasury IPP for use in the 
invoice creation process. Invoices should be input into TIPP based on receipt of an EDI Vessel Departure Notice 
(VD). Once invoice data is successfully input to Treasury IPP, it will pass from Treasury IPP to TFMS for 
entitlement processing. TFMS will match obligation data from the booking, manifest data provided by GATES and 
invoice data provided from Treasury IPP and create a payable record. TFMS will also return invoice status data to 
Treasury IPP to include invoice payment notification.  

A.9  Invoices for IBS Booked Container Movement Services will be created via the Treasury Invoice 
Processing Portal (TIPP) using the online purchase order flip capability. 
 
 
B. Invoicing Procedures for using Treasury IPP 
 
B.1 The following procedures are applicable to invoicing and payment for Container Movement Services 
ordered or modified thereafter within the SDDC Integrated Booking System (IBS).  
 
B.2 All invoices for IBS booked Container Movement Service charges shall be submitted electronically via the 
Treasury IPP.  Once invoices are successfully uploaded to the portal, they will be interfaced into the Transportation 
Financial Management System (TFMS) for entitlement processing.   
 
Contractors have the option to also input invoices for Breakbulk Movement Services into TIPP. Breakbulk purchase 
orders consisting of more than 10 TCNs will be loaded into Treasury IPP with summarized quantities loaded for 
each charge type other than other than commercial over ocean transport charges included in the booking.  
 
B.3 A Treasury IPP invoice will contain the following information:  
 

Header: 
– Contractor Name and Address(*) 
– Invoice Date and Invoice Number 
– Invoice Total Amount(*) 
– Contract Number(*) 
– TFMS PO Number (*) (Combination of contract number + Port Call File Number (PCFN) + PCFN fiscal 

year + sequence number) – no more than one (1) per invoice. 
– Sail Date 
– Miscellaneous Cost (used to convey any net negative value associated with BAF/CAF/FAF credit lines) 

 
Line Item Detail: 
– Line Item Description(*) 
– Quantity 
– Unit of Measure(*) 
– Unit Price(*) 
– Extended price of services performed(*) 
– TFMS PO Line Number(*) 
– TFMS PO Schedule Number(*) 
– Transportation Control Number (TCN) (*) 
– Care Rate ID(*) 
 Note 2: Items marked with (*) are provided within Treasury IPP and do not require carrier input 
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C. Invoicing Procedures for Services Not Ordered within IBS  
 
C.1 Procedures applicable to invoicing and payment for priced charges or Contracting Officer pre-approved 
charges that cannot be booked within IBS are provided below. Invoice submission shall include only one (1) category 
per invoice (see categories in C.3 below).  Additionally, invoice submissions shall include only one (1) AOR per 
invoice (CENTCOM-only; AFRICOM-only; etc.) 
 
C.2 All invoices for non-booked charges shall be submitted electronically via upload to PAT Invoice Processing 
Portal (IPP). Invoices containing such charges will be assigned to appropriate personnel within SDDC for 
validation/certification. All applicable EDI 315 transactions as outlined in Exhibit 3, PWS, and Attachment 1 are 
required for submission of these invoices. Failure to submit required and accurate EDI 315 transactions will result in 
an invoice rejection until EDI 315 requirements are performed accordingly.  Once these invoices are certified, they 
will be passed to the G8 accounts payable section for entitlement processing. 
 
C.3 Invoices for the following non IBS booked charges are included in this category: 
 

a. Carrier Holding Yard Storage (exigency areas only) 
b. Container Detention 
c. Container Purchase 
d. Extra CVED/Vet Inspections  
e. Driver Wait Time 
f. Exigent Driver Wait Time 
g. Futile Trip 
h. Port Storage 
i. Reefer Maintenance 
j. Enhanced ITV* 
k. Defense Base Act 
l. Singapore container lease 
m. Kuwait Landing Fees 
n. High Risk Waters Armed Security 
o. Dry run 
p. Blocking and Bracing 
q. Guam Customs Inspection Fee   
r. Other Inspections 
s. Cargo Recall 
t. Electronic Cargo Tracking Notes  (includes: ECTNs, BIETCs, and BESCs) 

   
* Invoices for Enhanced ITV, although booked in IBS, must be submitted to PAT IPP for validation by the 
applicable COR. 
 
C.4  A proper invoice contains the following information 

a. Contractor Name and Address 
b. Invoice Date and Invoice Number 
c. Contract Number 
d. Invoice Type (e.g. container detention, port storage, etc.) 
e. Tax Identification Number 
f. Invoice Measuring Month  
g. Port Call File Number (for IBS shipments only) 
h. Contractor Booking Number  
i. Container number (for container shipments only) 
j. Dollar Amount of Invoice 
k. Name and address of contractor official to whom payment is to be sent (must match the contract or a 

proper notice of assignment) 
l. Any additional information as requested under the billing procedures 
m. Exchange rate at the time expense was incurred 
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n. **Certification Statement signed by authorized contractor representative: “I hereby certify that the 
above bill is correct and just, and services were performed”.  

 
Note 1: Invoices for container detention, port storage, and reefer maintenance shall be submitted per month 
and per AOR where charges were incurred. 
Note 2: Driver wait time invoices for origin and destination shall include truck arrival date/time and 
departure date/time signed by a Government representative or for final destination invoices the Proof of 
Delivery (POD) shall be included in accordance with Exhibit 3, PWS paragraph 7.F.1.9. 

 
C.5   Kuwait Landing Fees 
 
Contractor will submit Kuwait Landing Fee invoices via PAT IPP as a “Pass-Through Charge”.  Kuwait 
Landing Fee invoices must be submitted per vessel and will not be consolidated per month.   
 
Invoices for Kuwait Landing Fees shall include the following supporting documentation: 
 

- Copy of the port invoice issued by the Kuwait Port Authority (KPA) indicating proof and date of 
incurred costs; 
 
- Copy of applicable port tariff citing the applicable rate(s) for landing charges (aside from the 
invoice issued by the Kuwait Port); 
 
- An excel spreadsheet for each vessel detailing Vessel Name, VOYDOC/VDN, POE, POD, 
Arrival Date, Lift Date, Weight and Metric Tonnage for all breakbulk cargo and the number of 
pieces for containerized cargo.  This must include a breakdown of the different types of cargo e.g. 
general cargo, light vehicles, heavy vehicles, etc. to cross check the information stated in the 
invoice issued by the KPA. 
 
- Proof of payment by contractor to 3rd party 

 
C.6 Defense Base Act 
 
Invoices submitted for Defense Base Act Insurance will be submitted via PAT IPP as a "Pass-through Charge" and 
accompanied by a copy of the current insurance policy and proof of payment to the insurance underwriter. Invoices 
with proper documentation should be submitted no later than 30 days from the date charges occur or within 5 days 
of payment to the 3rd party. However, the US Government will consider and process invoices submitted after 30 
days so long as they are properly supported and the claimed services can be verified. For contractors with 
subcontractors who purchase DBA insurance under this requirement, a copy of the subcontractor's payment to the 
insurance underwriter, copy of the subcontractor's invoice to the prime contractor seeking reimbursement and 
payment documentation of the prime contractor's reimbursement to the subcontractor shall be provided. 
 
C.7  High Risk Waters Armed Security 
 
Invoices for High Risk Waters Armed Security will be submitted via PAT IPP. In addition to the invoice 
requirements listed in paragraph D.4, documentation must also include the vessel name and voyage number(s).  
 
 
D        Invoices for Breakbulk Movement Services 
 
D.1  Contractors will have the option to submit invoices for Breakbulk Movement Services via upload of 
invoice documents to the SDDC PAT Invoice Processing Portal (IPP).  
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D.2  Upon receipt of these invoice documents, SDDC accounts payable staff will manually input the invoice 
data into TFMS for entitlement processing. TFMS will match obligation data from the booking, manifest data 
provided by GATES and invoice data input by accounts payable staff to create a payable record. TFMS will also 
return invoice status data to the SDDC PAT Invoice Processing Portal (IPP) to include invoice payment data.  
 
 
E. Exceptions 

 
Unexpected charges are those anomalies that are not foreseen. Carriers must seek approval from the 
applicable Contracting Officer before an invoice containing one of these charges can be submitted.  
 
The following are examples of the types of charges that fall into this category: 

 
a. Re-stenciling of containers 
b. Rework (unstuffing & restuffing of improperly-stuffed containers) 
c. Chassis Detention 
d. Vessel Demurrage 

 
F.   Requests for Equitable Adjustment (REA) 
 
Equitable adjustments are necessitated by unforeseen situations in which Contractor feels an equitable adjustment is 
payable to contractor.  Invoices for equitable adjustments shall be submitted in PAT IPP with the literal value 
“REA” in the first three positions of the invoice number and approved by the Contracting Officer in TCAQ.  
Approved/certified REA invoices will then be submitted by TCAQ to the G8 accounts payable branch for 
entitlement processing. 
 
G.   Pass-Through Charges 
 
G.1  The Contractor shall pay valid pass through charges incurred on behalf of the U.S. Government.  Pass 
through charges shall not include any cost or charge that is included in priced services or is paid directly by the U.S. 
Government or the consignee. The Government shall pay the Contractor on a cost reimbursement basis for valid 
direct pass-through charges, incurred by the Contractor on behalf of the U.S. Government, not included in priced 
services or covered by the Compensable Delays clause at Additional Clauses, section 6.  The pass through charges 
shall be allowable, reasonable, and allocable, supported by an invoice, and subject to audit.  The Government 
reserves the right to reject any pass through charge that is not allowable, reasonable, and allocable, or is not 
supported by a proper invoice.  Pass through charges shall include only direct reimbursable pass through costs and 
shall exclude overhead, general and administrative expenses, and profit. 
 
G.2  A proper invoice for pass through charges will follow the guidelines in Attachment 6, para C.4 above.  
Contractor shall submit pass through charges with supporting documentation.  Supporting documentation must 
include: notification email to the applicable COR when the additional cost/service was incurred, copy of third party 
invoice and basis for rate being charged (e.g. applicable port tariff) and proof of payment to third party.  For re-
working of containers due to rejection by port or rail authority, a copy of the inspection report identifying reasons 
for rejection must be provided.    Invoices for pass through charges shall be submitted in the PAT IPP for COR 
approval. Approved/certified invoices will then be forwarded to the G8 Accounts Payable Branch for entitlement 
processing. 
 
G.3  Examples of the type of additional charges that shall be paid include, but are not limited to those listed in 
C.3 above.   
 
G.4    In accordance with Exhibit 3, PWS, Attachment 3, all rates shall include all costs for normal services from 
gate to gate.  Costs or charges included in priced service shall not be invoiced as a pass-through charge. 
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H.   Invoice Status Reporting 
 
H.1  The Contractor shall utilize the SDDC Invoice Portal to obtain invoice status information including the 
following status categories: 

• Invoice Received 
• Invoice Returned 
• Invoice Processed for Payment 
• Invoice Paid 

 
H.2  For returned invoices the portal will include both a date and an explanation of why the invoice was returned 
and for paid invoices the portal will include the date paid, disbursement voucher number and information explaining 
any applicable short payment of any charges appearing on the invoice. 
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Economic Price Adjustment 

1. Bunker Adjustment Factor (BAF) 

1.1. BAF Allowance 

1.1.1. BAF is an allowance for fluctuations in marine fuel prices that shall be paid to the Contractors or 
to the US Government in accordance with the following process.  

1.1.2. BAF has 5 fundamental inputs. These inputs are applied at different times in the three-step process 
outlined below. 

a) The price of Marine Gas Oil (MGO) at Los Angeles and Houston 
b) The price of Low Sulfur Fuel Oil (LSFO) at Los Angeles and Houston 
c) The route specific percentages for sailing distance within the Emission Control Area (ECA) Zone 

and in open ocean 
d) The technical factors for Twenty-Foot Equivalent Units (TEUs), Forty-Foot Equivalent Units FEUs, 

and Measurement Tons (MTONs) on a per lane basis 
e) The set tolerance of plus or minus 15% 

1.1.3.   BAF shall be calculated using Houston or Los Angeles prices as indicated in the Bunker Fuel 
Location column of Table 1 below. 

1.1.4. The BAF report shall be computed by the Military Surface Deployment and Distribution Command 
(SDDC) on or after the first of each month (“calculation month”) and be provided to Contractors on the 
SDDC website no later than the 15th of the same month. The report shall use data from the previous month 
(“data month”), and shall be applicable to the month which is two months after the calculation month and 
three months after the data month. The applicable month is determined by the sail date from port of 
embarkation (POE) in the initial offer. For example, the BAF calculated in July based on June data shall 
apply to cargo that was initially offered to sail from POE in September. If the cargo is advanced and ends up 
sailing in an earlier month, or sails in a later month (due to factors such as roll, shutout, or schedule change), 
there will be no change to the BAF. Using the above example, if the cargo was initially offered to a vessel 
that was scheduled to sail from POE in September, the BAF applicable to September shall be payable, even if 
the sails in a different month. 

1.1.5. The scheduled month the vessel departs the load port at the time of booking shall determine the 
month for calculation of BAF charges. 

1.1.6. The source for bunker prices is Bunkerworld (https://www.bunkerworld.com/), which calculates 
bunker average monthly prices by port and fuel type. These prices are quoted in metric tons. 

1.1.7. The bunker fuel adjustment applies to fuel purchased by the Contractor from normal commercial 
suppliers and does not apply when bunker fuel has been provided or subsidized by the U.S. Government or 
foreign governments.  

1.1.8. A baseline fuel price shall be priced annually prior to contract award and prior to the award of each 
option year if exercised. The baseline fuel prices shall be based on the average fuel price over a three month 
time frame for Houston and Los Angeles for each fuel type. The three month period will be based on the three 
months prior to the month the Request for Proposal is issued. In the case of the Option Periods, the three 
month period will be based on the three months prior to the month that CARE II is available to the Carriers to 
input rates. The baseline is calculated based on each route identified in Table 1 of this attachment.  
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1.1.9. The BAF is zero unless the one-month average fuel price is at least 15% higher or 15% lower than 
the baseline average fuel price, in which case, the Government (above the upper limit) or the Contractor 
(below the lower limit) will pay the difference between the limit and the one month average.  

1.1.10. No bunker adjustment is payable on the routes not included in BAF Table 1 below. 
 

1.2. BAF Calculation and Example 

1.2.1. Calculation Steps 

1. Calculate the baseline and tolerance for the route.  
a. ((3 Month Avg MGO x Route Mix) + (3 Month Avg LSFO x Route Mix) = Baseline 
b. Upper limit = Baseline x 1.15; Lower Limit = Baseline x .85 

2. Calculate the monthly value for the route. 
a. ((Monthly Avg MGO x Route Mix) + (Monthly Avg LSFO x Route Mix) = Monthly 

Value 
3. Calculate the payment.  

a. If the Monthly Value is outside of the tolerance limits, the difference between the 
Monthly Value and the limit of the tolerance range is multiplied by the technical factors 
to arrive at the payable amount per unit of freight. For containerized goods, these units 
are TEUs and FEUs. For breakbulk cargo, they are measurement tons. 

b. If the Monthly Value does not exceed the tolerance limits, then there is no BAF payable 
to either party. 

1.2.2. Government Pays Example Step 1: 

 
 

Calculate the baseline for Route 1 – USWC to Far East:  
 (($647 x .29) + ($607 x .71)) = $618.27 

Calculate tolerance: 
$618.27 x 1.15 = $711.01 is the upper limit  
$618.27 x .85 = $525.53 is the lower limit 

 

1.2.3. Government Pays Example Step 2: 

  

Calculate the monthly value for Route 1 for cargo sailing in August: 
(($800 x .29) + ($750 x .71) = $764.50 

Month Price MGO – LA Price LSFO - LA
May 20 800 750
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1.2.4. Government Pays Example Step 3:  

 

The monthly value is above the tolerance: $764.50 – $711.01= $53.49  
The Government will pay the carrier. To find the amount, multiply the difference by the tech factor:  
TEU: $53.49 x .242 = $12.95 
FEU: $53.49 x .472 = $25.25 
MTON: $53.49 x .015 = $0.80 

1.2.5. Carrier Pays Example Step 1 is the same as 1.2.2 above.  

1.2.6. Carrier Pays Example Step 2: 

 

Calculate the monthly value for Route 1 for cargo sailing in August: 
(($550 x .29) + ($500 x .71) = $514.50 

1.2.7. Carrier Pays Example Step 3:  

 

The monthly value is below the tolerance: $525.53 – $514.50= $11.03. The Carrier will pay the 
Government. To find the amount, multiply the difference by the tech factor:  
TEU: $11.03 x .242 = $2.67 
FEU: $11.03 x .472 = $5.20 
MTON: $11.03 x .015 = $0.17 
 

1.3. Payment procedures 
Contractors are responsible for indicating on their shipment invoice whether a fuel payment is due them, 
whether no fuel payment is to be made, or whether a fuel payment is due SDDC.  If a fuel payment is due 
the Contractor or SDDC, the Contractor shall compute the value of the payment (or credit) and indicate this 
on the shipment invoice.  If there is no fuel payment, the Contractor shall indicate on the invoice “No Fuel 
Adjustment.”  BAF for authorized agent shipments shall be paid using this process. 
 
 

Month Price MGO – LA Price LSFO - LA
May 20 550 500



Universal Service Contract - 9 
Exhibit 3-PWS, Attachment 7-Economic Price Adjustment 

Revision 4 (Effective 1-Dec-2020) 
 

Page 4 of 19 

1.4. Tables for Fuel Mixtures and Technical Factors by Lane 
The bunker fuel mixture and bunker fuel location for each route is shown below in BAF Table 1.   
 
 
BAF Table 1 Fuel Mixtures 

Lane Name Bunker Fuel Location Over Ocean 
Share 

ECA 
Share 

1 U.S. West Coast - Far East Los Angeles 71% 29% 

2 Continental Europe, United Kingdom, Ireland - 
Middle East, South Asia, Indian Ocean Houston 85% 15% 

3 U.S. West Coast - Hawaii Los Angeles 44% 56% 
4 Middle East, South Asia, Indian Ocean Interport Houston 95% 5% 

5 U.S. East Coast - Continental Europe, United 
Kingdom, Ireland Houston 36% 64% 

6 U.S. East Coast - Mediterranean Houston 71% 29% 

7 U.S. East Coast - Middle East, South Asia, Indian 
Ocean Houston 81% 19% 

8 U.S. East Coast - Far East Houston 87% 13% 
10 U.S. Gulf Coast - Scandinavia, Baltic Sea Houston 39% 61% 

11 U.S. Gulf Coast - Continental Europe, United 
Kingdom, Ireland Houston 63% 37% 

12 U.S. Gulf Coast - Mediterranean Houston 81% 19% 

13 U.S. Gulf Coast - Middle East, South Asia, Indian 
Ocean Houston 85% 15% 

14 U.S. Gulf Coast - Far East Houston 90% 10% 
15 U.S. Gulf Coast - Hawaii Houston 84% 16% 
16 Hawaii - Far East Los Angeles 89% 11% 
18 Caribbean Interport Houston 0% 100% 
19 Far East Interport Los Angeles 95% 5% 
20 Mediterranean Interport Houston 95% 5% 

23 U.S. West Coast-Continental Europe, United 
Kingdom, Ireland Los Angeles 95% 5% 

24 Scandinavia, Baltic Sea - Continental Europe, United 
Kingdom, Ireland Houston 6% 94% 

25 U.S. West Coast - Mediterranean Los Angeles 89% 11% 
26 U.S. West Coast - Alaska Los Angeles 41% 59% 

27 Hawaii - Continental Europe, United Kingdom, 
Ireland Los Angeles 84% 16% 

28 U.S. West Coast - Central America/Mexico Los Angeles 63% 37% 
29 Alaska Interport Los Angeles 87% 13% 
31 U.S. East Coast - Iceland Houston 27% 73% 
32 U.S. East Coast - Scandinavia, Baltic Sea Houston 32% 68% 
33 U.S. East Coast - Azores Houston 70% 30% 

34 Continental Europe, United Kingdom, Ireland - 
Mediterranean Houston 78% 22% 

35 U.S. West Coast - Caribbean Los Angeles 74% 26% 
36 Mediterranean - Hawaii Houston 91% 9% 
37 U.S. East Coast - Caribbean Houston 57% 43% 
39 U.S. East Coast - Central America/Mexico Houston 41% 59% 
40 Africa Interport Houston 95% 5% 
41 Hawaii Interport Los Angeles 0% 100% 
42 U.S. Gulf Coast - Caribbean Houston 59% 41% 
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43 U.S. Gulf Coast - Central America/Mexico Houston 55% 45% 
44 Alaska - Hawaii Los Angeles 78% 22% 

47 U.S. West Coast - Middle East, South Asia, Indian 
Ocean Los Angeles 82% 18% 

48 Continental Europe, United Kingdom, Ireland 
Interport Houston 40% 60% 

49 Far East - Continental Europe, United Kingdom, 
Ireland Houston 89% 11% 

50 Far East - Mediterranean Houston 95% 5% 
51 Far East - Middle East, South Asia, Indian Ocean Los Angeles 95% 5% 
52 U.S. East Coast - Black Sea Houston 75% 25% 
53 U.S. West Coast - South America Los Angeles 92% 8% 
54 U.S. West Coast - Oceania Los Angeles 80% 20% 
55 U.S. East Coast - South America Houston 82% 18% 
56 U.S. Gulf Coast - South America Houston 81% 19% 

57 Mediterranean - Middle East, South Asia, Indian 
Ocean Houston 95% 5% 

58 Far East - South America Los Angeles 95% 5% 
59 U.S. Gulf Coast - Black Sea Houston 80% 20% 
60 U.S. East Coast - Africa Houston 79% 21% 
61 Far East - Oceania Los Angeles 95% 5% 

64 Continental Europe, United Kingdom, Ireland - 
Azores Houston 68% 32% 

65 Central America/Mexico - Continental Europe, 
United Kingdom, Ireland Houston 82% 18% 

67 U.S. West Coast - Africa Los Angeles 85% 15% 
68 Central America/Mexico - South America Houston 95% 5% 
70 Azores - Mediterranean Houston 95% 5% 

71 Continental Europe, United Kingdom, Ireland - 
Africa Houston 81% 19% 

72 Continental Europe, United Kingdom, Ireland - 
Oceania Houston 90% 10% 

73 U.S. Gulf Coast - Africa Houston 85% 15% 
74 Mediterranean - Africa Houston 95% 5% 
75 Africa - Middle East, South Asia, Indian Ocean Houston 95% 5% 
76 Central America/Mexico Interport Houston 95% 5% 
77 U.S. East Coast - Oceania Houston 89% 11% 
78 U.S. Gulf Coast - Oceania Houston 92% 8% 
79 Hawaii - Oceania Los Angeles 87% 13% 
80 Oceania - Middle East, South Asia, Indian Ocean Los Angeles 95% 5% 
81 Oceania Interport Los Angeles 95% 5% 
82 Alaska - Far East Los Angeles 91% 9% 
83 Alaska - Oceania Los Angeles 91% 9% 
84 Caribbean - Central America, Mexico Houston 86% 14% 
85 Hawaii - Middle East, South Asia, Indian Ocean Los Angeles 92% 8% 
86 Mediterranean - Scandinavia, Baltic Sea Houston 74% 26% 
87 Far East - Scandinavia, Baltic Sea Houston 84% 16% 

88 Continental Europe, United Kingdom, Ireland - 
Caribbean Houston 80% 20% 

89 Mediterranean – Oceania  Houston 95% 5% 
90 Far East - Africa Los Angeles 95% 5% 
91 Alaska - Middle East, South Asia, Indian Ocean Los Angeles 93% 7% 
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92 Caribbean - Middle East, South Asia, Indian Ocean Los Angeles 94% 6% 
93 Far East - Central America/Mexico Los Angeles 95% 5% 
94 Mediterranean-Black Sea Houston 95% 5% 
95 Black Sea - Middle East, South Asia, Indian Ocean Houston 95% 5% 
96 Black Sea Interport Houston 95% 5% 

97 Continental Europe, United Kingdom, Ireland - Black 
Sea Houston 78% 22% 

98 Scandinavia, Baltic Sea Interport Houston 0% 100% 
99 Caribbean - Africa Houston 92% 8% 

 
The technical factors and their freight payable units are shown in BAF Table 2 below: 
 
BAF Table 2 – Technical Factors 

Lane Lane Description TEU FEU1 MT 

01 U.S. West Coast - Far East            
0.242  

     
0.472  

   
0.0148  

02 Continental Europe, United Kingdom, Ireland - Middle East, South 
Asia, Indian Ocean 

           
0.256  

     
0.498  

   
0.0155  

03 U.S. West Coast - Hawaii            
0.171  

     
0.334  

   
0.0071  

04 Middle East, South Asia, Indian Ocean Interport            
0.115  

     
0.224  

   
0.0057  

05 U.S. East Coast - Continental Europe, United Kingdom, Ireland            
0.163  

     
0.319  

   
0.0071  

06 U.S. East Coast - Mediterranean            
0.219  

     
0.426  

   
0.0133  

07 U.S. East Coast - Middle East, South Asia, Indian Ocean            
0.348  

     
0.679  

   
0.0199  

08 U.S. East Coast - Far East            
0.405  

     
0.790  

   
0.0296  

10 U.S. Gulf Coast - Scandinavia, Baltic Sea            
0.249  

     
0.486  

   
0.0113  

11 U.S. Gulf Coast - Continental Europe, United Kingdom, Ireland            
0.207  

     
0.403  

   
0.0089  

12 U.S. Gulf Coast - Mediterranean            
0.254  

     
0.496  

   
0.0126  

13 U.S. Gulf Coast - Middle East, South Asia, Indian Ocean            
0.398  

     
0.776  

   
0.0228  

14 U.S. Gulf Coast - Far East            
0.373  

     
0.728  

   
0.0266  

15 U.S. Gulf Coast - Hawaii            
0.235  

     
0.458  

   
0.0125  

16 Hawaii - Far East            
0.218  

     
0.425  

   
0.0128  

18 Caribbean Interport            
0.058  

     
0.113  

   
0.0018  

19 Far East Interport            
0.103  

     
0.202  

   
0.0060  

20 Mediterranean Interport            
0.079  

     
0.155  

   
0.0051  

23 U.S. West Coast - Continental Europe, United Kingdom, Ireland            
0.341  

     
0.665  

   
0.0181  
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24 Scandinavia, Baltic Sea - Continental Europe, United Kingdom, Ireland            
0.066  

     
0.128  

   
0.0027  

25 U.S. West Coast - Mediterranean            
0.348  

     
0.678  

   
0.0185  

26 U.S. West Coast - Alaska            
0.088  

     
0.172  

   
0.0035  

27 Hawaii - Continental Europe, United Kingdom, Ireland            
0.355  

     
0.693  

   
0.0199  

28 U.S. West Coast - Central America/Mexico            
0.126  

     
0.245  

   
0.0067  

29 Alaska Interport            
0.088  

     
0.171  

   
0.0047  

31 U.S. East Coast - Iceland            
0.115  

     
0.225  

   
0.0061  

32 U.S. East Coast - Scandinavia, Baltic Sea            
0.208  

     
0.405  

   
0.0098  

33 U.S. East Coast - Azores            
0.143  

     
0.279  

   
0.0066  

34 Continental Europe, United Kingdom, Ireland - Mediterranean            
0.133  

     
0.259  

   
0.0087  

35 U.S. West Coast - Caribbean            
0.209  

     
0.407  

   
0.0111  

36 Mediterranean - Hawaii            
0.483  

     
0.943  

   
0.0208  

37 U.S. East Coast - Caribbean            
0.091  

     
0.177  

   
0.0040  

39 U.S. East Coast - Central America/Mexico            
0.067  

     
0.130  

   
0.0035  

40 Africa Interport            
0.226  

     
0.440  

   
0.0120  

41 Hawaii Interport            
0.016  

     
0.032  

   
0.0009  

42 U.S. Gulf Coast - Caribbean            
0.082  

     
0.160  

   
0.0044  

43 U.S. Gulf Coast - Central America/Mexico            
0.066  

     
0.128  

   
0.0030  

44 Alaska - Hawaii            
0.118  

     
0.230  

   
0.0050  

47 U.S. West Coast - Middle East, South Asia, Indian Ocean            
0.509  

     
0.993  

   
0.0290  

48 Continental Europe, United Kingdom, Ireland Interport            
0.028  

     
0.055  

   
0.0016  

49 Far East - Continental Europe, United Kingdom, Ireland            
0.381  

     
0.743  

   
0.0258  

50 Far East - Mediterranean            
0.422  

     
0.822  

   
0.0215  

51 Far East - Middle East, South Asia, Indian Ocean            
0.292  

     
0.569  

   
0.0153  

52 U.S. East Coast - Black Sea            
0.247  

     
0.482  

   
0.0097  

53 U.S. West Coast - South America            
0.157  

     
0.305  

   
0.0107  
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54 U.S. West Coast - Oceania            
0.390  

     
0.760  

   
0.0203  

55 U.S. East Coast - South America            
0.186  

     
0.362  

   
0.0118  

56 U.S. Gulf Coast - South America            
0.104  

     
0.203  

   
0.0064  

57 Mediterranean - Middle East, South Asia, Indian Ocean            
0.251  

     
0.490  

   
0.0141  

58 Far East - South America            
0.453  

     
0.883  

   
0.0240  

59 U.S. Gulf Coast - Black Sea             
0.280  

     
0.545  

   
0.0148  

60 U.S. East Coast - Africa            
0.278  

     
0.542  

   
0.0136  

61 Far East - Oceania            
0.332  

     
0.648  

   
0.0174  

64 Continental Europe, United Kingdom, Ireland - AZORES            
0.136  

     
0.266  

   
0.0056  

65 Central America/Mexico - Continental Europe, United Kingdom, 
Ireland 

           
0.211  

     
0.412  

   
0.0116  

67 U.S. West Coast - Africa            
0.502  

     
0.979  

   
0.0267  

68 Central America/Mexico - South America            
0.073  

     
0.143  

   
0.0039  

70 Azores - Mediterranean            
0.157  

     
0.305  

   
0.0064  

71 Continental Europe, United Kingdom, Ireland - Africa            
0.245  

     
0.478  

   
0.0130  

72 Continental Europe, United Kingdom, Ireland - Oceania            
0.509  

     
0.993  

   
0.0296  

73 U.S. Gulf Coast - Africa            
0.322  

     
0.628  

   
0.0201  

74 Mediterranean - Africa            
0.193  

     
0.377  

   
0.0087  

75 Africa - Middle East, South Asia, Indian Ocean            
0.202  

     
0.394  

   
0.0117  

76 Central America/Mexico Interport            
0.066  

     
0.128  

   
0.0035  

77 U.S. East Coast - Oceania            
0.350  

     
0.682  

   
0.0231  

78 U.S. Gulf Coast - Oceania            
0.356  

     
0.694  

   
0.0189  

79 Hawaii - Oceania            
0.258  

     
0.503  

   
0.0144  

80 Oceania - Middle East, South Asia, Indian Ocean            
0.399  

     
0.778  

   
0.0212  

81 Oceania Interport            
0.078  

     
0.153  

   
0.0036  

82 Alaska - Far East            
0.175  

     
0.342  

   
0.0097  

83 Alaska - Oceania            
0.195  

     
0.380  

   
0.0103  
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84 Caribbean - Central America, Mexico            
0.070  

     
0.136  

   
0.0030  

85 Hawaii - Middle East, South Asia, Indian Ocean            
0.471  

     
0.919  

   
0.0210  

86 Mediterranean - Scandinavia, Baltic Sea            
0.161  

     
0.315  

   
0.0113  

87 FAR EAST - Scandinavia, Baltic Sea            
0.395  

     
0.770  

   
0.0250  

88 Continental Europe, United Kingdom, Ireland - Caribbean            
0.164  

     
0.320  

   
0.0073  

89 Mediterranean - Oceania            
0.508  

     
0.991  

   
0.0228  

90 Far East - Africa            
0.256  

     
0.499  

   
0.0174  

91 Alaska - Middle East, South Asia, Indian Ocean            
0.371  

     
0.723  

   
0.0206  

92 Caribbean - Middle East, South Asia, Indian Ocean            
0.339  

     
0.661  

   
0.0174  

93 Far East - Central America/Mexico            
0.269  

     
0.525  

   
0.0203  

94 Mediterranean - Black Sea            
0.152  

     
0.296  

   
0.0070  

95 Black Sea - Middle East, South Asia, Indian Ocean            
0.192  

     
0.374  

   
0.0114  

96 Black Sea Interport            
0.027  

     
0.053  

   
0.0014  

97 Continental Europe, United Kingdom, Ireland - Black Sea            
0.124  

     
0.242  

   
0.0088  

98 Scandinavia, Baltic Sea Interport            
0.018  

     
0.036  

   
0.0008  

99 Caribbean - Africa            
0.295  

     
0.575  

   
0.0157  

2. Currency Adjustment Factor (CAF) 

2.1. Allowance 
CAF only applies to the ocean portion of the transportation and is intended to offset the local currency 
exchange rate fluctuations for terminal services. An allowance for fluctuations in foreign currency 
exchange rates shall be paid to Contractors or to the Government for routes designated to a superlane as 
shown in the CAF Table 1 below. The allowance shall be paid per dollar of the Contractor’s base ocean 
rate. 

2.2. Calculation Overview 

2.2.1. The compensation per U.S. Dollar (USD) of the basic ocean rate shall be derived by implementing 
the calculation process in paragraph 2.3 below.  Note that the basic ocean freight is used to calculate CAF 
for all eligible shipments. The basic ocean freight does not include BAF in the calculation of CAF. 
Exchange rates are expressed as foreign currency per dollar. 

2.2.2. The Currency Adjustment Factor is zero unless the one-month average exchange rate is at least 
6% higher or 6% lower than the baseline average currency exchange rate. No CAF is payable on 
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routes/countries if “No CAF payable” is listed in CAF Table 1 below. 

2.2.3. The technical factor represents the costs incurred in foreign currency. The technical factor is 7%.  

2.2.4. The risk sharing factor represents the degree of risk borne by USTRANSCOM on currency 
fluctuations outside of the buffer zone. The risk sharing factor is 0.9.  The base rate is the carrier’s ocean 
rate. 

2.2.5. Base rates and differentials in currency exchange rates shall be computed for the currencies shown 
in CAF Table 2. The applicable currency for payment shall be determined by the foreign port of discharge 
or load. 

2.2.6. The source for exchange rates is XE.com. The base rate is the exchange rate published on the 
Monday which immediately precedes the date proposals are due for base or option periods. 

2.2.7. A one-month average exchange rate shall be computed by SDDC for the currencies shown in CAF 
Table 2. This average price shall be calculated on or after the first day of the month (“calculation month”) 
and be provided to Contractors no later than the 15th of the same month.  The calculation shall use data 
from the previous month (“data month”), and shall be applicable to the month which is two months after 
the calculation month, and three months after the data month.  The applicable month is determined by the 
sail date from POE in the initial offer.  For example, the CAF calculated in July based on June data shall 
apply to cargo that was initially offered to sail from POE in September.  If the cargo is advanced and ends 
up sailing in an earlier month, or sails in a later month (due to factors such as roll, shutout, or schedule 
change), there will be no change to the CAF.  Using the above example, if the cargo was initially offered to 
a VOYDOC that was scheduled to sail from POE in September, the CAF applicable to September shall be 
payable, even if the cargo sails in a different month.  

2.3. Calculation Process 

Calculation of the CAF is a three-step process. First, the currency is compared to the list of 17 currencies 
for which a CAF is calculated and then grouped into a superlane. If so, in step 2, the decision of whether or 
not to apply a CAF is made. If so, in step 3, the value of the surcharge is calculated. 

2.3.1. Step 1: Determine if currency is in a superlane.  
If currency is listed in Table 2 below, note the superlane and go to step 2. If the currency is not on the list, 
then CAF does not apply (i.e. CAF = $0). 
 
Example: Japanese Yen (JPY) is noted in Table 2 below and is in the Eastern Asia superlane. 

2.3.2. Step 2: Find the currency buffer and determine if the average exchange rate for the currency 
exceeds the buffer.  
 
Example: The baseline exchange rate for JPY was set at 100 JPY per USD. The buffer is 6%; therefore, it 
is from 94 JPY to 106 JPY per USD. This month’s average exchange rate was 110 JPY per USD. Because 
this exceeds the buffer, CAF is payable to the Carrier. (Note: if the monthly average exchange rate was 
below the buffer, then the Carrier would pay the Government) 

2.3.3. Step 3:  Calculate the CAF. 
1. Determine the exchange rate ratio: 
(monthly average exchange rate – baseline exchange rate)/ baseline exchange rate  
Example: (110 -100)/100= 10%)  
2. CAF =  exchange rate ratio x .9 (risk sharing factor) x .07 (technical factor) x base ocean rate 
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2.3.4. CAF can be either positive or negative. If CAF > 0, then the foreign currency has depreciated, the 
CAF is a payment to the Government. If CAF < 0, then the foreign currency has appreciated, the CAF is a 
payment to the carrier. 
 

2.4. Payment Procedures 

2.4.1. For shipments paid using the Third Party Payment System (TPPS), CAF shall be fixed at the time 
of booking and shall be based on the date the booked vessel is scheduled to depart. When CAF is payable, 
shippers shall include the applicable CAF amount (plus or minus) to all shipments paid to the Contractor 
via their own documentation and payment system at the time that the original transactions are sent to TPPS. 
Contractors using the TPPS invoice procedure shall include the applicable CAF amount (plus or minus) in 
their invoice. 

2.4.2. For all shipments other than those paid using TPPS, Contractors are responsible for indicating on 
their shipment invoice whether a currency adjustment payment is due them, whether no currency 
adjustment payment is to be made or whether a currency adjustment payment is due SDDC. If a currency 
adjustment payment is due the Contractor or SDDC, the Contractor shall compute the value of the payment 
(or credit) and indicate this on the shipment invoice. If there is no currency adjustment payment, the 
Contractor shall indicate on the invoice “No Currency Adjustment Payment”. CAF for authorized agent 
shipments shall be paid using this process. 
 
CAF TABLE 1 

Route Name  Superlane  
1 U.S. West Coast - Far East  Eastern Asia  

2 
Continental Europe, United Kingdom, Ireland – 
Middle East, South Asia, Indian Ocean  No CAF payable  

3 U.S. West Coast - Hawaii  No CAF payable  
4 Middle East, South Asia, Indian Ocean Interport  No CAF payable 

5 
U.S. East Coast - Continental Europe, United 
Kingdom, Ireland  Europe/Mediterranean  

6 U.S. East Coast - Mediterranean  Europe/Mediterranean  

7 
U.S. East Coast - Middle East, South Asia, Indian 
Ocean  Western Indian Ocean  

8 U.S. East Coast - Far East Eastern Asia  
9 U.S. East Coast - Hawaii  No CAF payable  

10 U.S. Gulf Coast - Scandinavia, Baltic Sea Europe/Mediterranean  

11 
U.S. Gulf Coast - Continental Europe, United 
Kingdom,Ireland  Europe/Mediterranean  

12 U.S. Gulf Coast - Mediterranean  Europe/Mediterranean  

13 
U.S. Gulf Coast - Middle East, South Asia, Indian 
Ocean  Western Indian Ocean  

14 U.S. Gulf Coast - Far East  Eastern Asia  
15 U.S. Gulf Coast - Hawaii No CAF payable 
16 Hawaii - Far East  Eastern Asia  

17 
U.S. Great Lakes - Continental Europe, United 
Kingdom, Ireland  Europe/Mediterranean  

18 Caribbean Interport  No CAF payable 
19 Far East Interport  No CAF payable 
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20 Mediterranean Interport  No CAF payable 
21 Canada East Coast - Mediterranean  No CAF payable 

22 
Canada East Coast - Continental Europe, United 
Kingdom, Ireland  No CAF payable 

23 
U.S. West Coast - Continental Europe, United 
Kingdom, Ireland  Europe/Mediterranean  

24 
Scandinavia, Baltic Sea - Continental Europe, 
United Kingdom, Ireland No CAF payable  

25 U.S. West Coast - Mediterranean  Europe/Mediterranean  
26 U.S. West Coast - Alaska No CAF payable 

27 
Hawaii - Continental Europe, United Kingdom, 
Ireland Europe/Mediterranean 

28 U.S. West Coast - Central America/Mexico No CAF payable 
29 Alaska Interport No CAF payable 
30 U.S. East Coast - Greeland No CAF payable 
31 U.S. East Coast - Iceland No CAF payable 
32 U.S. East Coast - Scandinavia, Baltic Sea Europe/Mediterranean 
33 U.S. East Coast - Azores Europe/Mediterranean 

34 
Continental Europe, United Kingdom, Ireland -
Mediterranean No CAF payable 

35 U.S. West Coast - Caribbean No CAF payable 
36 Mediterranean - Hawaii Europe/Mediterranean 
37 U.S. East Coast - Caribbean No CAF payable 
38 U.S. Gulf Coast - Azores Europe/Mediterranean 
39 U.S. East Coast - Central America/Mexico No CAF payable 
40 Africa Interport No CAF payable 
41 Hawaii Interport No CAF payable 
42 U.S. Gulf Coast - Caribbean No CAF payable 
43 U.S. Gulf Coast - Central America/Mexico No CAF payable 
44 Alaska - Hawaii No CAF payable 
45 U.S. Great Lakes - Far East Eastern Asia 
46 U.S. Great Lakes - Mediterranean Europe/Mediterranean 

47 
U.S. West Coast - Middle East, South Asia, 
Indian Ocean Western Indian Ocean 

48 
Continental Europe, United Kingdom, Ireland 
Interport No CAF payable 

49 
Far East - Continental Europe, United Kingdom, 
Ireland No CAF payable 

50 Far East - Mediterranean  No CAF payable 
51 Far East - Middle East, South Asia, Indian Ocean  No CAF payable 
52 U.S. East Coast - Black Sea  No CAF payable  
53 U.S. West Coast - South America  No CAF payable  
54 U.S. West Coast - Oceania  No CAF payable  
55 U.S. East Coast - South America  No CAF payable  
56 U.S. Gulf Coast - South America  No CAF payable  
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57 
Mediterranean - Middle East, South Asia, Indian 
Ocean  No CAF payable  

58 Far East - South America  No CAF payable 
59 U.S. Gulf Coast - Black Sea No CAF payable 
60 U.S. East Coast - Africa  No CAF payable  
61 Far East - Oceania  No CAF payable 

62 
Continental Europe, United Kingdom, Ireland - 
Iceland  No CAF payable 

63 Iceland - Mediterranean  No CAF payable 

64 
Continental Europe, United Kingdom, Ireland - 
Azores  No CAF payable 

65 
Central America/Mexico - Continental Europe, 
United Kingdom, Ireland  No CAF payable 

66 Central America/Mexico - Mediterranean No CAF payable 
67 U.S. West Coast - Africa  No CAF payable 
68 Central America/Mexico - South America  No CAF payable 
69 Central America/Mexico - Oceania  No CAF payable 
70 Azores - Mediterranean No CAF payable 

71 
Continental Europe, United Kingdom, Ireland - 
Africa  No CAF payable 

72 
Continental Europe, United Kingdom, Ireland - 
Oceania  No CAF payable 

73 U.S. Gulf Coast - Africa  No CAF payable 
74 Mediterranean - Africa  No CAF payable 
75 Africa - Middle East, South Asia, Indian Ocean No CAF payable 
76 Central America/Mexico Interport No CAF payable 
77 U.S. East Coast - Oceania  No CAF payable 
78 U.S. Gulf Coast - Oceania  No CAF payable 
79 U.S. Hawaii - Oceania  No CAF payable 
80 Oceania - Middle East, South Asia, Indian Ocean  No CAF payable 
81 Oceania Interport  No CAF payable 
82 Alaska - Far East  Eastern Asia  
83 Alaska - Oceania  No CAF payable 
84 Caribbean - Central America/Mexico  No CAF payable 
85 Hawaii – Middle East, South Asia, Indian Ocean  Western Indian Ocean  
86 Mediterranean – Scandinavia, Baltic Sea No CAF payable 
87 Far East – Scandinavia, Baltic Sea  No CAF payable 

88 
Continental Europe, United Kingdom, Ireland - 
Caribbean  No CAF payable 

89 Mediterranean - Oceania  No CAF payable 
90 Far East - Africa  No CAF payable 
91 Alaska - Middle East, South Asia, Indian Ocean  Western Indian Ocean  

92 
Caribbean - Middle East, South Asia, Indian 
Ocean No CAF payable 

93 Far East - Central America/Mexico No CAF payable 
94 Mediterranean - Black Sea No CAF payable 
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95 
Black Sea - Middle East, South Asia, Indian 
Ocean No CAF payable 

96 Black Sea Interport No CAF payable 

97 
Continental Europe, United Kingdom, Ireland – 
Black Sea No CAF payable 

98 Scandinavia, Baltic Sea Interport No CAF payable 
99 Caribbean - Africa No CAF payable 

 
 
CAF TABLE 2 

Superlane Name  Currency 
Abbreviation 

Currency 

Eastern Asia  JPY  Japanese yen  

KRW  Korean won  
SGD  Singapore dollar  

Western Indian 
Ocean  

DJF  Djibouti franc  
KWD  Kuwaiti dinar  
PKR  Pakistani rupee  

Europe/Mediterr
anean 

EUR  European euro 
GBP  Pound sterling  
MAD  Moroccan dirham 
PLN  Polish zloty  
TRY  Turkish lira  

3. Fuel Adjustment Factor (FAF) 

3.1. Fuel Adjustment Surcharge 
 
A Fuel Adjustment for inland transportation will be calculated and updated monthly and based on the U.S. 
monthly average On-Highway Diesel fuel price as determined by the Department of Energy, Energy 
Information Administration (EIA).  The diesel fuel prices published by the EIA may be found via the 
following website: https://www.eia.gov/dnav/pet/pet_PRi_GND_DCUS_nus_m.htm 
 

3.2. Baseline 

3.2.1. The base period for determining the baseline diesel fuel price will be the month prior to the month 
the solicitation was issued.  For option years the baseline will be the month prior to the month the Carrier 
Analysis & Rate Evaluation (CARE) systems is opened for carriers to submit rates for that option year.  In 
both cases the baseline used will be the national monthly average diesel fuel price from the EIA. 

3.2.2. A monthly national average diesel fuel price shall be posted by SDDC using the price published 
by the EIA. This average price shall be calculated on or after the first of each month (“calculation month”) 
and be provided to Contractors no later than the 15th of the same month.  The calculation shall use data 
from the previous month (“data month”), and shall be applicable to the month which is two months after 
the calculation month and three months after the data month.  The applicable month is determined by the 
sail date from POE in the initial offer.  For example, the FAF calculated in July based on June data shall 

https://www.eia.gov/dnav/pet/pet_PRi_GND_DCUS_nus_m.htm
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apply to cargo that was initially offered to sail from POE in September.  If the cargo is advanced and ends 
up sailing in an earlier month, or sails in a later month (due to factors such as roll, shutout, or schedule 
change), there will be no change to the FAF.  Using the above example, if the cargo was initially offered to 
a VOYDOC that was schedule to sail from POE in September, the FAF applicable to September shall be 
payable, even if the cargo sails in a different month.  
 

3.3. Fuel Adjustment Application 

3.3.1. The fuel adjustment surcharge on the inland CONUS portion of shipments will be based on the 
shipment’s origin state and POE (port of embarkation) or the POD (port of debarkation) and the shipment’s 
destination state.  

3.3.2. For the purpose of determining the surcharge East Coast ports will include those within the states 
of Maine, New Hampshire, Massachusetts, Rhode Island, Connecticut, New York, New Jersey, 
Pennsylvania, Delaware, Maryland, Virginia, North/South Carolina, Georgia, and Florida; Gulf Coast ports 
will include those within the states of Texas, Louisiana, Mississippi and Alabama: and West Coast ports 
will include those within the states of California, Oregon and Washington. 

3.3.3. A different fuel adjustment surcharge will apply, depending on the type of shipment. A shipment 
may be a container shipment, a refrigerated container shipment, a breakbulk shipment with a 
weight/shipment unit less than or equal to 50,000 lbs., or breakbulk shipment where the weight/shipment 
unit exceeds 50,000 lbs. Carriers will select the appropriate table for determining the FAF applicable to a 
given shipment. FAF is payable per conveyance. 

3.3.4. The Fuel Adjustment Surcharge will be calculated on six zones.  The zones encompass 
movements from West Coast ports to West Coast states, movements from West Coast ports to rest of US, 
movements from East Coast ports to East Coast states, movements from East Coast ports to rest of US, 
movements from Gulf Coast ports to Gulf Coast states, and movements from Gulf Coast ports to rest of 
US.  Additionally, the Fuel Adjustment Surcharge will be broken out by: 
  

Container Shipments 
 Refrigerated Container Shipments 
 Breakbulk Shipments 
 Breakbulk Shipments Exceeding 50,000 lbs. 
 

3.3.5. The equations for calculating the Fuel Adjustment Surcharge are: 
 
3.3.5.1.  Container Shipments 
  

EC to EC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck gallons/ 
container mile*Average haul EC ports to EC points 
 
GC to GC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck 
gallons/container mile*Average haul GC ports to GC points 
 
WC to WC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck 
gallons/container mile*Average haul WC ports to WC points 
 
EC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)* Intermodal 
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rail gallons/container mile *Average haul EC ports to Rest of US + (Monthly Average  
Fuel Price - Baseline Fuel Price)* Truck gallons/container mile *Average Truck  
component EC ports to Rest of US 
 
GC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)*Intermodal 
rail gallons/container mile *Average haul GC ports to Rest of US + (Monthly Average  
Fuel Price - Baseline Fuel Price)* Truck gallons/container mile *Average Truck  
component GC ports to Rest of US 
 
WC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)*Intermodal 
rail gallons/container mile *Average haul WC ports to Rest of US + (Monthly Average  
Fuel Price - Baseline Fuel Price)* Truck gallons/container mile *Average Truck  
component WC ports to Rest of US 
 
 Container Shipment Fixed Input Values for the Equations: 
  

Average haul EC ports to EC points     137 
Average haul GC ports to GC points     303 
Average haul WC ports to WC points     76 
Average haul EC ports to rest of US     908 
Truck Component EC ports to rest of US     56 
Average haul GC ports to rest of US     1647 
Truck Component GC ports to rest of US     93 
Average haul WC ports to rest of US     2064 
Truck Component WC ports to rest of US     53 
        
Truck fuel factor gallons/container mile     0.1426 
        
Intermodal rail fuel factor gallons/container mile     0.0356 

 
 
3.3.5.2.  Refrigerated Container Shipments 
 
EC to EC Surcharge= (Monthly Average Fuel Price - Baseline Fuel Price)*(Truck gallons/container 
mile*Average haul EC ports to EC points + Average haul EC ports to EC points/Average speed*Reefer 
unit gallons/hour) 

 
GC to GC Surcharge= (Monthly Average Fuel Price - Baseline Fuel Price)*(Truck gallons/container 
mile*Average haul GC ports to GC points +Average haul GC ports to GC points/Average speed*Reefer 
unit gallons/hour) 

 
WC to WC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*(Truck gallons/container 
mile*Average haul WC ports to WC points +Average haul WC ports to WC points/Average speed*Reefer 
unit gallons/hour) 

 
EC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)* (Truck gallons/container mile 
*Average haul EC ports to Rest of US + Average haul EC ports to Rest of US/Average speed*Reefer unit 
gallons/hour+Off duty time*Reefer unit gallons/hour) 
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GC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)*(Truck gallons/container mile 
*Average haul GC ports to Rest of US + Average haul GC ports to Rest of US/Average speed*Reefer unit 
gallons/hour+Off duty time*Reefer unit gallons/hour) 

 
WC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)*(Truck gallons/container mile 
*Average haul WC ports to Rest of US + Average haul WC ports to Rest of US/Average speed*Reefer unit 
gallons/hour+Off duty time*Reefer unit gallons/hour) 
 
  Refrigerated Container Shipment Fixed Input Values for the Equations: 
  

Average haul EC ports to EC points     89 
Average haul GC ports to GC points     275 
Average haul WC ports to WC points     41 
Average haul EC ports to Rest of US     1421 
Average haul GC ports to Rest of US     1167 
Average haul WC ports to Rest of US     1806 
        
Truck fuel factor gallons/container mile     0.1426 
Reefer unit fuel factor gallons/hour     0.8 
        
Average speed miles/hour     50 

 
 
3.3.5.3.  Breakbulk Shipments Less than 50,000 lbs. 
 
 EC to EC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck gallons/ 

trailer mile*Average haul EC ports to EC points 
 
GC to GC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck 
gallons/trailer mile*Average haul GC ports to GC points 
 
WC to WC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck 

 gallons/trailer mile*Average haul WC ports to WC points 
 
 EC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)* Intermodal 
 rail gallons/trailer mile *Average haul EC ports to Rest of US 
 
 GC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)*Intermodal 
 rail gallons/trailer mile *Average haul GC ports to Rest of US 
 
 WC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)*Intermodal 
 rail gallons/trailer mile *Average haul WC ports to Rest of US  
 
  Breakbulk Shipments Less than 50,000 lbs Fixed Input Values for the Equations: 

Average haul EC ports to EC points     218 
Average haul GC ports to GC points     429 
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3.3.5.4.  Breakbulk Shipments Exceeding 50,000 lbs. 
 
 EC to EC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck gallons/ 
 mile*Average haul EC ports to EC points 
 
 GC to GC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck 
 gallons/ mile*Average haul GC ports to GC points 
  

WC to WC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck 
 gallons/ mile*Average haul WC ports to WC points 
 
 EC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)* Conventional 
 rail gallons/car mile *Average haul EC ports to Rest of US 
 
 GC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)* Conventional 
 rail gallons/car mile *Average haul GC ports to Rest of US 
 
 WC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)* Conventional 
 rail gallons/car mile *Average haul WC ports to Rest of US 
 
 Breakbulk Shipments Exceeding 50,000 lbs Fixed Input Values for the Equations: 
 

Average haul EC ports to EC points     202 
Average haul GC ports to GC points     456 
Average haul WC ports to WC points     163 
Average haul EC ports to Rest of US     1253 
Average haul GC ports to Rest of US     973 
Average haul WC ports to Rest of US     1574 
        
Truck fuel factor gallons/trailer mile     0.2192 

 
3.3.6. Payment procedures. 
3.3.6.1.  For shipments paid using Syncada/U.S. Bank, the Fuel Adjustment Surcharge shall be fixed at the 
time of booking and shall be based on the date the booked vessel is scheduled to sail. When Fuel 
Adjustment Surcharge is payable, shippers shall include the applicable Fuel Adjustment Surcharge amount 
(plus or minus) to all shipments paid to the Contractor via their own documentation and payment system at 
the time that the original transactions are sent to Syncada. Contractors using the Syncada invoice procedure 
shall include the applicable Fuel Adjustment Surcharge amount (plus or minus) in their invoice. 

Average haul WC ports to WC points     204 
Average haul EC ports to Rest of US     1076 
Average haul GC ports to Rest of US     1071 
Average haul WC ports to Rest of US     1789 
        
Truck fuel factor gallons/trailer mile     0.1426 
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3.3.6.2.  For all shipments other than those paid using Syncada/U.S. Bank, Contractors are responsible for 
indicating on their shipment invoice whether a Fuel Adjustment Surcharge payment is due them, whether 
no Fuel Adjustment Surcharge payment is to be made or whether a Fuel Adjustment Surcharge payment is 
due SDDC. If a Fuel Adjustment Surcharge payment is due the Contractor or SDDC, the Contractor shall 
compute the value of the payment (or credit) and indicate this on the shipment invoice. If there is no Fuel 
Adjustment Surcharge payment, the Contractor shall indicate on the invoice “No Fuel Adjustment 
Surcharge”. Fuel Adjustment Surcharge for authorized agent shipments shall be paid using this process. 
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SHIPMENTS OF DLA PRIME VENDOR CARGO 

 
1. Special Provisions for Defense Logistics Agency (DLA) Prime Vendor Program 
 
1.1 Contractual Intent. Generally, the terms, conditions and prices of this contract shall apply equally to the 
transportation of both Government owned and non-Government owned cargo. For example, the standard of liability 
of a USC Contractor for loss/damage to cargo is the same in both situations. Also, compensation due the USC 
Contractor for detention of carrier containers, for port storage, for reefer maintenance, and other matters is the same 
in both situations. However, experience has demonstrated to the Government that certain matters are properly 
handled directly between a Prime Vendor and a USC Contractor (the real parties in interest) where non-Government 
cargo is involved. These matters include, but are not limited to: 
 

a) Claims procedures and claims dispute resolution procedures related to Prime Vendor cargo and 
Prime Vendor claims against a USC Contractor for loss/damage to Prime Vendor cargo; 

b) USC Contractor claims against a Prime Vendor for loss/damage to USC Contractor equipment; 
c) USC Contractor claims against a Prime Vendor for detention of USC Contractor equipment; 
d) USC Contractor claims against a Prime Vendor for port storage charges (e.g. while cargo delayed 

through fault of Prime Vendor or request of Prime Vendor); 
e) USC Contractor claims against a Prime Vendor for trucker wait time (e.g. while cargo delayed 

through fault of Prime Vendor or request of Prime Vendor); 
f) USC Contractor claims against a Prime Vendor for reefer maintenance (e.g. while reefer in 

custody of Prime Vendor, or cargo delayed through fault of Prime Vendor or request of Prime 
Vendor); and, 

g) Claims between the Prime Vendor and USC Contractor for services not ordered by the 
Government  
 

This stands to reason because the Prime Vendor owns the cargo and because only the Prime Vendor and a USC 
Contractor have specific, factual knowledge and evidence related to such matters and the delivery location, DLA’s 
Prime Vendor contracts involving the cargo movements outside of the Continental United States (OCONUS) require 
the Prime Vendor to sign an agreement (which the USC Contractor may accept and seek to supplement) establishing 
a minimum level of claims processing and dispute resolution procedures. This contract requires the carrier to accept 
a minimum level agreement to be eligible for the carriage of Prime Vendor cargo OCONUS.  The contractual intent 
is for the Prime Vendor and the USC Contractor to address/resolve such matters directly with each other. The 
Government customer can be harmed when procedures for resolving such matters between the Prime Vendor and a 
USC Contractor are not established and problems are not resolved directly between the Prime Vendor and the USC 
Contractor. However, the USC Contractor may submit claims for issues arising out of the control of both the Prime 
Vendor and the USC Contractor.  
 
1.1.1 The following are the responsibility of the USC Contractor and any costs incurred by the Prime Vendor as a 
result of the USC Contractor’s failure to properly perform these services, in accordance with this PWS, shall be 
borne by the USC Contractor, as shall any other failure of the USC Contractor to perform in accordance with the 
requirements of this PWS that results in a loss by the Prime Vendor:  
 a. Spotting equipment at the date and time agreed upon by the Vendor and the Carrier 
 b. Picking-up cargo at the date and time agreed upon by the Vendor and the Carrier 
 c. Allowing 2 business days to schedule delivery appointments.  
 d. Providing an accurate Bill of Lading (B/L) 
 e. Notifying the Government within 24 hours of discovering a seal on any unit of cargo has been broken 

    and/or replaced.  
f. Ensuring refrigerated containers maintain a temperature within three degrees Fahrenheit for chilled cargo, 
   or five degrees Fahrenheit for frozen cargo, of the temperature requested in the booking. 
 

The Prime Vendor will submit any claims related to the above directly to the USC Carrier.  The U.S. Government 
shall not be liable for loss or damage to Prime Vendor cargo. Any discrepancy report or notice of claim for such loss 
or damage shall be submitted by the DLA Prime Vendor directly to the USC Contractor for resolution, not to DLA 
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or USTRANSCOM. The USC Contractor shall accept such discrepancy report or notice of claim for such loss or 
damage from the DLA Prime Vendor, as well as any other communications regarding such loss or damage. 
 
1.1.2 The following are the responsibility of the Prime Vendor Contractor and any costs incurred by the USC 
Contractor resulting from the Prime Vendor’s failure to properly perform these services, in accordance with the 
Prime Vendor Contract, shall be borne by the Prime Vendor:  
 a. Loading containers at the date and time agreed upon by the Vendor and the Carrier 
 b. Providing accurate and timely Health Certificates and Commercial Invoices and Packing Lists 

c. Receiving and unloading of cargo at the date and time agreed upon by the Vendor and the Carrier 
 
The Carrier shall submit any claims related to the above directly to the Prime Vendor.  The U.S Government shall 
not be liable for  USC Contractor claims against a Prime Vendor for loss/damage to USC Contractor equipment; 
USC Contractor claims against a Prime Vendor for detention of USC Contractor equipment; USC Contractor claims 
against a Prime Vendor for port storage charges (e.g. while cargo delayed through fault of Prime Vendor or request 
of Prime Vendor); USC Contractor claims against a Prime Vendor for trucker wait time (e.g. while cargo delayed 
through fault of Prime Vendor or request of Prime Vendor); USC Contractor claims against a Prime Vendor for 
reefer maintenance (e.g. while reefer in custody of Prime Vendor, or cargo delayed through fault of Prime Vendor  
or request of Prime Vendor); and claims between the Prime Vendor and USC Contractor for services not ordered by 
the Government).  
 
1.1.3 The Government may be responsible for the following and any costs incurred by the USC Contractor resulting 
from the Government’s failure to properly perform these services:  
 a. Clearing Customs 
 b. Providing accurate and timely shipping instructions 
 
The carrier shall submit claims related to the above directly to the Government.  
 
1.1.4 The Contractor and the Prime Vendor should include any common issues not delineated above in their Prime 
Vendor/USC Carrier Agreements for resolution in accordance with the Agreements. 
 
1.2 Prime Vendor and USC Contractor Agreements for OCONUS: The USC Contractor is required, after 
notification of an award of any route for Prime Vendor cargo movement, to enter into a written agreement with the 
Prime Vendor which shall, at a minimum, include the content in the sample Prime Vendor/USC Carrier Agreement 
in 2 below.  The agreement provides procedures to submit and process claims and resolve disputes arising in 
connection with U.S. Government ordered transportation services for non-Government owned cargo.  The sample 
Prime Vendor/USC Carrier Agreement is the minimum instrument required to address the matters described in 1.1.1 
and 1.1.2. A copy of the agreement and any negotiated supplemental language in respect thereof or changes thereto, 
shall be furnished to the USC Contracting Officer.  
 
1.3 Supplementation Encouraged. The USC Contractor is encouraged, but not required, to supplement the terms of 
the sample agreement located in paragraph 2 with each Prime Vendor by providing additional details, more specific 
procedures, or other terms that will facilitate claims processing and dispute resolution. Supplementary language 
must be consistent with this Attachment. A copy of any supplemental terms must be provided to the USC 
Contracting Officer. In negotiating any agreement, the USC Contractor should consider that the Prime Vendor may 
exercise a right of setoff, if any exists, involving a commercial contract or other remedial action against the USC 
Contractor. Similarly, the USC Contractor may take remedial action or other actions to protect its interests against 
the Prime Vendor, including the assertion of a lien, if any exists, on Prime Vendor cargo. 
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2. Sample Prime Vendor Carrier Agreement 
 

PRIME VENDOR/USC CARRIER AGREEMENT 
 

     WHEREAS, components of the Defense Logistics Agency (DLA) have entered into contracts with various 
suppliers and distributors under a “Prime Vendor” (PV) program to supply various commodities to U.S. Government 
agencies and under this program the PVs retain title to such commodities until final delivery;  
 
     WHEREAS, DLA’s PV contracts permit components of DLA to order transportation services from commercial 
carriers under a contract with the United States Transportation Command (USTRANSCOM) known as the Universal 
Services Contract (USC); 
 
     WHEREAS, USC carriers transport PV commodities and return them to PVs at a different location prior to 
delivery of same by the PV to U.S. Government agencies; 
 
     WHEREAS, past experience has demonstrated that PVs and carriers may disagree about claims procedures and 
claims dispute resolution procedures related to PV cargo, including PV claims against a USC Contractor for 
loss/damage to PV cargo; USC Contractor claims against a PV for loss/damage to USC Contractor equipment; USC 
Contractor claims against a PV for detention of USC Contractor equipment; USC Contractor claims against a PV for 
port storage charges (e.g. while cargo delayed through fault of PV or request of PV); USC Contractor claims against 
a PV for trucker wait time (e.g. while cargo delayed through fault of PV or request of PV); USC Contractor claims 
against a PV for reefer maintenance (e.g. while reefer in custody of PV, or cargo delayed through fault of PV or 
request of PV); and claims between the PV and USC Contractor for services not ordered by the Government; 
 
     WHEREAS, ____________________________________________(hereinafter referred to as The PV) has been 
awarded contract number _______________________________ by 
________________________________________________ for the supply of PV cargo; 
 
     WHEREAS, one or more carriers under the USC may serve the geographical area covered by said contract and 
transport PV commodities intended for performance of said contract; 
 
     NOW, THEREFORE, in consideration of the mutual promises herein and for the purpose of facilitating 
minimum standards for the processing of claims and the resolution of disputes between the PV and applicable USC 
carriers, the PV and any USC carrier accepting the terms of this Agreement (hereinafter referred to as Accepting 
USC Carrier) agree as follows: 
 
1.   The PV and Accepting USC Carrier agree to adhere to the booking requirements of the transportation services 
ordered. Cargo ordered for delivery to a PV location shall be accepted by the PV upon delivery by the USC carrier. 
The PV and USC carrier will abide by the destination services requirements for delivery and receipt notifications. If 
the PV finds the cargo to be in an unacceptable condition for receipt, the PV and the USC carrier will agree to a joint 
inspection. If the joint inspection determines the cargo to be in an unacceptable condition, the PV and USC Carrier 
agree to resolve these claims after delivery and subsequent destruction of the cargo.  
 
2.   The PV will submit directly to the Accepting USC Carrier (not to DLA or USTRANSCOM) for resolution any 
discrepancy report or notice of claim for loss/damage to PV cargo, for services not ordered by 
DLA/USTRANSCOM, or for ending container detention charges or other matters. The Accepting USC Carrier shall 
accept such report/notice and both parties agree to communicate with each other regarding the processing of claims. 
The parties may (but are not required to) supplement this minimum level of agreement with additional or more 
specific terms and conditions consistent with this Agreement and Attachment of the USC contract. 

 
3.   The Accepting USC Carrier will submit to the PV (not to DLA or USTRANSCOM) for resolution any notice of 
claim for equipment loss/damage, container detention, maintenance of refrigerated containers, port storage, services 
not ordered by DLA/USTRANSCOM, procedures for ending container detention charges, or other matters. The PV 
shall accept such notice of claims and both parties agree to communicate with each other regarding the processing of 
claims. The parties may (but are not required to) supplement this minimum level of agreement with additional or 
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more specific terms and conditions consistent with this Agreement and Attachment of the Exhibit 3, PWS in the 
USC contract. 
 
4.  When the claims process does not lead to resolution of the claim, the parties agree to initiate some form of 
dispute resolution process (such as, but not limited to, direct negotiation, alternative dispute resolution, binding 
arbitration, and/or court action) that does not involve the U.S. Government as a party (including 
DLA/USTRANSCOM.) The parties may (but are not required to) supplement this minimum level of agreement with 
additional or more specific terms and conditions consistent with this Agreement and Attachment of the Exhibit 3, 
PWS in the USC contract.  
 
5.  The PV and the Accepting USC Carrier will notify their respective Contracting Officers of any refusal to 
communicate regarding the processing of a claim and of any failure to attempt to resolve a dispute. 
 
6.  The PV and the Accepting USC Carrier acknowledge that the terms of their contracts with the U.S. Government 
(DLA and USTRANSCOM respectively) generally preclude liability of the Government for the following: PV 
claims against a USC Contractor for loss/damage to PV cargo; USC Contractor claims against a PV for loss/damage 
to USC Contractor equipment; USC Contractor claims against a PV for detention of USC Contractor equipment; 
USC Contractor claims against a PV for port storage charges (e.g. while cargo delayed through fault of PV or 
request of PV); USC Contractor claims against a PV for trucker wait time (e.g. while cargo delayed through fault of 
PV or request of PV); USC Contractor claims against a PV for reefer maintenance (e.g. while reefer in custody of 
PV, or cargo delayed through fault of PV or request of PV); and claims between the PV and USC Contractor for 
services not ordered by the Government.  
 
7.    The parties acknowledge that the terms of the USC contract are applicable to this Agreement and incorporate by 
reference into this Agreement the USC contract in force at the time PV cargo is booked.  For example, the standard 
of liability of an Accepting USC Carrier for loss/damage to PV cargo is the same as the standard of liability of a 
USC carrier for loss/damage to government-owned cargo under USC. Similarly, the compensation due an Accepting 
USC Carrier for damage to its equipment, detention of its containers, port storage of its equipment, and maintenance 
of its refrigerated containers is the same as the compensation due to a USC Carrier for such matters under USC.  
Attachment 8 to the USC contract describes specific provisions of the USC contract that are modified to 
acknowledge that the transportation described herein involves PV cargo, not government-owned cargo; that USC 
carriers deliver cargo back to the PV, not to the Government; and that the real parties in interest for PV cargo 
movements are generally the PV and the USC carrier, not the Government. 
 
XXXXXXXX  XXXXXXXXX, INC. 
“The Prime Vendor 
____________________________________                                Date: 
By:   
Title: 
 
    The undersigned, an authorized representative of YYYYYYYYYYYYYY     YYYYYYYYY, INC., hereby 
accepts and agrees to the terms and provisions above of this Agreement. 
 
YYYYYYYYYYYYYYYYYY    YYYYYYYY, INC. 
“Accepting USC Carrier” 
 
_____________________________________                              Date: 
By: 
Title: 
 

 
SUPPLEMENTAL TERMS AND CONDITIONS 

(If the parties agree to supplement this minimum level of agreement with additional or more specific terms and 
conditions consistent with this Agreement and Attachment of the PWS in the USC contract, the parties may record 
their supplemental agreement below OR may record it elsewhere.) 
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(Contractor’s Company Letterhead) 
 

  Month DD, YYYY 
 

From: (Commercial Carrier) 
To: SDDC G3 (POC) 
 
Subj: (COMPANY NAME) INITIAL/UPDATED YUBIKEY ISSUED LIST 
 
Ref: (a) Universal Service Contract Performance Work Statement 
 
1. As requested by Ref (a) I (Name) (Company Representative) identified and authenticated the following personnel in accordance 
with paragraph 4.D.1. 
 
  

Name / ETA User ID 
Authentication Date Yubikey 

Number Document 1 Document 2 Authorized Removed 

            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            

 
 

 
       (Signature) 
       (Name) 
       (Company Title)  
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Month DD, YYYY 
 

From: (Commercial Carrier) 
To: SDDC G3 (POC) 
 
Subj: (COMPANY NAME) AUTHORIZED YUBIKEY APPROVER LIST 
 
Ref: (a) Universal Service Contract Performance Work Statement  
 

Name Company Position Signature 

      

      

      

      

 

 
 

       (Signature) 
       (Name) 

                 (Company Title)  
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ATTACHMENT 11 – DEFINITIONS 

The following terms have the meaning as set forth below: 

Acceptable Space:  Space with normal access thereto as would normally be used in liner service for the particular 
type of cargo declared at the time of booking, and shall be properly prepared, cleaned and ready to receive the cargo.  

Alternate Service Arrangements:  Service subcontracted to another provider that is different than the services 
described in the Contractors accepted proposal. 

Ammunition Linehaul: Linehaul for ammunition requires use of a Contractor approved by DoD for the transport of 
this commodity and includes, satellite tracking as part of the basic service. 

Authorized Agent of the United States Government:  An entity authorized to book shipments under this contract on 
behalf of the Government in accordance with terms and conditions listed in Exhibit 4.   

Available Date: The date on which the shipper can make cargo available to the carrier. For door bookings, this is the 
date on which cargo is available to be picked-up. For port bookings, this is the earliest date the shipper can deliver 
cargo to the port.  

Booking: Offer by the Government and acceptance by the Contractor for the transportation of goods pursuant to the 
applicable rates, terms and conditions of the subject contract.  A booking is an order. 

Breakbulk/RORO Cargo:  All cargo that is not containerized. For the purposes of this contract the Government 
categorizes breakbulk into the following rate types: General, Heavy Vehicles, Light Vehicles, Helicopters, and 
Shipper Owned Containers moved on a breakbulk or RO/RO vessel. 

Cargo Cleaning Service: 

Wash Service: Cleaning required for cargo that has been tendered to the Contractor dirty and requires 
thorough washing. 

Rinse Service:  Cargo cleaning to remove road dirt and other contaminants accumulated while in transit or 
at the port.  Service applies to cargo that was tendered to the Contractor clean.   

Cargo Handling:  Cargo Handling (Container) Accessorial service provided by the Contractor for cargoes that are 
containerized by the Contractor. Cargo handling services include  all labor, material, and equipment necessary to 
receive cargo; unload from inbound conveyance; tally cargo; load and secure cargo into containers; provide intra-
terminal transfers; supply necessary blocking, bracing, and dunnage; supply and apply seals to container doors; and 
submit reports in accordance with Attachment 2.  Accessorial includes all services from in-gate and receipt of cargo 
through stuffing of container at the POE and from unstuffing of the container to out-gate at POD.  

Cities: A specific location where DoD cargo can originate or terminate.  

City Group: Two or more cities, close in proximity, that are grouped together to provide an aggregation for 
simplifying rate structure.  

Commercial Zone:  The pickup and delivery limits of cities, ports and municipalities in the United States as defined 
by the Surface Transportation Board and published in 49 CFR, Part 1048, on the date service is provided by the 
Contractor. 

Concealing (Tarping) Service:  Covering and protecting of cargo using weather resistant, non-transparent, durable 
material.  

Consignee:  The person or entity named in the booking or shipping instructions to which goods have been shipped or 
turned over for care. 
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Consignor: The person or activity that prepares the shipment of cargo/personal property and releases it to the carrier 
for movement to the consignee. 

Constructive Staging:  [REMOVED]  

Container Freight Station (CFS):  A facility usually operated by the Contractor where loose cargo is received for 
consolidation/containerization and/or where a full container is received for deconsolidation/unstuffing. 

Contingencies:  Military operations that 1) are designated by the Secretary of Defense as an operation in which 
members of the armed forces are or may become involved in military actions, operations, or hostilities against an 
enemy of the United States or against an opposing military force; or 2) results in the call or order to, or retention on, 
active duty of members of the uniformed services under section 688, 12301(a), 12302, 12304, 12305, or 12406 of 10 
USC., chapter 15 of 10 USC or any other provision of law during a war or during a national emergency declared by 
the President or Congress.  In such cases, and in some other cases, the SDDC CG may designate certain areas as 
Exigency Areas in accordance with the Exigency Annex. 

Contracting Officer (CO):  A person with the authority to enter into, administer, and/or terminate contracts and make 
related determinations and findings. The term includes certain authorized representatives of the Contracting Officer 
acting within the limits of their authority as delegated by the Contracting Officer. 

Contracting Officer’s Representative (COR):  Appointed in writing by the CO, responsible for, but not limited to, 
the following: monitoring the Contractor’s performance in accordance with the terms of the contract; ensuring 
Contractor’s compliance with reporting requirements; providing data for Government reports; certifying invoices; 
and reviewing Contractor claims. 

Contractor:  An entity in private industry, which enters into contracts with the Government to provide goods or 
services.  For purposes of this contract, the definition is further limited to ocean common carriers within the 
meaning of the Shipping Act of 1984, as amended, or vessel operating contract carriers as determined under Federal 
Maritime Law. 

Conveyance: A means of transporting cargo. Under this contract, a conveyance can be used when describing either a 
container or a vehicle. 

Country: An internationally recognized sovereign state.  

Customary Shipping (or Freight) Unit:  Term used for unpackaged cargo to determine liability limits under COGSA 
and/or as a unit of measure for freight pricing purposes.  For example, a large truck loaded on a vessel is considered 
unpackaged and the freight is priced per “measurement ton.”  Therefore, the liability under COGSA is based on the 
customary shipping unit of that item.  For purposes of implementing COGSA under this contract, the customary 
shipping unit for cargo not shipped in packages is “measurement ton.”  

Cutoffs: 

Origin Cutoff: The date and time established by the Contractor when the cargo shall be tendered to the 
Contractor to meet the vessel’s sail date. 

Port Cutoffs: The date and time established by the Contractor when the cargo shall be tendered to the 
Contractor at its terminal facility to meet the requirement for lift to the booked vessel. 

Defense Table of Official Distances (DTOD):  The source for computing the number of miles for any overland 
moves, when the number of miles is needed to determine the applicable rate.  

Detention:  The charge assessed by the Contractor for equipment delays exceeding applicable free time. 

Drayage:  The movement of cargo between the Contractor’s terminal at the port where the cargo is loaded to, or 
discharged from, the vessel and another place by means other than the Contractor’s principal vessels, such as by 
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highway or railway, either (if in the United States) within the commercial zone or modified zone of that United 
States port city and/or any location listed in the Drayage Zone of Attachment 4, or (if in other countries) within a 
ten-mile radius of the city limits of that foreign port city, and/or any location listed in the Drayage Zone of 
Attachment 4. In the case of Bahrain and Singapore, all locations in the country shall be considered part of the 
Drayage Zone. 

Drop and Pick:  See Spotting of Containers 

Dry Cargo Container:  A completely enclosed weatherproof container. 

Excepted Cargoes Breakbulk:  Aircraft (unboxed), helicopters, boats over 40 ft., oversized cargo, bulk cargo, and 
heavy lift cargo and explosives (excluding IMO Class 1.4), except where a specific CLIN has been included for the 
commodity. 

Excepted Cargoes Container:  Heavy lift cargo, oversized cargo (with the exception of cargo that meets the 
definition of over dimensional cargo or super load), explosives (excluding IMO Class 1.4) and all containers other 
than dry, reefer, ISO tank, open tops and flatrack containers, except where a specific CLIN has been included for the 
commodity. 

Exclusive Use: When linehaul service is provided, the Contractor will devote the entire conveyance for cargo 
booked under this contract and shall be prohibited from loading cargo not booked under this contract either on the 
conveyance or on the government cargo except as provided in Exhibit 3, PWS, paragraph 7.A.1. 

Explosives:  Includes all military explosives (IMO Class 1.1, 1.2, 1.3 and 1.4), military lethal chemicals, and other 
items included in Title 49 Code of Federal Regulations, Part 171 et seq (CFR et seq). 

Extra Driver Service:  Contractor will provide an extra driver for continuous linehaul service within legal 
parameters. 

Feeder Vessel (Shipping): A vessel used to provide ocean service to a port which is not served directly by the 
mainline vessel. 

Flatrack (Platform) Container:  A container without weatherproof sides and/or top to include platforms, which have 
no sides or ends and flatracks with rigid or collapsible ends. Depending on the configuration, they can be loaded 
from the end, side, or top. 

Free-In Free-Out:  When cargo is booked as Free-in or Free-out, the U.S Government shall bring the cargo into the 
holds, stow it and/or trim it, tally it, lash it and/or secure it (Free-in), and take it from the holds and discharge it 
(Free-out) with customary dispatch, free of any risk, liability, and expense whatsoever to the Contractor. 

Free time:  The time allowed for Government shippers and receivers to load or unload Contractor equipment (e.g. 
containers) before detention charges begin to accrue.   

Futile trip:  When, due to the fault of the Government, the Contractor incurs costs on trucks that are dispatched but 
not used.  

General Cargo:   

Breakbulk:  All static (non-wheeled cargo) except the following:  

- explosives (excluding IMO Class 1.4),  
- helicopters,  
- shipper owned containers (SOC),  
- excepted cargo, and  
- hazardous cargo precluded from carriage by a Contractor under a Contractor’s policy. 
 

Container:  All container cargo except the following:  
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- refrigerated cargo,  
- explosives (excluding IMO Class 1.4),  
- over-dimensional cargo,  
- excepted cargo, and  
- hazardous cargo precluded from carriage by a Contractor under a Contractor’s policy. 
 

Hazardous Cargo:  A hazardous substance or material including a hazardous substance, which has been determined 
by the Secretary of Transportation (Title 49 CFR Parts 171-180) or International Maritime Organization (IMO) to be 
capable of posing an unreasonable risk to health, safety and property when transported in commerce. For purposes 
of applying Hazardous surcharges or the use of Hazardous commodity rates, Hazardous cargo is required to be 
stowed on deck per United States Coast Guard Regulations. 

Heavy Lift Cargo:  Pieces and packages having a gross weight in excess of 112,000 lbs excluding wheeled or 
tracked vehicles on RO/RO vessels. 

Heavy Vehicles:  Breakbulk/RORO cargo – Wheeled or tracked vehicles (unboxed) exceeding 10,000 lbs per unit.  

Household Goods:  Shipments of household goods and baggage. 

Intermodal Move:  Being or involving transportation by more than one mode of transportation or type of Contractor 
during a single journey. An intermodal move occurs when two or more different modes such as rail, truck, barge 
and/or sealift are used to move cargo from origin to destination.  The term “intermodal move” can be used 
interchangeably with “multi-modal service”.  Where intermodal service is required, the prime Contractor maintains 
responsibility and liability for entire movement until delivered to final destination. 

Late Gate:  Exception to vessel cutoff.  Agreement by Contractor to lift cargo to a voyage if received at the terminal 
after the published cutoff for the voyage. 

Light Vehicles:  Breakbulk/RORO cargo – Wheeled or tracked vehicles (unboxed) up to and including 10,000 lbs 
per unit. 

Linehaul:  The movement of cargo between the Contractor’s terminal at the port where the cargo is loaded to, or 
discharged from, the vessel and another place outside of the Commercial Zone or modified zone of that United 
States port city or beyond a 10-mile radius of the city limits of that foreign port city by means other than the 
Contractor’s principal vessels, such as by highway, railway, canal or river, or in specific instances by feeder vessels, 
ferry or barge ship system.  Linehaul rates include exclusive use of the conveyance. 

Liner In/Liner Out:  Contractor is responsible for the loading and/or discharging of cargo at port of origin and/or 
destination and all costs associated thereto. 

Liner Terms – Breakbulk:  The Contractor provides all services from receipt of cargo at POE to load of cargo on the 
vessel (liner in) or from discharge of the vessel at POD to loading cargo onto a conveyance (liner out).  The 
Contractor is responsible for the loading and discharging of inland transport within the Contractor’s terminal, along 
with associated costs, which includes but not limited to any inoperable vehicles fees, whether booked as inoperable 
or not.   

Liner Terms – Container:  The Contractor assumes all responsibility and cost for the transportation of the cargo from 
the port or point where the cargo is receipted for by the Contractor to the destination port or point where the 
Contractor makes the cargo available to the consignee. Any costs for the loading or discharging of inland transport 
within the Contractor’s terminal are for the account of the Contractor. 

Live Load:  See Spotting of Containers 

Live Unload:  Contractor delivers a loaded container and the driver waits while the receiver unloads the container 

Measurement Ton (MTON):  40 cubic feet per ton or 2240 lbs. per ton 
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Normal Access:  Access to space that permits efficient and expeditious loading and discharging by means routinely 
employed in commercial practice loading and discharging like cargo in liner service in ships service of the same 
type as the Contractor’s vessel. 

Ocean Cargo Booking Office (OCBO):  A SDDC activity subordinate to the OCCA that has Ordering authority to 
book cargo under this contract, performs related contract administration and export/import ocean traffic 
management functions for DoD cargo moving within the DTS. May also perform authorized Customs Entries.  
Normally at a Battalion or Detachment location. 

Ocean Cargo Clearance Authority (OCCA):  An SDDC activity, normally at the Brigade level, that has Ordering 
Authority to book cargo under this contract, performs contract administration and export/import ocean traffic 
management functions for cargo moving under this contract.   

Ordering Activity:  Includes the Commander, Surface Deployment and Distribution Command (SDDC), and 
designees, including authorized agents of the Government. 

Ordering Officer (OO):  An individual authorized to place orders against indefinite delivery indefinite quantity 
transportation or transportation-related services contracts awarded by USTRANSCOM, provided the contract terms 
and monetary limitations specified in the contract are met.  The OO is:  

(1) Responsible for distributing and administering orders for services that are placed. 

(2) Responsible for the oversight, management, and control of the distributing and administering of orders for 
services that the staff has placed. 

 (3) Responsible for establishing controls necessary to ensure that all contract terms and conditions are met and that 
transportation services ordered conform to contract requirements before acceptance is made or payment authorized. 

(4) Responsible for reporting deficiencies in contractor performance promptly to the Contracting Officer's 
Representative or the Program Management Office.  

Ordering Officers may not make any changes in the terms and conditions of any contracts against which orders are 
placed.  

Over Dimensional Cargo: Cargo booked to be shipped as container cargo with at least one dimension exceeding any 
external dimension of a container’s width (8’) or height (8’6”) but not exceeding the following maximum weight 
and dimensions: 

 Weight: 44,000 lbs. Length: 40’00” Width: 11’00” Height: 11’8” 

Oversized Breakbulk Cargo: Cargo that has any one dimension over 50 feet long, more than eleven (11) feet wide or 
over eleven (11) feet in height, or as determined by the Ordering Officer, requires special handling equipment for 
loading aboard or discharging from a vessel because of that cargo’s atypical size. All wheeled or tracked vehicles 
regardless of size are excluded from this definition. 

Oversized Container Cargo: Cargo which when stowed aboard a cellular container ship would require more space 
than the space needed to load a 40 ft long, 8’6” high, 8 ft wide dry container; i.e., would require more than one (1) 
container space of this size. Exceptions to this definition are described as “Over Dimensional Cargo.” 

Package: A class of cargo, irrespective of size, shape or weight, to which some packaging preparation for 
transportation has been made which facilitates handling, but which does not necessarily conceal or completely 
enclose the goods.  The act of loading cargo into, or upon, a container shall not transform such containerized cargo 
into a single COGSA package unless such cargo satisfies the COGSA requirements of a single "package" 
irrespective of the fact that it has been containerized. 

Pools: See Spotting of Containers 
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Port Area: Two or more water ports, close in proximity, that are grouped together to provide an aggregation for 
simplifying rate structure.  

QUADCON: Shipper Owned Container; four QUADCONs have the same external dimensions as a 20-foot shipping 
container when linked.  For rate calculation purposes, linehaul rates will be applied in accordance with Attachment 
3, paragraph 1.2.10, and individual accessorials will be applied if booked as breakbulk.     

Quality Assurance Office (QA): An SDDC activity within to the OCCA that has authority to ensure contract 
compliance and perform related contract administration for cargo moving under this contract.  

Receiver: Individual or entity authorized by the consignee to receive and sign for delivered cargo. 

Regularly Scheduled Sailings: Sailings at regular intervals between the same port ranges, consisting of regular 
arrivals, regular departures along established routes, which provide predictable Liner type service. 

Required Delivery Date (RDD):  The date specified in the booking, which is the latest date that cargo must be 
delivered.   

Round Robin: See Spotting of Containers 

Route: A connection between one or two trade areas.  

Route Index: A connection between two zones that includes the direction of travel.  

SEAVAN Service Codes:  DTR codes which indicate the extent of service for which the ocean Contractor is paid.  
Indicates where the ocean Contractor’s responsibility for movement begins or ends:  

K – At the Contractor’s terminal (Pier Service). 

L – In the commercial zone of the US port city or, outside the US, within 10 miles of the port city limits. 
Certain port cities, which are divided into modified zones as listed in this Contract, are assigned codes 1-9 
instead of L (Local Drayage). 

1-9 – In a modified zone for certain port cities as defined in this Contract. The number codes used 
correspond with the zone number in the Contract. 

M – At any point not covered by codes K, L, or 1-9. 

P – Same as Code M, except that one or more scheduled stop-offs in route to final destination have been 
booked with the ocean Contractor. Does not apply to local deliveries performed at the expense of the 
Government. 

S – Same as Code T, except that one or more stop-offs in route to final destinations have been booked with 
the Contractor. Does not apply to local deliveries performed at the expense of the Government. 

T – Same as Code L, 1-9, or M except cargo is booked as a “Through Shipment” under Single Factor Rate. 

Shipper Owned 20/40 foot Containers (SOC):  Breakbulk– Government owned/leased container cargo carried by 
breakbulk and/or RORO operators under the Breakbulk/RORO section. 

Short Stop: A change to the terms of a specific booking whereby the Government orders the Contractor to cease 
further movement beyond the port of debarkation (or a relay port).  Usually, the Government takes delivery at such a 
port. Occasionally, a new booking may be created with movement originating at such a port.   

Shutout: Cargo in Contractor’s possession that is available for loading onto the booked vessel, but Contractor failed 
to load onto said vessel. Shutouts are considered Contractor failures for which an Ordering Officer (OO) may not 
authorize an extended RDD. 
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Single Factor Rates: Rates that include all charges except for Currency Adjustment Factor (CAF), Bunker 
Adjustment (BAF), and accessorials ordered in the booking.  Single factor rates can apply to point-to-point, point-to-
port, or port-to-point movements, but not to port-to-port movements intended for high-volume, high-frequency 
lanes, Single Factor Rates may not exceed the associated Multi-Factor Rate.  

Spotting containers: Positioning empty containers at shipper’s facility for loading by the shipper: 

Drop and Pick: Contractor delivers an empty container on chassis and picks it up, normally on a later date, 
after it has been loaded. 

Live Load: Contractor delivers an empty container and the driver waits while the shipper loads the 
container. 

Pools: Contractor maintains a pool of empty containers at the shipper’s location to use for bookings with 
the Contractor.   

Round Robin Drop and Pick:  The Contractor would position one empty container at the shipper’s facility.   
All other deliveries of empty containers would be scheduled with the pickup of loaded containers.   

Staging:  A delay in commencement of drayage, linehaul or on-carriage transit requested by the Government. Cargo 
may be staged at the Contractor’s terminal, port facility, or at any other location chosen by the Contractor or 
Government, such as a railhead or barge terminal.   

Constructive Staging:  When the government requests cargo be kept in an intermediate location after 
release and commencement of on-carriage from the discharge port. Cargo may be staged at any location 
chosen by the Contractor or Government, such as carrier holding yard, railhead or barge terminal. 

Port Staging: A delay in commencement of drayage, linehaul or any other transportation mode prior to the 
cargo departing from the port. Cargo may be staged at the Contractor’s terminal, port facility, or at any 
other location chosen by the Contractor or Government within the port area. 

Swing Cargo:  Any cargo which may be containerized or shipped breakbulk/RORO. 

Trade Area: A geographic area used to establish routes.  

Transloading service:  Accessorial service provided by the Contractor. Transloading services include all labor, 
material, and equipment necessary to transfer cargo from one conveyance to another, to include intra-terminal 
transfers.   

TRICON: Shipper Owned Container; three TRICONs have the same external dimensions as a 20-foot shipping 
container when linked.  For rate calculation purposes, linehaul rates will be applied in accordance with Attachment 
3, paragraph 1.2.10, and individual accessorials will be applied if booked as breakbulk.  

US Flag Service:   

Full Service (P1):  Service where cargo is only loaded on US Flag ships between ports of embarkation and 
final port of debarkation. 

Combination Service (P2):  Service where the cargo is loaded on two or more vessels to complete the ocean 
movement, at least one of which is a US Flag ship and at least one of which is a Foreign-Flag ship. 

Vessel Demurrage: The charge assessed by the Contractor for vessel delays due to delayed loading or discharge 
operations at government operated terminals.  

Vessel Status Code:  The first position of the code describes the type of contract.  The second indicates whether 
government or Contractor is responsible for vessel load and delivery of cargo to/from port.  Codes 5-9 are only used 
for breakbulk cargoes 2nd Position codes are as follows: 
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Code POE  POD 

1.   Free-in      Free-out 

2. Liner-in  Liner-out 

3. Free-in  Liner-out 

4. Liner-in  Free-out 

5.   Door/Liner-in Free-out 

6. Door/Liner-in Liner-out 

7.     Free-in  Liner-out/Door 

8. Liner-in  Liner-out/Door 

9. Door/Liner-in Liner-out/Door 

Wheeled or Tracked Vehicles:  (Unboxed and Containerized) - Includes all types of unboxed, land or amphibious 
vehicles, set up on wheels or tracks, whether or not self-propelled. 

Zone: A group of water ports within a trade area that proved endpoints for route indices.  
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ATTACHMENT 12 TRADE AREAS AND ZONES 
 
1. Trade Areas 

Africa: Includes all ports on the continent of Africa, and nearby islands detailed in paragraph 2.9 of this attachment.  

Alaska:  Includes all ports in the state of Alaska, including all islands within the state. 

Azores: Includes all ports in Azores Islands. 

Black Sea: Includes all ports in Bulgaria, Romania, Ukraine, Georgia, and Black Sea ports in Russia and Turkey. 

Caribbean: Includes ports in the Caribbean Area and the following countries/islands: Bahamas, Turks and Caicos, 
Aruba, Curacao, Bonaire, Bermuda Islands, Cuba, Caymans, Dominican Republic, Haiti, Jamaica, Lesser Antilles, 
Puerto Rico, Grenadines, Barbados, Grenada, St Vincent, St Lucia, Martinique, Dominica, Guadeloupe, Antigua, 
Barbuda, Montserrat, Saba, St Kitts/Nevis, St Barthelemy, Anguilla, St Martin/Maarten, Trinidad, Tobago, US 
Virgin Islands (St. Croix, St. Thomas, St. John), Antigua. 

Central America/Mexico: Includes ports within the following countries: Belize, Costa Rica, El Salvador, Guatemala, 
Honduras, Mexico, Nicaragua, and Panama. 

Continental Europe & United Kingdom & Ireland: Includes all ports within the British Isles (England, Scotland, 
Wales, Northern Ireland and Republic of Ireland, and nearby islands in the territory of the United Kingdom or 
Ireland including but not limited to the Isle of Man and the Shetland Islands) and ports on the north and west coasts 
of continental Europe from Germany to the northwestern junction of Spain and Portugal – including all ports in 
Germany, Netherlands, Belgium, France (excluding Mediterranean Coast), and Spain (Bay Biscay and northwestern 
ports only).  Also includes Faroe Islands, and the Channel Islands including Jersey and Guernsey) 

Far East Area: Includes ports within the following countries, areas, islands and island groups; Japan including 
Ryukyu Islands (Okinawa) and Bonin Islands; Russian Far East; North and South Korea; China (PRC, Hong Kong, 
Macau, Taiwan); Philippines, Indonesia, Malaysia, Singapore, Vietnam, Cambodia, Thailand, and East Timor/Timor 
Leste. 

Hawaii: Includes all ports on the islands of: Kahoolawe, Kauai, Kure Island, Lanai, Hawaii, Maui, Molokai, Niihau, 
Oahu and Tern Island. 

Iceland: Includes all ports in Iceland. 

Mediterranean Area: Includes ports in Portugal, Spanish ports between the boundary of Portugal and Gibraltar, ports 
of the Mediterranean and arms thereof, including the Bosporus and inlands or island groups within the 
Mediterranean, but does not include ports of the Black Sea: The Mediterranean is subdivided into three zones 
Adriatic Sea, Eastern Mediterranean and Western Mediterranean. 

Middle East, South Asia and Indian Ocean: Includes ports in the Red Sea (Excluding Africa), Gulf of Aqaba, Gulf 
of Suez, Gulf of Aden, Arabian Sea, Gulf of Oman, Persian Gulf, Bay of Bengal, Andaman Sea; and Indian Ocean 
ports in India, Sri Lanka, Yemen, and Oman.  Includes Maldives and Burma/Myanmar. 

Oceania: Includes ports in American Samoa, Australia, New Zealand, Micronesia, Northern Marianas Islands, 
Kiribati, Marshall Islands, Johnston Island, Marcus Island, Palau, French Polynesia, Cook Islands, Tonga, Samoa, 
Tuvalu, Fiji, Wallis and Futuna, Papua New Guinea, Solomon Islands, New Caledonia, Vanuatu, Guam, Federated 
States of Micronesia. 

Scandinavia/Baltic: Includes ports in Estonia, Latvia, Lithuania, Poland, Norway, Denmark, Finland, Sweden and 
Russian ports on the Gulf of Finland and Baltic Sea (Kaliningrad region). 

South America: Includes ports in Venezuela Colombia, Ecuador (including Galapagos Islands), Peru, Chile, 
Argentina, Falkland Islands, Uruguay, Brazil, Suriname, French Guiana, and Guyana. 

US East Coast: Includes ports in Maine, New Hampshire, Massachusetts, Rhode Island, Connecticut, New York, 
New Jersey, Pennsylvania, Delaware, and Maryland,  Virginia, North Carolina, South Carolina, Georgia, and the 
Atlantic coast of Florida as far south as Key West (inclusive).  Excludes Great Lakes ports in New York and 
Pennsylvania.  When liner term service is ordered and provided, the US East Coast (North) includes all locations 
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from Maine to Maryland, and the US East Coast (South) includes all locations from Virginia to Key West, Florida 
(inclusive).  

US Gulf Coast: Includes ports in Texas, Louisiana, Mississippi, Alabama, and the Gulf Coast ports of Florida.   

US West Coast: Includes ports in California, Oregon, and the State of Washington.   

2. Zones 

The routes in this contract have been structured into zones so that countries/ports can be grouped to best reflect 
market conditions and minimize the number of rates to be submitted by Contractors. Ocean rates apply on a zone to 
zone basis. Below is a description of the zones included in each area and of the ports that are included in each zone.  
The zones in each list are numbered. This numbering does not match the naming of Route Index /Zone used in the 
CARE and the Rate Guide.  
 
The rates are directional for service between different zones of the same area. Rates for service within zones are 
non-directional except for intra-zone N.E. Asia.  
 
The service provided by Contractors who provide rates for specific zones shall be reflected in service profiles as 
described in proposals and vessel schedules maintained within the booking office. 
 
2.1 Far East   
2.1.1 Applies for service to/from CONUS and North East Asia intrazone 
 

 Country/Port Description 
1 South Korea 
2 Okinawa 
3 Philippines 
4 Malaysia 
5 Singapore 
6 Thailand 
7 China 
8 Hong Kong and Macau 
9 Indonesia and East Timor 
10 Taiwan 
11 Vietnam 
12 Japan 
13 Cambodia 
14 Russian Far East 

 
2.1.2 Applies to all other service 
 

Group Zone Countries 
N.E. Asia: Japan (incl. Okinawa), Korea, & Russian Far East 
Chinas: China, including Hong Kong, Macau & Taiwan 
S.E. Asia: Indonesia, East Timor, Malaysia, Philippines, Singapore, Thailand, 

Vietnam, Cambodia & Laos 
 
The rates are directional between Group zones and within intra-zone N.E. Asia. Within Intra-zones Chinas and 
Southeast Asia rates are “between rates.”   
  
2.2 Continental Europe and United Kingdom and Ireland 
Includes all ports within the British Isles (England, Scotland, Wales, Northern Ireland and Republic of Ireland, and 
nearby islands in the territory of the United Kingdom or Ireland including but not limited to the Isle of Man and the 
Shetland Islands) and ports on the north and west coasts of continental Europe from Germany to the northwestern 
junction of Spain and Portugal – including all ports in Germany, Netherlands, Belgium, France (excluding 
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Mediterranean Coast), and Spain (Bay Biscay and northwestern ports only).  Also includes Faroe Islands, and the 
Channel Islands including Jersey and Guernsey) 
2.3 Mediterranean 
The Mediterranean area is divided into three zones:  
 
2.3.1 Western Mediterranean shall embrace the coastline from the north Portugal - Spain border until the 

southernmost point on mainland Italy and includes ports in: 
 

Portugal  
Spain (excluding north and northwest coasts, includes Spain’s Mediterranean islands, and Spanish North 
African enclaves of Ceuta and Melilla) 
Gibraltar  
France (Mediterranean coast and islands, including Corsica) 
Monaco  
Italy (Tyrrhenian and Ligurian coasts, West Coast of Italy as far south as Melito di Porto Salvo inclusive, 
and islands to the west of the mainland, including Sardinia and Sicily,)  
Malta 
Other islands lying within the zone except those in the territory of Morocco, Algeria, and Tunisia 

 
2.3.2 Eastern Mediterranean shall embrace the remaining area in the Mediterranean located east of Melito di 

Porto Salvo, Italy, except for (a) ports in Africa, (b) ports in the Black Sea, and (c) those areas identified in 
Zone 3 (Adriatic Sea) and includes ports in: 

 
Cyprus (entire island) 
Greece (including Crete and all other Greek islands)  
Israel (Mediterranean coast, excludes Eilat) 
Italy (south coast only, between Melito di Porto Salvo and Otranto.  Includes Otranto.) 
Lebanon  
Syria 
Turkey (Mediterranean ports including the Bosporus but not including the Black Sea) 
Other islands lying within the zone 

 
2.3.3 Adriatic Sea includes ports in: 
 

Italy (Adriatic coast only, north of Otranto, excluding Otranto) 
Croatia 
Slovenia 
Montenegro 
Albania 
Islands lying within the Adriatic Sea 
 

2.4 Central America/Mexico   
 
Central America/Mexico is divided into zones as follows. 
 
2.4.1 Central America/Mexico West Coast   

 
Mexico (WC)  
Guatemala (WC)  
El Salvador  
Honduras (WC) 
Nicaragua (WC) 

2.4.2 Central America/Mexico East Coast (except Honduras) 
Mexico (EC)  
Belize  



Universal Service Contract - 9 
Exhibit 3-PWS, Attachment 12-Trade Areas & Zones 

Revision 4 (Effective 1-Dec-2020) 
 

Page 4 of 8 

Guatemala (EC)  
2.4.3 Nicaragua (EC) \Honduras East Coast 
 
2.4.4 Panama/Costa Rica 

Panama  
Costa Rica 

 
2.5  Caribbean  
 
The Caribbean is divided into zones as follows: 
             

 Zone Includes 
 

1 Bahamas Area Bahamas 
Turks and Caicos 
 

2 Eastern Caribbean Aruba 
Curacao 
Bonaire 
Trinidad & Tobago  
Grenadines 
 Barbados  
Grenada  
St Vincent  
St Lucia  
Martinique  
Dominica  
Guadeloupe 
Barbuda  
Montserrat  
Saba  
St Kitts/Nevis  
St Barthelemy  
Anguilla  
St Martin/Maarten  
British Virgin Islands 
 

3 Jamaica/Cayman Islands/ 
Dominican Republic/Cuba 

Cayman Islands 
Jamaica 
Dominican Republic 
Cuba 
 

4 Haiti Haiti 
 

5 
 

6 

Puerto Rico 
 
US Virgin Islands 
 

Puerto Rico 
 
US Virgin Islands   

 
2.6 Scandinavia/Baltic   
 

 Zone 

1 Norway East:  South Norway ports east of and including Kristiansand   
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2 Norway West:  Norway ports North of Kristiansand (not inclusive) to 
Trondheim area  (inclusive) 

3 Norway North: Norway ports north of  Trondheim (not inclusive) and 
including Tromso port range 

4 Sweden 
5 Finland 
6 Denmark 
7 Estonia 
8 Latvia 
9 Lithuania 

10 Poland 
11 Russian West Coast (ports on the Gulf of Finland and Baltic Sea / 

Kaliningrad region) 
 
 
2.7 Middle East, South Asia and Indian Ocean Area  
 
  

 Zone Description 
 

1 Kuwait Kuwait 
 

2 Persian Gulf and Gulf of Oman    Saudi Arabia (Persian Gulf Ports) 
United Arab Emirates (UAE)  
Bahrain  
, and  
Oman north of Muscat (includes Port of 
Sultan Qaboos / Muscat) 
 

3 Arabian Sea Oman (south of Muscat) 
Yemen 
 

4 Pakistan and India West Coast 
Ports 

Pakistan 
India (West Coast)  
 

5 Reserved Reserved 
 

6 Gulf of Aqaba, Gulf of Suez and 
Red Sea 

Jordan  
Saudi Arabia (West Coast/Red Sea ports) 
Eilat, Israel 
 

7 Bay of Bengal and Andaman Sea India (East Coast), 
Burma (Myanmar)  
Sri Lanka 
Bangladesh 
Maldives 
 

8 Iraq Iraq 
 

9  Qatar Qatar 
 

2.8 South America 
 
South America includes the following zones: 
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2.8.1 East Coast of South America (zone/countries):   
 

1  Colombia (Caribbean ports)  
2   Brazil   
3 Uruguay  
4  Argentina  
5  French Guiana/Guyana/Suriname 
6 Venezuela 

2.8.2 West Coast of South America (zone/countries):   
 
7   Colombia (Pacific ports)  
8   Ecuador  
9   Peru   
10 Chile  

 
 
2.9 Oceania   
 
Oceania includes the following zones: 
 

 Zone Includes 
 

1 Australia Australia 
 

2 New Zealand New Zealand 
 

3 Northern Marianas Islands Saipan  
Tinian  
Rota 
 

4 Guam Guam 
 

5 American Samoa American Samoa 
 

6 Kwajalein Kwajalein Atoll, Marshall Islands 
 

7 North Central Pacific     Johnston Island 
Marcus Island 
 

8 Micronesia Federated States of Micronesia 
 

9 Marshall Islands                Marshall Islands except Kwajalein 
Atoll 
 

10 Coral Sea Papua New Guinea 
Solomon Islands 
New Caledonia 
Vanuatu 
 

11 South Pacific French Polynesia 
Cook Islands 
Tonga  
Samoa 
Tuvalu  
Fiji  
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Wallis and Futuna 
 

12 Palau Palau 
 

13 Kiribati Kiribati 
 

 

2.10 Africa 
Africa includes the following zones: 
 

 Zone Includes 
 

1 North Africa  Morocco (Mediterranean ports only up to 
but not including Tangier), Egypt 
(Mediterranean ports Only),  
Algeria, Tunisia, and Libya  
 

2 East Africa   Egypt (excluding Mediterranean ports), 
Sudan, Eritrea, Djibouti, Somalia, 
Kenya, Tanzania 
 

3 Southern Africa Mozambique, South Africa, Namibia 
  

4 Central Africa Angola to Cameroon 
 

5 West Africa Nigeria to Morocco (Atlantic Ocean 
Ports Only up to and including Tangier).  
Includes ports in Sao Tome and Principe 
 

6 Madagascar Madagascar, Mauritius, Mayotte, 
Comoros, Reunion & Seychelles 
 

7 Ascension Island Ascension Island & Saint Helena 
 

8 Cape Verde Cape Verde, Madeira & Canary Islands 
 

3. Designated Ports with Port Arbitraries 

Contractors may establish port arbitraries, by the effective date of the contract, for selected countries/ports when 
ocean rates have not been provided for the route/zone designated to service this area (Group A) or the Contractor’s 
service profile for a route/zone does not include regular service to the specific country/port (Group B). The port 
arbitrary surcharge is used in conjunction with an accepted ocean rate for a route/zone to link the service on the 
route/zone with the feeder service to the area (Group A) or port (Group B) covered by the port arbitrary. Arbitraries 
established after the effective date of the contract are subject to the Contractor Protection from Competition Clause. 
Port arbitraries may be provided for the following countries/ports: 
 
3.1 Port Arbitrary Group A (areas) 
 

1.   Black Sea Ports (Bulgaria, Romania, Georgia, Ukraine, and ports on the Black Sea in Turkey and 
Russia) 
2.   Cyprus 
3.   Iraq 
4.   Areas in Scandinavia/Baltic: 

  a. Denmark 
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  b. Sweden 
  c. Finland 
  d. Estonia 
  e. Latvia 
  f. Lithuania 
  g. Poland 
  h. Russian West Coast (as defined in 2.5) 
  i. Norway East (as defined in 2.5) 
  j. Norway North (as defined in 2.5) 
  k. Norway West (as defined in 2.5) 

5.  Qatar 

 
3.2 Port Arbitrary Group B (specific ports) 
 

1.   Darwin (Australia) 
2.   Zamboanga (Philippines) 
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Carrier SCAC

VESSEL

DESCRIPTION OF 
QUALIFYING U.S. SHIPYARD 
WORK PERFORMED

COST OF WORK 
PERFORMED

DESCRIPTION OF 
QUALIFYING FOREIGN 
SHIPYARD WORK 
PERFORMED

COST OF WORK 
PERFORMED SHIPYARD NAME AND ADDRESS

INCLUSIVE DATES OF WORK 
PERFORMED

Approximate Total $0.00 Approximate Total $0.00
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Sexual Assault and Sexual Harassment Policy  

 
1. Definitions. As used in this policy 

1.A. "Sexual Assault" means - A crime defined as intentional sexual contact, characterized by use of 
force, physical threat or abuse of authority or when the victim does not or cannot consent. Sexual assault 
includes rape, nonconsensual sodomy (oral or anal sex), indecent assault (unwanted, inappropriate sexual 
contact or fondling), or attempts to commit these acts. Sexual assault can occur without regard to gender 
or spousal relationship or age of victim. "Consent" will not be deemed or construed to mean the failure by 
the victim to offer physical resistance. Consent is not given when a person uses force, threat of force, or 
coercion or when the victim is asleep, incapacitated, or unconscious. 

1.B. “Sexual Harassment” is a form of sex discrimination that involves unwelcome sexual advances, 
requests for sexual favors, and other verbal or physical conduct of a sexual nature when: 

1.B.1. Submission to such conduct is made either explicitly or implicitly a term or condition of a 
person's job, pay, or career, or 

1.B.2. Submission to or rejection of such conduct by a person is used as a basis for career or 
employment decisions affecting that person, or 

1.B.3. Such conduct has the purpose or effect of unreasonably interfering with an individual's work 
performance or creates an intimidating, hostile, or offensive working environment. This definition 
emphasizes that workplace conduct, to be actionable as "abusive work environment" harassment, need not 
result in concrete psychological harm to the victim, but rather need only be so severe or pervasive that a 
reasonable person would perceive, and the victim does perceive, the work environment as hostile or 
offensive. Any person in a supervisory or command position who uses or condones any form of sexual 
behavior to control, influence, or affect the career, pay, or job of an employee is engaging in sexual 
harassment. Similarly, any employee who makes deliberate or repeated unwelcome verbal comments, 
gestures, or physical contact of a sexual nature in the workplace is also engaging in sexual harassment. 

1.C. Categories of sexual harassment are: 

1.C.1. Verbal - Examples include telling sexual jokes; using sexually explicit profanity, threats, sexually 
oriented cadences, or sexual comments; whistling in a sexually suggestive manner; and describing certain 
attributes of one's physical appearance in a sexual manner. 

1.C.2. Nonverbal - Examples include staring at someone, blowing kisses, winking, or licking one's lips 
in a suggestive manner. The term may also include printed material (for example, displaying sexually 
oriented pictures or cartoons); using sexually oriented screen savers on one's computer; or sending 
sexually oriented notes, letters, faxes or email. 

1.C.3. Physical Contact - Examples include touching, patting, pinching, bumping, grabbing, cornering, 
or blocking a passageway; kissing; and providing unsolicited back or neck rubs. 

2. Policy 
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2.A. The Department of Defense has adopted a policy to prevent sexual assault and sexual harassment. 

2.B. Contractors and contractor employees working in Afghanistan shall not: 

2.B.1. Commit acts of sexual assault against any person on any camp, post, installation, or other United 
States enclave; or 

2.B.2. Sexually harass any person on any camp, post, installation, or other United States enclave. 

3. Contractor Requirements. 

3.A. The Contractor shall have a written Sexual Assault/Sexual Harassment Policy 

3.A.1. The contractor shall have a written sexual assault/sexual harassment policy published to all 
employees performing work in Afghanistan that addresses, at a minimum, the following: (i) the 
definitions of sexual assault and sexual harassment as defined above in paragraph 1.A; (ii) a description 
of sexual harassment (iii) the Company’s internal complaint process and the company’s internal process 
for adjudication; (iv) the available channels through which an employee can report a sexual assault; and 
(v) protection against retaliation, coercion, and reprisal. 

3.A.2. The policy shall address that victims of sexual assault shall be protected, treated with dignity and 
respect, and shall receive timely access to comprehensive healthcare (medical and mental health) 
treatment, including emergency care treatment and services.  Emergency care consists of emergency 
healthcare and the offer of a sexual assault forensic examination (SAFE) consistent with the Department 
of Justice protocol. The victim shall be advised that even if a SAFE is declined, the victim is encouraged 
(but not mandated) to seek medical care.  Contractor employees are only eligible to file an Unrestricted 
Report. Contractor employees will also be offered LIMITED Sexual Assault Prevention and Response or 
SAPR services, meaning the assistance of a Sexual Assault Response Coordinator (SARC) and a SAPR 
Victim Advocate (VA) while undergoing emergency care OCONUS. These limited emergency medical 
services (at a Military Treatment Facility) and SAPR services shall be provided at no cost by the USG to 
all DoD contractor personnel.  Limited medical services are: a SAFE exam and consultation regarding 
further care in accordance with DoDI 6495.02. 

3.A.3. The contractor shall designate an employee credentialed in Victim Advocacy as the company 
POC (for more information regarding credentialing as a Victim Advocate visit the National Advocate 
Credentialing Program (NACP): https://www.thenacp.org/). 

3.A.4. The Contractor shall provide a Sexual Assault/Sexual Harassment and Awareness Training Plan 
that includes a schedule for all training. The Plan shall identify the methods of training (e.g. classroom, 
on-line, etc), as well as intervals (e.g. quarterly) for refresher training, as applicable.  The plan shall 
address (but not be limited to) such things as: procedures for training each employee, training record 
retention, method/mode of instruction, instructor accreditation, on-line/web-based resources/training aids. 
The Contractor’s Training shall address, at a minimum, the following: 

3.A.4.1. Defining what constitutes sexual assault and sexual harassment. 

3.A.4.2. Explaining sexual assault is a crime. 

https://www.thenacp.org/
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3.A.4.3. Defining the meaning of “consent” as defined in DoDD 6495.01 (Sexual Assault Prevention and 
Response Program, SAPR). 

3.A.4.4. Addressing individual accountability and the potential for Uniformed Code of Military Justice 
(UCMJ) violations. 

3.A.4.5. Explaining victims rights under the UCMJ (to include consideration of the victim's preference 
whether the office should be prosecuted by court-martial or in a civilian court). 

3.A.4.6. Explaining the distinction between sexual harassment and sexual assault and that both are 
unacceptable forms of behavior even though they may have different penalties. Emphasizing the 
distinction between civil and criminal actions. 

3.A.4.7. Explaining Unrestricted Reporting 

3.A.4.8. Providing an awareness of the SAPR program, as well as the roles and responsibilities of 
company managers, including all available resources for victims. 

3.B. The Contractor shall notify its employees of: 

3.B.1. The Department of Defenses' policies regarding Sexual Assault/Sexual Harassment; and 

3.B.2. The actions that will be taken against employees for violations of this policy. Such actions may 
include, but are not limited to, removal from the contract, reduction in benefits, or termination of 
employment; 

3.C. The Contractor shall take appropriate action, up to and including termination, against employees 
or Subcontractors that violate the policy in paragraph 2. 

4. Notification 

4.A. The Contractor shall inform the Contracting Officer immediately of 

4.A.1. Any information it receives from any source (including host country law enforcement) that 
alleges a Contractor employee, Subcontractor, or Subcontractor employee has engaged in conduct that 
violates this policy; and 

4.A.2. Any actions taken against Contractor employees, Subcontractors, or Subcontractor employees 
pursuant to this policy. 

5. Remedies. 

5.A. In addition to other remedies available to the Government, the Contractor's failure to comply with 
the requirements of paragraphs 3, 4, or 6 of this policy may result in: 

5.A.1. Requiring the Contractor to remove a Contractor employee or employees from the performance 
of the contract; 

5.A.2. Requiring the Contractor to terminate a subcontract; 
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5.A.3. Suspension of contract payments; 

5.A.4. Loss of award fee, consistent with the award fee plan, for the performance period in which the 
Government determined Contractor non-compliance; 

5.A.5. Termination of the contract for default or cause, in accordance with the termination clause of this 
contract; or 

5.A.6. Suspension or debarment. 

6. Subcontracts 

The Contractor shall include the substance of this policy, including this paragraph (f), in all subcontracts. 

7. Mitigating Factor. 

The Contracting Officer may consider whether the Contractor had a Sexual Assault Prevention and 
Response training program at the time of the violation as a mitigating factor when determining remedies. 
Additional information about Sexual Assault Prevention and Response training programs can be found at 
the Department of Defense Sexual Assault Prevention and Response Home Page, http://www.sapr.mil." 
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 (The requirements of the National Industrial Security Program (NISP) apply to all security aspects of this effort involving classified information.)

OMB No. 0704-0567 
OMB approval expires: 
20220531
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Classified material received or generated under (Preceding Contract Number) is transferred to this follow-on contract.
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In response to the contractor's request dated , retention of the classified material is authorized for the period of:

6.  CONTRACTOR  (Include Commercial and Government Entity (CAGE) Code)
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7. SUBCONTRACTOR(S) (Click button if you choose to add or list the subcontractors  
     -- but will still require a separate DD Form 254 issued by a prime contractor to each subcontractor)
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8. ACTUAL PERFORMANCE (Click button to add more locations.)
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(If applicable, 
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10. CONTRACTOR WILL REQUIRE ACCESS TO: (X all that apply. Provide details in Blocks 13 or 14 as set forth in the instructions.)

a. COMMUNICATIONS SECURITY (COMSEC) INFORMATION f. SPECIAL ACCESS PROGRAM (SAP) INFORMATION

b. RESTRICTED DATA
g. NORTH ATLANTIC TREATY ORGANIZATION  
    (NATO) INFORMATION

c. CRITICAL NUCLEAR WEAPON DESIGN INFORMATION (CNWDI) 
     (If CNWDI applies, RESTRICTED DATA must also be marked.)

h. FOREIGN GOVERMENT INFORMATION

d. FORMERLY RESTRICTED DATA
i. ALTERNATIVE COMPENSATORY CONTROL MEASURES  
   (ACCM) INFORMATION

e. NATIONAL INTELLIGENCE INFORMATION: 

(1) Sensitive Compartmented Information (SCI)

(2) Non-SCI

j. CONTROLLED UNCLASSIFIED INFORMATION (CUI)  
    (See instructions.)

k. OTHER (Specify) (See instructions.)

11. IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL: (X all that apply. See instructions. Provide details in Blocks 13 or 14 as set forth in the instructions.)

a. HAVE ACCESS TO CLASSIFIED INFORMATION ONLY AT 
ANOTHER CONTRACTOR'S FACILITY OR A GOVERNMENT 
ACTIVITY  
(Applicable only if there is no access or storage required at contractor facility.  
See instructions.)

b. RECEIVE AND STORE CLASSIFIED DOCUMENTS ONLY

c. RECEIVE, STORE, AND GENERATE CLASSIFIED  
INFORMATION OR MATERIAL

d. FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE

e. PERFORM SERVICES ONLY

f. HAVE ACCESS TO U.S. CLASSIFIED INFORMATION OUTSIDE 
THE U.S.,PUERTO RICO, U.S. POSSESSIONS AND TRUST 
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g. BE AUTHORIZED TO USE THE SERVICES OF DEFENSE 
TECHNICAL INFORMATION CENTER (DTIC) OR OTHER 
SECONDARY DISTRIBUTION CENTER

h. REQUIRE A COMSEC ACCOUNT

i. HAVE A TEMPEST REQUIREMENT

j. HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS

k. BE AUTHORIZED TO USE DEFENSE COURIER SERVICE

l. RECEIVE, STORE, OR GENERATE CONTROLLED UNCLASSIFIED 
INFORMATION (CUI).  
(DoD Components:  refer to DoDM 5200.01, Volume 4 only for specific CUI 
protection requirements.  Non-DoD Components:  see instructions.)

m. OTHER (Specify) (See instructions.)

12. PUBLIC RELEASE

Any information (classified or unclassified) pertaining to this contract shall not be released for public dissemination except as provided by the National 
Industrial Security Program Operating Manual (NISPOM) or unless it has been approved for public release by appropriate U.S. Government authority. 
Proposed public releases shall be submitted for review and approval prior to release to the appropriate government approval authority identified here with at 
least office and phone contact information and if available, an e-mail address. (See instructions)

DIRECT THROUGH (Specify below) Public Release Authority:

13. SECURITY GUIDANCE

The security classification guidance for classified information needed for this effort is identified below. If any difficulty is encountered in applying this 
guidance or if any other contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide 
recommended changes; to challenge the guidance or the classification assigned to any information or material furnished or generated under this contract; 
and to submit any questions for interpretation of this guidance to the official identified below. Pending final decision, the information involved shall be 
handled and protected at the highest level of classification assigned or recommended.  
(Fill in as appropriate for the classified effort. Attach, or forward under separate correspondence, any documents/guides/extracts referenced herein. The field will expand as text 
is added. When removing any expanded text area, use delete key or backspace key, then click out of the text field for it to shrink after the text has been deleted. Also allows for 
up to 6 internal reviewers to digitally sign.  See instructions for additional guidance or use of the fillable PDF.)
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14. ADDITIONAL SECURITY REQUIREMENTS

Requirements, in addition to NISPOM requirements for classified information, are established for this contract. 

No Yes
If Yes, identify the pertinent contractual clauses in the contract document itself, or provide an appropriate statement which identifies the additional 
requirements. Provide a copy of the requirements to the CSO. The field will expand as text is added or you can also use item 13. When removing any 
expanded text area, use delete key or backspace key, then click out of the text field for it to shrink after the text has been deleted.   
(See instructions for additional guidance or use of the fillable PDF.)

15. INSPECTIONS

Elements of this contract are outside the inspection responsibility of the CSO.

No Yes
If Yes, explain and identify specific areas and government activity responsible for inspections. The field will expand as text is added or you can also use item 
13. When removing any expanded text area, use delete key or backspace key, then click out of the text field for it to shrink after the text has been deleted.  
(See instructions for additional guidance or use of the fillable PDF.)

16. GOVERNMENT CONTRACTING ACTIVITY (GCA) AND POINT OF CONTACT (POC)
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CONTRACTING OFFICE (See Instructions)

c. ADDRESS (Include ZIP Code) d. POC NAME

e. POC TELEPHONE (Include Area Code)

f. EMAIL ADDRESS (See Instructions)

17. CERTIFICATION AND SIGNATURES

Security requirements stated herein are complete and adequate for safeguarding the classified information to be released or generated under this classified 
effort. All questions shall be referred to the official named below. Upon digitally signing Item 17h, no changes can be made as the form will be locked.
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(See Instructions)

b. TITLE 
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d. AAC OF THE CONTRACTING OFFICE  
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Exhibit 3, Attachment 16 – Authorization to Use DoD Air Transportation 

1.  Background: 

1.1  Due to the global COVID-19 pandemic, international travel has been severely impeded. Particularly 
hard hit is the availability of commercial air transportation. The extent of travel challenges, and host-
nation imposed travel restrictions, mandatory quarantine requirements, etc., varies greatly from country to 
country. This has negatively affected the ability of some USC-9 contractors to relocate their employees 
around the world so as to crew vessels and to timely meet contract requirements.   

1.2  Pursuant to DoDI 4515.13, Air Transportation Eligibility and DoDI 3020.41, Operational Contract 
Support (OCS), DoD contractor employees may be provided DoD transportation when there is a 
contractual requirement for the transportation services and when commercial transportation is not 
available, obtainable, or capable of meeting the transportation requirement.   

2.  Purpose:  As set out herein below, this PWS Attachment 16 authorizes DoD air transportation of 
contractor employees when commercial transportation is not available, obtainable, or capable of meeting 
the transportation requirement. 

3.  Air Transportation Eligibility: 

3.1.  To request DoD air transportation, each contractor employee/traveler must log into the Synchronized 
Predeployment and Operational Tracker (SPOT) website at https://spot.dmdc.mil and submit a letter of 
authorization (LOA) for Contracting Officer consideration and approval. The LOA must contain a 
certification that commercial transportation is not available, obtainable, or capable of meeting the 
transportation requirement.    

3.2.  Contractor shall separately identify in writing the DoD cargo movement operation(s) the DoD air 
transportation supports and certify that all its employee/travelers requesting LOAs are necessary to 
support said operations. 

3.3.  Requests for DoD air transportation will be determined on a case-by-case basis by the USC-9 
Contracting Officer. When authorized by the Contracting Officer, contractor employee/travelers will fly 
DoD air transportation on a space-required basis in accordance with DoDI 4515.13 and the Joint Travel 
Regulation. Contractor employee/travelers who are issued LOAs will carry the LOAs with them at all 
times during the DoD air transportation process. 

3.4.  Contractor may use cash or credit card to pay for travel at the time of booking.  If not using cash or 
credit card, the contractor’s LOA shall specify the billing information to allow the Passenger Terminal to 
direct bill the contractor and receive an electronic funds transfer payment.  Transportation of contractor 
employee/travelers to and from DoD air terminals is not the US Government’s responsibility. 

3.5.  Unless established by other authority, the status of the contractor employee/traveler will be "non-
CAAF" pursuant to DFARS 252.225-7040. Contractor employee/traveler clothing should be accepted 
attire in the overseas country of departure, transit, or destination.  

3.6.  DoD Passenger Service Personnel will deny transportation when an order or authorization for 
movement is neither authorized by DoDI 4515.13 nor approved according to the policies therein.  
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3.7.  Contractor shall abide by all applicable laws, regulations, DoD policies (including DoDI 4515.13 
and DoDI 3020.41) and international agreements to fly on U.S. Government flights, including all 
requirements relating to passenger eligibility. 

3.8.  Contractor shall not separately invoice, claim, or request an equitable adjustment for any of the costs 
or expenses associated with the transportation.  
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ORDERING PROCEDURES 
CONTRACTOR SELECTION 
“FAIR OPPORTUNITY PROCESS” 
 
1. Fair Opportunity to Compete 
 
1.1. Fair Opportunity to Compete for Task Order (booking) Awards: Under the USC-9 multiple award contracts, fair 
opportunity for booking awards is provided through a “best value” booking process detailed below. Only appointed 
Ordering Officers are authorized to book orders. The ordering officers are responsible for evaluating shipment 
requirements and for making independent best value booking decisions. 
 
1.2. Ordering: IAW FAR 16.505, Ordering, all multiple award contractors shall be provided a fair opportunity to be 
considered for each order in excess of $3,000 pursuant to the procedures established in this section, unless the 
Contracting Officer (or Ordering Officer) determines that: 
 
a. The agency’s need for the services or supplies is of such urgency that providing such opportunity to all such 
contractors would result in unacceptable delays. 
 
b. Only one such contractor is capable of providing the services or supplies at the level of quality required because 
the services or supplies ordered are unique or highly specialized. 
 
c. The task/delivery order should be issued on a sole source basis in the interest of economy or efficiency because it 
is a logical follow-on to an order already issued under the contract, provided that all awardees were given a fair 
opportunity pursuant to the procedures in this clause to be considered for the original order. 
 
d. It is necessary to place an order to satisfy a minimum guarantee. 
 
1.3. All bookings will be awarded in accordance with the Cargo Preference Act of 1904, with a priority given to 
contractors enrolled in Voluntary Intermodal Sealift Agreement (VISA).   
 
2. Ordering Process for Cargo Bookings: 
 
2.1. USC-9 allows for cargo bookings based on a “best value” concept. 
 
2.2. The best value analysis will consider the following factors and sub-factors: 
 
a. Technical—the Ordering Officer first evaluates potential contractors on a pass/fail basis to determine which 
contractors can meet the following technical requirements for the shipment or group of shipments that the Ordering 
Officer requires to move together: 
 

(1) Can meet or exceed RDD based on contractor submitted vessel schedules in IBS.   
(2) Has awarded rates for all required services and accessorials  
(3) Has required equipment and vessel type 
(4) Meets international, national, local and DoD statutory and regulatory requirements for the commodity, 

hazard and security classification, category or threat 
 
b. U.S. Flag and VISA Priorities – Contractors offering a higher U.S. Flag priority and (if equal U.S. Flag priorities) 
are a VISA participant will be given priority.  The order of service priority is U.S. Flag service (P1), combination of 
U.S. Flag and foreign flag service (P2), and foreign flag service (P3).   
 
c. In accordance with DFARS 252.247-7026, the Government must provide an evaluation criterion that considers 
the extent to which the offeror has had overhaul, repair, and maintenance work for covered vessels performed in 
U.S. shipyards.  U.S. Domestic Shipyard preferences and evaluation will be applied at the task order (booking) level.  
The preference applied at the Task Order (booking) level will be applied as follows:  
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(1) Offerors will be evaluated as “1” (highest) or “2” (lowest) based on the formula below: 
 
((Repair Money Spent in US/Total Repair Money Spent) + (Days of Repair in US/Total Days of Repair))/2 = 
Preference Category “1” or “2.” 

 
(i)   All calculations are based on total number of ships owned by the carrier – whether used 

on this contract or not. 
(ii)   Calculation will NOT include any days or money falling under the exceptions listed at 

PGI 247.573(b)(2)(iii)(C)(1) and (2) – this means excluding the amount from the “total” 
as well as from the “in US” numbers. 

(iii)   The calculation will be rounded to the nearest tenth (i.e. – 38.7%) 
 

(2)  The following will be the criteria followed in determining carrier evaluation under the Jones Act: 
 
(i)   15% or more of vessels serviced within US Shipyards would receive a preference of “1” 

and 14.9% and below would receive a preference of “2.” 
 
d. Best Value Determination – if two or more contractors meet above criteria (a) (b) and (c) (as applicable), 
bookings shall be awarded based on the best (lowest) Best Value Number (BVN). BVN is calculated as the 
numerical value of the total dollar cost of the task order (to include accessorials) divided by the Composite Score. 
The Composite score (except for certain low volume lanes as described in Exhibit 3, PWS, Section 3) consists of 
two scores: a Lane Score (LS) weighted at 90%, typically COCOM to COCOM, and a Worldwide Score (WS) 
weighted at 10%. The score is a number ranging from 0 to 1; for example, it would be 0.84 (=84%) if carrier’s 
worldwide score were 75%, and score on the lane in question were 85%. (.9*.85) + (.1*.75) = .84 
 
e. The Ordering Officer reserves the right to book orders to other than the lowest BVN carrier.  
 
3. Ordering Process for Cargo Bookings Incorporating Readiness Evaluation Factors: 
 
3.1. Enclosure 6.3 of Department of Defense Instruction (DoDI) 4500.57, Transportation and Traffic Management 
(August 31, 2018) states: "The DoD relies on TSPs for the transportation of a significant portion of its wartime and 
peacetime cargo. The relationship between the DoD and the commercial sector is critical to mobilization, 
deployment, and sustainment of military forces. VISA provides assured access to U.S.-flag commercial ocean 
transportation to support emergency deployment and sustainment of U.S. military forces. VISA carriers 
contractually pledge their vessels and intermodal systems capacities in return for priority of DoD peacetime 
business. " 
 
3.2. In accordance with DoD Directive 5158.4, the Commander, U.S. Transportation Command (USTRANSCOM) 
is responsible for sealift and airlift readiness and assigned the mission to "Provide effective and efficient air, land 
and sea transportation for the Department of Defense (DoD), in times of peace and war”.  In support of the assigned 
readiness requirement, USTRANSCOM, may include an additional strategic readiness evaluation factor on 
individual task orders.  The strategic readiness evaluation factor will evaluate the capability a carrier brings in 
support of the USTRANSCOM readiness mission to provide commercial sea transportation and terminal capability 
to support the global deployment, employment, sustainment, and redeployment of U.S. forces pursuant to the 
Unified Command Plan. 
 
3.3. Cargo bookings which include a readiness evaluation factor will not be booked in accordance with Exhibit 4, 
Section 2.  A Best Value determination will be made based on the criteria identified at the time the readiness 
evaluation factor is incorporated.   
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4. Ordering Process for One-Time-Only Task Order/Bookings: 
 
4.1. If no one contractor has all required rates or meets the technical requirements listed in para 2.2(a) to receive a 
task order (booking), a one-time-only (OTO) rate shall be solicited via a Request for Quote (RFQ).  The RFQ shall 
be sent to all Contractors for quote.  Contractors shall return the RFQ by the closing date specified in the RFQ.  
Contractor shall furnish a vessel sharing agreement or equivalent document, if the quote includes a vessel 
owned/operated by another USC-9 contractor. Failure to provide all required information with the quote may cause 
the quote to be non-compliant and not considered further. 
 
4.2. One-Time-Only Task Orders are evaluated and booked in accordance with the following:. 
 
a. Technical—the Ordering Officer first evaluates potential contractors on a pass/fail basis to determine which 
contractors can meet the following technical requirements for the shipment or group of shipments that the Ordering 
Officer requires to move together: 
 

(1) Can meet or exceed RDD based on contractor submitted vessel schedules in IBS.   
(2) Has required equipment and vessel type 
(3) Meets international, national, local and DoD statutory and regulatory requirements for the commodity, 

hazard and security classification, category or threat 
 
b. U.S. Flag and VISA Priorities – Contractors offering a higher U.S. Flag priority and (if equal U.S. Flag priorities) 
are a VISA participant will be given priority.  The order of service priority is U.S. Flag service (P1), combination of 
U.S. Flag and foreign flag service (P2), and foreign flag service (P3). 
 
c. Domestic Shipyard Preference - In accordance with DFARS 252.247-7026, the Government must provide an 
evaluation criterion that considers the extent to which the offeror has had overhaul, repair, and maintenance work for 
covered vessels performed in U.S. shipyards.  U.S. Domestic Shipyard preferences and evaluation will be applied at 
the task order (booking) level.  The preference applied at the Task Order (booking) level will be applied as follows:  
 

(1) Offerors will be evaluated as “1” (highest) or “2” (lowest) based on the formula below: 
 
((Repair Money Spent in US/Total Repair Money Spent) + (Days of Repair in US/Total Days of Repair))/2 = 
Preference Category “1” or “2.” 
 

(i)   All calculations are based on total number of ships owned by the carrier – whether used on 
this contract or not. 

(ii)   Calculation will NOT include any days or money falling under the exceptions listed at PGI 
247.573(b)(2)(iii)(C)(1) and (2) – this means excluding the amount from the “total” as well 
as from the “in US” numbers. 

(iii)   The calculation will be rounded to the nearest tenth (i.e. – 38.7%) 
 
(2)  The following will be the criteria followed in determining carrier evaluation under the Jones Act: 
 

(i)   15% or more of vessels serviced within US Shipyards would receive a preference of “1” and 
14.9% and below would receive a preference of “2.” 

 
d. Best Value Determination – if two or more contractors meet above criteria (a) (b) and (c) (as applicable), 
bookings shall be awarded based on the best (lowest) Best Value Number (BVN). BVN is calculated as the 
numerical value of the total dollar cost of the task order (to include accessorials) divided by the Composite Score. 
The Composite score (except for certain low volume lanes as described in Exhibit 3, PWS, Section 3) consists of 
two scores: a Lane Score (LS) weighted at 90%, typically COCOM to COCOM, and a Worldwide Score (WS) 
weighted at 10%. The score is a number ranging from 0 to 1; for example, it would be 0.84 (=84%) if carrier’s 
worldwide score were 75%, and score on the lane in question were 85%. (.9*.85) + (.1*.75) = .84. 
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e. The Ordering Officer reserves the right to book orders to other than the lowest BVN carrier. 
 
4.3 The Contractor shall submit a vessel schedule in IBS and provide the VOYDOC within 24 hours of notification 
by the Government. Failure to provide the vessel schedule within 24 hours of notification may result in the 
Contractor losing the booking.  
 
4.4 A notification will be sent to all Contractors stating which Contractor received the Task Order, flag of service, 
and total awarded price. 
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